

**OFFICE OF THE EXECUTIVE ENGINEER (HIGHWAYS) KASHMORE@ KANDHKOT**

Phone No:0722/570761

TC/G-55/ 11 /2013  
Kash:@ K.kot Dated: 04 /01/ 2013

**NOTICE INVITING TENDERS:**

01. Executive Engineer Highways Division Kashmore @ Kandhkot invites sealed tenders from interested parties / firms meeting the eligibility criteria to participated as per PPRA Rule.

S.No:	Name of Work	Estimated Cost	Earnest Money	Tender Fee	Time allowed for Completion
<b><u>AS PER LIST ATTACHED</u></b>					

02. **Eligibility:** Registration with Pakistan Engineering Council for the year 2012 in reflect above category
03. **Qualification**
- (a) List of two similar assignments under-take over the past 7 years.
  - (b) Details of equipments machineries and transport owned by firm / contractor
  - (c) Financial Statement (summary) and income tax return for the last 3 years
  - (d) List of litigation (if any) and nature of litigation
  - (e) Affidavit that firm has never been black listed
  - (f) Names, Qualification and Experience of Technical Staff working with firm.
04. **Method of Procurement** Single Stage Single Envelope
05. **Terms & Conditions**
- (a) Under following condition bid will be rejected:-
    - (i) Conditional and telegraphic bids / tenders
    - (ii) Bids not accompanied by bid security of required amount and form
    - (iii) Bids received after specification date and time
    - (iv) Black listed firms
    - (v) The undersigned reserved the Right accepting / rejecting any or all tenders without assigning a reason thereof

S.No:	Last date of receipt of application and issuance of tender documents	Last date of submission of tenders	of	The date of opening of tenders
	<b><i>1<sup>st</sup> Date</i></b>			
01.	From the date of publication upto 25/01/2013 till 11.00 a.m	25/01/2013 till 12.00 Noon	till	25/01/2013 at 12.30 P.M
	<b><i>2<sup>nd</sup> Date</i></b>			
02.	From the date of publication upto 01/02/2013 till 11.00 a.m	01/02/2013 till 12.00 Noon	till	01/02/2013 at 12.30 P.M

EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
KASHMORE @ KANDHKOT

## LIST OF WORK

S.#	NAME OF SCHEME	COST IN MILLION	EARNEST MONEY	TENDER FEE	TIME ALLOWED
1	Construction of Road from Colony-01 Girls School to House of Rafique Ahmed Tanwari Taluka Kashmore 400 Rft (Phase-I).	0.990	19800	750	03 Months
2	Construction of Road from Mithal Khan Jakhrani Road to Village Long Khan Jakhrani Taluka Kashmore 410 Rft (Phase-I).	0.990	19800	750	03 Months
3	Reconditioning of Road from Indus Highway to Indus Pump Dera More.	0.990	19800	750	03 Months
4	Construction of Retaining Wall in Village Mehrullah Qambrani U/C Malheer 60 Rft.	0.400	8000	750	03 Months
5	Construction of Retaining wall in village Sherdil Khan Pathan, (Chimni) 120 Rft.	0.800	16000	750	03 Months
6	Construction of Retaining Wall in Village Ghulam Akbar Suhryani U/C Akhero Taluka Kandhkot 135 Rft.	0.990	19800	750	03 Months
7	Construction of Retaining Wall in Village Rais Bahadur Mirani U/C Ghouspur (150 Rft) .	0.800	16000	750	03 Months
8	Construction of 05 No culverts in various water courses near Village Rasool Abad Taluka Tangwani	0.990	19800	750	03 Months
9	Construction of Baab Mir Rasool Bux Khan Chachar U/C Mir Rasool Bux Khan Chachar Taluka Kashmore	0.800	16000	750	03 Months
10	Construction of 06 ft Span Culvert near Village Doulat Jafari Taluka Tangwani.	0.200	4000	750	03 Months
11	Construction of link road from Kandhkot Saifal road to Village Mir Mohammad Sabzoi 330 Rft: (Phase-II).	0.600	12000	750	03 Months
12	Rehabilitation / filling cuts from Kandhkot Bye pass to Sheralabad 0/0-0/2.	0.800	16000	750	03 Months
13	Rehabilitation / filling cuts Sheralabad Road to Rab Nawaz Chachar 0/6-1/2.	0.800	16000	750	03 Months
14	Rehabilitation / filling cuts from Manjhi Pull Road to Mir Mohammad Khoso Road 0/0-0/5.	0.800	16000	750	03 Months
15	Rehabilitation / filling cuts along Rajwah Road to Wadero Gul Mohammad via Gulan Faqir 0/0-0/3.	0.965	19300	1500	03 Months
16	Rehabilitation / filling cuts from Tripully Badani Road to Sadique Mazari Road 0/0-1/2 (in portion).	0.500	10000	750	03 Months
17	Rehabilitation / Restoration of Biland Khan Bajkani road 0/0-1/0 (in portion).	0.800	16000	750	03 Months
18	Rehabilitation / Restoration of Village Gahno Khan Khoso Road 0/0-1/4 (in portion).	0.500	10000	750	03 Months
19	Rehabilitation / Restoration from Village Hafizulalh Khoso to Village Subah Sadique Khoso road 0/5-1/7 (in portion).	0.500	10000	750	03 Months
20	Rehabilitation / Restoration of road from Rasaldar Road to Village Moula Bux Golato Road 2/4-2/6 (in portion).	0.990	19800	750	03 Months
21	Rehabilitation / Restoration of road from Kajli Laro Road to Mari Jaffar Road 0/0-0/5(in portion).	0.800	16000	750	03 Months
22	Rehabilitation / Restoration of road from Kajli Laro to Kot Dothi, Aitbar Khan Road 0/0-0/4 (in portion).	0.800	16000	750	03 Months
23	Rehabilitation / Restoration of Village Chakar Khan Gujrani road 0/0-0/1 (in portion).	0.500	10000	750	03 Months
24	Rehabilitation / Restoration of Village Sanaullah Bhutto Road 0/0-0/5 (in portion).	0.990	19800	750	03 Months
25	Rehabilitation / Restoration of Village Rasool Bux Chachar Road 0/0-0/4 (in portion).	0.800	16000	750	03 Months
26	Rehabilitation / Restoration of Village Abdul Rahim Sawand Road 0/1-0/5 (in portion).	0.800	16000	750	03 Months
27	Rehabilitation / Restoration of Village Miral Khan Bijarani Road 0/0-0/2 (in portion).	0.500	10000	750	03 Months
28	Rehabilitation / Restoration of road from Molvi Mohammad Salah Malik to Mohammad Bux Khoso Road 0/5-1/0 (in portion).	0.990	19800	750	03 Months
29	Rehabilitation / Restoration of Village Sakhi Sobdar Road 0/0-0/5 (in portion).	0.990	19800	750	03 Months
30	Rehabilitation / Restoration of Village Gul Mohammad Bijarani Road 0/4-0/5 (in portion).	0.800	16000	750	03 Months
31	Rehabilitation / Restoration of Village Jam Mehar Samejo Road 0/0-0/6 (in portion).	0.800	16000	750	03 Months

32	Rehabilitation / Restoration of road from Indus Highway to Ghulam Rasool Golo, Sono Golo Road 0/0-0/5 (in portion).	0.500	10000	750	03 Months
33	Rehabilitation of road from Indus Highway to Mohammad Ameen Bangwar 0/0-0/1 (in portion).	0.500	10000	750	03 Months
34	Rehabilitation / Restoration of road from Indus Highway to Sui Line Purani 2/0-4/0 (in portions).	0.800	16000	750	03 Months
35	Rehabilitation / filling of cuts along adio wah Road 1/0-2/0 (in portion).	0.600	12000	750	03 Months
36	Re-const of 4.0'span culverts along road Reconditioning of Mir Ashraf Ali Khan Bijrani	0.990	19800	750	03 Months
37	Const of Side Drain along MCH to Sujera Chowk Kandhkot Town	0.300	6000	750	03 Months

EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
KASHMORE @ Kandhkot