



Notice Inviting Tender

Shaheed Benazir Bhutto University, Shaheed Benazirabad invites the tender/bid for the Development work at (Present Campus Shaheed Benazirabad) as detailed below.

S.No	Name of Work	Tender Amount	Tender Fee	Earnest Money	Date of Purchase	Date of opening
01	Construction of wooden cubicals in administration Block of SBBU,SBA	Rs.2,85,000/	Rs.1500/	2%	08/03/2013 to 24/03/2013	25/03/2013

The Tender Document can be had from the office of the undersigned on the payment noted above (nonrefundable) on any working day except the day of opening of tender.

The sealed tender on prescribed Proforma along with 2% earnest money of total bid in the form of Pay order /DD should be deposited in favor of Director Finance SBBU, SBA by 25/03/2013 up to 12:00 (noon) and same will be opened on the same day 12:30 pm in presence of Contractors/firms representatives.

If the government of Pakistan/Govt Sindh/SBBU, SBA announces any holiday/ unforeseen holiday the tender will be opened on next working day.

The Procuring Agency may reject /cancel all or any bids subject to the relevant provision SPPRA Rules 25(i) of 2010.

Engr. Sarfaraz Ahmed
Executive Engineer
Shaheed Benazir Bhutto University,
Shaheed Benazirabad.

CC to:-

1. The Secretary to Vice Chancellor,SBBU,SBA
2. The Registrar SBBU.SBA, with a request to arrange Publication of above tender notice.



Additional Item:- 8.1 (a).

To consider and recommend revision of quantity and the amount required for execution of precast Boundary wall.

The Quantity of Boundary Wall of main Campus of Shaheed Benazir Bhutto University SBA as provided 8000 rft with allocation of amount Rs. 11.200 million in the PC-1, whereas the actual quantity as per site is 11630 rft involving amount Rs 28.053 million

The Allied Engineering Consultant (pvt) ltd as per their BOQ has estimated the actual expenditure as per site amounting Rs. 28.053 million for the construction of precast Boundary Wall.

The ABC members are therefore requested to go through the ground realities and consider the estimated amount as per BOQ of Allied Engineering Consultant and suggest for provision of extra amount Rs. 16.853 million.