

1084

OFFICE OF THE EXECUTIVE ENGINEER  
BUILDINGS DIVISION (WORKS & SERVICES) DEPARTMENT.  
THATTA

NO: XEN (BLDGS) TC/G-55/366 OF 2013, DATED. 08 / 4 / 2013.

NOTICE INVITING TENDERS.


All the interested contractors/firms/parties meeting the eligibility criteria under PPRA Rules 2010 are invited to participate, in the tenders of works in the separate sheet attached.

1. Tender documents can be head from office of the Executive Engineer Buildings Division Thatta on production of tender fee as shown against each work (Non- Refundable), along with call deposit in the name of Executive Engineer Buildings Division Thatta for schedule bank from the date of publication of tenders in Daily News papers till 22-04-2013.
2. Tenders will be received back on, 23-04-2013 Upto 12:00 P.M. The tenders costing more than one lac will be opened in the presence of Superintending Engineer Works & Services Department, Thatta, and tenders costing less than one lac will be opened by the Executive Engineer Buildings-Division Thatta on same day at 3:00 P.M in the presence of Divisinonal Accounts Officer and contractors or their authorized agents in the office of the Executive Engineer Buildings Division Thatta if available in the Head-Quarter other wise on the next working day.
3. Conditional Tender will not be accepted.
4. The Procuring agencies shall announce the result of bid evaluation in the form of a report, giving justification for acceptance or rejection of bids at least 10 days prior to the award of procurement contract.
5. The Procuring Agency may reject all or any bids subject to the relevant provision of PPRA Rules 2010.
6. Eligibility conditions for intending participants are as under.
  - i. Registration with Pakistan Engineering Council in the relevant field of specialization of work and to the extent of tender amount of each work.
  - ii. Bio data of Engineers and technical staff working with the firm.
  - iii. Documentary evidence of works exequted /works in progress and certificate of satisfactory completion of works by the concerned Department.
  - iv. List of works in progress indicating cost of each work and copy of letter of award of work.
  - v. List of Machinery and equipment available with documentary evidence of its ownership certificates of Bank showing credit worthiness along with Bank statement.
7. Registration with income Tax department (NTN Certificates) and copy of N.I.C.
8. Under Taking on Affidavit that firm is not involved in any litigation or abandoned any work in the Department.

RD DIARY  
9577 EFA  
9.4.13

9. Affidavit to the effect that the Firm/contractor have not been black listed previously by any executing agency.
10. Affidavit with effect that all documents/particulars/information furnished are true & correct.
11. In case of Firm, list of partners/Partnership Deed, giving full particulars of Directors/proprietors or others connected along with Power of Attorney. In case of being sole proprietors such undertaking on affidavit be furnished.
12. In case of works costing below Rs.2.500 (M) the conditions @ S.No.6 will not be applicable.
13. In case any of works remain un-responded the dates of issues & receipts will be as under: -
14. The N.I.T can be seen on Sindh Government web site [www.sindh.gov.pk](http://www.sindh.gov.pk)


| Particular   | In case of Un-Responded work |                         |                         |                         |
|--|------------------------------|-------------------------|-------------------------|-------------------------|
|  |                              | 1 <sup>st</sup> Attempt | 2 <sup>nd</sup> Attempt | 3 <sup>rd</sup> Attempt |
| Date of Reception application & issuance of Tenders.                               | Up to                        | 29-04-2013              | 6-04-2013               | 14-05-2013              |
| Date of Receipt & Opening of Tenders (Receipts up to 1:00 P.M & Opening 02:00 PM). | Upto                         | 30-04-2013              | 7-04-2013               | 15-05-2013              |

  
 (ENGR:RIAZ AHMED MEMON)  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 THATTA.

- 1/- The Secretary Information Technology, Government of Sindh Secretariat No. 6 @ Karachi along with copies of N.I.T for favor of information and placing them on the Web site of Sindh Government.
- 2/- Seven (7) copies of N.I.T of forwarded to the Director Information publication Relation (Advertisement) Karachi, for publication the English Dawn, Urdu Jung, and Sindhi Kawish / Ibrat (03) news papers only.

Copy forwarded with compliments for information to: -

- 3/- Director: SPPRA Karachi.
- 4/- The Deputy Commissioner Thatta.
- 5/- The Superintending Engineer Works and Services Department Thatta.
- 6/- The Assistant Engineer (Buildings Sub-Division) Thatta, Sujawal Shah Bunder, Mirpur Bathoro, Jati, Ghora Bari/Keti Bunder and Electric Sub-Division Thatta with instructions to submit the detail working estimates due course of time.
- 7/- Copy Notice Board / Draftsman / Head Clerk / Tender Clerk.
- 8/- Office Order file.

  
 (ENGR:RIAZ AHMED MEMON)  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 THATTA.


NOTICE INVITING TENDERS

LIST OF WORKS

| SR.No | NAME OF WORK   | ESTIMATE COST (M) | EARNEST MONEY | TENDER FEE | TIME FOR COMPLETION |
|-------|--|-------------------|---------------|------------|---------------------|
|       | Annual Development Programme 2012-13   |                   |               |            |                     |
| 1     | Construction of (Musafir Khana) Waiting Room and Compound wall of Dargah Gulzar Shah UC Jungshahi Taluka Thatta. | 2.931             | 58620         | 2000       | 12 Months           |
| 2.    | Construction of (Musafir Kahan) Waiting Room and Compound Wall of Dargah Hazrat Jungshahi Baba Taluka Thatta.    | 2.931             | 58620         | 2000       | 12 Months           |
| 3.    | Construction of ( Musafir Khana) Waiting Room & Compound Wall of Dargah Bukhari U.C Jungshahi                    | 2.931             | 58620         | 2000       | 12 Months           |
| 4.    | Construction of (Bus) Waiting Shade at Village Muhab Ali Khaskheli UC Jungshahi                                  | 0.700             | 14000         | 1000       | 6 Months            |
| 5.    | Construction of (Bus) Waiting Shade at Village Jumo Mirbahar UC Jungshahi.                                       | 0.700             | 14000         | 1000       | 6 Months            |
| 7     | Construction of (Bus) Waiting Shade at Village Achar Jakhro at Babra Mori UC Kalri                               | 0.700             | 14000         | 1000       | 6 Months            |
| 8.    | Construction of (Bus) Waiting Shade at Village Jar kho UC Kalri  | 0.700             | 14000         | 1000       | 6 Months            |
| 9.    | Construction of waiting Room and Compound Wall of Dargah Qureshi Baba at Chilya Taluka Thatta.                   | 4.4985            | 89970         | 3000       | 12 Months           |
| 10.   | Construction of Waiting Room and Compound Wall of Dargah Dars Dad Soomro Taluka Mirpur Sakro                     | 3.6764            | 73528         | 3000       | 12 Months           |
| 11.   | Construction of Waiting room and Compound Wall of Dargah Shah Aqiq at Faqir Jo Goth UC Kalakot Taluka Thatta.    | 2.931             | 58620         | 2000       | 12 Months           |
| 12    | Construction of ( Bus) Waiting Shade at Village Ghulam Hussain Korejo Taluka Gho Bari                            | 1.212             | 24240         | 1000       | 6 Months            |
| 13    | Construction of Compound Wall to Jilani Imam Bargah Gujjo  | 3.519             | 70380         | 3000       | 12 Months           |
| 14    | Construction of Community Center at Village Sanwalpur Taluka Ghora Bari.   | 1.8162            | 36324         | 1500       | 9 Months            |
| 15    | Construction of Community Center at Village Ghulam Hussain Karejo Taluka Ghora Bari                              | 1.8162            | 36324         | 1500       | 9 Months            |
| 16    | Construction of New Auditorium Hall at DC office at Thatta at Makli  | 19.794            | 39588         | 1500       | 9 Months            |
| 17.   | Construction of Rehabilitation of DC Office Thatta at Makli. Block (I)   | 10.000            | 200000        | 3000       | 24 Months           |

|     |   |        |        |      |           |
|-----|---|--------|--------|------|-----------|
| 18  | Construction of Rehabilitation of DC Office Thatta at Makli. Block (II)   | 5.000  | 100000 | 3000 | 12 Months |
| 19  | Construction of Rehabilitation of DC Office Thatta at Makli. Block (III)  | 5.000  | 100000 | 3000 | 12 Months |
| 20  | Construction of Compound Wall Assistant Commisioner Office Mirpur Sakro at Gharo  | 2.982  | 59640  | 2000 | 12 Months |
| 21  | Construction of RCC Uder Ground Water Tank (Size 25'x25') water Supply Scheme at Shah Latif Colony near Jamia Masjid Makli. | 2.4791 | 49582  | 2000 | 12 Months |
| 22  | Instalation Deep hand pump for Dargah Jungshahi Pir   | 0.300  | 6000   | 500  | 6 Months  |
| 23  | Instalation Deep Hand pump at Village Halo Soomro UC Jungshahi  | 0.300  | 6000   | 500  | 6 Months  |
| 24  | Instalation Deep Hand pump at Village Noor Mohammad Khaskheli UC Jungshahi.   | 0.300  | 6000   | 500  | 6 Months  |
|     | Instalation Deep Hand pump at Village Mir Mohammad Khaskheli UC Jungshahi.  | 0.300  | 6000   | 500  | 6 Months  |
| 26  | Instalation Deep Hand pump at Village Ali Akbar BhandhUC Jungshahi.   | 0.300  | 6000   | 500  | 6 Months  |
| 27  | Instalation Deep Hand pump at Village Asghar Khaskheli UC Jungshahi.  | 0.300  | 6000   | 500  | 6 Months  |
| 28  | Instalation Deep Hand pump at Dargah Bukhari UC Jungshahi.  | 0.300  | 6000   | 500  | 6 Months  |
| 29  | Instalation Deep Hand pump at Dargah Jilani at UC Makli.  | 0.300  | 6000   | 500  | 6 Months  |
| 30  | Instalation Deep Hand pump at Village Hanif Khushik near Telephone Exexchange at Makli                                      | 0.300  | 6000   | 500  | 6 Months  |
| 31  | Instalation Deep Hand pump at Village Mir Mohammad Khaskheli UC Jungshahi.  | 0.300  | 6000   | 500  | 6 Months  |
| 32  | Construction of Under Ground Water Tank and Wazo Khana at Dargah Hazrat Shah Kamal(R.A) Thatta City.                        | 2.1610 | 43220  | 2000 | 9 Months  |
| 33  | Construction of Gate (Arch) at Dargah Hazrat Makhdoom Hashim Thattvi @ Makli.   | 5.236  | 104720 | 3000 | 12 Months |
| 34. | Construction of ( Late) Abdul Jalil Memon Gate (Arch) at Thatta City 02 Nos.  | 10.472 | 209440 | 3000 | 24 Months |
| 35. | Construction of Gate (Arch) at Dargah Jilani Harazt Abdullah Qadir Jilani @ Makli.  | 5.236  | 104720 | 3000 | 12 Months |
| 36  | Exepension and Improvement for Rural Health Center atVar Taluka Ghora Bari (External Development)                           | 1.000- | 20000  | 1000 | 6 Months  |

|     |   |        |       |      |          |
|-----|---|--------|-------|------|----------|
| 37. | Construction of Health Dispensary at Village Pir Hussain Shah UC Jungo Jalbani. (E.I.Work).                                 | 0.1450 | 2900  | 500  | 6 Months |
| 38. | Construction of Community Hall at Village Uris Mirbahar UC Gujjo Taluka Mirpur Sakro District Thatta (E.I.Work).            | 0.140  | 2800  | 500  | 6 Months |
| 39. | Construction of Community Hall Village Gul Mohammad Jokhio at Manzoor Jokhio Jungshahi Taluka & District Thatta (E.I.Work). | 0.140  | 2800  | 500  | 6 Months |
| 40. | Construction of Community Hall at Village Ghulam Shabir Samoon UC Makli Taluka & District Thatta. (E.I.Work).               | 0.140  | 2800  | 500  | 6 Months |
| 41. | Construction of Community Hall at Village Rabdino Jat UC Darya Khan Soho Taluka Mirpur Bathoro District Thatta.(E.I.Work).  | 0.140  | 2800  | 500  | 6 Months |
| 42. | Exepension and Improvement for Rural Health Center at Var Taluka Ghora Bari (E.I.Work)                                      | 0.140  | 2800  | 500  | 6 Months |
| 43. | Construction of Fish /Meat Market at Thatta (E.I.Work)  | 0.500  | 10000 | 500  | 6 Months |
| 44. | Construction of Community Hall at Karmi Samoon Taluka Keti Bunder (E.I.Work).   | 0.140  | 2800  | 500  | 6 Months |
| 45. | Rehablitaion/Renovation of Old DC Office @ Makli (E.I.Work).  | 0.300  | 6000  | 500  | 6 Months |
| 46. | Construction of Waiting Room & Compound Wall of Dargah Gul Hassan Shah at UC Kati Bunder Taluka Thatta (E.I.Work).          | 0.125  | 2500  | 500  | 6 Months |
| 47. | Construction of Waiting Room & Compound Wall of Dargah Sain Juman Shah at Jungshahi Taluka Thatta (E.I.Work).               | 0.125  | 2500  | 500  | 6 Months |
| 48. | Construction of DCO Complex Thatta @ Makli ( G.Floor) (E.I.Work).   | 1.000  | 20000 | 1000 | 6 Months |

  
 (ENGR:RIAZ AHMED MEMON)  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 THATTA.