



1131

**OFFICE OF THE
EXECUTIVE ENGINEER
BUILDINGS DIVISION N'FEROZE**

Ph: No:0242-448862

NO:TC/G-55/ **536** /2013

N'Feroze,dt: **23 / 4** /2013

NOTICE INVITING TENDERS.

Sealed Tender on B-I form are invited from the interested persons/suppliers / contractors /Pre-Qualified firms meeting the eligibility criteria of Sindh Public Procurement Regularity authority Rules 2012 for execution of work as per list attached.

The date of issue receiving back and opening of tenders are fixed as under:-

S.#	Name of Scheme	Estimated Cost	Earnest Money 2%	Tender Fee	Completion Period
1	2	3	4	5	6

CONDITIONS

The Blank tender Forms i/c connected documents can be obtained from this office on any working day upto **13-05-2013** which will be received back and opened on **15-05-2013** at 1:00(PM) in the presence of Superintendent Engineer works & Services Department Naushahro Feroze, Divisional Accounts officer and intending contractors or their re-representatives who wish to be present. The documents terms and conditions can be seen on any working day during working hours. If the undersigned is out of Head Quarter are work which remained un-responded the tenders will be issued opened on next date i.e **22-05-2013 to 24-05-2013 OR 29-05-2013 to 31-05-2013**

ELIGIBILITY CONDITIONS FOR TENDERING PARTICIPANTS ARE UNDER:-

01. Valid Proof of registration with Pakistan Engineering Council for the year 2013.
 02. List of Qualified Technical and non-technical personal with their Bio-Data including CVs & Pakistan Engineering Council Registration.
 03. Details of development and Non-Development works carried out during last 3 years with cost and performance Certificate / work orders.
 04. List of Tools and Plants, Equipment, Machinery etc.
 05. Financial statement of the schedule Bank showing the position of last 3 years transaction with proof of Bank Balance.
 06. Attested copy National Tax number issued by the income Tax department and copy of computerized NIC
 07. The Undertaking/Affidavit on stamp paper by the firm / contractor to the effect that neither the firm / contractor nor its Director / Stakeholders as a whole or as a part of the company/organization have ever been Black listed /defaulted with any Government agency /Department / Organization and also that the information supplied by the firm / contractor is correct.
 08. Affidavit on stamp paper to the effect that the firm/contractor is not involved in litigation with any Department.
 09. Firm/Contractor supplier under companies Act with Registration no: if any or status of company giving full details of Director/Proprietor alongwith Qualification/experience and copy of Memorandum of Association.
- The condition No: a given above is not applicable on the tender cost Below 2.5 (M).
The Affidavit on stamp paper to the effect that information provided by the contractor/ suppliers/firms with the tenders are true and correct to the best of his knowledge.
This NIT be seen on web site Government of Sindh for www.ppresindh.gov.pk.

/

EXECUTIVE ENGINEER
Buildings division,
NAUSHAHERO FEROZE.

COPY FORWARDED WITH COMPLIMENTS TO:-

1. The Secretary Information Technology Govt: of Sindh, Sindh Secretariat No:6 Karachi alongwith copy of NIT for favour of information and placing them on web site of Sindh Government
2. The Director Public Procurement regularity Authority Block No: 7 Sindh Secretariat No:A-4 Court Road Karachi for information and placing on SPPRA's web site.\
3. The Director Information Advertisement Seven copies Block No:96 Sindh Secretariat Karachi for Publicity through Daily News papers viz: Dawna, Nijat & Amroz for Publicity.\
4. The Deputy Commissioner N'feroze for his kind information.
5. The Superintendent Engineer works & Services Department N'feroze for his kind information, with a request that the tenders may be approved.
6. The Executive Engineer Education works/Roads/Rural Development Department N'feroze for Publicity.
7. The Assistant Engineer Buildings Sub-Division N'Feroze/Moro/kandiara and Bhira for information.
8. The Divisional Accounts Officer / Divisional Draughtsman/Head Clerk
9. Copy for Notice Board.

/

EXECUTIVE ENGINEER
Buildings division,
NAUSHAHERO FEROZE.

EFI
SPPRA INWARD DIAR?

No: 10162

Dated: 25.4.13

LIST OF WORKS

S.#	Name of Scheme / Location	Taluka	Estimated Cost	Earnest Money 02%	Tender Fee	Completion Period
1	2	3	4	5	6	7

PHYSICAL PLANNING & HOUSING

1	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (3 Units)	Bhiria	1.800	0.0360	1500	24-Months
2	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (4 Units)	Bhiria	1.500	0.0300	1500	24-Months
3	Construction of CC Topping at Village Abdul Rehman Abbasi	Bhiria	2.000	0.0400	1500	24-Months
4	Earth Works & Brick Pavement to Village Muhammad Ismail Kalhoro Nao Goth UC Gher Gaju	Bhiria	1.500	0.0300	1500	24-Months
5	Construction of Surface Drains, CC Topping & Brick Pavement at various Street of Ward No. 01 to 08 Bhiria City	Bhiria	2.000	0.0400	1500	24-Months
6	Construction of Compound wall, surface drains and brick pavement Taluka Bhiria (5 Units)	Bhiria	2.300	0.0460	1500	24-Months
7	Construction of C.C. Topping, Surface Drains and Brick Pavement at Taluka Bhiria (5 Units)	Bhiria	1.750	0.0350	1500	24-Months
8	Construction of Surface Drains and Brick Pavement at Taluka Bhiria (7 Units)	Bhiria	2.200	0.0440	1500	24-Months
9	Construction of Surface Drains, CC Topping & Brick Pavement at various Street Ward No. 01 to 08 Tharushah City	Bhiria	1.500	0.0300	1500	24-Months
10	Construction of Surface Drains, CC Topping & Brick Pavement at Taluka Bhiria (04 Units)	Bhiria	2.500	0.0500	1500	24-Months
11	Construction of Work Open Drains ABC Type & CC Topping at Tharushah Town	Bhiria	1.500	0.0300	1500	24-Months
12	Construction of C.C. Topping and Bricks Pavement at Taluka Bhiria (3 Units)	Bhiria	2.100	0.0420	1500	24-Months
13	Construction of C.C. Topping and Bricks Pavement at Taluka Bhiria (3 Units)	Bhiria	1.700	0.0340	1500	24-Months
14	Construction of CC Topping & Brick Pavement for Village Dali City Mohalla Aapa Mumtaz, Raza Ali, Muhammad Azam Memon & Ghulam Shabir Kalhoro	Bhiria	1.500	0.0300	1500	24-Months
15	Construction of C.C. Topping and Bricks Pavement and Compound Wall at Taluka Bhiria (3 Units)	Bhiria	2.600	0.0520	2000	24-Months
16	Construction of C.C. Topping and Bricks Pavement and Surface Drains at Taluka Bhiria (5 Units)	Bhiria	2.300	0.0460	1500	24-Months

S.#	Name of Scheme / Location	Taluka	Estimated Cost	Earnest Money 02%	Teder Fee	Completion Period
1	2	3	4	5	6	7
17	Construction of CC Topping & Surface Drains Nala "B" Type for Ward No. 04 Khokhar Mohalla T.Shah Muhammad Chuttal Mangi, Sadar-u-Din Dehraj, Nazar Ali Mangrejo, Imam Bux Dehraj UC Tharushah	Bhiria	1.500	0.0300	1500	24-Months
18	Construction of C.C. Topping and Bricks Pavement at Taluka Bhiria (5 Units)	Bhiria	2.600	0.0520	2000	24-Months
19	Construction of C.C. Topping and Bricks Pavement at Taluka Bhiria (5 Units)	Bhiria	2.100	0.0420	1500	24-Months
20	Construction of CC Topping at Village Khahi Rahu (Channa Mohalla)	Bhiria	1.500	0.0300	1500	24-Months
21	Construction of C.C. Topping, Bricks Pavement, Surface Drains and Compound Wall at Taluka Bhiria (4 Units)	Bhiria	1.900	0.0380	1500	24-Months
22	Construction of Compound Grave yard at Ismail Faqir Tharushah	Bhiria	2.000	0.0400	1500	24-Months
23	Construction of C.C. Topping, Bricks Pavement and Surface Drains at Taluka Bhiria (6 Units)	Bhiria	2.400	0.0480	1500	24-Months
24	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (6 Units)	Bhiria	2.400	0.0480	1500	24-Months
25	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (6 Units)	Bhiria	2.400	0.0480	1500	24-Months
26	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (6 Units)	Bhiria	2.400	0.0480	1500	24-Months
27	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (6 Units)	Bhiria	2.400	0.0480	1500	24-Months
28	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (6 Units)	Bhiria	2.400	0.0480	1500	24-Months
29	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (6 Units)	Bhiria	2.400	0.0480	1500	24-Months
30	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (6 Units)	Bhiria	2.400	0.0480	1500	24-Months
31	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (7 Units)	Bhiria	2.800	0.0560	2000	24-Months
32	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (6 Units)	Bhiria	2.400	0.0480	1500	24-Months
33	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (6 Units)	Bhiria	2.400	0.0480	1500	24-Months
34	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (6 Units)	Bhiria	2.400	0.0480	1500	24-Months
35	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (6 Units)	Bhiria	2.400	0.0480	1500	24-Months
36	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (6 Units)	Bhiria	2.700	0.0540	2000	24-Months

S.#	Name of Scheme / Location	Taluka	Estimated Cost	Earnest Money 02%	Tender Fee	Completion Period
1	2	3	4	5	6	7
37	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (7 Units)	Bhiria	2.250	0.0450	1500	24-Months
38	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (7 Units)	Bhiria	1.900	0.0380	1500	24-Months
39	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (6 Units)	Bhiria	2.000	0.0400	1500	24-Months
40	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (6 Units)	Bhiria	2.100	0.0420	1500	24-Months
41	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (10 Units)	Bhiria	2.300	0.0460	1500	24-Months
42	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (12 Units)	Bhiria	1.500	0.0300	1500	24-Months
43	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (6 Units)	Bhiria	2.100	0.0420	1500	24-Months
44	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (4 Units)	Bhiria	2.000	0.0400	1500	24-Months
45	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (3 Units)	Bhiria	2.000	0.0400	1500	24-Months
46	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (3 Units)	Bhiria	1.500	0.0300	1500	24-Months
47	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (4 Units)	Bhiria	1.500	0.0300	1500	24-Months
48	Construction of C.C. Topping and Surface Drains at Taluka Bhiria (4 Units)	Bhiria	1.900	0.0380	1500	24-Months
49	Construction of CC Topping & Surface Drains @ Dali Town, Latifani Mohalla UC Kot Bahadur	Bhiria	2.000	0.0400	1500	24-Months
50	Construction of Compound Wall for Graveyard Bagha Faqir @ Village Gul Muhammad Bular	Bhiria	3.500	0.0700	2000	24-Months
51	Construction of Surface Drains & CC Topping at Village Alan Kaleri	Kandiari	3.000	0.0600	2000	24-Months
52	Construction of CC Topping at Village Usman Wahan	Kandiari	1.500	0.0300	1500	24-Months
53	Construction of Surface Drains & CC Topping at Village Tunia Baqa Shah Mohalla Zameer Hussain Tunio	Kandiari	1.500	0.0300	1500	24-Months
54	Construction of Surface Drains & CC Topping at Village Pariyo Tunio Mohalla Ali Muhammad Tunio	Kandiari	1.500	0.0300	1500	24-Months
55	Construction of C.C. Topping and Surface Drains at Taluka Kandiari (4 Units)	Kandiari	2.200	0.0440	1500	24-Months
56	Construction of C.C. Topping and Surface Drains at Taluka Kandiari (5 Units)	Kandiari	2.600	0.0520	2000	24-Months


S.#	Name of Scheme / Location	Taluka	Estimated Cost	Earnest Money 02%	Tender Fee	Completion Period
1	2	3	4	5	6	7
57	Construction of C.C. Topping and Surface Drains at Taluka Kandiaro (3 Units)	Kandiaro	1.600	0.0320	1500	24-Months
58	Earth Work & Compound Wall for Play Ground at Village Sardar Shadi Khan Almani UC Dhabro	Kandiaro	2.500	0.0500	2000	24-Months
59	Construction of Compound Wall @ Sakhi Koral Shah Gravyard @ Village Dodha	Kandiaro	1.200	0.0240	1000	24-Months
60	Construction of C.C. Topping and Surface Drains at Taluka Kandiaro (5 Units)	Kandiaro	2.600	0.0520	2000	24-Months
61	Construction of C.C. Topping and Surface Drains at Taluka Kandiaro (4 Units)	Kandiaro	2.200	0.0440	1500	24-Months
62	Construction of C.C. Topping and Surface Drains at Taluka Kandiaro (5 Units)	Kandiaro	2.600	0.0520	2000	24-Months
63	Construction of C.C. Topping and Surface Drains at Taluka Kandiaro (6 Units)	Kandiaro	2.400	0.0480	1500	24-Months
64	Construction of C.C. Topping and Surface Drains at Taluka Kandiaro (5 Units)	Kandiaro	1.900	0.0380	1500	24-Months
65	Construction of C.C. Topping and Surface Drains at Taluka Kandiaro (4 Units)	Kandiaro	2.400	0.0480	1500	24-Months
66	Construction of C.C. Topping and Surface Drains at Taluka Kandiaro (3 Units)	Kandiaro	2.400	0.0480	1500	24-Months
67	Construction of C.C. Topping and Surface Drains at Taluka Kandiaro (6 Units)	Kandiaro	2.300	0.0460	1500	24-Months
68	Construction of C.C. Topping and Surface Drains at Taluka Kandiaro (3 Units)	Kandiaro	2.500	0.0500	2000	24-Months
69	Construction of C.C. Topping and Surface Drains at Taluka Kandiaro (3 Units)	Kandiaro	2.300	0.0460	1500	24-Months
70	Construction of Brick Pavement @ Village Lal Bux Mangrio to House of Sobharo Ujjan UC Ghullam Shah	Kandiaro	1.250	0.0250	1000	24-Months
71	Construction of Surface Drains at Village Chutto Gandahi Muhalla Gul Muhammad Gandahi	Kandiaro	1.200	0.0240	1000	24-Months
72	Construction of C.C. Topping and Surface Drains at Taluka Mehrabpur (3 Units)	M.Pur	2.500	0.0500	2000	24-Months
73	Construction of C.C. Topping and Surface Drains at Taluka Mehrabpur (7 Units)	M.Pur	2.400	0.0480	1500	24-Months
74	Construction of C.C. Topping and Surface Drains at Taluka Mehrabpur (4 Units)	M.Pur	1.300	0.0260	1000	24-Months
75	Construction of C.C. Topping and Surface Drains at Taluka Moro (3 Units)	Moro	2.600	0.0520	2000	24-Months
76	Construction Surface Drains Dadu Road Moro to Muhammad Azeem Jaisar House Ward No.03 UC-II Moro	Moro	1.400	0.0280	1000	24-Months

S.#	Name of Scheme / Location	Taluka	Estimated Cost	Earnest Money 02%	Tender Fee	Completion Period
1	2	3	4	5	6	7
77	Construction of Surface Drains CC Topping & Brick Pavement at Village Qamar-u-Din Bhambhro UC Manaheen	Moro	3.300	0.0660	2000	24-Months
78	Construction of Compound Wall Gravyard Dargah Syed Bhoran Shah (1100 Rft)	Moro	2.000	0.0400	1500	24-Months
79	Construction of CC Topping & Brick Pavement @ village Haji Muhammad Achar Zardari	Moro	1.100	0.0220	1000	24-Months
80	Construction of C.C. Topping and Surface Drains at Taluka Moro (8 Units)	Moro	2.100	0.0420	1000	24-Months
81	Construction of CC Topping & Surface Drains @ Al-Fuqra Colony UC-II Moro	Moro	1.500	0.0300	1500	24-Months
82	Construction of C.C. Topping and Surface Drains at Taluka Moro (4 Units)	Moro	2.600	0.0520	2000	24-Months
83	Construction of C.C. Topping and Surface Drains at Taluka Moro (3 Units)	Moro	2.200	0.0440	1500	24-Months
84	Construction of C.C. Topping and Surface Drains at Taluka Moro (3 Units)	Moro	3.000	0.0600	2000	24-Months
85	Construction of C.C. Topping and Surface Drains at Taluka Moro (3 Units)	Moro	3.000	0.0600	2000	24-Months
86	Construction of C.C. Topping and Surface Drains at Taluka Moro (3 Units)	Moro	3.000	0.0600	2000	24-Months
87	Construction of C.C. Topping and Surface Drains at Taluka Moro (3 Units)	Moro	3.000	0.0600	2000	24-Months
88	Construction of C.C. Topping and Surface Drains at Taluka Moro (3 Units)	Moro	3.000	0.0600	2000	24-Months
89	Construction of C.C. Topping and Surface Drains at Taluka Moro (3 Units)	Moro	3.000	0.0600	2000	24-Months
90	Construction of C.C. Topping and Surface Drains at Taluka Naushahro Feroze. (5 Units)	N.Feroze	2.800	0.0560	2000	24-Months
91	Construction of C.C. Topping and Surface Drains at Taluka Naushahro Feroze. (5 Units)	N.Feroze	2.400	0.0480	1500	24-Months
92	Construction of C.C. Topping and Surface Drains at Taluka Naushahro Feroze. (5 Units)	N.Feroze	2.700	0.0540	2000	24-Months
93	Construction of C.C. Topping and Surface Drains at Taluka Naushahro Feroze. (3 Units)	N.Feroze	1.350	0.0270	1500	24-Months
94	Construction of C.C. Topping and Surface Drains at Taluka Naushahro Feroze. (4 Units)	N.Feroze	2.400	0.0480	1500	24-Months
95	Construction of C.C. Topping and Surface Drains at Taluka Naushahro Feroze. (3 Units)	N.Feroze	1.650	0.0330	1500	24-Months

S.#	Name of Scheme / Localioon	Taluka	Estimated Cost	Earnest Money 02%	Teder Fee	Completion Period
1	2	3	4	5	6	7
96	Construction of C.C. Topping and Surface Drains at Taluka Naushahro Feroze. (6 Units)	N.Feroze	2.000	0.0400	1500	24-Months
97	Construction of C.C. Topping and Surface Drains at Taluka Naushahro Feroze. (5 Units)	N.Feroze	2.100	0.0420	1500	24-Months
98	Construction of C.C. Topping and Surface Drains at Taluka Naushahro Feroze. (14 Units)	N.Feroze	2.200	0.0440	1500	24-Months
99	Construction of C.C. Topping and Surface Drains at Taluka Naushahro Feroze. (10 Units)	N.Feroze	2.375	0.0475	1500	24-Months
100	Construction of C.C. Topping and Surface Drains at Taluka Naushahro Feroze. (8 Units)	N.Feroze	2.075	0.0415	1500	24-Months
101	Construction of C.C. Topping and Surface Drains at Taluka Naushahro Feroze. (5 Units)	N.Feroze	1.900	0.0380	1500	24-Months
102	Construction of CC Topping Brick Pavement & Surface Drains @ Mithiani UC Mithiani	N.Feroze	3.000	0.0600	2000	24-Months

HEALTH SECTOR

103	Construction of Medical Dispensary at Village Mohram Khan Rajper UC Chaheen (Main Building Dry Latrine 2 Nos: & C/wall i/c steel Gate)	Bhira	3.350	0.0670	3000	24-Months
104	Construction of Medical Dispensary at Muhammad Qasim Channa (Main Building Dry Latrine 2 Nos: & C/wall i/c steel Gate)	Kandiaro	3.350	0.0670	3000	24-Months
105	Construction of Medical Dispensary at Village Khair Muhammad Dastli UC Dabharo (Main Building Dry Latrine 2 Nos: & C/wall i/c steel Gate)	Kandiaro	3.350	0.0670	3000	24-Months
106	Construction of Medical Dispensary at Village Abdul Rehman Sathar (Main Building Dry Latrine 2 Nos: & C/wall i/c steel Gate)	Moro	3.350	0.0670	3000	24-Months
107	Construction of Medical Dispensary at Village Haji Muhammad Hashim Wagan UC Noorpur (Main Building Dry Latrine 2 Nos: & C/wall i/c steel Gate)	N.Feroze	3.350	0.0670	3000	24-Months


 EXECUTIVE ENGINEER
 BUILDINGS DIVISION
 NAUSHAHRO FEROZE