



# EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION LARKANA

## NOTICE INVITING TENDERS

Sealed tenders on B-1/B-II forms are invited under SPPRA Rules 2010 from the intending participants/bidders and having the sufficient experience in the concerned field of work.

S. # ADP #	Name of Work	Estimated Cost	Bid Security/ Earnest Money	Period	Tender Fee
1/399	Construction of Bar Room & Library Litigant Shade & Canteen (Construction of Vehicle Shade)	15.000 (M)	300000 Months	15	3000/-
2/429	Construction of Office/Residence of Enquiries Anticorruption Establishment (Construction of Catg: 4th Quarters (1 No.) at Kandhkot.	1.700 (M)	34000/-	3 Months	3000/-
3/429	Construction of Office/Residence of Enquiries Anticorruption Establishment (Construction of Catg: 5th Quarters (6 Nos.) at Kandhkot.	6.000 (M)	120000/-	6 Months	3000/-
4/429	Construction of Office/Residence of Enquiries Anticorruption Establishment (Construction of Catg: 6th Quarters (2 Nos.) at Kandhkot.	1.600 (M)	32000/-	2 Months	3000/-
5/ 429	Construction of Office/Residence of Enquiries Anticorruption Establishment (Construction of Catg: 4th Quarters (1 No.) at Kamber Shahdadkot.	1.700 (M)	34000/-	3 Months	3000/-
6/ 429	Construction of Office/Residence of Enquiries Anticorruption Establishment (Construction of Catg: 5th Quarters (6 Nos.) at Kamber Shahdadkot.	6.000 (M)	120000/-	6 Months	3000/-
7/ 429	Construction of Office/Residence of Enquiries Anticorruption Establishment (Construction of Catg: 6th Quarters (2 Nos.) at Kamber Shahdadkot.	1.600 (M)	32000/-	2 Months	3000/-
8/ 2390	Rehabilitation and Strengthening of RHS-A Centre at Shaikh Zaid Women Hospital Larkana.	3.500 (M)	70000/-	6 Months	3000/-
9/ 2396	Rehabilitation and Strengthening of RHS-A Centre at Civil Hospital Jacobabad.	3.500 (M)	70000/-	6 Months	3000/-
10/ 697	Construction of Bus Terminal Kamber Shahdadkot at Mirokhan (External Development i/c Lavatory Block)	4.000 (M)	80000/-	4 Months	3000/-
11/ 697	Construction of Bus Terminal Kamber Shahdadkot at Mirokhan (Constt. Of 450 Rft slab Bridge (3 span 15.00 each)	4.000 (M)	80000/-	4 Months	3000/-
12/ 2088	Establishment of Open Air Theatre at Larkana (Constt. Of D-Type Residential Quarter 4 Nos.) and Guard Room.	4.000 (M)	80000/-	4 Months	3000/-
13/ 2088	Establishment of Open Air Theatre at Larkana (Internal Electrification work for school for Performing Arts)	1.000 (M)	20000/-	3 Months	1500/-
14/ 2069	Construction of Regional Youth Development Centers in Sindh at Larkana (Int. Elect. Work)	1.000 (M)	20000/-	3 Months	1500/-
15/ 2069	Construction of Regional Youth Development Centers in Sindh at Larkana (W/S, S/F & Drain)	1.500 (M)	30000/-	3 Months	1500/-
16/ 2143	Construction of Motel/Hotel Building at Garhi Khuda Bux Bhutto Larkana (Constt. Of Motel Building).	43.00 (M)	860000/-	24 Months	3000/-
17/ 387	Construction of Staff Colony of Circuit Court Larkana (Constt. Of Cat. 1st Bungalow 1 No.)	6.500 (M)	130000	10 Months	3000/-
18/ 387	Construction of Staff Colony of Circuit Court Larkana (Constt. Of Cat. 11rd Bungalow 5 Nos.)	25.00 (M)	500000	18 Months	3000/-
19/ 387	Construction of Staff Colony of Circuit Court Larkana (Constt. Of Cat. 11rd Bungalow 4 Nos.)	10.00 (M)	200000	12 Months	3000/-
20/ 387	Construction of Staff Colony of Circuit Court Larkana (Constt. Of IV Type Quarter 4 Nos.)	7.00 (M)	140000	10 Months	3000/-
21/ 387	Construction of Staff Colony of Circuit Court Larkana (Constt. Of Vth Type Quarter 18 Nos.)	25.00 (M)	500000	18 Months	3000/-
22/ 387	Construction of Staff Colony of Circuit Court Larkana (Constt. Of Cat. Vth Qtr. 15 Nos.)	15.00 (M)	300000	14 Months	3000/-
23/ 387	Construction of Staff Colony of Circuit Court Larkana (Constt of Compound wall i/c Gate)	5.500 (M)	110000	8 Months	3000/-
24/ 2044	Constt. Of Athletic track in Foot Ball Ground at Larkana (Earth filling i/c Truffing of lawn).	7.500 (M)	150000	3 Months	3000/-
25/ 2096	Construction of Arts Complex at Larkana (Internal Electrification work)	1.000 (M)	20000/-	3 Months	1500/-
26/ 2096	Construction of Arts Complex at Larkana, (W/S, S/F and Drainage)	1.500 (M)	30000/-	03 Months	1500/-
27.	Improvement of Employment Exchange in Sindh of (9 Offices) (main Building i/c compound wall) at Jacobabad.	7.00 (M)	140000/-	8 Months	3000/-
28.	M&R to Quarter No. 05 Highways Colony, Larkana.	0.200 (M)	4000/-	1 Month	500/-
29.	M&R to Bungalow No. 13, Type 3rd New Staff Colony, CMC Larkana.	0.100 (M)	2000/-	1 Month	500/-
30.	M&R to Residential Bungalow No. 18 at	0.200 (M)	4000/-	1 Month	500/-



12/ 2088	Establishment of Open Air Theatre at Larkana (Constt. Of D-Type Residential Quarter 4 Nos.) and Guard Room.	4.000 (M)	80000/-	4 Months	3000/-
13/ 2088	Establishment of Open Air Theatre at Larkana (Internal Electrification work for school for Performing Arts)	1.000 (M)	20000/-	3 Months	1500/-
14/ 2069	Construction of Regional Youth Development Centers in Sindh at Larkana (Int. Elect. Work)	1.000 (M)	20000/-	3 Months	1500/-
15/ 2143	Construction of Regional Youth Development Centers in Sindh at Larkana (W/S, S/F & Drain)	1.500 (M)	30000/-	3 Months	1500/-
16/ 2143	Construction of Motel/Hotel Building at Garhi Khuda Bux Bhutto Larkana (Constt. Of Motel Building).	43.00 (M)	860000/-	24 Months	3000/-
17/ 387	Construction of Staff Colony of Circuit Court Larkana (Constt. Of Cat. 1st Bungalow 1 No.)	6.500 (M)	130000	10 Months	3000/-
18/ 387	Construction of Staff Colony of Circuit Court Larkana (Constt. Of Cat. 3rd Bungalow 5 Nos.)	25.00 (M)	500000	18 Months	3000/-
19/ 387	Construction of Staff Colony of Circuit Court Larkana (Constt. Of Cat. 3rd Bungalow 4 Nos.)	10.00 (M)	200000	12 Months	3000/-
20/ 387	Construction of Staff Colony of Circuit Court Larkana (Constt. Of IV Type Quarter 4 Nos.)	7.00 (M)	140000	10 Months	3000/-
21/ 387	Construction of Staff Colony of Circuit Court Larkana (Constt. Of Vth Type Quarter 18 Nos.)	25.00 (M)	500000	18 Months	3000/-
22/ 387	Construction of Staff Colony of Circuit Court Larkana (Constt. Of Cat. Vth Qtr. 15 Nos.)	15.00 (M)	300000	14 Months	3000/-
23/ 387	Construction of Staff Colony of Circuit Court Larkana (Constt. Of Compound wall 1/2 Gate)	5.500 (M)	110000	8 Months	3000/-
24/ 2044	Constt. Of Athletic track in Foot Ball Ground at Larkana (Earth filling 1/2 Truffing of lawn).	7.500 (M)	150000	3 Months	3000/-
25/ 2096	Construction of Arts Complex at Larkana (Internal Electrification work)	1.000 (M)	20000/-	3 Months	1500/-
26/ 2096	Construction of Arts Complex at Larkana, (W/S, S/F and Drainage)	1.500 (M)	30000/-	03 Months	1500/-
27.	Improvement of Employment Exchange in Sindh (9 Offices) (main Building 1/2 compound wall) at Jacobabad.	7.00 (M)	140000/-	8 Months	3000/-
28.	M&R to Quarter No. 05 Highways Colony, Larkana.	0.200 (M)	4000/-	1 Month	500/-
29.	M&R to Bungalow No. 13, Type 3rd New Staff Colony, CMC Larkana.	0.100 (M)	2000/-	1 Month	500/-
30.	M&R to Residential Bungalow No. 18 at CMC Doctor Colony VIP Road Larkana.	0.200 (M)	4000/-	1 Month	500/-
31.	M&R to Type IInd Bungalow No. 7 CMC Staff Colony Larkana (Prof. K. Das)	0.200 (M)	4000/-	1 Month	500/-
32.	M&R to Circuit House Larkana.	0.250 (M)	5000/-	1 Month	750/-
33.	Construction of District Court Building at Kamber (Constt. Of Library & Bar Room) Additional Work.	2.60 (M)	52000/-	3 Months	3000/-
34.	M&R to Judge Residence at Larkana (Senior Civil Judge)	0.700 (M)	14000/-	1 Month	1500/-
35.	M&R to Circuit House Annexee Building Larkana.	0.100 (M)	2000/-	1 Month	500/-
36.	Repair Renovation of Central Prison Larkana (Admn: Block 1/2 cell)	1.200 (M)	24000/-	1 Month	1500/-

The bidders /applicants can obtain blank tenders form the office of the undersigned by only depositing the fee for purchasing of tender documents (Non refundable) when they returned back tenders they should accompany the security call deposit 2% of estimated cost as invited in the above mentioned works.

The blank tender documents will be issued from the date of publication in the press up to 22.05.2013 from the office of the undersigned @ 2.00 pm and tenders will received back from the intending bidders/participants up to 22-05-2013 and will be opened on 23-05-2013 @ 2.00 pm in the presence of bidders /participants or their representative who wish to remain present before committee comprises over Superintending Engineer, Provincial Buildings Circle, Sukkur, Executive Engineer, Provincial Buildings Division, Larkana and Division Accounts officer.

The estimate, drawing, design and specification can be seen on any working day during office hours, the conditional tender and tenders not with the call deposit from any recognized Bank of Pakistan equal to 2% of the Bid will not be entertained. The successful contractor whose tenders are accepted will have to obtain adhesive stamps from District Accounts Officer, Larkana on payment of stamp according to schedule prescribed as per rules.

The procuring agency may reject any or all bids/Tenders subject to the relevant provision of SPPRA rules 2010.

A case of no response the issue up to 27-05-2013 at 2.00 pm and opened on 28-05-2013.

Note:

The NIT can be seen of Sindh Government website @ [www.sindh.govt.pk](http://www.sindh.govt.pk)

The NIT can be seen on SPPRA Web site @ [www.ppra.org.pk](http://www.ppra.org.pk)

Sd/-  
**EXECUTIVE ENGINEER**  
**PROVINCIAL BUILDINGS DIVISION**  
**LARKANA**

INF/RC-1175/13

**FOAMY VIOLATION OR PROTECTION OF HUMAN RIGHTS SERVICES CALL FREE AT OUR COMPLAINT CENTRE 0800-00011**