

133/13-14

Office of the Executive Engineer Highways Division

Tharparkar.

No: TC/G-55 / 297 / Dated 20 / 09 /2013.

NOTICE INVITING TENDERS

As per SPPRA Rules 2010, sealed tenders are invited from the interested persons / suppliers/contractors / companies / on Standard Bidding Documents for procurement as per attached listed works.

LIST OF WORKS

1. The intended participants can purchase the separate set of tenders on payment of tender fee for each work upto 14-10-2013 with effect from date of publication in newspapers.
2. The tenders shall be received on 15-10-2013 @ 1.00 P.M. tender shall be opened on same date @ 2.00 PM, in the presence of tender opening / evaluation committee and bidders or their authorized representatives who wish to be present.
3. Registration with income Tax department (NTN Certificates) and copy of N.I.C (4 copies).
4. Registration of Pakistan Engineering Council.
5. Under Taking on Affidavit that firm is not involved in any litigation or abandoned any work in the department.
6. The bidders should submit earnest money as shown against each work in shape of call deposit prepared from the scheduled bank in favour of the under signed.
7. The competent authority has right to reject any or all tenders as per SPRA rules.
8. Affidavit to the effect that the Firm/contractor has not been black listed previously by any executing agency.
9. Affidavit with effect that all documents/particulars/information furnished are true and correct.
10. In case of Firm, list of partners/Partnership Deed, be furnished by giving full particulars of Directors/ proprietors or others details related with Power of Attorney. In case of being sole proprietor show such undertaking on affidavit may be furnished.
11. In case of any work remains un-responded the dates of issue / receipts will be as under.

2nd Attempt

Date of issue upto	29-10-2013	@ 12.00 PM
Date of receipt	29-10-2013	@ 1.00 PM
Date of opening	30-10-2013	@ 2.00 PM


Executive Engineer
Highways Division
Tharparkar

SPPRA INWARD DIARY

NO: 2471

DATED: 26.9.17

LIST OF TENDER

S#.	Name of Schemes	Estimated Cost	Earnest Money	Period of Completion	Tender Fee
1	Construction of Road from Kubri to Mithrio Bhogi via Dars-ji-Veri/Karimdino-Ji-Dhani mile 5/0-5/5 = 1.00 Kms	11.2872	226,000	12 Months	3000
2	Construction of Road from Mokhai to Kerio Dal mile 2/0-2/4 = 0.80 Kms.	9.1114	182,000	12 Months	3000
3	Construction of Road from Salt Mine Main road to Chhachhi Dars mile 0/0-0/5 = 1.00 Kms.	10.3023	206,000	12 Months	3000
4	Construction of Road from Sangrasi Tar to Allah Bachayo Hingorjo Dhani mile 0/0-0/5 = 1.00 Kms.	9.9718	200,000	12 Months	3000
5	Construction of Road From Village Bakhoo To Connect Nindo Otaq to Mosque 2 Furlong, M. Pinyal Paro 1 Furlong & Main School & Sajan Otaq mile 0/0-0/5 = 1.00 Kms.	9.9604	199,000	12 Months	3000
6	Construction of link Road from Soomran Jo par to Kubri mile 0/0-0/4+330 = 0.90 Kms.	8.9940	180,000	12 Months	3000
7	Construction of Road from Islamkot to Sonal Bah to connect UCG Side mile 1/0-1/4.5=0.90 Kms.	9.8723	197,500	12 Months	3000
8	Construction of Road from Dano Dandhal-Ramsar Road to Juman Colony Dano road mile 0/0-0/5 = 1.00 Kms.	10.5848	212,000	12 Months	3000
9	Construction of Internal Road in village Malihar Abdul Hakeem Paro = 0.35 Kms.	4.5000	90,000	12 Months	3000
10	Construction of Road from Internal road in Kankiyon village Umedo Meghwar Paro mile 0/0-0/5 = 1.00 Kms.	10.9847	220,000	12 Months	3000
11	Repair of Road from City Kaloi to Heerani Mohalla UC Kaloi Taluka Diplo mile 0/0-0/5 = 1.00 Kms.	9.0820	181,500	12 Months	3000
12	Construction of Bridge on Bye Pass road Gajhiyari Paro village Kaloi mile 0/0-0/2 = 0.40 Kms.	7.1900	144,000	12 Months	3000
13	Construction of Road from Ahmed Jumario road to Allah Jurio Lund mile 0/0-0/5 = 1.00 Kms.	8.8300	176,500	12 Months	3000
14	Construction of Wango Ali Bander road to Kharak mile 0/0-0/5 = 1.00 Kms .	8.7700	175,500	12 Months	3000
15	Construction of Bhoonger Lund to Khahi Lund mile 0/0-0/5 = 1.00 Kms.	8.6500	173,000	12 Months	3000
16	Construction of Link Road from Mithi Three Mori to Katu Shahani mile 0/0-0/5 = 1.00 Kms.	12.1080	242,000	12 Months	3000
17	Construction of Link Road from Mithi Three Mori to Katu Shahani mile 0/5-1/2 = 1.00 Kms.	12.1280	242,500	12 Months	3000
18	Construction of Road from Karnore to Waranhario Syed Ismail Shah mile 2/4-3/1 = 1.00 Kms.	11.1480	223,000	12 Months	3000
19	Construction of Road from Mubarik Rind, Goraro Road to Hidar Abdullah Memon mile 2/4-3/1 = 1.00 Kms.	10.6214	212,500	12 Months	3000
20	Construction of Road from Mubarak Rind Saedo Rind road to Baloch Farm mile 0/0-0/5 = 1.00 Kms.	11.1639	223,500	12 Months	3000
21	Construction of Road from Chachro Danodhandal road to village Akhji Ji Dhani Ismail Samejo mile 0/0-0/5 = 1.00 Kms.	10.9247	218,500	12 Months	3000
22	Construction of Link Road from Hidar Chandia to Charnor mile 2/4-3/1 = 1.00 Kms.	10.9978	220,000	12 Months	3000

S#.	Name of Schemes	Estimated Cost	Earnest Money	Period of Completion	Tender Fee
23	Construction of Road from Ligthio to village Qadir Bux Nohari mile 0/0-0/5 = 1.00 Kms.	12.4500	249,000	12 Months	3000
24	Construction of Road from Village Golio to Main School mile 0/0-0/5 = 1.00 Kms.	9.9211	198,500	12 Months	3000
25	Construction of Road from Railo Rind to Malanhore Khawaria mile 0/0-1/2 = 2.00 Kms.	19.5706	391,500	12 Months	3000
26	Construction of link Road in village Verhar Thakur Paro = 0.35 Kms	4.7500	95,000	12 Months	3000
27	Construction of road from Mithi Naukot road to Raji Bah via Katho Jam mile 1/6-3/0 = 2.00 Kms.	19.4269	388,500	12 Months	3000
28	Construction of Road from Sukhpur to Adhigam mile 0/0-1/2 = 2.00 Kms.	19.9423	399,000	12 Months	3000
29	Construction of Road from Sukhpur to Adhigam mile 1/2-2/4 = 2.00 Kms.	19.9239	399,000	12 Months	3000
30	Construction of Road from village Sooram (Khetaram / Dano Mal Meghwar / Girdhari Paro) mile 0/0-0/5 = 1.00 Kms.	10.4501	209,000	12 Months	3000
31	Construction of internal Road in village Mithrio Charan mile 0/0-0/5 = 1.00 Kms.	10.7589	215,000	12 Months	3000
32	Construction of Road from Diplo Islamkot Road to Chounhar to Link road village Somji Je Dhani mile 0/0-0/7+330 = 1.50 Kms.	14.8833	298,000	12 Months	3000
33	Construction of Internal Road in village Jogi Marhi Menghwar Paro to Dehra Sami Marhi mile 0/0-0/7+330 = 1.50 Kms.	15.0658	300,000	12 Months	3000

Copy for information to:-

1. The Deputy Commissioner Tharparkar @ Mithi for information.
2. The Director (CB) Government of Sindh Public Procurement Regulatory Authority Karachi.
3. The Superintending Engineer Works & Services Tharparkar Mithi for kind information.
4. The Director of Information (Advertisement) public Relation Department Block No: 96 Sindh Secretariat Karachi along with 7 spare copies for wide publicity through leading News Peppers i.e one in English, one Urdu, one Sindhi.
5. The Executive Engineer officer (All) under Superintending Engineer Officer (W&S) Tharparkar @ Mithi for information and wide publicity.
6. The Assistant Engineer (All) under Executive Engineer Highways Division Tharparkar for information and wide publicity.
7. Head Clerk / Drawing Branch / Notice Board (Local).
8. Government of Sindh Website www.sindh.gov.pk
Secretary information Technology Department Govt: of Sindh Karachi Building No 6, 1st Floor Sindh Secretariat
gul_mkhan@hotmail.com
9. Sindh Public Procurement Regulatory Authority Block-8, Sindh Secretariat 4-A, Court Road, Karachi. Website: www.pprasindh.gov.pk


Executive Engineer
 Highways Division
 Tharparkar