



162/13-14

**OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION**  
**DISTRICT KAMBER-SHAHDADKOT**

No. TC \ G-55 \ 448 \ 2013  
Dated: 04 \ 10 \ 2013

**NOTICE INVITING TENDERS**

Tenders are invited from interested persons/suppliers/ contractors/ companies/pre-qualified firms on B-1 Forms for procurement of the following works as per SPPRA Rules 2010. The Tender document can be received on the production of copy of the CNIC, Bank Statement, NTN Certificate & valid certificate from Pakistan Engineering Council in appropriate category (List of works is attached).

The blank Tenders will be issued on payment of Tender fees (Non-refundable) specified against each work as per SPPRA Rules 2010. No any earnest money shall be received at the time of issue of Tender documents; however, the contractors shall have to submit earnest money at the time of receiving of Tenders in this office. The Tender will be received back and opened in the presence of contractors or their authorized representatives who wish to be present on the following schedule date & time.

**Schedule of receiving, issuance and opening of Tenders:**

Description	1st Attempt	In case of un-responded works	
		2nd Attempt	3rd Attempt
Last date of receipt applications & issuance of Tenders	24 10.13	30 10.13	7.11.13
Date of closing, receipt back of Tenders (upto 2:00pm) and opening after (1 hour).	25.10.13	31-10.13	8.11.13

1. The Earnest Money in shape of Call Deposit should be pledged in the name of undersigned.
2. Conditional Tender will not be entertained.
3. In case the undersigned would be out of Head Quarter, Tenders will be received back and opened on next working day.
4. Procuring Agency may reject all or any bid or proposals at any time prior to the acceptance of a bid, subjected to the relevant provision of SPPRA.
5. The NIT can be seen on the Website of SPPRA also.
6. In case of any public holiday the process of tending will be adopted on the next working day.

Executive Engineer  
Highways Division  
Kamber-Shahdadkot

**COPY FORWARDED WITH COMPLIMENTS TO:-**

- ❖ The Deputy Commissioner, Kamber-Shahdadkot for favour of kind information please.
- ❖ The Secretary I.T Department, Government of Sindh, Karachi.
- ❖ The Director Information Public Relation Department (Advertisement) alongwith (06) six copies of NIT.
- ❖ The Director Sindh Public Procurement Regularity Authority, Government of Sindh, Block-91, Sindh Secretariat, 4-B Court road Karachi ([www.sindh.gov.pk](http://www.sindh.gov.pk)).
- ❖ The Superintending Engineer, Works and Services, Kamber-Shahdadkot for favour of kind information please.
- ❖ The Assistant Engineer, Highways Sub Division \_\_\_\_\_
- ❖ Divisional Head Clerk / Head Draftsman for information.
- ❖ Notice Board.

Executive Engineer  
Highways Division  
Kamber-Shahdadkot

**SPPRA INWARD DIARY**  
NO: 4913  
DATED: 9/10

10/10

S.#	ADP#	Name of Schemes	Tender Cost	Earnest Money	Tender Fee	Time Allowed
-----	------	-----------------	-------------	---------------	------------	--------------

**LIST OF SCHEMES**

**TALUKA MIRO KHAN**

1	81	Rehabilitation of road from Miro Khan Gopang Shakh to Khabar mile 0/0-1/2 (Missing Link).	2,000	0.040	3,000	12 Months
2	151	Construction of link road from Miro Khan Purano tharo road to Ali Hassan Mastoi village mile 0/3-0/5.	2,500	0.050	3,000	12 Months
3	153	Construction of link road from Miran Machi road to Qaim Khan Hasrani with Sim Shakh @ Meenhal Shakh U/CKhabar mile 0/0-0/5 i/c Retaining Wall.	2,500	0.050	3,000	12 Months
4	163	Construction of link road Mole Dino Khoso mile 0/0-0/5 (1.0 KM).	4,000	0.080	3,000	12 Months
5	188	Construction of road from Sijawal Miro Khan to Muhammad Hassan Magsi mile 0/0-0/5	3,000	0.060	3,000	12 Months
6	190	Construction of link road from Roshan Khan Khoso Kamber Shahdadt road mile 0/0-0/5. (1 KM).	3,000	0.060	3,000	12 Months
7	218	Construction of 20'Rft Bridge over Thariri Soonharo Shakh.	1,000	0.020	1,500	12 Months
8	219	Construction of 30'Rft Bridge over Koor Dato near Kandi village.	1,500	0.030	1,500	12 Months
9	239	Construction of Bridge on Shato Wah Near Madars village Gulab Lashari.	1,000	0.020	1,500	12 Months
10	277	Construction of link road from Miro Khan road to Nau Tharo Shah-Jo-Loaw to Faiz Muhammad Brohi mile 0/0-0/3.	2,500	0.050	3,000	12 Months
11	278	Construction of 30'rft Brodge at road Nau Tharo via Buthi Behram road.	2,500	0.050	3,000	12 Months
12	336	Construction of link road from Bhand Chowk road to village Mirch Khan Kori Mile 0/0-0/5.	2,500	0.050	3,000	12 Months
13	337	Construction of link road from Larkana Miro Khan road to village Thoof Chousool mile 0/0-0/2+330'.	3,000	0.060	3,000	12 Months
14	338	Construction of link road from Motorway Rato Dero Shahdadt road to village Hyder Chandio mile 0/0-1/2.	9,000	0.180	3,000	12 Months
15	398	Construction of link road from Kamber Dost Ali road to village Roshan Ali Khoso mile 0/0-0/5.	4,000	0.080	3,000	12 Months
16	189	Construction of Retaining Wall and Re-decking of Slab over Culvert at village Abdul Qadir Khoso.	0,600	0.012	1,500	12 Months

S.#	ADP#	Name of Schemes	Tender Cost	Earnest Money	Tender Fee	Time Allowed
-----	------	-----------------	-------------	---------------	------------	--------------

**TALUKA SHAHDADKOT**


17	301	Construction of link road from Motorwayto Jandha village to Dr. Saifullah Khoso Shamir Lashari mile 0/0-0/7.	5.000	0.100	3,000	12 Months
18	308	Construction of link road from Kamber Shahdadkot road to village Shah Muhammad Seelra Ali Nawaz Seelra mile 0/0-0/1.	3.000	0.060	3,000	12 Months
19	309	Construction of link road from Shahdadkot Qubo Saeed khan to village Mustafaabad with Tanwari Shakh via Khadim Hussain Langah via Shah Muhammad Seelro via Deepar village	5.000	0.100	3,000	12 Months
20	113	Construction of link road from Lundi Minor to village Ghulam Mustafa Jarwar, 0/0-1/2 (Revised)	5.000	0.100	3,000	12 Months
21	134	Construction of link road from Shahdadkot Bago Daro link with Dilwish Mugheri to Khalifo Buriro road via Bago Daro Muqam (Remaining Portion) mile 0/0-1/2.	5.000	0.100	3,000	12 Months

**TALUKA WARAH**

22	80	Rehabilitation of road from Thariri Hashim road to village Muhammad Nawaz Mugheri road i/c Masonry Structure.	1.500	0.030	1,500	12 Months
23	431	Construciton of Link Road fromBadeh-Dera Road to village Raban Khan Gadhi mile 1/2-1/4.	3.000	0.060	3,000	12 Months
24	404	Construction of Retaining Wall 500'Rft and 6.0'ft Span Cuvlert 1 No.	1.850	0.037	3,000	12 Months
25	68	Construction of 10.0'ft Span Bridge over Chello Minor.	2.000	0.040	3,000	12 Months
26	266	Construction of 10.0'ft Span Bridge over Nasir Distry Butray along road from Warah Junani Hamal road to Ali Buriro mile 0/0-0/7.	1.500	0.030	1,500	12 Months

**TALUKA KAMBER**

27	-	Construction of 15'Rft Bridge over Panhwaro Minor along Drigh Ghaibi Dero road.	4.000	0.080	3,000	12 Months
28	-	Dargah Syed Hussain Shah Bukhari to Main road Kamber-Shahdadkot (Paver Block 300'Rft) Kamber.	4.000	0.080	3,000	12 Months

  
 Executive Engineer  
 Highways Division  
 Kamber-Shahdadkot