



222/13

**OFFICE OF THE
EXECUTIVE ENGINEER BUILDINGS DIVISION LARKANA**

No. TC/ EE / 2044 OF 2013.

LARKANO DATED: 06/11/2013.

(No: 074-9410421.

NOTICE INVITING TENDERS.

1. Sealed tenders are invited from interested persons/suppliers /contractors/companies/ pre-qualified firms on B-I Forms for procurement of the following works as per PPRA Rules 2010.

S. No	NAME OF WORK	Estimated Cost (M)	Bid Security	Tender Fee	Time for completion
	LIST OF WORKS ATTACHED				

2. Eligibility:- Valid Registration with Tax authorities & Pakistan Engineering Council in relevant Category and discipline. (,CE-10) except for works costing up to Rs. 2.5 (Million).

3. Method of Procurement. Least Cost Method (Single stage One Envelop)

4. Bidding / Tender Documents:-

- (i) **Issuance:-** Document will be issued from date of publication **(18-11-2013 up to 03-12-2013)** for NCB on payment of tender fee non refundable .
- (ii) **Submission:-** Last date will be **(03-12-2013)** up to **(2-0 P.M)**
- (iii) **Opening:-** Will be opened on **(03-12-2013)** after one hour i.e **(3-0 P.M)**
- (iv) **Place of issuance, submission, inquiries and opening will be :-**
Address:- Office of the Executive Engineer Buildings Division Larkano.
Telephone No.074-9410421.
E-Mail Address:- ---
Fax No. ---
- (v) **Un-Responded tenders.** Will be submitted / opened on following dates.
2nd Attempt :- (17-12-2013)
3rd Attempt :- (02-01-2014)

5. Term and Conditions.

(a) Under following Conditions bid will be rejected.

- (i) Conditional and Telegraphic bids / tenders.
(ii) Bids not accompanied by security / required amount and form
(iii) Bids received after specified date and time.
(iv) Black listed firms.
- (b) Bid Validity Period.** (90) Days

(C) Procuring Agency reserves the right to reject all or any bids subject to the relevant provisions of Sindh Public Procurement Rules 2010.

(d) Bidder is required to submit following documents with bid.

- (i) List of similar assignments with cost (mention the Number of Projects with Cost) under-take over the Past (02) years.
(ii) Details of equipments, Machineries and transport owned by firm / contractor.
(iii) Financial statement (Bank Statement) and Income Tax return for the last 02 years.
(iv) Affidavit that firm has never been black listed.

D.A. As Above.


(Engr. Shoukat Ali Shaikh)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
LARKANO.


Copy forwarded with compliments to:-

- ❖ The Secretary I.T Department Govt. of Sindh Karachi.
- ❖ The Director Information Public Relation Department (Advertisement) along with (06) six Copies.
- ❖ The Director (CB) Sindh Public Procurement Regulatory Authority, Govt: of Sindh, Block-8-A, Sindh Secretariat, 4-B Court Road Karachi .
- ❖ The Deputy Commissioner Larkano.
- ❖ The Superintending Engineer, Works & Services Department Larkano.
- ❖ The Assistant Engineer, Buildings _____.
- ❖ The Head Clerk/ Head Draftsman/ Notice Board.

SUPERINTENDING ENGINEER
NO: 5938
DATED: 11.11.13

LIST OF WORKS.

S.No.	Item of work.	Estimated Cost.	Earneast Money	Period	Tender Fee.
1	Constn: of Veterinary Dispensary at village Bero Chandio Taluak Larkano	2.500	50,000	18 Months	3,000
2	Constn: of Vet: Dispensary at village Bagi Taluka Dokri.	2.500	50,000	18 Months	3,000
3	Constn: of Hostel for Officers of District Larkano.	15.000	300,000	24 Months	3,000
4	Constn: of Vth type Qtrs: 02 Nos Highways Colony	3.500	70,000	18 Months	3,000
5	Constn: of Vth type Qtrs: 02 Nos Rev: Staff Colony Larkano.	3.500	70,000	18 Months	3,000
6	Rehabilitation of Drinage and CC Block at village Lashari.	5.000	100,000	18 Months	3,000
7	Constn: of office of the Socio Economic Centre Larkano.	7.000	140,000	18 Months	3,000
8	Constn: of Medical Dispensary at village Bagi Taluka Dokri.	3.000	60,000	18 Months	3,000
9	Constn: of Medical Dispensary at village Abdul Rehman Jatoi Taluka Bakrani.	3.500	70,000	18 Months	3,000
10	Construction of Annexy Building (Camp Office) in Deputy Commissioner House Larkano i/c Constructioun of Mosque.	18.000	360,000	24 Months	3,000
11	Construction of Mosque at Circuit House Larkano.	3.000	60,000	12 Months	3,000
12	Construction / Rehabilitation of Missing facilities at Peads / Children Hospital Larkano.	2.500	50,000	12 Months	3,000
13	Construction of Internal Raod, with Paver Block in City Hospital Block of Larkano.	20.000	400,000	24 Months	3,000
14	Construction of Public Toilet 2 Nos in diferent destination of Larkano City.	1.000	20,000	18 Months	1,500
15	Rehabilitation /Beautification and Missing facilities of Public parks Larkano City.	6.000	120,000	18 Months	3,000
16	Constn: of Trauma Centre and Eye ward in THQ Hospital Ratodero (Balance work)	3.500	70,000	12 Months	3,000
17	Construction of Begum Nusrat Bhutto Women Library and Multi purpose Hall Larkano (Electric work)	3.000	60,000	18 Month	3,000
Mentainance and Repair works. (M&R)					
18	M&R for the work (Construction of foundation of Public Hand Pumps at various places in District Larkano (300 Nos.)	1.350	26,000	12 Months	3,000
19	M&R to Commissioner House Larkano.	0.500	10,000	30-06-2014	750
20	M&R to Deputy Commissioner House Larkano.	0.500	10,000	30-06-2014	750
21	M&R to Deputy Director Anticorruption Estt: office Larkano.	0.200	4,000	30-06-2014	500
22	M&R to I.S.I. Office Larkano.	0.200	4,000	30-06-2014	500
23	M&R to M.I. Office Larkano.	0.200	4,000	30-06-2014	500
24	M&R to Day by Day Complaints (Civil work)	0.500	10,000	30-06-2014	750
25	M&R to Day by Day Complaints (Electric work)	0.300	6,000	30-06-2014	500
26	M&R to Commissioner House Larkano (Electric work)	0.200	4,000	30-06-2014	500
27	M&R to Deputy Commissioner House Larkano (Electric work)	0.200	4,000	30-06-2014	500
28	M&R to Deputy Director Anticorruption Estt: office Larkano (Electric work)	0.050	1,000	30-06-2014	300
29	M&R to I.S.I. Office Larkano.(Electric work)	0.050	1,000	30-06-2014	300
30	M&R to M.I. Office Larkano.(Electric work)	0.050	1,000	30-06-2014	300


 Executive Engineer
 Buildings Division
 Larkano