

TENDER NOTICE

The Executive Engineer (Buildings) Division Kashmir @ Kandhkot are invited sealed tenders on item Rates for intended contractor / firms for the following works

ADP NO. 1077 (2013-2014).

S.No.	Name of Scheme	Estimated Cost	Completion Period	Cost of Tender	Earnest Money
1.	Construction of Tough Tile / Paver Road in various streets of Kashmir town alongwith drains.	14,700	12 Months	3000/-	02%
2.	Construction of Tough Tile / Paver Road in Village Khadim Hussain Chowhani & various streets U/C Gulwali Taluka Tangwani.	3,900	12 Months	3000/-	02%
3.	Construction of Tough Tile / Paver Road in Village Haji Noor Mohammad Khan Khoso U/C Gulwali Taluka Tangwani.	3,900	12 Months	3000/-	02%
4.	Construction of Tough Tile / Paver Road in Village Sadique Hussain Golato Taluka Kandhkot.	1,400	09 Months	2000/-	02%
5.	Construction of Tough Tile / Paver Road in Village Muneer Ahmed Golo U/C Zoregarh Taluka Kashmir.	1,900	09 Months	2500/-	02%
6.	Construction of Tough Tile / Paver Road in Village Raja Golo Bye Pass U/C Malheer Taluka Kandhkot.	3,400	12 Months	3000/-	02%
7.	Construction of Tough Tile / Paver Road in Village Munawar Bhutto U/C Badani Taluka Kashmir.	1,400	09 Months	2000/-	02%
8.	Construction of Tough Tile / Paver Road from Masjid Muhalla to Bahalkani House in Ghouspur town.	2,900	12 Months	3000/-	02%
9.	Construction of Tough Tile / Paver Road in Village Imam Bux Dahani U/C Duniapur Taluka Tangwani.	1,900	09 Months	2500/-	02%
10.	Construction of Tough Tile / Paver Road in Village Dodaiko U/C Karampur Taluka Tangwani.	2,300	09 Months	2500/-	02%
11.	Construction of Tough Tile / Paver Road in Village Mohammad Suleman U/C Gulwali Taluka Tangwani.	2,300	09 Months	2500/-	02%
12.	Construction of Tough Tile / Paver Road in Village Nadar Ali Khan Dahani U/C Tangwani Taluka Tangwani.	4,900	12 Months	3000/-	02%
13.	Construction of Tough Tile / Paver Road near Fida Hussain Awan House to various streets in U/C-01 Kandhkot Taluka Kandhkot.	1,900	09 Months	2500/-	02%
14.	Construction of Tough Tile / Paver Road in Village Irman Khan Lashari U/C Gulwali Taluka Tangwani.	2,400	09 Months	2500/-	02%
15.	Construction of Tough Tile / Paver Road in Village Mureed Khan (Guhram Golo) Near Daith Nindwani U/C Tangwani Taluka Tangwani.	4,900	12 Months	3000/-	02%
16.	Construction of Tough Tile / Paver Road in Village Kamran Khan Lashari U/C Gulwali Taluka Tangwani.	1,900	09 Months	2500/-	02%
17.	Construction of Tough Tile / Paver Road in Village Najamuddin Chachar, Golimar U/C-04 Kandhkot.	2,100	09 Months	2500/-	02%
18.	Construction of Tough Tile / Paver Road in village Mir Ali Nawaz Khan Chachar, Khahi U/C R.B. Chachar Taluka Kashmir.	2,000	09 Months	2500/-	02%
19.	Construction of Tough Tile / Paver Road in Village Fallow Khan Bahalkani U/C Lalou Taluka Tangwani.	1,400	09 Months	2000/-	02%
20.	Construction of Tough Tile / Paver Road from Engineerary Bunglow near Mamo Lalan House U/C-4 Kandhkot town.	1,900	09 Months	2500/-	02%
21.	Construction of Tough Tile / Paver Road Mohalla Sanjrani, Ghulam Farooque Sanjrani house, U/C-01 Kandhkot Town.	1,400	09 Months	2000/-	02%
22.	Construction of Tough Tile / Paver Road in Village Mohammad Khan Dahani U/C Gulwali Taluka Tangwani.	1,900	09 Months	2500/-	02%
23.	Construction of Tough Tile / paver Road from House of Agha Shakeel Ahmed and various streets U/C-04 Kandhkot Town.	1,900	09 Months	2500/-	02%
24.	Construction of Tough Tile / paver Road from Juman Shah Muhalla near Degree College Kandhkot.	1,400	09 Months	2000/-	02%
25.	Construction of Tough Tile / Paver Road in Village Qureshi U/C Saifal Taluka Tangwani.	2,300	09 Months	2500/-	02%
26.	Construction of Tough Tile / Paver Road in Cinema Mohalla U/C-02 Taluka Kandhkot.	1,400	09 Months	2000/-	02%
27.	Construction of Tough Tile / Paver Road at Massan Road Mukhi Mohalla Ghouspur.	2,900	12 Months	3000/-	02%
28.	Construction of Tough Tile / Paver Road in Ghouspur.	4,900	12 Months	3000/-	02%
29.	Construction of Tough Tile / Paver Road in Village Hafiz Dhani Bux Golo U/C Doulatpur Taluka Kandhkot.	1,400	09 Months	2000/-	02%
30.	Construction of Tough Tile / Paver Road in Village Azad Khan Nindwani Taluka Tangwani.	1,300	09 Months	2000/-	02%
31.	Construction of Tough Tile / Paver Road in Village Mohammad Peeral Golato / Amir Hussain Golato U/C Cheel Taluka Tangwani.	1,900	09 Months	2500/-	02%
32.	Construction of Tough Tile / Paver Road in Badani City alongwith drains.	4,900	12 Months	3000/-	02%
33.	Repairing of Tough Tile / Paver Road in Village Bagh Ali Khan Sundrani Taluka Kandhkot.	1,400	09 Months	2000/-	02%
34.	Construction of drains and Paver road Gulsher Muhalla U/C-3 Taluka Kandhkot.	1,490	09 Months	2000/-	02%

OFFICE DIARY

NO.

7343

DATED:

25/11

25/11

DD

264

S.No.	Name of Scheme	Estimated Cost	Completion Period	Cost of Tender	Earnest Money
35	Construction of Tough Tile / Paver Road from hascol pump to Khoso House, U/C-1 Kandhkot	0.950	06 Months	1500/-	02%
36	Construction of Tough Tile / Paver Road in Village Rano Khan Mirani U/C Ghouspur Taluka Kandhkot.	0.850	06 Months	1500/-	02%
37	Construction of Tough Tile / paver Road from Wazeer Nindwani to Kausar Masjid U/C-4 Kandhkot	0.950	06 Months	1500/-	02%
38	Construction of Tough Tile / Paver Road in village Hazoor Bux Bijarani U/C Gulwali Taluka Tangwani.	0.950	06 Months	1500/-	02%
39	Construction of Tough Tile / Paver Road in Village Haji Khair Bux and Khabar Khan Muhammadani U/C Doulatpur Taluka Kandhkot.	0.950	06 Months	1500/-	02%
40	Construction of Tough Tile / Paver Road at Masjid-e-Mohammandi in Village Rasool Abad U/C Gulwali Taluka Tangwani	0.300	05 Months	750/-	02%
41	Installation of Streets Lights in Various Streets of Hindu Mohalla of Kashmore Town	19.500	12 Months	3000/-	02%


EXECUTIVE ENGINEER,
(BUILDINGS) DIVISION
KASHIMORE @ KANDHKOT.

Tenders will be issued to the interested contractors / firms / parties on payment of cost of Tender fee (Non Refundable) upto 16-12-2013 at 12:00 noon, from this office. Tender will be received back on the same date upto 04:00 pm and opened on same day at essence of contractor or their representative, who wishes to remain present before the procurement committee.

Conditional Tender / Tenders not with Call Deposit from any recognized Bank in Pakistan equal to 2% of the bid will not be entertained.

Blank Tender forms - description of work / scheme can be had from the office of undersigned on any working day after publication of this notice.

The procuring agency may reject all or any bids subject to the relevant provision of SPPRA Rule, 2010.

In case of no response the issue and opening date of tender will be as under.

2nd Attempt on 18-12-2013 at 01:00 P.M

3rd Attempt on 19-12-2013 at 01:00 P.M

Note: This Tender Notice can be seen on Web Site at www.pprasindh.gov.pk.

C.C to:-

01. The Director SPPRA Sindh Karachi.
02. The Director Information Technology Karachi along with 03 copies for insertion in 3 leading newspaper for insertion in 1 in Sindhi 2nd in Urdu and 3rd in English for vide publicity.
03. The Deputy Commissioner Kashmore @ Kandhkot.
04. The Superintending Engineer (Works & Services) Department Kashmore @ Kandhkot.
05. The Assistant Engineer (Buildings) Sub-Division Kashmore / Kandhkot.
06. Office File.


EXECUTIVE ENGINEER
(BUILDINGS) DIVISION
KASHIMORE @ KANDHKOT.