

OFFICE OF THE EXECUTIVE ENGINEER, PROVINCIAL HIGHWAYS DIVISION, SUKKUR.

Phone # 071-9310108

NO.TC/G-55/ 130 / of 2014

Dated : 4/2/2014

NOTICE INVITING TENDERS

List of works for construction and maintenance of roads pertaining to District Sukkur & Ghotki.

S.#.	Name of Scheme/Locations	Taluka	Estimate Cost	Bid Security	Tender Fee	Time of Completion
1	Block Allocation ADP No: 1695 i) ADP No:1695. Construction of road from Village Sher Mohammad Mahar Mile 0/0-0/7 (Remaining work)	Daharki	10.000	2%	1000	12 Months
2	ii) ADP No:1695. Construction of road from Bago Daho road to Village Rasool Bux Korai Mile 0/5-1/2 (Remaining work)	Mirpur Mathelo	5.000	2%	500	12 Months
3	Construction / Improvement of Provincial Roads in Upper Sindh Region (200 Kms) ADP No:1697 Construction of Road from National Highway near Kamoon Shaheed to village Usman Chachar Mile 0/0-0/5 (Remaining work)	Ubauro	7.000	2%	700	12 Months
4	ADP No. 1717. Reconditioning of road from Ubauro Langho Noor Shah road Mile 5/4 – 6/4	Ubauro	10.000	2%	1000	12 Months
5	ADP No. 1850. W/R of road from National Highway Kamoon Shaheed to Khambhra Mile 0/0 – 1/4	Ubauro	22.500	2%	2000	12 Months
6	ADP No. 1851. W/R of road from Retti to Kehar Dahar via Marowala Mile 0/0 – 1/4	Ubauro	22.500	2%	2000	12 Months
7	ADP No. 1852. W/R of road from Ubauro to Retti Mile 1/0 – 2/0	Ubauro	15.000	2%	1500	12 Months
8	ADP No. 1853. W/R of road from Retti to Kamoon Shaheed Mile 1/0 – 2/4	Ubauro	18.000	2%	1500	12 Months
9	ADP No. 1858. Improvement / Construction of road from Khanpur road to village Abdul Sattar via village Changlani & Ahmed Raj wah Mile 0/0 – 2/0	Ghotki	24.000	2%	2000	12 Months
10	ADP No. 1949 Improvement / Construction of road from New Bus Terminal to village Bilal Khoso Mile 0/0-0/3+330' (i/c C.C Block).	Sukkur	15.705	2%	1500	6 Months
11	ADP No. 1952 Improvement of road from National Highway to village Shaheed Abdul Aziz Bullo Mile 0/0-0/5 (1.00 Kms).	Pano Akil	8.488	2%	800	8 Months
12	ADP No. 2127. Construction of road from Ubauro Ranwati road at Mahi Wah Bridge to village Haji Idrees Chajjan via Nau Goth Mile 1/0 – 1/4.	Ubauro	6.000	2%	600	12 Months

SUPPLEMENTARY
 NO: 7/162
 DATED: 7.2.14

kushup
 aser
 getting 4
 huss
 7/2
 (NCCB)


S.#.	Name of Scheme/Locations	Taluka	Estimate Cost	Bid Security	Tender Fee	Time of Completion
13	ADP No. 2276 Construction of road from Village Mahram Ali Mahar Thikratho Salehpat Mile 0/0-0/5 (1.00 Kms).	Pano Akil	9.105	2%	900	8 Months
14	ADP No. 2277 Construction of road from Old National Highway Railway Crossing to village Jan Mohammad Jatoi Mile 0/0-0/5 (1.00 Kms).	Pano Akil	11.143	2%	1000	8 Months
15	ADP No. 2282 Construction of road from Goni to village Chato Fakir Mile 0/0-1/0 (1.60 Kms).	Rohri	15.144	2%	1500	12 Months
16	ADP No. 2283 Construction of road from Yousif Mahar to Wadhan Mahar Mile 0/0-0/6 (1.20 Kms).	Ghotki	10.505	2%	1000	8 Months
17	ADP No. 2284 Construction of road from Thikratho Hakalpat road to Ghati via Janib Mahar Mile 0/0-1/0.	Pano Akil	10.000	2%	1000	12 Months
18	ADP No. 2286 Construction of Link road to village Koro Lakhan Mile 0/0-1/0 (1.60 Kms).	Ghotki	14.841	2%	1500	12 Months
19	ADP No. 2363 Construction of road from Primary School Kanderi to Rouhal Fakir Mile 0/0-1/0 (1.60 Kms).	Rohri	14.854	2%	1500	12 Months
20	ADP No. 2374 Construction of road from vilage Khaso to village Arain UC Sultanpur Mile 0/0-0/5.	Sukkur	13.795	2%	1400	8 Months
21	ADP No. 2375 Construction of road from Haleji Dhandhi link road to Junnas Mile 0/0-0/5.	Pano Akil	11.011	2%	1000	8 Months
22	ADP No. 2376 Construction of Bye-Pass from National Highway to Dadloi Nebahoo Malik link road Mile 0/0-0/5.	Pano Akil	7.404	2%	700	8 Months
23	ADP No. 2377 Construction of road from National Highway to Village Haji Mevo Khan via Pir Tajjo Mile 0/0-0/7 (1.40 Kms).	Rohri	15.887	2%	1500	8 Months
24	M/R of road from Rohri Bye pass to Dargah Shah Khair Wand mile 0/0 - 2/0 (In portions)	Rohri	1.500	2%	200	3 Months
25	M/R of road from Arain to Airport mile 0/0 - 1/0 (In portions)	Sukkur	1.500	2%	200	3 Months
26	M/R of road from Ghotki to Khanpur mile 4/0 - 14/0 (In portions)	Khangarh	3.500	2%	300	3 Months
27	M/R of road from Hingoro to Kotho mile 0/0 - 4/4 (In portions)	Pano Akil	1.500	2%	200	3 Months
28	M/R of road from Sukkur Airport to Bagerji mile 2/0 - 5/0 (In portions)	Sukkur	1.340	2%	200	3 Months

S.#	PARTICULARS	1st Attempt	In case of unresponded work(s)
			2nd Attempt
1	Date of receiving of applications and issuance of tenders	From 07 February 2014 to 24 February 2014	From 26 February 2014 to 13 March 2014
2	Date of receiving back and opening of tenders (receiving upto 2:00 p.m and opening @ 3:00 p.m)	25 February 2014	14 March 2014

The tenders will be issued on Bidding Documents approved by SPPRA shall be followed.

- 1 Tenders shall not be issued to the contractors who do not have registration with Pakistan Engineering Council in appropriate category valid upto 31-12-2013.
- 2 In the process of tendering **SINGLE STAGE TWO ENVELOPE BIDDING PROCEDURE** shall be used where the bids are to be evaluated on technical and financial grounds and price is taken into account after technical evaluation.
The tenders of contractors, who are not qualified technically shall be returned to them un-opened.
- 3 Bidding documents can be purchased on any working day from the office of the undersigned situated at Barrage Colony Sukkur on payment of tender fee shown against each work (Non-refundable).
- 4 Bid Security should be in shape of Call Deposit of any reputed Bank of Pakistan.
- 5 Conditional Bids or bid without accompanying Bid Security shall not be considered.
- 6 The approved bids will be subject to stamp duty levied by the Government.
- 7 The bidding documents shall not be sold on opening date.
- 8 The Procurement Authority reserves all rights to accept any or reject all bids subject to the relevant provision of SPPRA Rules 2010.
- 9 For further details please refer Bidding Documents.

06-02-14
R&I Incharge
Advertisement Section
Information Department
Govt. of Sindh, Karachi


EXECUTIVE ENGINEER
PROVINCIAL HIGHWAYS DIVISION
SUKKUR