ENF-1: 450/13-14

## OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY DIVISION BADIN .

Ph# 0297-861840

NO.TC/G-55/

291 /2014

NOTICE INVITING TENDERS.

Dated: 20 - 02 - 2014

Sealed tenders as per SPPRA Rules 2010 are hereby invited from the interested person / suppliers / contractors / companies for execution / procurement of the following works.

	SR./				
	ADP #	NAME OF WORK	ESTIMATED COST	BID SECURITY	COMPLETION
[		AS PER SEPARATE SHEET ATTACHED.			PERIOD

- The intended participants/contractors can purchase the separate set of tenders / bidding documents on any working day 1. from appearance of the N.I.T in the News Papers / Web Site on payment of tender fee of Rs. 3000/00 (Non-Refundable) up to 17.03.2014 @ 12:00 Noon and same will be received back & opened on 17.03.2014 @ 3.00 PM in the presence of tender opening / evaluation committee & bidders or their authorized representatives who wish to be present.
- Eligibility condition for intending participants are as under:-2,
  - Registration with Pakistan Engineering Council in the relevant field of specialization of work & to the extent of (i) Tender amount of each work.
  - (ii) Bio Data of Engineers & Technical staff working with the firm.
  - Documentary evidence work of executed/works in progress and certificate of satisfactory completion of work by (iii) the employers.
  - List of work in progress indicating cost of each work and copy of letter of award of work. (iv)
  - (v) List of Machinery and equipment available with documentary evidence of its ownership certificates of Bank showing credit worthiness along with Bank statement.
  - No conditional are Telegraphs Tender will be entertained (vi)
  - (vii) No Tender with out Bid Security will be considered.
  - In case the Tenders remain un-responded on above mentioned date, the same will be again issued and opened in (viii) the presence of the committee, on the following date on same terms & conditions.

<b>S.No.</b> 01 01	Sales of Blank Tenders  02  Sale of Blank Tender upto 07.04.2014 @12.00 Noon .	Opening Time of the Tenders.  03 Tender will be received back & opened at 3:00 PM on same date i.e. 07.04.2044
		PM on same date i.e 07.04.2014 .

- The procuring Agency may reject all or any bids subject to the relevant provision of SPPRA Rules. (ix)
- 3. Registration with income Tax department (NTN Certificates) and copy of N.I.C.
- 4, Under taking on Affidavit that firm is not involved in any litigation or abandoned any work in the department.
- The bidders should submit Bid Security as shown against each work in shape of call deposit prepared from the scheduled 5. bank in favour of the under signed. 6.
- Affidavit to the effect that the firm / contractor have not been black list previously by any executing agency.
- Affidavit with effect that all documents / particulars / information furnished are true and correct. 7. 8.
  - In case of firm, list of partners /Partnership Deed, giving full particulars of Directors / proprietors or other connected along with power of Attorney. In case of being sole proprietors such under tacking on affidavit be furnished.

In case of works costing below Rs.2.500 (M) the conditions @ S.No.2 will not be applicable.

**EXECUTIVE ENGINEER** HIGHWAY DIVISION BADIN

Link

## LIST OF WORKS

P	SDP N	<i>₹₀.</i> ]			
ı		NAME OF SCHEME		In million	
_		<del></del>	Estimated	1	comple
_	01	02	cost	/ Bid Security .	4
01	1 5	8 Construction of road from Tando Mahanana 4/4	03	04	05
		8 Construction of road from Tando Mohammad Khan Sim Nali Drain to village Bagh Ali Mehari mile 1/2-1/7 Remaining work )	( 4.0000	<del></del>	<u>.L</u>
02	88	0 00-4-10	4.0000	0.0800	12 mor
	~	Construction of road for Taluka Tando Bago Prog: 11-12 ) (i) Construction of Approach road to village Haji Qasim Bhoot ( 0.20 KMs).	<del></del> '	<u> </u>	1
	<del></del> _		1.5000	0.0300	06 mon
03	91		1	1	Í
		Pangrio Jhudo road to village Kamai Khan Khoso (4 Nos.).	0.5000	0.0100	06 mont
04	PBF		1 1	1	J OU HOR
-	1 -	F Earthwork on Berms along road from Khoski Artillary Chak road to village Kazi Aijaz mile 0/0-1/7 ( in portions).	2 2000	<del></del>	<u></u>
		. }	0.3600	0.0072	03 mont
05	171	Construction of road in District Barlin Construction of road in District Barlin Construction	1	J	,
	1	Construction of road in District Badin.Construction of road from Seerani Kadhan road @ point Sim Nali to	8.7460	0.1749	24
		,	1	0.1745	24 mont
06	172	Construction of road in Taluka Badin (i) Construction of road formation		ł	
ŀ	1	Construction of road in Taluka Badin.(i) Construction of road from Hamar Parhiar road to village Abbas Parhiar mile 0/0- 0/6 (ii) Construction of road from Agrovil Colony Badin to village Abdullah Gopang mile	20.0000	0.4000	24 month
1	1	0/0-0/5+330' . Golden Agrovii Colorly Bacin to village Abdullah Gopang mile		0.7000	24 MORG
7	173		ļ	1	
	l .	Construction of road in Taluka S.F.Rahu.(i) Construction of road from Head Regulator Girari - Jhole Minor to village Jan Mohammad Baran (2.20 KMs).	20.0000		
	L		20.000	0.4000	24 month
8	174	Construction of road in Taluka Matti Construction of road ( 20 %)	]	1	
	į	Construction of road in Taluka Matti. Construction of road from Phalkara Kalro Mori road to Hashim Sahito via Gul Mohammad Halepoto mile 0/0- 1/4. ( 2.40 KMs)( Ist Phase) .	20.0000	0.4000	24 2-16
<u>-</u>	175	) and the state of		0.7000	24 months
9	175	Construction of road in Taluka Talhar.(i) Construction of road from Rajo Khanani Mehtab Ali Shah road to village Khamo Junejo mile 0/5- 1/3 ( Phase-Ii). (ii) Construction of road from Club ( National Shah road to		1	
-	1	village Khamo Junejo mile 0/5- 1/3 ( Phase-II). (ii) Construction of road from Rajo Khanani Mehtab Ali Shah road to Dr. Syed Nadeem Shah Farm & village Ahmed Jakhro mile 0/0 0/5/ (Phase II)	20.0000	0.4000	24 months
- }	,	Dr. Syed Nadeem Shah Farm & village Ahmed Jakhro mile 0/0-0/5 ( Phase-I).	1	(	<b>-</b>
+			1	1	
- [	170	Construction of road in Taluka Tando Bago.(i) Construction of road from Tando Bago Pangrio Mehboob Ali		<del></del>	
-	J	Shah road to Natho Rebari mile 0/0- 0/5 (ii) Construction of road from Tando Bago Pangrio Mehboob Ali Shah Gul Mohammad Kapri to village Soomar Junejo mile 0/0- 0/5	20.0000	0.4000 2	24 months
-	ľ	Shah Gul Mohammad Kapri to village Soomar Junejo mile 0/0- 0/4.	}	ĺ	
╈		Improvement /Rehebitation of road in District Badin.	1	J	
1	··· [	Reconditioning of road from Security 2	20.0000	<del></del>	
4		"S" "Horist lodd to riupa man mile 0/0-2/4 / 4 no kMs)	20.0000	0.4000 2	24 months.
1	140 M	mprovement /Reheblitation of road in Taluka Podia (2)	1	J	
1	JM	Mirwah Talhar Inspection Path mile 0/0- 2/3 (3.80 KMs).	20.0000	0.4000 24	24 months.
+,	- 1	( The state of the	1	0.7000	4 monus.
1.	19	mprovement /Reheblitation of road in Taluka S.F.Rahu. (i) Impt: of road from Golarchi Ahmed Rajo road to 2			
		···- • · · · · · · · · · · · · · · · · ·	20.0000	0.4000 24	4 months.
1	180 Jin	nprovement /Reheblitation of road in Tolute New (1)		1	
ĺ	ĮR∘	nprovement /Rehebilitation of road in Taluka Matli.(i) Road from Ali Sher Kanta to Bus stop 1.0 KM (ii) 2 coad from Gol Chakra to Railway Station (1.0 KM) Road from Bus top to Police Station = 4.5 furlong (	20.0000	0.4000 24	
1	lπ	two portion)	0.0000	0.4000   24	4 months.

EXECUTIVE ENGINEER
HIGHWAY DIVISION
BADIN