



OFFICE OF THE EXECUTIVE ENGINEER
PUBLIC HEALTH ENGG: DIVISION GHOTKI @ MIRPUR MATHELO

Memo No: TC/G-148/ 208 of 2014,
M.Mathelo dated:- 26 / 02 / 2014.

NOTICE INVITING TENDERS

Sealed Tenders for following works invited from the approved bidders meeting the eligibility criteria of the Sindh Public Procurement Regular Authority Rules 2010.

S.#	NAME OF WORK	ESTIMATED COST (MILLION)	BID SECURITY	TENDER FEE	TIME COMPLETION
01	02	03	04	05	06
A	DISTRICT ADP PROGRAMME SCHEMES				
01	Construction of Disposal works Collecting Tank, Screening Chamber, Pump House, CC Paver, CC Block Drains at village Peeral Sanghar.	10.00	200000/00	3000/00	12 Months
02	Providing Installing Pumping Machinery , AC Rising Main ,Compound Wall, CC Block , CC Paver & Drains at Village Peeral Sanghar	9.000	180000/00	3000/00	12 Months
03	Construction of CC Paver, CC Block, Surface Drains at village Pinyo Labano	3.00	60000/00	3000/00	12 Months
04	Construction of CC Paver, CC Block, Surface Drains at village Ali Mohammad Soomro	3.00	60000/00	3000/00	12 Months
05	Construction of CC Block, CC Paver & Drains at village village Din Mohammad Kalwar	3.00	60000/00	3000/00	12 Months
06	Construction of CC Block, CC Paver & Drains at village Noor Mohammad Leghari	3.50	70000/00	3000/00	12 Months
07	Construction of CC Block, CC Paver & Drains at village Murad Shah	2.00	40000/00	3000/00	12 Months
08	Construction of CC Block, CC Paver & Drains at village Kadwari Mohallah Allah Dino Kalhoro	3.00	60000/00	3000/00	12 Months
09	Construction of CC Block, CC Paver & Drains at village Sher Mohammad	3.00	60000/00	3000/00	12 Months
10	Construction of CC Block, CC Paver & Drains at village Mohammad Bachal Kalhoro	2.50	50000/00	3000/00	12 Months
11	Construction of CC Block, CC Paver & Drains at village Hakra Minik Moh:	3.50	70000/00	3000/00	12 Months
12	Construction of CC Block, CC Paver & Drains at village Haji Abbasi	2.50	50000/00	3000/00	12 Months
13	Construction of CC Block, CC Paver & Drains at village Taj Mohammad Ruk	2.50	50000/00	3000/00	12 Months
14	Construction of CC Block, CC Paver & Drains at Dhoungh Mohallah Haji Shahnawaz Ghotki	3.00	60000/00	3000/00	12 Months
15	Construction of CC Block, CC Paver and Drains at village Ahmed Kalwar, Bhorara Kalwar and Arab kalwar (Part-I)	4.50	90000/00	3000/00	12 Months
16	Construction of CC Block, CC Paver and Drains at village Ahmed Kalwar, Bhorara Kalwar and Arab kalwar (Part-II)	4.50	90000/00	3000/00	12 Months
17	Construction of CC Block, CC Paver and Drains village Allah Rakhio Lagah (Part-I)	4.50	90000/00	3000/00	12 Months
18	Construction of CC Block, CC Paver and Drains village Allah Rakhio Lagah (Part-II)	4.50	90000/00	3000/00	12 Months
19	Construction of CC Block, CC Paver and Drains at Mathelo City	3.00	60000/00	3000/00	12 Months
20	Construction of CC Block, CC Paver and Drains village Chaudhry Liaquat Arain	2.50	50000/00	3000/00	12 Months
21	Rehabilitation of Drainage system at village Dhameji and Construction of Disposal System CC Block and CC Pave at Mohallah Kamil Mahar (Part-I).	9.00	180000/00	3000/00	12 Months
22	Construction of Drainage system at village Dhameji and Construction of CC Block and CC Paver at Mohallah Kamil Mahar (Part-II).	5.00	100000/00	3000/00	12 Months
23	Construction of CC Block CC Paver village and Drainage System at village Jindo mahar Gul Mahar & Ramzan Mahar	10.00	200000/00	3000/00	12 Months

Handwritten notes on the left margin:
 289.2
 AMLM.
 72379
 2-82
 GDDA
 72379

24	Construction of CC Block CC Paver and Drainage Yousifani Mahar	3.00	60000/00	3000/00	12 Months
25	Construction of CC Block, CC Paver and Drains at Sundrani Mohallah, Machhi Mohallah and Kori Mohallah at Qadirpur	5.00	100000/00	3000/00	12 Months
26	Construction of CC Block, CC Paver and Drainage village Chattan Shah Adilpur	2.00	40000/00	3000/00	12 Months
27	Construction of CC Block, CC Paver and Drainage System City Adilpur	8.00	160000/00	3000/00	12 Months
28	Construction of CC Block, CC Paver and Drainage village Dari	3.50	70000/00	3000/00	12 Months
29	Construction of CC Block, CC Paver and Drainage village Sattaro Mahar, Mehar Mahar, Mubarik Mahar Shaheedan	3.50	70000/00	3000/00	12 Months
30	Construction of CC Block, CC Paver and Drainage System at Ali Abad	5.00	100000/00	3000/00	12 Months
31	Construction of CC Block, CC Paver and Drainage village Mahmood Kolachi	1.50	30000/00	2000/00	12 Months
32	Construction of CC Block, CC Paver and Drains Plot No: 5.9.13 & 17 Ghotki	4.00	80000/00	3000/00	12 Months
33	Construction of CC Block, CC Paver and Drainage village Haji Moludi Chachar	8.00	160000/00	3000/00	12 Months
34	Construction of CC Block, CC Paver and Drainage village Haji Mughal Mohallah Ghotki	8.00	160000/00	3000/00	12 Months
35	Constt. of Rural Drainage Scheme at village Rajanpur	8.40	168000/00	3000/00	12 Months
36	Construction of Disposal Works, Collecting Tank, Screening Chamber, Pump House, Compound Wall, CC Block & Surface Drains for Rural Drainage Scheme at village Rawanti	10.00	200000/00	3000/00	12 Months
37	Providing & Installing Pumping Machinery, AC Rising Main CC Block & Surface Drains for Rural Drainage Scheme at village Rawanti	8.00	160000/00	3000/00	12 Months
38	Construction of Disposal Works, Collecting Tank, Screening Chamber, Pump House, Compound Wall, Screening Chamber Oxidation Pond, & construction of CC Block & Surface Drains from Hoat Khan House via Main Street Haji Abdul Haleem Kolachi House for Rural Drainage Scheme at village Chakar Khan Kolachi	6.00	120000/00	3000/00	12 Months
39	Providing & Installing Pumping Machinery, AC Rising Main CC Block & Surface Drains for Haji Sultan Ahmed Khan Mohallah, More Khan, Abdul Razzak, Gulab Khan & Piyaro Khan Kolachi streets for Rural Drainage Scheme at village Chakar Khan Kolachi	5.00	100000/00	3000/00	12 Months
40	Construction of Surface Drains & CC Block in remaining streets of village Chakar Khan Kolachi	3.50	70000/00	3000/00	12 Months
41	Construction of Disposal Works, Collecting Tank, Screening Chamber, Pump House, Compound Wall, CC Block & Surface Drains for Rural Drainage Scheme at village Kehar Khan Dahar.	9.00	180000/00	3000/00	12 Months
42	Providing & Installing Pumping Machinery, AC Rising Main CC Block & Surface Drains for Rural Drainage Scheme at village Kehar Khan Dahar	5.00	100000/00	3000/00	12 Months
43	Construction of Disposal Works, Collecting Tank, Screening Chamber, Pump House, Compound Wall, CC Block & Surface Drains for Rural Drainage Scheme at village Mureed Shakh.	9.00	180000/00	3000/00	12 Months
44	Providing & Installing Pumping Machinery, AC Rising Main CC Block & Surface Drains for Rural Drainage Scheme at village Mureed Shakh.	5.00	100000/00	3000/00	12 Months
45	Rehabilitation of Drainage Scheme Mirpur Mathelo & Construction of CC Block & CC Paver, in various streets City Mirpur Mathelo.	20.00	400000/00	3000/00	12 Months
46	Construction of CC Block, CC Paver village Allah Dino Kaladi	2.000	40000/00	3000/00	12 Months

- 01 The blank tender forms can be had from the office of the under signed during office Hours on any working day up to 20-03-2014 on the payment of the tender fee, specified against each work.
- 02 The tenders will be received back on 21-03-2014 up to 01:00PM and open on the same day at 02:00PM if the under signed is out of Head Quarter, the tenders will be opened on the next working day, in case of non responding tenders the date of issue up to 26-03-2014 & opened on 27-03-2014 respectively.

- 03 The bidders who will provide following documents/information are eligible to participate as per SPPRA rule 2010.
- i Valid registration certificate of Pakistan Engineering Council, for the tender amount and relevant nature of work
 - ii Full name, permanent address, Telephone & Fax numbers, E-mail and the organizational structure.
 - iii Bio –Data of Technical Staff employed and to be made available for working on the project.
 - iv Details of works executed during the last five years i/c copy of certificate for the satisfactory completion of works by client.
 - v Documentary proof and ownership of available Machinery and T&P.
 - vi List scope and approximate cost of work and hand
- 04
- i Finance stability certificate issued and scheduled bank
 - ii Affidavit in which the bidders undertakes that it is not involved in any litigation
 - iii Affidavit in which it should be undertaken that the information provided is true and correct
 - iv Affidavit that the bidder has not been black listed by any Government/semi Government /Autonomous body
 - v Registration (NTN Certificate) from Income Tax Department including CNIC
- 05 The earnest money specified would be pledged in the name of Executive Engineer Public Health Engineering Division Ghotki @ Mirpur Mathelo in the shape of call deposit from any schedule bank and must be attached with bid documents otherwise it will not be entertained.
- 06 If the firm/partner involved in partnership deed, than complete detailed/instructions and power of attorney will be submitted on affidavit by the proprietor
- 07 Conditional and Telegraph tenders will not be entertained
- 08 Tender documents can be purchased from the date of first publication till day before opening of Tenders
- 09 Tender would be downloaded from SPPRA website <http://www.pprasinhd.gov.pk/>, Sindh Government Website www.sindh.gov.pk and Email Address of Executive Engineer Public Health Engineering Division Ghotki @ Mirpur Mathelo on xenphedmirpurmathelo@yahoo.com
- 10 On the works below 2.50 Million the above condition No: 03 is not alive.


 (ABDUL KHALIQUE PANHYAR)
 EXECUTIVE ENGINEER
 PUBLIC HEALTH ENGG: DIVISION
 GHOTKI @ MIRPUR MATHELO

Copy Forwarded with Compliments to:-

- 01 The Director information Block No: 96, Sindh Secretariat Karachi for information and publication an at least three Language leading Newspapers (Sindhi, Urdu, English).
- 02 The Chief Engineer Public Health Engg: Department Govt: of Sindh Sukkur for kind information.
- 03 The Secretary Information Technology Department Government of Sindh Karachi 1st Floor Sindh Secretariat No: 06 Karachi for information
- 04 Director (CB) Sindh Public Procurement Regularity Authority Sindh Karachi Barrack No. 8 Secretariat 4A Court Road, Karachi for favour of insertion in the website of SPPRA for wide publicity.
- 05 The Deputy Commissioner Ghotki @ Mirpur Mathelo for kind information
- 06 Superintending Engineer (W&S) Ghotki @ Mirpur Mathelo for information
- 07 The Superintending Engineer Public Health Engg: Circle Sukkur for kind information
- 08 Assistant Engineers all under Public Health Engg: Division Ghotki @ Mirpur Mathelo for information
- 09 Copy to notice board


 (ABDUL KHALIQUE PANHYAR)
 EXECUTIVE ENGINEER
 PUBLIC HEALTH ENGG: DIVISION
 GHOTKI @ MIRPUR MATHELO