

Ent-1: 633/3-14

OFFICE OF THE EXECUTIVE ENGINEER HIGHWAY DIVISION THATTA

No. TC/G-55/ 1472

of 2014, Thatta

Dated: 16/4/2014

NOTICE INVITING TENDERS

1. The Executive Engineer, Highway Division Thatta invites sealed tenders as per SPPRA Rule 2010 Composite Schedule of Rates (CSR) from interested Contractors/Firms for following works.

Sr. No	Name of Work	Estimated Cost (Rs. In Million)	Bid Security	Tender Fee	Time for completion
1.	Construction of road from Jhampir- Noori Abad road mile 0/2 to village Muhammad Ramzan Gopang via Haji Qasim Jakhro road mile 0/0-1/4 (2.40 KMs)	14.400	288,000	3,000	24 Months
2.	Construction of 15' Span RCC Slab Bridge over Drain Nali near Bukhari Farm.	3.950	79,000	2,000	12 Months
3.	Construction of road from Jhampir- Buradabad mile 7/0 to village Muhammad Umer Halani road mile 0/0-1/4 (2.40 KMs)	12.000	240,000	3,000	24 Months
4.	Construction of 15' Span R.C.C Slab Bridge at Poricha Nali near village Adam Poricho.	2.400	48,000	1,000	12 Months
5.	Construction of road from Keenjhar Lake road (Paper Mill) mile 3/3 to village Ali Asghar Manchari road mile 0/0-0/5 (1.00 KM)	5.500	110,000	3,000	12 Months
6.	Construction of road from Karachi- Thatta-Hyderabad (Soomar Shoro) road to village Bhirio Khaskheli road mile 0/0-0/5 (1.00 KM)	6.500	130,000	3,000	12 Months
7.	Construction of road from Mohsin Samoon/ Anwar Karnani road mile 2/1 to village Mullan Muhammad Ali Samo/ Shabir Samo road mile 0/0-0/2 (0.40 KM)	2.600	52,000	2,000	12 Months
8.	Construction of road from Ramzan Khaskheli road mile 0/2 to Noor Ahmed Palijo Farm road mile 0/0-0/4 (0.80 KM)	3.850	77,000	2,000	12 Months
9.	Construction of road from Karachi-Thatta-Hyderabad road to village Lala Brohi road mile 0/0-0/5 (1.00 KM)	5.100	102,000	3,000	12 Months
10.	Construction of road from Zangi Khaskheli road to village Ali Ahmed Khaskheli road mile 0/0-0/3 (0.60 KM)	3.500	70,000	2,000	12 Months
11.	Construction of road from Keenjhar Lake road mile 0/2 to village Jaffar Hillayo road mile 0/0-0/3 (0.60 KM)	2.950	59,000	2,000	12 Months
12.	Construction of road from Jaffar Hillaya road to village Shoukat Gandhro road mile 0/0-0/7 (1.40 KMs)	7.200	144,000	3,000	18 Months
13.	Improvement of road from Ali Nawaz Jakhro road to village Amir Bux Jakhro mile 0/0-0/6 (1.20 KMs)	5.500	110,000	3,000	12 Months
14.	Improvement of road from Sher Shah Soori road mile 6/2 to vill: Akbar Panhwar road mile 0/0-1/2 (2.00 KMs)	6.500	130,000	3,000	12 Months
15.	Widening/ Reconditioning of road from Karachi-Thatta-Hyderabad road mile 60/2 to Session Court road mile 0/0-0/3 (0.60 KM)	3.450	69,000	2,000	12 Months
16.	Construction of C.C Roads of village Changal Khaskheli road mile 0/0-0/2 (0.40 KM)	1.815	36,300	1,000	12 Months

SPPRA INWARD DIARY

1342

NO:

16.4.14

DATED:

Sr. No	Name of Work	Estimated Cost (Rs. In Million)	Bid Security	Tender Fee	Time for completion
17.	Construction of road from Ali Muhammad Jat road mile 1/7 to village Gul Muhammad Samoon & Muhammad Pandhiani road mile 0/0-0/5 (1.00 KM)	5.650	113,000	3,000	12 Months
18.	Construction of road from Mirbaher Mohallah to New Abadi Gharo mile 0/0-0/5 (1.00 KM)	4.900	98,000	3,000	12 Months
19.	Construction of road from Buhara- Garho- Ahmed Katiar road mile 0/7 to village Haji Ahmed Gulri road mile 0/0-0/3 (0.60 KM)	3.400	68,000	2,000	12 Months
20.	Construction of road from Sodho Baghiar- Musat village road mile 0/6 to village Haji Hassan Khaskheli via Mako Panhwar mile 0/0-0/5 (1.00 KM)	5.250	105,000	3,000	12 Months
21.	Const: of road from Sakro- Buhara- Maqbool Dharo road mile 1/3 to village Muhammad Siddique Gopani road mile 0/0-0/5 (1.00 KM)	5.250	105,000	3,000	12 Months
22.	Construction of road from (Joho Town) from Allah Dino Johai road mile 0/5 to village Dr. Ilyas Memon mile 0/0-0/5 (1.00 KM)	6.100	122,000	3,000	12 Months
23.	Construction of road from Ali Muhammad Rind road mile 0/4 to village Ahmed Memon Farm House mile 0/0-0/5 (1.00 KM)	5.700	114,000	3,000	12 Months
24.	Const: of link road from Abdul Karim Parhiyar mile 0/2 to village Qaim Unar mile 0/0-0/3.	3.750	75,000	2,000	12 Months
25.	Construction of link road from Channa Jalbani road mile 1/1 to village Abdul Rahim Channa road mile 0/0-0/6 (1.20 KMs).	6.900	138,000	3,000	12 Months
26.	Construction of link road from Molvi Alam Jat road mile 2/5 to village Khuda Bux Rind mile 0/5-1/2 (1.00 KM)	6.700	134,000	3,000	12 Months
27.	Construction of link road from Ghorabari- Garho road mile 10/7 to village Saindad Lashari mile 0/0-0/4 (0.80 KM)	5.350	107,000	3,000	12 Months
28.	Construction of link road from Mitho Shaikh to Mehar road mile 7/0 to village Khalil Ahmed Shoro mile 0/0-0/5 (1.00 KM)	6.350	127,000	3,000	12 Months
29.	Construction of link road of Garho Town, Mohallah Achar Mirbaher and between B.H.U/ School road mile 0/0-0/2 (0.40 KM)	2.160	43,200	1,000	12 Months
30.	Construction of link road from Buhara- Garho road mile 10/6 (R/S) to village Ahmed Doki mile 0/0-0/1+220' (0.30 KM)	1.850	37,000	1,000	12 Months
31.	Construction of link road from Ghorabari- Garho road mile 10/5 to village Allah Rakhio Lashari mile 0/0-0/3+330' (0.70 KM)	4.200	84,000	3,000	12 Months
32.	Construction of link road from Ali Muhammad Rind road mile 6/0 to Dargah Ismail Shah/ Khalifo Hussain Mallah mile 0/0-2/2+330' (3.70 KMs) Taken up length mile 0/0-0/5 (1.00 KM)	5.900	118,000	3,000	12 Months
33.	Const:of link road from Pirpatho- Darwesh road mile 7/0 to village Umar Machhi mile 0/0-0/2 (0.40 KM)	1.900	38,000	1,000	12 Months
34.	Construction of link road from Pirpatho- Darwesh road mile 6/0 to village Ghulam Rasool Khushik mile 0/0-0/2+440' (0.5333 KM)	2.950	59,000	2,000	12 Months

Sr. No	Name of Work	Estimated Cost (Rs. In Million)	Bid Security	Tender Fee	Time for completion
35.	Construction of link road from Bukera Stop to Agedino Gaho road mile 3/6 to village Agedino Gaho mile 0/0-0/2 (0.40 KM).	2.200	44,000	1,000	12 Months
36.	Construction of link road from Bukera Stop to Agedino Gaho road mile 3/0 to different Streets of village Essa Khaskheli mile 0/2+220'-0/3+220' (0.20 KM)	0.950	19,000	500	06 Months
37.	Construction of link road from Bukera Stop to Agedino Gaho road mile 3/6 to village Saleh Palijo mile 0/0-0/2 (0.40 KM)	2.200	44,000	1,000	12 Months
38.	Construction of link road from Chowdhry Akhtar road to village Dhani Bux Baloch mile 0/0-0/3 (0.60 KM)	3.300	66,000	2,000	12 Months
39.	Construction of link road from Atta Muhammad Lashari road mile 0/5 to village Haji Khan Lashari mile 0/0-0/3 (0.60 KM)	3.550	71,000	2,000	12 Months
40.	Construction of link road from Sulleman Badin Poto road mile 0/5 to village Dil Murad Zangyani mile 0/0-0/5 (1.00 KMs)	5.200	104,000	3,000	12 Months
41.	Construction of link road from Mama Ali Khushik road mile 0/6 to village Ibrahim Khushik mile 0/0-0/2½ (0.50 KM)	3.600	72,000	2,000	12 Months
42.	Construction of 12' ft. Span RCC Slab Bridge along Chhaji Mithi Nali near village Usman Chachai Khushik i/c Approach of Katcha Earthwork road mile 0/0-0/1 (0.20 KM)	2.100	42,000	1,000	12 Months
43.	Construction of link road from Abdul Rasheed Lashari road mile 0/5 to village Abdullah/ Usman Lashari road mile 0/0-0/6 (1.20 KMs)	7.700	154,000	3,000	18 Months
44.	Construction of link road from Baboo Kanad road mile 0/1 (R/S) along Jhaloo Mithi Nali to village Hussian Gulari mile 0/0-0/5 (1.0 KM).	6.250	125,000	3,000	12 Months
45.	Construction of link road from Ghulam Hyder Samoon to village Ayoub Rano road mile 0/0-0/4 (0.80 KM)	5.600	112,000	3,000	12 Months
46.	Construction of link road from Jangisar road mile 0/2 to village Ramzan Karmoon mile 0/0-0/5 (1.00 KM)	5.850	117,000	3,000	12 Months
47.	Construction of link road from Pir Ghulam Hussain Shah road mile 0/3 to village Haji Bareecho mile 0/0-0/5 (1.00 KM)	5.600	112,000	3,000	12 Months
48.	Construction of road from Muhammad Khan Hajano road i/c Approach link of Karim Bux Hajano road mile 0/5-1/0 (0.60 KM)	3.000	60,000	2,000	12 Months
49.	Construction of link road from Muhammad Khan Hajano road mile 0/3 to village Akber Gujrio road mile 0/0-0/6 (1.20 KMs)	6.800	136,000	3,000	12 Months
50.	Construction of link road from Sajjan Wari mile 2/0 to village Allah Dino Patel mile 0/0-0/5 (1.00 KM)	6.300	126,000	3,000	12 Months
51.	Construction of Katcha Earthen Protection Bund (Kharochhan Village) of village Abdul Majeed Utradi mile 0/0-2/2 (3.60 KMs)	4.850	97,000	3,000	12 Months
52.	Construction of link road from Ghulam Hyder Shah Taqvi road mile 0/4-0/6 (0.40 KM)	3.000	60,000	2,000	12 Months

Sr. No	Name of Work	Estimated Cost (Rs. In Million)	Bid Security	Tender Fee	Time for completion
53.	Construction of road from Marho Bulla Khan road to village Allah Bux Rahimoon road mile 0/0-1/2 (2.00 KMs)	11.200	224,000	3,000	24 Months

2. **Eligibility:** Those Contractors/ Firms validly registered with Tax Authorities and Pakistan Engineering Council in relevant category and discipline except for works costing upto Rs. 2.5 (Million).

3. **Method of Procurement:** Similarly tenders for works on B-1 Form at percentage rates shall be submitted in single sealed envelope.

4. **Bidding/Tender Documents:**

- (i) **Issuance:** Documents will be issued from date of publication to **05.05.2014** on payment of tender fee (Non-refundable) against each work mentioned above.
- (ii) **Submission:** Filled in rates for above works, shall be submitted in single sealed envelope for each work separately in the office of the undersigned on **06.05.2014** upto 01:00 p.m.
- (iii) **Opening:** All sealed tenders received separately, for each work shall be opened on **06.05.2014 @ 02:00 p.m.** in presence of bidders available at that time by the undersigned.

(iv) **Place:** of issuance, submission, and opening will be:-

Postal Address : Office of the Executive Engineer, Highway Division
Thatta @ Makli.
Telephone No. : 0298-920095
Fax No. : 0298-770715

(v) **Un-responded tenders:** will be again issued/ submitted/opened on following dates:

2nd Attempt	(a) Issue Date	(b) Submission & Opening date
	13.05.2014	14.05.2014

5. **Terms & Conditions.**

- (a) Any tender having following conditions shall be rejected:
- (i) Conditional and telegraphic bids/ tenders;
- (ii) Tenders not accompanied with bid security mentioned against each work in shape of Bank Receipt at call;
- (iii) Bids/ tenders received after date and time specified;
- (iv) Bids received from black listed Contractors/ Firms;
- (b) **Bid validity Period:** - Bid shall be valid for 90 days from the date of opening.
- (c) The Procuring Agency reserves the right to reject all or any bids, subject to the relevant provisions of Sindh Public Procurement Rules (SPPRA) 2010.
- (d) **Responsive Bidder/ Tenderer is required to submit following documents with their bids.**
- (i) List of similar assignments with cost (numbers of Projects with their cost) undertaken over the past one year.

- (ii) Details of equipments, machineries and transport owned by the Firm/ Contractor.
- (iii) Income Tax returns with Financial Statement returns for last one year.
- (iv) Affidavit that Firm/ Contractor has never been black listed in past.

(GHULAM SHABIR MEMON)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
THATTA

Copy forwarded with compliments to:-

1. The Director of Information & Advertisement Government of Sindh Karachi for wide publicity through leading Newspapers in Urdu, English and Sindhi (In single insertion).
2. The Deputy Commissioner, District Thatta for favour of information.
3. The Director Information & Advertisement, Government of Sindh Block No. 96 Karachi for sending the Advertisement to the Newspapers.
4. The Director (A&F) SPPRA Block No. 8 Sindh Secretariat No. 4-A Court Road Karachi for publication on website www.pprasindh.gov.pk.
5. The Superintending Engineer, Works & Services Department, Thatta for favour of information & approval.
6. The Executive Engineer, Highway Division (All) for wide publicity.
7. The Assistant Engineer, Highways Sub-Divisions (All) for information.
8. Copy to Notice Board/ H.C/D.B (Local).

(GHULAM SHABIR MEMON)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
THATTA