

**OFFICE OF THE
EXECUTIVE ENGINEER, EDUCATION WORKS DIVISION, LARKANO**
(Near High Court Building, CMC Road Larkano Ph: 074-9410501, Fax 074-9410552, Email: ewlarkana@hotmail.com)

No. XEN(EWD)/CB/TC/G-55/ 1218

Larkano, Dated 23/04 /2014

NOTICE INVITING TENDERS

Sealed tenders are invited from all the interested persons/suppliers/contractors/companies for procurement of the following works as per SPPRA Rules 2010.

Sr.No./ADP No.	Name of Scheme / Location	Estimated Cost (in million)	Earnest Money (in rupees)	Tender Fee (in rupees)	Period of Completion
221	Providing building to existing shelterless Primary Schools Taluka Bakrani (2010-11 Programme) (5 Units)				
1	GGPS. Qaim Mangan (balance work)	0.250	5,000	750	06 months
224	Construction / Reconstruction of building for existing Primary Schools Taluka Dokri & Bakrani (2010-11 Programme) (14 Units).				
2	GGPS. Karam Khan Khakhrani (Electrification)	0.140	2,800	500	06 months
225	Integrated Rehabilitation of Primary Schools in Taluka Larkano (2010-11 Programme) (16 Units).				
3	GBPS. Nazar Muhalla No.1 Larkano (Electrification)	0.140	2,800	500	06 months
227	Integrated rehabilitation of Primary Schools in Taluka Bakrani (2010-11 Programme) (13 Units)				
4	GGPS. Hyder Brohi (Electrification)	0.100	2,000	500	06 months
228	Integrated rehabilitation of Primary schools in Taluka Dokri (2010-11 Programme) (11 Units)				
5	GGPS. Veehar (Electrification)	0.140	2,800	500	06 months
6	GBPS. Pir Bux Brohi (balance work)	0.250	5,000	750	06 months
233	Construction of building for existing shelterless Primary schools in Taluka Larkano (2011-12 Programme) (5 Units)				
7	GBPS. Wandh Basham (Electrification)	0.140	2,800	500	06 months
234	Construction of building for existing shelterless Primary schools in Taluka Dokri (2011-12 Programme) (5 Units)				
8	GBPS. Jalalabad (Electrification)	0.140	2,800	500	06 months
9	GBPS. Ali Muhammad Mamnani (Electrification)	0.140	2,800	500	06 months
10	GBPS. Koro Junejo (Electrification)	0.140	2,800	500	06 months
11	GBPS. Jogi Kalhoro	2.150	43,000	3000	15 months
236	Rehabilitation of building for existing Primary Schools in Taluka Larkano (2011-12 Programme) (14 Units)				
12	GBPS. Khair Muhammad Malgani (Electrification)	0.140	2,800	500	06 months
13	GGPS. Mahota (Electrification)	0.140	2,800	500	06 months
14	GBPS. Panjoodero	1.450	29,000	1500	15 months
238	Rehabilitation of building for existing Primary Schools in Taluka Bakrani & Dokri (2011-12 Programme) (24 Units)				
15	GBPS. Tatri (Electrification)	0.100	2,000	500	06 months
16	GBPS. Dera	0.900	18,000	1500	12 months
17	GGPS. Bindi	0.500	10,000	750	10 months
18	GBPS. Khacharpur	0.500	10,000	750	10 months
19	GBPS. Fazal Kalhoro	0.800	16,000	1500	12 months
240	Construction of additional class rooms in existing Primary Schools in Taluka Larkano (2011-12 Programme) (16 C.Rooms)				
20	GBPS. Pir Ranjhan Shah (2 C.R electrification)	0.100	2,000	500	06 months
241	Construction of additional class rooms in existing Primary Schools in Taluka Bakrani / Dokri (2011-12 Programme) (16 C.Rooms)				
21	GBPS. Dokri (2 C.R electrification)	0.100	2,000	500	06 months
242	Reconstruction of dangerous Primary / Middle School Buildings in Taluka Larkano (2011-12 Programme) (6 Units)				
22	GBPS. Ghulam Muhammad Wahan (Electrification)	0.140	2,800	500	06 months
243	Reconstruction of dangerous Primary School Buildings in Taluka Ratodero (2011-12 Programme) (9 Units)				
23	GBPS. Darya Khan Unar (electrification)	0.100	2,000	500	06 months
24	GBPS. Wandh Jogi	3.800	76,000	3000	15 months


Sr.No./ ADP No.	Name of Scheme / Location	Estimated Cost (in million)	Earnest Money (in rupees)	Tender Fee (in rupees)	Period of Completion
244	Reconstruction of dangerous Primary / Middle School Buildings in Taluka Bakrani / Dokri (2011-12 Programme) (12 Units)				
25	GBMS. Veehar Tal: Dokri (Electrification)	0.140	2,800	500	06 months
26	GBPS. Nooral Abro (2 C.R.)	1.800	36,000	3000	12 months
246	Integrated rehabilitation / provision of approach road including drainage to GBHS. Saint Joseph Larkano (2010-11 Programme)				
27	GBHS. Saint Joseph Larkano (balance work)	5.000	100,000	3000	18 months
248	Rehabilitation & provision of missing facilities of building for existing Secondary / Higher Secondary Schools Taluka Larkano (2010-11 Programme) (9 Units)				
28	GGHS(E.M) Larkano (Electrification)	0.150	3,000	500	06 months
29	GGHS. Mughul Larkano	1.350	26,000	1500	12 months
249	Rehabilitation and provision of missing facilities of building for existing Secondary / Higher Secondary Schools Taluka Ratodero (2010-11 Programme)				
30	GBHS. Mirpur Bhutto (balance work)	1.000	20,000	1500	10 months
250	Rehabilitation and provision of missing facilities of building for existing Secondary / Higher Secondary Schools Taluka Bakrani/Dokri (2010-11 Programme) (7 Units)				
31	GGHS. Dokri (Electrification)	0.200	4,000	500	06 months
32	GGHS. Pathan Tal: Bakrani (Electrification)	0.200	4,000	500	06 months
251	Construction of additional class rooms in existing Secondary / Higher Secondary Schools Taluka & District Larkano (16 C.Rooms) (2010-11 Programme)				
33	GHS. St: Joseph (4 C.R electrification)	0.300	6,000	750	06 months
34	GGHS. Little Folks Larkano (3 C.R balance work)	0.500	10,000	750	08 months
252	Construction of additional class rooms in existing Secondary / Higher Secondary Schools Taluka Ratodero District Larkano (16 Class Rooms) (2010-11 Programme)				
35	GGHSS. Ratodero (4 C.R) (balance work)	2.500	50,000	3000	12 months
255	Provision of missing facilities in existing Secondary / Higher Secondary Schools Taluka Larkano (2010-11 Programme) (11 Units)				
36	GBHSS. Pilot, GBHS. Sachal Colony, GBHS. Dhamrah & GBHS. Bero Chandio Tal: Larkano (Lavatory blocks electrification)	0.040	800	500	06 months
256	Provision of missing facilities in existing Secondary / Higher Secondary Schools Taluka Ratodero (2010-11 Programme) (11 Units)				
37	GBHSS. Banguldero (Computer block electrification)	0.145	2,900	500	06 months
38	GBHSS. Naudero, GBHS. Khan Wah (Lavatory elect:)	0.060	1,200	500	06 months
258	Provision of missing facilities in existing Secondary / Higher Secondary Schools Taluka Dokri (2010-11 Programme) (8 Units)				
39	GBHS. Badah, GBHS. Moen-Jo-Daro, GBHS.Veehar & GBHS. Dara (Lavatory blocks electrification)	0.100	2,000	500	06 months
40	GBHS. Dara (C.Wall balance work)	0.800	16,000	1500	10 months
259	Construction of Auditorium Hall at Govt. Boys High School Dhamrah Taluka Larkano (2010-11 Programme)				
41	GBHS. Dhamrah (Auditorium balance work)	1.200	24,000	1500	10 months
265	Rehabilitation of building for existing High / Higher Secondary Schools in Taluka Larkano (2011-12 Programme) (7 Units)				
42	GGHS. Dhamrah (Electrification)	0.200	4,000	500	06 months
266	Rehabilitation of building for existing High / Higher Secondary Schools in Taluka Ratodero (2011-12 Programme) (6 Units)				
43	GBHS. Lashari	2.800	5,600	3000	15 months
268	Rehabilitation of building for existing High / Higher Secondary Schools in Taluka Dokri (2011-12 Programme)				
44	GBHS. Dara (balance work)	2.500	50,000	3000	15 months
272	Rehabilitation/Improvement of Historical Educational Buildings in District Larkano (2011-12 Programme) (3 Units)				
45	GBHSS. Pilot Larkano (Electrification)	0.300	6,000	750	10 months

Sr.No./ADP No.	Name of Scheme / Location	Estimated Cost (in million)	Earnest Money (in rupees)	Tender Fee (in rupees)	Period of Completion
275	Construction of Auditorium Hall at GBHS. Banguldero (2011-12 Programme)				
46	GBHS. Banguldero (Electrification)	0.350	7,000	750	10 months
47	GBHS. Banguldero (balance work)	6.500	130,000	3000	18 months
277	Construction of Computer Block at Govt. Boys Higher Secondary School Ratodero (2011-12 Programme)				
48	GBHSS. Ratodero (Electrification)	0.800	16,000	1500	10 months
280	Construction of Scout Head Quarter in existing High / Higher Secondary Schools District Larkano (2011-12 Programme) (2 Units)				
49	GBHSS. Pilot Larkano (balance work)	4.000	80,000	3000	15 months
281	Construction/Reconstruction of Workshop (for Dress Making & Designing) in existing Secondary / Higher Secondary Schools District Larkano (2011-12 Programme) (3 Units)				
50	GGHS. Larkano (Workshop electrification)	0.200	4,000	500	08 months
283	Rehabilitation / Improvement of Education Office Buildings District Larkano (2011-12 Programme) (7 Units)				
51	ADEO(Female) Office Dokri (Electrification)	0.200	4,000	500	06 months
52	ADEO(Male) Office Ratodero	1.800	36,000	3000	15 months
155	Addition of Class Rooms in existing Primary Schools & Construction of two roomed building in existing Primary Schools in Sindh (2005-06 Programme)				
53	GBPS. Paleeja Tal: Bakrani (balance work)	0.150	3,000	500	06 months
156	Up-gradation of Primary Schools to Middle Schools in Sindh (2007-08 Programme)				
54	GGPS. Madersatul Ghurba (Nadir Shah Mohla) (balance Elect:)	0.200	4,000	500	06 months
186	Rehabilitation of existing High / Higher Secondary Schools in Sindh (2008-09 Programme)				
55	GBHS. Bاده (Electrification)	0.400	8,000	750	08 months
56	GBHS. Main Ratodero (balance work)	5.000	100,000	3000	15 months
187	Establishment of Single Section High Schools in Sindh (2008-09 Programme)				
57	GGSSHS. Haji Lal Bux Shaikh (Electrification)	1.100	22,000	1500	10 months
932	Construction of building for existing shelterless Primary Schools District Larkano (30 Units)				
58	GBPS. Petehro UC, Kothi (Electrification)	0.140	2,800	500	04 months
59	GBPS. Jalab Jatoi Tal: Larkano (Electrification)	0.140	2,800	500	04 months
N-ADP (1264)	Provision of Lacking facilities to existing Primary, Middle, High Schools & Colleges District Larkano (20011-12 Programme) (11 Units)				
60	GDC. Ratodero (balance work)	0.500	10,000	750	06 months
N-ADP (1264)	Construction of 2-roomed Primary School Buildings in District Larkano (2011-12 Programme) (18 Units)				
61	GBPS. Supra at Wandh Nareja (balance work)	0.500	10,000	750	06 months
N-ADP (1264)	Rehabilitation of Primary, Middle & High School Buildings District Larkano (2011-12 Programme) (38 Units)				
62	GBPS. Jumo Agham Tal: Ratodero (balance work)	0.500	10,000	750	06 months
63	GGPS. Khairodero Tal: R'Dero (balance work)	0.500	10,000	750	06 months
64	GBPS. Phulpota-II Tal: R'Dero (balance work)	0.500	10,000	750	06 months
65	GBPS. Fateh Muhammad Bhutto /Jat Bhutta (balance work)	0.500	10,000	750	06 months
N-ADP (1264)	Construction of two additional class rooms in GGPS. Gharibabad Naudero Taluka Ratodero District Larkano (2011-12 Programme)				
66	GGPS. Gharibabad Naudero (balance work)	0.500	10,000	750	06 months
N-ADP (1264)	Provision of essential facilities in existing Educational Institutes District Larkano (5 Units)				
67	Govt. Boys Degree College Naudero (balance work)	0.500	10,000	750	06 months
68	Govt.BHJ College Dokri (B.Sc wing Electrification)	0.300	6,000	750	06 months
69	Govt.BHJ College Dokri (balance civil work)	1.000	20,000	1500	06 months
70	Govt. BD College Larkano (balance work)	2.500	50,000	3000	08 months
71	Govt. Pilot HSS. Larkano (Science Labs balance work)	2.500	50,000	3000	08 months
72	Govt. Arts & Commerce College Lrk. (balance work)	1.500	24,000	1500	08 months

Sr.No./ADP No.	Name of Scheme / Location	Estimated Cost (in million)	Earnest Money (in rupees)	Tender Fee (in rupees)	Period of Completion
1264	Priority Development Programme				
73	Repair & Renovation of Tomb of Dargah Qaim Shah Bukhari Larkano sponsored by Mr. Nisar Ahmed Khuhro, MPA (PS-36)/Senior Minister for Education & Literacy.	2.300	46,000	3000	12 months
74	Construction of Mosque near Rehmatpur P.S, UC-3 Larkano City sponsored by Mr. Nisar Ahmed Khuhro, MPA (PS-36)/Senior Minister for Education & Literacy.	0.875	17,500	1500	12 months
75	Construction of Shelter Waiting Halls for Civil Hospital & Children Hospital Larkano sponsored by Mr. Nisar Ahmed Khuhro, MPA (PS-36)/Senior Minister for Education & Literacy.	1.850	37,000	3000	12 months
76	Construction of Anand Nivas Mandir At Larkano Sponsored by Mr. Giyan Chand Essarani, MPA of Minorities Sindh.	2.875	575,000	3000	12 months
77	Construction of Public Library at Dargah Jaral Shah Larkano sponsored by Mr. Nisar Ahmed Khuhro, MPA (PS-36) /Senior Minister for Education & Literacy.	0.950	19,000	1500	12 months
78	Construction of 2-roomed Primary School Building in Taluka Ratodero at GBPS. Noor Abad Near Nadar Shah Muhalla Ratodero sponsored by MPA Mr. Muhammad Ayaz Soomro (PS-37) (balance work)	0.300	10,000	750	12 months

Terms & Conditions

- Bidding Documents will be issued from date of publication in the newspapers/ on website on payment of tender fee (Non-refundable) on any working day up to **12-05-2014**.
- Sealed Tenders will be received back on **13-05-2014** up to 1:00 pm and will be opened on same date at 2.00 pm in the presence of intending contractors or their authorized representatives.
- Un-responded / rejected tender will be re-issued up to **27-05-2014** which will be received back on **28-05-2014** up to 1.00 pm and will be opened on same date at 2.00 pm respectively.
- No conditional / telegraphic tender will be entertained.
- No tender without call deposit or received after specified date & time will be considered.
- Bid containing Least Cost Method (Single stage one Envelop) should be submitted along with documents viz: List of similar assignments with cost, under-take over the past (02) years, details of equipments, machineries and transport owned by him.
- If the undersigned remains out of head quarter on date of opening of tenders, the same will be opened on the next working day at the same time as mentioned above.
- The Procuring agency reserves the right to reject all or any bid subject to the relevant provision of SPPRA Rules 2010.


EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
LARKANO

CFWCs to:

- The Deputy Commissioner, Larkano for favour of his kind information.
- The Chief Engineer, Buildings, Sukkur.
- The Superintending Engineer, Works and Services Department, Larkano for favour of information and approval please.
- The Director Information Public Relationship Department (Advertisement Section) Government of Sindh, Karachi along with three copies of Tender Notice for vide publicity in the newspapers
- The Director (C.B) SPPRA, Planning and Development Department, GoS, Block-8 Sindh Scctt:4-A Court Road Karachi for posting NIT on website.
- The Secretary (Focal Person), Information Technology Department, Govt. of Sindh, New Sindh Secretariat, 1st Floor, Karachi for floating tenders on website.
- The Executive Engineer, Roads Division / Buildings Division, Larkano
- The Assistant Engineer, Education Works Sub-Division, Larkano/Ratodero/Dokri/Electric Works, Larkano for vide publicity.
- Copy to Divisional Accounts Officer/Draftsman/Establishment Branch/Notice Board (local).


EXECUTIVE ENGINEER