

No: TC/G-55/

1015

S.B.A Dated:

30/5/14

**"TO ACTIVATE ROADS AS 'SERVICE' TO PEOPLE  
AND TO OPEN UP THE PROVINCE BY MAXIMUM ACCESS"**

**NOTICE INVITING TENDERS.**

Tender standard Bidding documents Forms issued as per Sindh Public Procurement Regularity Authority Rule 2010 to the interested persons / suppliers / Contractors.

| Sr. # | Name of Work              | Estimated Cost<br>(in Mill) | Earnest<br>Money | Tender<br>Fee. | Time<br>Allowed |
|-------|---------------------------|-----------------------------|------------------|----------------|-----------------|
|       | List attached separately. |                             |                  |                |                 |

**CONDITIONS.**

- The Bid forms will be available at the office of the undersigned Situated at near Kazi Ahmed road Nawabshah during office hours on payment of the tender fee, in Cash (Non refundable) specified against each work on any working day from the date of Publication upto 19.6.14 at 1.00 p.m
- The tenders will be received back on 20.6.14 upto 1.00 p.m and opened on same date at 1.45 P.M. in the presence of interesting Bidders or their authorized representative on same date.
- Tender documents will be opened in the presence of Procurement Committee approved by the Secretary Works & Service Karachi Sindh.
- a) In case undersigned is out Head Quarter same will be received and opened on next working day on same timing..  
b) In case the tenders are un responded the next dates for issue & opening of tenders will be as under:-  
i) The tenders will be issued upto 8.7.14 1.00 p.m and tenders will be received back on 9.7.14 1.00 pm opened on same date at 1.45 P.M. in the presence of interesting Bidders or their authorized representative on same date.
- To participate in tendering details for eligibility are as under:-  
i) Registration Certificate for Pakistan Engineering Council in the relevant field of specialization of work and to the extent of tender amount for the year 2014.  
ii) Bio data of Engineers and Technical staff working with the firm.  
iii) Documentary evidence of works executed / works in progress and certificate of satisfactory completion of works by the employers.  
iv) List of works in progress indicating cost of each work and copy of letter of award of work.  
v) List of Machinery and equipment available with documentary evidence of its ownership certificate of Bank showing credit worthiness along with Bank Statement.
- Registration with Income Tax Department (NTN-Certificate) and copy of NIC.
- Undertaking on Affidavit with Firm is not involved in any litigation.
- The earnest money specified would be pledged in the name of Executive Engineer Highways Division Shaheed Benazir Abad in the shape of call deposit from any scheduled Bank and must be attached with bid documents; otherwise it will not be entertained.
- Affidavit to the effect that the firm / contractor is not involved has not been black listed previously by any executing agency.
- Affidavit with an effect the all documents/particulars/Information furnished is true/correct.
- In case of firm list of partners/partnership deed, given full particulars of Directors/proprietors or others connected along with power of attorney. In case of being sole proprietor such under taking on affidavit be furnished.
- The competent authority reserves the right to reject any or all tenders / bid proposals as per SPPRA Rules are shall may be communicated to bidder on request.
- In case of Works costing below Rs: 2.500 Million the conditions at Sr. No: 4 will not applicable.

EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
SHAHEED BENAZIR ABAD

*Copy is forwarded with compliments to:-*


- The Secretary to Govt. of Sindh Works and Services Department Karachi for favour of his kind information
- The Secretary Govt. of Sindh Information Technology Secretariat No.6 Karachi for favour of placing the same on web side of Sindh Government.
- The Director Government of Sindh, Sindh Public Procurement Regularity Authority Block 8 Sindh Secretariat No.4 Court Road Karachi.
- The Deputy Commissioner Shaheed Benazirabad for favour of kind Information.
- The Director Public Relation Information Department, Govt. of Sindh, Block N. 96, Sindh Secretariat (Adv. Section) Karachi, alongwith (4) Four Copies for single insertion in 3 leading Newspapers (The News) English (Jang) Urdu, (Kawish) Sindhi and (SOBH) Sindhi.
- The Superintending Engineer Officer Works & Services Shaheed Benazir Abad, for favour of information and necessary approval may kindly be accorded.
- The Assistant Engineer Highway Sub-Division, N'Shah Sakrand/Daultpur at Kazi Ahmed.
- Notice Board/CB/DB/Divl: Accounts Officer.

EXECUTIVE ENGINEER  
HIGHWAY DIVISION  
SHAHEED BENAZIR ABAD

## List of Works

| S.No | Name of Scheme  | Estimated Cost | Earnest Money | Tender Fee | Time Allowed |
|------|---|----------------|---------------|------------|--------------|
| 1    | Constt: of road from Niazi Khan Siyal to Nibaboo Bhoora mile 0/3-0/6.   | 5.60           | 112,000       | 3000/      | 12 Months    |
| 2    | Constt: of road from Colonol More road to village Dhani Bux Rind mile 0/1+330-0/3.  | 2.50           | 50,000        | 1000/      | 8 Months     |
| 3    | Constt: of road from Nawabshah Varr road to village Azeem Bhatti mile 0/1+330-0/3.  | 2.50           | 50,000        | 1000/      | 8 Months     |
| 4    | Widening / Reconditioning of road from Daur-Moro road to Jamal Shah Regulator via Sher Ali Shah & Asgharabad road mile 7/5+440-8/5+440 (3" Thick Asphalt Concrete). | 27.00          | 540,000       | 3000/      | 12 Months    |
| 5    | Constt: of road from Ghandia Mori, Choudhary Shah Nawaz road to village Hamzo Chandio / Hadi Bux Chandio mile 0/3-0/6.  | 5.00           | 100,000       | 2000/      | 12 Months    |
| 6    | Constt: of road from Rahib Shah Minor to village Meero Chandio Mile 0/3-0/6.  | 5.60           | 112,000       | 3000/      | 12 Months    |
| 7    | Recondg: of road from National Highway to Nebahoo Bhoora mile 0/4-1/0.  | 4.60           | 92,000        | 2000/      | 12 Months    |
| 8    | Reconditioning of road from National Highway Nebahoo Bhoora road to Kando Khaskheli via Ibrahim Khaskheli mile 0/4-1/0.   | 4.50           | 90,000        | 2000/      | 12 Months    |
| 9    | Constt: of road from Saddique Khaskheli to Connect Khan Muhammad Unar road mile 0/3-0/6.  | 4.80           | 96,000        | 2000/      | 12 Months    |
| 10   | Constt: of road from KB Rind to Dost Pir Graveyard, Deh Jamal Keerio mile 0/3-0/6.  | 5.80           | 116,000       | 3000/      | 12 Months    |
| 11   | Constt: of road from Punhal Khan Chandio road to Connect Khan Muhammad Unar road mile 0/3-0/6+330.  | 7.00           | 140,000       | 3000/      | 12 Months    |
| 12   | Recondg: / Constt: of road from Varr Sarhari to village Sahib Khan Jamali via Wassayo Jamali mile 0/3-0/6.  | 4.00           | 80,000        | 2000/      | 8 Months     |
| 13   | Constt: of road from Zanwar Safdar Mari road to village Imamuddin Mari mile 0/3-0/6.  | 5.00           | 100,000       | 2000/      | 12 Months    |
| 14   | Constt: of road from Mughia Mori road to Dargah Gulam Shah to village Ali Muhammad Bugti mile 0/3-0/6.  | 5.00           | 100,000       | 2000/      | 12 Months    |
| 15   | Recondg: of road from Bucheri Phatak to village Abdul Latif Abbasi mile 0/4-1/0.  | 4.60           | 92,000        | 2000/      | 8 Months     |
| 16   | Constt: of road from village Abdullah Mari to village Ali Gul Mari mile 0/1+330-0/3+330.  | 3.50           | 70,000        | 2000/      | 8 Months     |
| 17   | Constt: of road from Kajeri Bucheri Bye Pass road to Trust of Habibullah Shah mile 0/2+330-0/5.   | 4.30           | 86,000        | 2000/      | 8 Months     |
| 18   | Constt: of road from Colonol More to Sim Nala South side to village Rahim Bux Brohi via Safar Brohi mile 0/3-0/6.   | 4.80           | 96,000        | 2000/      | 8 Months     |
| 19   | Constt: of road from Trimore Daur road @ 40 Hazar Mori village Shah Nawaz Rind road @ mile 1/2 to village Iqbal Khan Rind mile 0/2+330-0/5.                         | 4.60           | 92,000        | 2000/      | 8 Months     |
| 20   | Constt: of road from Ghulam Qadir Zardari to village Jamsheedabad mile 0/2+330-0/5.   | 4.30           | 86,000        | 2000/      | 8 Months     |
| 21   | Constt: of road from Mall Rahu via Panjoon Solangi mile 2/7 to village Noor Dir Kaloi via Mehmood Kaloi mile 0/2+330-0/5.   | 4.70           | 94,000        | 2000/      | 8 Months     |
| 22   | Constt: of road from Makhdoom Form Bund to village Lashkari Zardari mile 0/3-0/6.   | 5.30           | 106,000       | 3000/      | 10 Months    |
| 23   | Constt: of road from Bado Mahar to Pir Ghulam Muhammad Sim Nala Dosan Chutto mile 0/2+330-0/5.  | 4.40           | 88,000        | 2000/      | 8 Months     |
| 24   | Recondg: of road from Nawabshah Sarhari road to village Shahmir Khan Zardari via Sono Zardari i/c Bridge mile 0/4-1/0.  | 5.00           | 100,000       | 2000/      | 10 Months    |
| 25   | Constt: of road from Hazrat Hout Fakir road at mile 3/0 to Connect Ali Nawaz Khaskheli via village Gul Hassan Lashari mile 0/3-0/6.                                 | 5.00           | 100,000       | 2000/      | 12 Months    |
| 26   | Constt: of road from Choudhary Nazir Ahmed Arain road to village Hussain Bux Chandio mile 0/1+330-0/3.  | 2.70           | 54,000        | 1000/      | 8 Months     |
| 27   | Constt: of road from Remaining various Streets of 3 Chak Abadi mile 0/2-0/3-310.  | 2.80           | 56,000        | 1000/      | 8 Months     |
| 28   | Constt: of road from Soofi Water road @ mile 0/1 to village Dr. Muhammad Younus Jatt mile 0/1+330-0/3.  | 3.00           | 60,000        | 2000/      | 8 Months     |
| 29   | Constt: of road from Shoukat Arain @ mile 0/4 to village Haji Shoaib Arain mile 0/1+330-0/3.  | 3.00           | 60,000        | 2000/      | 8 Months     |
| 30   | Constt: of road from Manzoor Arain road to village Javed Arain mile 0/1+330-0/3+220.  | 3.40           | 68,000        | 2000/      | 8 Months     |
| 31   | Constt: of road from Nawabshah 60th mile @ mile 7/0 along Sim Nala to village Ghulam Nabi Mari mile 0/3-0/6.  | 5.10           | 102,000       | 3000/      | 12 Months    |
| 32   | Recondg: of road from National Highway Khar road to Bahadurabad road mile 0/3-0/6.  | 4.40           | 88,000        | 2000/      | 8 Months     |

| S.No                 | Name of Scheme  | Estimated Cost | Earnest Money | Tender Fee | Time Allowed |
|----------------------|---|----------------|---------------|------------|--------------|
| 33                   | Rehabilitation / Reconstruction of road from Deran road @ mile 6/4 to Noor Shah via Protective Bund road mile 1/4-3/0 (in Portion).   | 5.00           | 100,000       | 2000/      | 8 Months     |
| 34                   | Constt: of road from Amir Bux Zardari @ mile 0/3 to village Hamid Ali Zardari mile 0/3-0/6.   | 5.00           | 100,000       | 2000/      | 12 Months    |
| 35                   | Constt: of road from Daur Haberi road to Connect Daur Jamal Shah road along Sim Nala mile 0/3-0/6.  | 6.50           | 130,000       | 3000/      | 12 Months    |
| 36                   | Constt: of road from Essa Pacca-Luqman Makrani road @ Hala Masjid to village Muhammad Khan Laro, Moula Bux Laro i/c Link to village Bilawal Rind, Hyder Zardari, Saleh Zardari, Juman Bughio, Allah Rakhio Bughio, Jhandho Bughio, Suleman Laro mile 2/2-2/6. | 7.30           | 146,000       | 3000/      | 12 Months    |
| 37                   | Constt: of road from village Karimdad to village Qabool Rahu mile 2/5-3/4.  | 12.50          | 250,000       | 3000/      | 12 Months    |
| 38                   | Recondg: of road from Nawabshah 60th Mile to village Khadim Hussain Sher mile 0/7-1/2.  | 3.80           | 76,000        | 2000/      | 8 Months     |
| 39                   | Constt: of road from Essa Mari to village Muhammad Bachal Zardari mile 0/7-1/0+440  | 3.20           | 64,000        | 2000/      | 8 Months     |
| 40                   | Constt: of road from Sakrand Sarhari to village Nidam Mangsi mile 0/6-1/0.  | 3.60           | 72,000        | 2000/      | 8 Months     |
| 41                   | Widening / Reconditioning of road from N.H Way Punhal Khan Chandio road to Rahu Rato Graveyard (M.R.D Shaheed 1983) mile 0/2+33C-0/7+330.   | 15.50          | 310,000       | 3000/      | 12 Months    |
| <b>M.N.A. SCHEME</b> |   |                |               |            |              |
| 42                   | Constt: of road from N.H way @ Petrol Pump Mir Muhammad Chandio to village Ali Akbar Unnar mile 0/2+330-0/5.  | 7.70           | 154,000       | 3000/      | 12 Months    |
| 43                   | Constt: of road from Chandan Mori Lutuf Ali Mari to Gamman Mori road mile 0/2+330-0/5+330.  | 5.60           | 112,000       | 3000/      | 12 Months    |
| 44                   | Constt: of road from Khabar Stop to Kubi Shah Bukhari Mori road mile 0/2-0/4  | 3.70           | 74,000        | 2000/      | 8 Months     |
| <b>A.D.P SCHEME</b>  |   |                |               |            |              |
| 45                   | Constt: of road from Bhai Khan Zardari to village Sain Bux Chandio via village Hanjho Khan Zardari mile 1/0-1/3.  | 5.30           | 106,000       | 2000/      | 8 Months     |

  
 Executive Engineer  
 Highway Division  
 Shaheed Benazir Abad