

OFFICE OF THE PROJECT DIRECTOR
MALIR, KEAMARI & KARACHI RURAL PACKAGE

No.P.D/MKIKRP /

290

Karachi dated

21

/ 7

/ 2014.

No.-A200 SMCHS Karachi.

NOTICE INVITING TENDER.

LIST OF WORKS

Sealed tender on B-I/BI form are hereby invited from the interested participants, reputed, experienced firms & contractors registered with Pakistan Engineering Council.

The tender will be issued up-to 07/08/2014 at 12.00 Noon and the same will be received back & opened by the tender committee on 8/08/2014 at 12.30 (AN). In case the bids are not responded on the same date the next date for receipt & opening is fixed as 11/8/2014. or 12/8/2014 at 12.00(FN). The tender documents can be had from the office of the under signed on payment of tender fee shown against each item (Non refundable).


The bid security in shape of pay order of any schedule Bank in favor of Project Director Malir Keamari & Karachi Rural Package must be attached with the tender documents. Conditional tenders will not be accepted. The undersigned reserves the rights to reject any bid or all bids at any time prior to the acceptance.

LIST OF WORKS

S. No.	Name of works.	Estimated Cost.	Bid Security P.O	8% S.D. P.O	Tender Fee P.O	Time Period.
1	Providing; laying sewer line at Younusabad UC-4 Keamari .	2.951	0.059	0.236	1500	4 Months.
2	Providing; water & sewer line i/c C.C flooring at Grex-II. UC-6 keamari.	7.475	0.150	0.598	1500	4 Months.
3	Providing; water & sewer line i/c C.C flooring at Wachani Mohalla Mowah Goth IUC-8 Gabopat Keamari.	4.800	0.096	0.384	1500	4 Months.
4	Providing; water & sewer line i/c C.C flooring at Baloch Mohalla Mowah Goth IUC-8 Gabopat Keamari.	4.900	0.098	0.392	1500	4 Months.
5	Providing; water & sewer line i/c C.C flooring at Lassi Mohalla Mowah Goth IUC-8 Gabopat Keamari.	4.644	0.093	0.372	1500	4 Months.
6	Providing; water & sewer line i/c C.C flooring at Bismillah Mohalla Mowah Goth IUC-8 Gabopat Keamari. (P-1)	4.640	0.093	0.371	1500	4 Months.
7	Providing; water & sewer line i/c C.C flooring at Bismillah Mohalla Mowah Goth IUC-8 Gabopat Keamari. (P-3)	4.550	0.091	0.364	1500	4 Months.
8	Providing; water & sewer line i/c C.C flooring at Kachaaelo Mohalla Mowah Goth IUC-8 Gabopat Keamari. (P-1)	5.180	0.104	0.414	1500	4 Months.
9	Providing; water & sewer line i/c C.C flooring at Brohi Mohalla Mowah Goth IUC-8 Gabopat Keamari. (P-1)	4.830	0.097	0.386	1500	4 Months.
10	Providing; water & sewer line i/c C.C flooring at Shaikh Mohalla Mowah Goth IUC-8 Gabopat Keamari. (P-1)	5.000	0.100	0.400	1500	4 Months.
11	Providing; water & sewer line i/c C.C flooring at Noor Shah Shaikh Mohalla Mowah Goth IUC-8 Gabopat Keamari. (P-2)	4.854	0.097	0.388	1500	4 Months.
12	Providing; water & sewer line i/c C.C flooring at Kachhi Mohalla Mowah Goth IUC-8 Gabopat Keamari. (P-1)	4.920	0.098	0.394	1500	4 Months.
13	Providing; water & sewer line i/c C.C flooring at Kachhi Mohalla Mowah Goth IUC-8 Gabopat Keamari. (P-2)	4.890	0.098	0.391	1500	4 Months.
14	Providing; water & sewer line i/c C.C flooring at Hassan Goth Mowah Goth IUC-8 Gabopat Keamari. (P-1)	4.960	0.099	0.397	1500	4 Months.
15	Providing; water & sewer line i/c C.C flooring at Hassan Goth Mowah Goth IUC-8 Gabopat Keamari. (P-3)	4.750	0.095	0.380	1500	4 Months.
16	Providing; sewer line at Gulshan-e-Mazdoor (L Patti) Baldia.	7.688	0.154	0.615	1500	4 Months.

17	Providing Water line at Ramzan Goth Deh Goond Pass UC-8 Gabopat Keamari.	2.457	0.049	0.197	1500	4 Months.
18	Providing sewer line at Kaim Khani Colony UC-2 Baldia. (P-1).	5.000	0.100	0.400	1500	4 Months.
19	Providing water & sewer line i/c C.C flooring at 500 Quar UC-8 Gabopat Keamari. (P-1)	4.600	0.092	0.368	1500	4 Months.
20	Providing water & sewer line i/c C.C flooring at 500 Quar UC-8 Gabopat Keamari. (P-2)	4.000	0.080	0.320	1500	4 Months.
21	Construction of C.C flooring at street No. 7 Intelligence colony behind behria security MT Khan Road District South.	2.805	0.056	0.224	1500	4 Months.
22	Providing sewer line i/c C.C flooring at different areas of UC-1 Keamari.(P-1)	4.950	0.099	0.396	1500	4 Months.
23	Providing sewer line i/c C.C flooring at different areas of UC-1 Keamari.(P-4)	4.887	0.098	0.391	1500	4 Months.
24	Providing sewer line i/c C.C flooring at different areas of UC-3 Keamari.(P-2)	4.690	0.094	0.375	1500	4 Months.
25	Providing sewer line i/c C.C flooring at different areas of UC-3 Keamari.(P-3)	4.560	0.091	0.365	1500	4 Months.
26	Providing laying Water Supply Line street No.G-1 to G-7 Essa Nagari .	6.073	0.121	0.486	1500	4 Months.
27	Const: of Road & Sewer Line at Zamanabad .	3.350	0.067	0.268	1500	4 Months.
28	Construction of Road at Peru Gabool Goth & Block Gabool Moula Usmani Town in UC-13 Safoora.	10.990	0.220	0.879	1500	4 Months.
29	Providing & laying Water supply line Khawasti Brohi Goth Buffer Zone North Karachi.	1.097	0.022	0.088	1500	4 Months.
30	Providing & laying Sewer Line Khawasti Brohi Goth Buffer Zone North Karachi.	2.602	0.052	0.208	1500	4 Months.
31	Construction of Road at Khawaste Brohi Goth Bufar Zone North Karachi.	11.835	0.237	0.947	1500	4 Months.
32	Providing Road C.C flooring in UC -7 Shanti Nagar.	12.335	0.247	0.987	1500	4 Months.
33	PROVIDING C.C FLOORING AT Bhangar GOTH .	3.746	0.075	0.300	1500	4 Months.
34	PROVIDING C.C FLOORING AT HAJI MUREED GOTH .	4.602	0.092	0.368	1500	4 Months.
35	CONSTRUCTION OF ROAD AT HAJI MUREED I GOTH .	4.910	0.098	0.393	1500	4 Months.
36	REPAIR & REPLACEMENT OF SEWER LINE 12" DIA AT KHOWAJA AJMAIR NAGRI.	5.982	0.120	0.479	1500	4 Months.
37	CONSTRUCTION OF ROAD AT KHOWAJA AJMAIR NAGRI.	4.250	0.085	0.340	1500	4 Months.
38	REPAIR & REPLACEMENT OF SEWER LINE 8" DIA CHOTA GABOOL GOTH.	4.161	0.083	0.333	1500	4 Months.
39	REPAIR & REPLACEMENT OF SEWER LINE 18" DIA CHOTA GABOOL GOTH.	5.981	0.120	0.478	1500	4 Months.
40	REPAIR & REPLACEMENT OF SEWER LINE 8" DIA IN NTR COLONY.	10.148	0.203	0.812	1500	4 Months.
41	PROVIDING & LAYING SEWER LINE 18" DIA AT PERU GABOOL GOTH.	5.722	0.114	0.458	1500	4 Months.
42	CONSTRUCTION OF ROAD AT PERU GABOOL GOTH.	1.580	0.032	0.126	1500	4 Months.
43	CONSTRUCTION OF ROAD AT SHANTI NAGAR.	5.529	0.111	0.442	1500	4 Months.
44	PROVIDING ANDY LAYING P.E PIPE AT SHANTI NAGAR.	2.927	0.059	0.234	1500	4 Months.
45	PROVIDING ANDY LAYING SEWER LINE 12" DIA AT SHANTI NAGAR.	7.695	0.154	0.616	1500	4 Months.
46	PROVIDING AND LAYING P.E PIPE AT PAHAR GANJ.	1.257	0.025	0.101	1500	4 Months.
47	CONSTRUCTION OF ROAD AT PAHAR GANJ.	2.370	0.047	0.190	1500	4 Months.
48	PROVIDING C.C . FLOORING AT PAHAR GANJ.	3.462	0.069	0.277	1500	4 Months.
49	PROVIDING & LAYING SEWER LINE 8" DIA AT PAHAR GANG.	6.836	0.137	0.547	1500	4 Months.
50	CONSTRUCTION OF ROAD AT KHAWASTI GOTH AT BAFFAR ZONE.	2.370	0.047	0.190	1500	4 Months.

51	PROVIDING AND LAYING P.E PIPE AT KHAWASTI GOTH AT BAFFAR ZONE.	4.582	0.092	0.367	1500	4 Months.
52	PROVIDING AND LAYING SEWER LINE 12" DIA AT KHAWASTI GOTH AT BAFFAR ZONE.	6.774	0.135	0.542	1500	4 Months.
53	CONSTRUCTION OF ROAD AT ZAMANABAD.	2.424	0.048	0.194	1500	4 Months.
54	Replacement of Sewer Line 15" dia at City Railway Colony & Gizri Colony.	10.048	0.201	0.804	1500	4 Months.
55	Replacement of Sewer Line 24" dia at City Railway Colony & Gizri Colony.	8.298	0.166	0.664	1500	4 Months.


 PROJECT DIRECTOR
 MALIR, SAMARI & KARACHI
 RURAL PACKAGE.