



OFFICE OF THE
EXECUTIVE ENGINEER BUILDINGS DIVISION LARKANA

NO.TC/EE/ 1705 of 2014
Larkano Dated:- 15/10/2014

Phone No.074-9410421

NOTICE INVITING TENDERS.

Sealed tenders are invited from interested persons/suppliers /contractors/companies/ pre-qualified firms on SBD form for procurement of the following works as per SPP Rules 2010.

S.No/ ADP No.	NAME OF SCHEME	Estimated Cost (M)	Bid Security 2% (in Rupee.)	Time Allowed	Tender Fee (in Rupee)
LIST ATTACHED.					

TERMS & CONDITIONS.

1. Affidavit regarding Black listing should be submitted before receiving Bidding document.
2. The Bidding Documents will be issued from date of Hoisting on web site dated:-**20-10-2014**, up to **06-11-2014**. On the payment of tender fee (Non-refundable) on any working day.
3. Sealed Tenders will be received back on **07-11-2014 up to 2:00 p.m.** and will be opened on same date **07-11-2014**, after one hour at **3:00 p.m.** in the presence of intending contractors or their authorized representatives.
4. Un-responded / rejected tender will re-issued from **08-11-2014** up to **24-11-2014**, which will be received back on **25-11-2014 up to 2:00 p.m.** and will be opened on same date **25-11-2014**, after one hour at **3:00 p.m.** respectively.
5. No conditional/telegraphic tender will be entertained.
6. No tender without call deposit or received after specified date & time will be considered.
7. Bid should contain Least Cost Method (Single stage One Envelope).
8. If the undersigned remains out of head quarter on date of opening of tenders, the same will be opened on the next working day at the same time as mentioned above.
9. The procuring agency reserves the right to reject all or any bid subject to the relevant provision of SPP Rules 2010.
10. Undertaking on stamp paper that firm has never been black listed, any kind of litigation, departmental rift, abandoned or unnecessary delay in completion of any work in the Government and as well as in private organization.
11. Bid Validity Period. (90) Days
12. **Bidder is required to submit following documents with bid.**
 - i) List of similar assignments with cost (mention the Number of Projects) under-take over the Past (02) years.
 - ii) Details of equipments, Machineries and transport owned by firm / contractor.
 - iii) Financial statement (Bank Statement) and Income Tax return for the last 02 years.

D. A. As Above.

(Engr: Shamsuddin Awan)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
LARKANO.

Copy forwarded with compliments to:-

- ❖ The Secretary I.T Department Govt. of Sindh, Sindh Secretariat Building No.-06 Ist floor Karachi for floating tenders on website.
- ❖ The Director (CB) Sindh Public Procurement Regulatory Authority, Govt: of Sindh, Block-8-A, Sindh Secretariat, 4-B Court Road Karachi for posting NIT on Web Site.
- ❖ The Deputy Commissioner Larkano.
- ❖ The Superintending Engineer, Works & Services Department Larkano. He is requested to kindly accord necessary approval of the N.I.T.
- ❖ The Assistant Engineer, Buildings _____.
- ❖ The Head Clerk/ Head Draftsman/ Notice Board.


EXECUTIVE ENGINEER
BUILDINGS DIVISION
LARKANO.

SPPRA INWARD DIARY
NO: 6776
DATED: 16-10-14


LIST OF WORKS.

S.No.	Item of work.	Estimated Cost	02% Bid Security	Period	Tender
ADP ON-GOING SCHEMES.					
1	Construction of Annexy Building in Commissioner House Larkano (W/S , S/F & Drainage.)	1.000	20,000	12 Months.	1,500
2	Construction of D.D.O Revenue Office Bakrani (Balance work)	5.000	100,000	12 Months.	3,000
3	Construction of D.D.O Social Welfare office Dokri (Balance work)	4.000	80,000	12 Months.	3,000
4	Renov./ Impvt. Of Highways Colon Larkano (Balance work)	5.000	100,000	12 Months.	3,000
5	Renov./Impvt. Of RHC Banguldero (Constn: of Casualty Block)	5.000	100,000	12 Months.	3,000
6	Additional Facilities in BHU Dhamrah Taluka Larkano (Construction of C/Wall i/c Ext:Dev:)	2.500	50,000	12 Months.	3,000
NEW ADP.					
7	Construction of Waiting Shed at village Dhamrah Taluka Larkano.	2.500	50,000	18 Months.	3,000
8	Construction of Waiting Shed at village Garhi Khuda Bux Bhutto Taluka Ratodero.	3.800	76,000	18 Months.	3,000
9	Construction of Waiting Shed at village Masu Hab Taluka Larkano.	0.850	19,000	12 Months.	1,500
10	Construction of Toilet (10 Nos) at Village Garhi Khuda Bux Bhutto Taluka Ratodero.	4.000	80,000	18 Months.	3,000
11	Construction of Toilet (08 Nos) in Bagri Mohalla Naudero Taluka Ratodero.	1.500	30,000	12 Months.	3,000
12	Construction of Toilet (04 Nos) in Bheel Mohalla Naudero Taluka Ratodero.	1.300	26,000	12 Months.	1,500
13	Construction of New Park near Railway station at Naudero City Taluka Ratodero.	2.000	40,000	12 Months	3,000
14	Improvement of Public Parks at Ratodero and Garhi Khuda Bux Bhutto Taluka Ratodero (Constn. Of Tuck shop & Tiolets)	1.300	26,000	12 Months	1,500
15	Improvement of Public Parks at Garhi khuda Bux Bhutto Taluka Ratodero (Balance work)	8.000	160,000	18 Months	3,000
16	Improvement of Public Parks at Shah Latif Park Ratodero (Balance work)	7.500	150,000	18 Months	3,000
17	Construction of Trauma Centre at Naudero City Taluka Ratodero.	6.400	128,000	18 Months	3,000
18	Renovation of Maternity Home for cardiology Unit at Naudero city.	1.200	24,000	12 Months.	1,500
19	Construction of C/Wall Grave Yard at Hindfu Massan Naudero.	2.900	58,000	12 Months	3,000
20	Construction of C/Wall Grave Yard at Izat-Ji-Wandh Taluka Ratodero.	1.900	38,000	12 Months	3,000
21	Construction of C/Wall Grave Yard at Irfan Colony Ratodero.	5.000	100,000	18 Months.	3,000
22	Construction of Eid Gah at Village Khairo Dero Taluka Ratodero.	5.500	110,000	18 Months.	3,000

S.No.	Item of work.	Estimated Cost	02% Bid Security	Period	Tender
23	Construction of C/Wall Grave Yard at village Dhamrah Taluka Larkano.	3.800	76,000	18 Months.	3,000
24	Construction of C/Wall Grave Yard at village Dodai Taluka Larkano.	5.500	110,000	18 Months.	3,000
25	Construction of C/Wall at Bagri Grave Yard near Nazal Muhalla Larkano.	0.550	11,000	12 Months.	750
26	Construction of C/Wall Grave Yard near Sui Gas Office Shahbaz Colony Larkano.	3.800	76,000	18 Months.	3,000
27	Construction of C/Wall Grave Yard at village Arija Taluka Bakrani.	5.000	100,000	18 Months.	3,000
28	Rehabilitation of Commissioner office Larkano.	3.000	60,000	18 Months	3,000
29	Rehabilitation of Commissioner House Larkano.	1.000	20,000	12 Months	1,500
30	Rehabilitation of Deputy Commissioner House Larkano (Constn. Of C/Wall & General Repair)	8.000	160,000	18 Months	3,000
31	Rehabilitation of I.B. Office (B'Low No.19 High ways Colony Larkano.)	3.000	60,000	18 Months	3,000
32	Construction of 02 Nos Reference Halls in Existing Building of Shah Nawaz Bhutto Memorial Library Larkano.	12.500	250,000	18 Months.	3,000
	ELECTRIC WORKS.				
33	Construction of Annexy Building in Commissioner House Larkano (Electric work)	0.300	8,000	12 Months.	500
34	Renov./ Impvt. Of Dargah Jaral Shah Larkano (Electric work).	0.300	6,000	12 Months.	500
35	Construction of Annexy Building i/c Mosque in Deputy Commissioner House Larkano (Electric work)	0.500	10,000	12 Months.	750
36	Construction of Jogging Track and allied facilities with the Bank of Rice Canal opposite LINAR Larkano (Electric work)	1.000	20,000	12 Months.	1,500
37	Construction of 02 Nos Reference Halls in Existing Building of Shah Nawaz Bhutto Memorial Library Larkano.(Electric work)	1.000	20,000	18 Months.	1,500
	PROVINCIAL ADP.				
38	Construction of Medical Dispensary at village Dodai Sangi Taluka Larkano.	4.000	80,000	18 Months.	3,000
39	Construction of Medical Dispensary at village Masu Hab Taluka Larkano.	4.000	80,000	18 Months.	3,000
40	Construction of Medical Dispensary at village Sherani Jatoi Taluka Larkano.	4.000	80,000	18 Months.	3,000
41	Construction of Medical Dispensary at village Yaroo Jalbani U.C. Taib Taluka Ratodero.	4.000	80,000	18 Months.	3,000
42	Construction of Medical Dispensary at village Yaqoob Jalbani U.C. Waris Dino Machi.	4.000	80,000	18 Months.	3,000

S.No.	Item of work.	Estimated Cost	02% Bid Security	Period	Tender
43	Construction of Medical Dispensary at village Abdul Rasheed Brohi U. C Taib Taluka Ratodero	4.000	80,000	18 Months.	3,000
44	Construction of Medical Dispensary at village Ramzan Chahwan U.C. Behman Taluka Ratodero	4.000	80,000	18 Months.	3,000
45	Construction of Medical Dispensary at village Moria Faquir U.C. Saidudero Taluka Ratodero	4.000	80,000	18 Months.	3,000
46	Construction of Medical Dispensary at village Mitho Dero U.C Ratokot Taluka larkano.	4.000	80,000	18 Months.	3,000
47	Construction of Medical Dispensary at village Khurshed Ahmed Wandh U.C. Dhamrah.	4.000	80,000	18 Months.	3,000
48	Construction of Medical Dispensary at village Gadani U.C. Dhamrah Taluka Larkano.	4.000	80,000	18 Months.	3,000
49	Construction of Medical Dispensary at village Hyder Brohi U.C. Mad Bahu Taluka Bakrani.	4.000	80,000	18 Months.	3,000
50	Construction of Medical Dispensary at village Wadho Lashari U C. Pathan Taluka Bakrani.	4.000	80,000	18 Months.	3,000
51	Construction of Medical Dispensary at village Nihal Khan Luhar U.C. Mahar Wada Taluka Bakrani	4.000	80,000	18 Months.	3,000
52	Rehabilitation / Renovation of Existing B.H. Unit at village Bero Chandio Taluka Larkano.	6.500	130,000	18 Months.	3,000
53	Rehabilitation / Renovation of Existing B.H. Unit at village Dhamrah Taluka larkano.	4.000	80,000	18 Months.	3,000
54	Rehabilitation / Renovation of Existing B.H. Unit at village Fatehpur Taluka Larkano.	9.000	180,000	18 Months.	3,000
55	Rehabilitation / Renovation of Existing B.H. Unit at village Akil Taluka Larkano.	2.300	46,000	18 Months.	3,000
56	Rehabilitation / Renovation of Existing B.H. Unit at village Waris Dino Machi Taluka Ratodero.	3.000	60,000	18 Months.	3,000
57	Rehabilitation / Renovation of Existing B.H. Unit at village Izat-Ji-Wandh Taluka Ratodero.	3.500	70,000	18 Months.	3,000
58	Rehabilitation / Renovation of Existing B.H. Unit at village Masudero Taluka Ratodero.	6.000	120,000	18 Months.	3,000
59	Rehabilitation / Renovation of Existing B.H. Unit at village Lashari Taluka Ratodero.	8.000	160,000	18 Months.	3,000
60	Rehabilitation / Renovation of Existing B.H. Unit at village Jumo Agham Taluka Ratodero.	8.000	160,000	18 Months.	3,000
61	Rehabilitation / Renovation of Existing B.H. Unit at village Pathan Taluka Bakrani.	10.000	200,000	18 Months.	3,000
62	Rehabilitation / Renovation of Existing B.H. Unit at village Sono Jatoi Taluka Bakrani.	5.400	108,000	18 Months.	3,000
63	Rehabilitation / Renovation of Existing B.H. Unit at village Haji Dhadhro Taluka Bakrani.	9.000	180,000	18 Months.	3,000
64	Rehabilitation / Renovation of Medical Dispensary at Village Agani. Taluka Larkano.	1.500	30,000	18 Months.	3,000
65	Rehabilitation / Renovation of Medical Dispensary at Village Kanga Taluka Larkano.	1.500	30,000	18 Months.	3,000

S.No.	Item of work.	Estimated Cost	02% Bid Security	Period	Tender
66	Rehabilitation / Renovation of Medical Dispensary at Village Kairodero Taluka Ratodero	3.200	64,000	18 Months.	3,000
67	Rehabilitation / Renovation of Medical Dispensary at Village Panjudero Taluka Ratodero.	3.000	60,000	18 Months.	3,000
68	Rehabilitation / Renovation of Medical Dispensary at Village Mehar Burririo Taluka Ratodero.	3.000	60,000	18 Months.	3,000
69	Rehabilitation / Renovation of Medical Dispensary at Village Wada Bosan Taluka Ratodero	2.200	44,000	18 Months.	3,000
70	Rehabilitation / Renovation of Medical Dispensary at Village Rasheed Wagan Taluka Bakrani.	6.000	12,000	18 Months.	3,000
71	Rehabilitation / Renovation of Shafakhan Mahota Taluka Larkano.	2.700	54,000	18 Months.	3,000
72	Rehabilitation / Renovation of R.H.C Banguldero Taluka Ratodero.	11.000	220,000	18 Months.	3,000
73	Construction of Paver Block & C.C. Drain in Nawa Tak (Dari Muhalla) Larkano City.	20.000	400,000	18 Months.	3,000
74	Construction of Paver Block & C.C. Drain in Azeem Shah Muhallah near Zulfiqar Bagh Larkano City.	5.000	100,000	18 Months.	3,000
75	Construction of Paver Block & C.C. Drain in Ghouspur Muhalla Larkano City.	5.600	112,000	18 Months.	3,000
76	Construction of Paver Block & C.C. Drain in Leela Abad Muhalla Larkano City.	7.000	140,000	18 Months.	3,000
77	Construction of Paver Block & C.C. Drain in Ali Goharabad Muhalla Samtia Road Larkano City.	8.900	178,000	18 Months.	3,000
78	Construction of Paver Block & C.C. Drain in Wakeel Colony Larkano City.	1.700	34,000	18 Months.	3,000
79	Construction of Paver Block & C.C. Drain in Rahmatpur Muhalla Pir Mitha Street Larkano City.	4.900	98,000	18 Months.	3,000
80	Construction of Paver Block & C.C. Drain in Peoples Colony Larkano City.	5.800	116,000	18 Months.	3,000
81	Construction of Paver Block & C.C. Drain in Near Khichi Imambargah Larkano City.	1.800	36,000	18 Months.	3,000
82	Construction of Paver Block & C.C. Drain in Gajjanpur Muhalla Larkano City.	0.800	16,000	18 Months.	1,500
83	Construction of Paver Block & C.C. Drain in works & Services Colony Larkano City.	4.000	80,000	18 Months.	3,000


 EXECUTIVE ENGINEER
 BUILDINGS DIVISION
 LARKANO.