

No. TC/G-55/15% of 2014 OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION UMERKOT

Dated: 61 - 12 -2014

NOTICE INVITING TENDERS

Sealed tenders are invited as per standard bidding documents are notified by SPPRA are used as per Rules 2010 (amended 2013) from the all intending bidders/firms/parties/companies & pre-

qualif	ed firms for procurement of the following work			015.	
S.#	NAME OF SCHEME	ESTIMATED	EARNEST	COMPLETION	TENDER
J.,,,	TANKE OF GOTTEME	COST	MONEY (M)	PERIOD	FEE
1	Construction Of Road From Seth		·		
	Nohammad Haroon Memon to village	9.3000	0.1900	24 Months	3000
	Mehrab Khan Jalbani Mile 0/0-1/2 (2.00	3.5000	0.1300	24 Months	3000
	Kms) Remaining work				
2	Construction Of Road From Bustan Nabisar	•			
	road @ mile 6/6 to village Fazal	3.3000	0.0700	24 Months	3000
i	Karim/Ahmed Rind Mile 0/0-0/1+330 (0.30	0.0000	0.0700	24 Workins	3000
	kms) Remaining Work				
3	Construction Of Road From Haji Hotel			" "	
	Lehno Lori road @ mile 0/4 to village Allah	3.1000	0.0600	24 Months	3000
	Bux Rind Mile 0/0-0/1+250 (0.27 Kms)	3.1000	0.0000	24 Months	3000
	Remaining Work				
4	Construction Of Road From Sahah moosa				
	Nohri road to village Massu Khan Rind Mile	4.5000	0.0900	24 Months	3000
	0.0-0/3 (0.60 Kms) Remaining Work				
5	Construction Of Road From Maya Dars road				
	@ Mile 0/5 to Mehpari via Toto Khaskheli &	3.0000	0.0600	24 Months	3000
	Ch. Raffique road to village Mehpari Mile 0/0	3.0000	0.0000	24 (001010)	3000
	0.2 (0.40 Kms) Remaining Work			[
6	Construction Of Road From Maya Dars road			1	
	tc Ch. Raffique Dara Mile 0/0-0/1+330 (0.30	2.3000	0.0500	24 Months	3000
	Kms) Remaining Work			[
7	Construction Of Road From Pucca More				
i	Bilawal Lashari road @ mile 1/7 to village	4.6000	0.0000	24 84	2000
	Noor Khan Chandio Mile 0/0-0/3 (0.60 Kms)	4.0000	0.0920	24 Months	3000
	Remaining Work				
- 8	Construction Of Road From Nabisar Cattle	- ,,			
	Farm road to village Majno Khan chandio	4,4000	0.0880	24 Months	3000
1	Nile 0/0-0/3 (0.60 Kms) Remaining Work]	
9	Construction Of Road From Seth				
'	Mohammad Haroon Memon Mehrab Khan	1.3000	0.0260	24 Months	3000
:	Jalbani road to Hamzo & Ismail Chandio	1.3000	0.0200	24 (VIOIIIIS	3000
:	Mile 0/0-0/1 (0.20 kms) Remaining Work				
10	Construction Of Road From Cattle Farm				
i	Chazi Kumbhar road to village Ch. Ikram-ul-	4.6000	0.0920	24 Months	3000
1	Haq Mile 0/0-0/3 (0.60 kms) Remaining	4.6000	0.0920	24 Mullius	3000
	V/ork				<u> </u>
; 11	Construction Of Road From Shah Baig				
2	Moosa Nohri road to village Bashir Jatt via	8.5000	0.1700	24 Months	3000
*	Fanif Khaskheli upto Assian Bank road Mile	0.0000	3.1700	1 27 1110111113	0000
	1/0-1/7 (1.40 Kms) Remaining Work				
12	Construction Of Road From Cattle Farm				
	Ghazi Kumbhar road @ Point Anwar Aijaz to	15.5000	0.3100	24 Months	3000
	v llage Ch. Irshad Bajwa Mile 0/0-1/4 (2.40	13.3000	5.5700		0000
	Kms) Remaining Work				<u></u>
13	Construction Of Road From Pucca More				
	Earelo road to village Ali Ahmed]	
	Ehambhro & Bangle Khan Chandio Mile		0.2040	24 Months	3000
	0/0-0/7+330 (1.40 Kms).	10.200	0.2040	L TINIONINIS	5550
	Approach Mile 0/0-0/7 (1.40 Kms) Village]		
	Qazi & Igbal Memon			1	

DILLIA MINTO GALL

3.#	NAME OF SCHEME	ESTIMATED	EARNEST	COMPLETION	TENDER
 		COST	MONEY (M)	PERIOD	FEE
14	Construction Of Road From Qazi Fateh Muhammad Kapri road to village Shah Muhammad Kapri Mile 0/5-0/7+330 (0.50 Kms)	3.0000	0.0600	24 Months	3000
15	Construction of road from Bodar Farm Kunri to Ch.Shoukat Ali Road to village Ch.Umerdin mile 0/0-0/4 (Remaing Work)	6.0000	0.1200	24 Months	3000
16	Construction of road from Samaro Bacha Bund road to village Noor Ellahi i/c Sher Khan Pathan mile 0/0-2/4 Remaing Work Mile 0/0-1/2 (Remaing work)	9.9000	0.1980	24 Months	3000
17	Construction Of Road From Mirpurkhas Umerkot Road To Village Soofi Naban Fakir Mile 0/0-0/6 (1.20 Kms) Remaing work	6.6000	0.1320	24 Months	3000
8	Const of road from Samaro Jhudo road to Samaro Kot Ghulam Mohammad road via Mahajir Goth. Mile:- 1/5 - 2/3 (Remaing Work)	4.0500	0.0810	24 Months	3000
S.#	Particulars			1st Date	
1	Last date of receipt of application and issuance of tenders after publication of the NIT in newspaper upto 1:00 PM (any working day)			18.12.2014	
.2	Tender will be receipt and open at 2:00 PM			19.12.2014	

In case un-response of the Tenders Next date of issue/opening are shown below: -

Attempt	Date of Sale Blank Tenders	Date of Opening Tenders at 2:00 P.M	
2nd	01.01.2015	02.01.2015	

- 1. Contract documents and others terms and condition can be seen and blank tenders obtained from the office of the undersigned situated at office of the Executive Engineer Highways Division Umerkot on payment of cost as shown against each. The bid Security is only shape of Call Deposit as required under 17(3)(d) of SPPRA Rule 2010 from Schedule Bank of Pakistan in favour of the undersinged should be submitted at the time of submission of Bid/Tender.
- 2. No conditional tenders will be entertained.
- 3. The tender will be opened in presence of the Procurement committee comprizing odd numbers of members including 1/3rd members in presence of the Contractors or their authorized representative who may wish to be present.
- 4. If the undersigned happens to be out of the Head quarter on the date of opening of tenders the same will be opened on the next working day at 1:00 PM
- 5. Under Taking on Affidavit that firm is not involved in any litigation or abandoned any work in the department.
- 6. Affidavit to the effect that the Firm/Contractor have not been black listed previously by any executing agency.
- Affidavit with effect that all documents/particulars/information furnished are true correct.
- 8. In case of Firm, List of Partners/Partnership Deed, giving full particulars of Director/Proprietors or others
- 9. Eligibility condition for inteding participants in case of works costing of Rs. 4.000 Million and above will be as under:
 - i) Registration with Pakistan Engineering Council in the relevant field of specialization of work and to the extent of tender amount of each work.
 - ii) Bio data of Engineers and Technical staff working with the firm
 - iii) Documentary evidence of works executed/works in progress and certificate of satisfactory completion of works by the employers.

S.#	NAME OF SCHEME	ESTIMATED	EARNEST	COMPLETION	TENDER
		COST	MONEY (M)	PERIOD	FEE

iv) List of works in progress indicating cost of each work and copy of letter of award of

v) List of Machinery and equipment available with documentary evidence of its ownership certificate of Bank showing credit worthiness alongwith Bank statement.

vi) Registration with income tax department (NTN certificates) and copy of NIC if individual.

vii) Registration certificate of Sindh Revenue Board Government of Sindh is required.

EXECUTIVE ENGINEER HIGHWAYS

Copy forwarded with complements (alongwith CD of NIT) to the Secretary Information Technology submit with (I.T) Government of Sindh with request for arranging to place on the web site of Government of Sindh www.sindhgovt.pk as in

Copy forwarded to:-

- 1. The Director Information (Advertisement) Public Relation Department Sindh, Secretariat Block No. 96 Karachi alongwith seven copies of the Advertisement for its publication in leading Sindhi & Urdu 03 Newspapers English/Urdu and (Sindh
- 2. The Director (C.B) Sindh Public Procurement Regulatory Authority Planning & Development Department Karachi.
- The Chief Engineer, Highways Government of Sindh Hyderabad for favour of his kind information.
- The Superintending Engineer Works & Services Department District Umerkot.
- 5. The Assistant Engineer Highways Sub-Division (all) Under W&S Deptt: Umerkot. He is directed for vide publicity and for office record.
- Drawing Branch/Correspondence Branch, Notice Board.
- The Divisional Accounts Officer (Local) for information.

EXECUTIVE ENGINEER HIGHWAYS
DIVISION UMERKOT