

**OFFICE OF THE TOWN OFFICER TOWN COMMITTEE KOTDIJI
DISTRICT KHAIRPUR**

NO:TC/KD/ 104 of 2015,

Dated: 07 - 04 -2015

NOTICE INVITING TENDERS

- 1) Sealed tender are invited from all interested parties / firms bidders registered with Pakistan Engineering Council in relevant category for the works listed below . the bid documents will be issued from date publication of this Advertisement / internet website under SPPRA - Rules -2010
- 2) The contract document can be seen in the office of the undersigned during any working office hours on any working day.
- 3) The Bid documents can be purchased from the Office of the undersigned from the date publication up to 6-05-2015 during office hours, the Bids shall be received back on 07-05-2015 up to 2:30 P.M and opened on the same day at 3:00 PM in the office of the undersigned in presence of bidders or their representative who may wish to be present. The bid must be accompanied with the prescribed bid security in shape of call deposit in name of undersigned.
- 4) The bids shall be evaluated on single stage envelope method of SPPRA -2010.
- 5) The conditional bank incomplete tender received after the prescribed due date / Time will not be entertained. The competent authority reserves the right of cancelling the process with relevant provision of SPPRA 2010 – rules.
- 6) In case of Holiday or out of Head Quarter, the tenders will be issue and open on next working day.
- 7) Registration with Pakistan engineering Councils is not required for works costing below 4.00 million
- 8) If any work remains un –responded the same shall be issued and opened as under:-

| S.No | DESCRIPTION | DATE | TIME |
|------|---|------------|---------|
| 1. | The last date of issue (sale) of tenders up to | 22-05-2015 | 3:30 PM |
| 2. | The date of received back & opening of tenders (i-e opening tender box) before the tender committee / purchase committee | 23-05-2015 | 4:00 PM |

- 9) The following documents are required

- i. NTN certificate
- ii. Registration with Pakistan Engineering Councils for the year 2015 in relevant category .
- iii. Copy of CNIC .
- iv. Work Order of Pervious works executed.
- v. List of Machinery & Equipment .
- vi. List of Technical Staff.

D.A / List of works.

sd/-
TOWN OFFICER
TOWN COMMITTEE
KOTDIJI

Copy Forwarded with compliments to :-

- 1) The Secretary Information and Technology & Achieve department Government of Sindh , Sindh Secretariat No.06 Karachi for information .
- 2) The Secretary Local Government Department, Government of Sindh , Karachi for information .
- 3) The Director Information (Advertisement) Block -96 Sindh Secretariat Karachi for Information & Publication in at least three languages leading news papers (Sindhi , Urdu & English) for one insertion once only.
- 4) The Director (A& F) Sindh Public Procurement Regulatory Authority Government of Sindh Karachi for Information .
- 5) The Director local Government Sukkur for information .
- 6) The Deputy Commissioner Khairpur for information .
- 7) Copy to Notice Board .

[Signature]
TOWN OFFICER
TOWN COMMITTEE
KOTDIJI

NO: 15149
DATED: 13-04-15

(Annexure -A)
PROCUREMENT PLAN (Development /Capital)

| Serial No/ O/ZT Share No. | Name of Scheme | Allocated funds | Cost of ongoing works (expenditure already incurred) | funds earmarked for ongoing works | Cost of new works (components) | Funds for new works (c-e) | Nature of Procurement | Method of procurement | Anticipated /Actual date of Advertisement | Anticipated /Actual date of start | Anticipated /Actual date of Completion |
|---------------------------------|---|-----------------|--|-----------------------------------|--------------------------------|---------------------------|-----------------------|----------------------------|---|-----------------------------------|--|
| a | b | c | d | e | f | g | h | i | j | k | l |
| 1 | Construction of Surface Drains & CC .Block at Village Allah Wadayo Gopang Near Villange Jan Mohammad Gopang U/c Fakirabad Of Taluka Kotdiji | 500000 | N-A | N-A | 500000 | 500000 | WORKS | NCB-SINGLE STAGE 1 ENVELOP | Apr-15 | May-15 | Aug-15 |
| 2 | Construction of Compound Wall of Imam Barghah at Mohalla Moriyal , Village Sofan Bhatti U/C Fakirabad Of Taluka Kotdiji | 600000 | N-A | N-A | 600000 | 600000 | WORKS | NCB-SINGLE STAGE 1 ENVELOP | Apr-15 | May-15 | Aug-15 |
| 3 | Construction of Surface Drains & CC .Block at Village Fakir Nawab Kerio U/C Jiskanni Of Taluka Kotdiji | 500000 | N-A | N-A | 500000 | 500000 | WORKS | NCB-SINGLE STAGE 1 ENVELOP | Apr-15 | May-15 | Aug-15 |
| 4 | Construction of Surface Drains & CC .Block at Village Ahdi Khan Rajper U/C N.F Jalalani Of Taluka Kotdiji | 500000 | N-A | N-A | 500000 | 500000 | WORKS | NCB-SINGLE STAGE 1 ENVELOP | Apr-15 | May-15 | Aug-15 |



| Serial No/ OZT Share No. | Name of Scheme | Allocated funds | Cost of ongoing works (expenditure already incurred | funds earmarked for ongoing works | Cost of new works (components) | Funds for new works (c-e) | Nature of Procurement | Method of procurement | Anticipated /Actual date of Advertisement | Anticipated /Actual date of start | Anticipated /Actual date of Completion |
|--------------------------------|--|--------------------|---|---|------------------------------------|------------------------------|--------------------------|----------------------------|--|---|--|
| a | b | c | d | e | f | g | h | i | j | k | l |
| 5 | Construction of Surface Drains & CC .Block at village Mohammad Bux Dahar U/C NF Jalalani of Taluka Kotdiji | 600000 | N-A | N-A | 600000 | 600000 | WORKS | NCB-SINGLE STAGE 1 ENVELOP | Apr-15 | May-15 | Aug-15 |
| 6 | Construction of Compound Wall & CC Block of Eid gah at village Mithri U/C Deh Sahu Of Taluka Kotdiji | 600000 | N-A | N-A | 600000 | 600000 | WORKS | NCB-SINGLE STAGE 1 ENVELOP | Apr-15 | May-15 | Aug-15 |
| 7 | Construction of Compound Wall & CC Block of Dargah Syed Hyder Ali Shah , U/c Mohbat Wah Of Taluka Kotdiji | 700000 | N-A | N-A | 700000 | 700000 | WORKS | NCB-SINGLE STAGE 1 ENVELOP | Apr-15 | May-15 | Aug-15 |
| 8 | Construction of Surface Drains & CC .Block at Bara Alam Mohalla Fazlani at Village Mithri U/C Deh Sahu Of Taluka Kotdiji | 500000 | N-A | N-A | 500000 | 500000 | WORKS | NCB-SINGLE STAGE 1 ENVELOP | Apr-15 | May-15 | Aug-15 |
| 9 | Construction of Compound Wall & CC Block of Eid Gah at Village Bala Khan Birohi U/c Mohbat Wah Of Taluka Kotdiji | 600000 | N-A | N-A | 600000 | 600000 | WORKS | NCB-SINGLE STAGE 1 ENVELOP | Apr-15 | May-15 | Aug-15 |
| 10 | Earth Work / Construction of CC. Block at Village Dhani Bux Birohi u/cJhando Mashaik of Taluka Kotdiji | 1000000 | N-A | N-A | 1000000 | 1000000 | WORKS | NCB-SINGLE STAGE 1 ENVELOP | Apr-15 | May-15 | Aug-15 |

| Serial No/ OZT Share No. | Name of Scheme | Allocated funds | Cost of ongoing works (expenditure already incurred | funds earmarked for ongoing works | Cost of new works (components) | Funds for new works (c-e) | Nature of Procurement | Method of procurement | Anticipated /Actual date of Advertisement | Anticipated /Actual date of start | Anticipated /Actual date of Completion |
|--------------------------------|--|--------------------|---|---|------------------------------------|------------------------------|--------------------------|----------------------------|--|---|---|
| a | h | c | d | e | f | g | h | i | j | k | l |
| 11 | Construction of Mini water supply Scheme at village anwar Mari u/c Mohbat Wah of Taluka Kotdiji | 1000000 | N-A | N-A | 1000000 | 1000000 | WORKS | NCB-SINGLE STAGE 1 ENVELOP | Apr-15 | May-15 | Aug-15 |
| 12 | Construction of Surface Drains & CC .Block at Mumtaz Merani Mohalla Village & U/C Jiskani of Taluka Kotdiji | 700000 | N-A | N-A | 700000 | 700000 | WORKS | NCB-SINGLE STAGE 1 ENVELOP | Apr-15 | May-15 | Aug-15 |
| 13 | Construction of Mini water supply Scheme at village Mohammad Saleh Palah u/c Kumb Wah of Taluka Kotdiji | 1000000 | N-A | N-A | 1000000 | 1000000 | WORKS | NCB-SINGLE STAGE 1 ENVELOP | Apr-15 | May-15 | Aug-15 |
| 14 | Construction of Compound Wall & CC Block At village Haji Sultan Palh U/c Kumb of Taluka Kotdiji | 600000 | N-A | N-A | 600000 | 600000 | WORKS | NCB-SINGLE STAGE 1 ENVELOP | Apr-15 | May-15 | Aug-15 |
| 15 | Construction of Compound Wall & CC Block of Imam Barghah at village Qaim Khan gopang u/c jiskani of Taluka Kotdiji | 600000 | N-A | N-A | 600000 | 600000 | WORKS | NCB-SINGLE STAGE 1 ENVELOP | Apr-15 | May-15 | Aug-15 |
| 16 | Construction of Surface Drains & CC .Block at village jamra U/C Jhando Mashik of Taluka Kotdiji | 500000 | N-A | N-A | 500000 | 500000 | WORKS | NCB-SINGLE STAGE 1 ENVELOP | Apr-15 | May-15 | Aug-15 |

| Serial No/ OZT Share No. | Name of Scheme | Allocated funds | Cost of ongoing works (expenditure already incurred | funds enmarked for ongoing works | Cost of new works (components) | Funds for new works (c-e) | Nature of Procurement | Method of procurement | Anticipated / Actual date of Advertisement | Anticipated / Actual date of start of start | Anticipated / Actual date of Completion |
|--------------------------------|--|--------------------|---|--|------------------------------------|------------------------------|--------------------------|----------------------------------|---|--|---|
| a | b | c | d | e | f | g | h | i | j | k | l |
| 17 | Construction of Compound Wall & CC Block & Earth Filling of garve yard at village Nangreja U/c Bapho Of Taluka Kotdiji | 700000 | N-A | N-A | 700000 | 700000 | WORKS | NCB-SINGLE STAGE 1 ENVELOP | Apr-15 | May-15 | Aug-15 |
| 18 | Contruction of Waiting shade at village haji Ali Mohammad Khokhar u/c JISKANI of taluka ktodiji | 600000 | N-A | N-A | 600000 | 600000 | WORKS | NCB-SINGLE STAGE 1 ENVELOP | Apr-15 | May-15 | Aug-15 |
| 19 | Contruccion of Mini water supply Scheme at village Allah Diwayo Nangrejo U/C Bapho Of Taluka Kotdiji | 600000 | N-A | N-A | 600000 | 600000 | WORKS | NCB-SINGLE STAGE 1 ENVELOP | Apr-15 | May-15 | Aug-15 |
| 20 | Construction of Surface Drains & CC .Block at village suhrab khan ujjan U/C Kumb of Taluka Kotdiji | 500000 | N-A | N-A | 500000 | 500000 | WORKS | NCB-SINGLE STAGE 1 ENVELOP | Apr-15 | May-15 | Aug-15 |
| 21 | Contruccion of Waiting Shade At Village Sahib Khan Chakrani uc Fakirabad of taluka Kotdiji | 600000 | N-A | N-A | 600000 | 600000 | WORKS | NCB-SINGLE STAGE 1 ENVELOP | Apr-15 | May-15 | Aug-15 |
| 22 | Construction of Compound Wall & CC Block of Eid ghah at village Morlo U/c Deh Sahu Of Taluka Kotdiji | 800000 | N-A | N-A | 800000 | 800000 | WORKS | NCB-SINGLE STAGE 1 ENVELOP | Apr-15 | May-15 | Aug-15 |



| Serial No/ OZI Share No. | Name of Scheme | Allocated funds | Cost of ongoing works (expenditure already incurred | funds earmarked for ongoing works | Cost of new works (components) | Funds for new works (c-e) | Nature of Procurement | Method of procurement | Anticipated /Actual date of Advertisement | Anticipated /Actual date of start | Anticipated /Actual date of Completion |
|--------------------------------|--|--------------------|---|---|------------------------------------|------------------------------|--------------------------|----------------------------------|--|---|--|
| a | b | c | d | e | f | g | h | i | j | k | l |
| 23 | Construction of Compound Wall & CC Block of Imam Barghah Syed Ali Ghohar shah Bukhari at village Murad Gopang U/c Kotdiji Of Taluka Kotdiji | 700000 | N-A | N-A | 700000 | 700000 | WORKS | NCB-SINGLE STAGE 1 ENVELOP | Apr-15 | May-15 | Aug-15 |
| 24 | Construction of Surface Drains & CC .Block at village Fazul Mohammad Rajper U/c Bapho of Taluka Kotdiji | 500000 | N-A | N-A | 500000 | 500000 | WORKS | NCB-SINGLE STAGE 1 ENVELOP | Apr-15 | May-15 | Aug-15 |
| 25 | Construction of Compound Wall & CC Block of Pir Zahir wali U/C Kumb Of Taluka Kotdiji | 700000 | N-A | N-A | 700000 | 700000 | WORKS | NCB-SINGLE STAGE 1 ENVELOP | Apr-15 | May-15 | Aug-15 |
| 26 | Earth Filling & Construction of CC Block at sim nali near Momin mahar Police Pikit U/C Fakirabad of Taluka Kotdiji | 600000 | N-A | N-A | 600000 | 600000 | WORKS | NCB-SINGLE STAGE 1 ENVELOP | Apr-15 | May-15 | Aug-15 |
| 27 | Construction of Waiting shade at Darghah Noor Shah Bukhari at Village Qaim Khan Gopang U/C Jisani of Taluka Kotdiji | 800000 | N-A | N-A | 800000 | 800000 | WORKS | NCB-SINGLE STAGE 1 ENVELOP | Apr-15 | May-15 | Aug-15 |

| Serial No/ OZI Share No. | Name of Scheme | Allocated funds | Cost of ongoing works (expenditure already incurred | funds earmarked for ongoing works | Cost of new works (components) | Funds for new works (c-e) | Nature of Procurement | Method of procurement | Anticipated / Actual date of Advertisement | Anticipated / Actual date of start of start | Anticipated / Actual date of Completion |
|--------------------------------|---|--------------------|---|---|------------------------------------|------------------------------|--------------------------|----------------------------------|---|--|---|
| a | b | c | d | e | f | g | h | i | j | k | l |
| 28 | Construction of Culverts over Sim Nala at village Fezal Mahar U/C Fetehpur of Taluka Kotdiji | 1700000 | N-A | N-A | 1700000 | 1700000 | WORKS | NCB-SINGLE STAGE 1 ENVELOP | Apr-15 | May-15 | Aug-15 |
| 29 | Construction of Surface Drains & CC .Block at village Ashiq Khaskheli U/C NF . Jalalani of Taluka Kotdiji | 500000 | N-A | N-A | 500000 | 500000 | WORKS | NCB-SINGLE STAGE 1 ENVELOP | Apr-15 | May-15 | Aug-15 |
| 30 | Construction of Surface Drains & CC .Block at village Baku Lashari U/C Mohbat wah of Taluka Kotdiji | 500000 | N-A | N-A | 500000 | 500000 | WORKS | NCB-SINGLE STAGE 1 ENVELOP | Apr-15 | May-15 | Aug-15 |
| 31 | Construction of Surface Drains & CC .Block at village Lal Khan Ji Wadh U/C Deh Sahu of Taluka Kotdiji | 300000 | N-A | N-A | 300000 | 300000 | WORKS | NCB-SINGLE STAGE 1 ENVELOP | Apr-15 | May-15 | Aug-15 |
| 32 | Construction Of Mosque at Village Chodahu U/C Fatehpur of Taluka Kotdiji | 500000 | N-A | N-A | 500000 | 500000 | WORKS | NCB-SINGLE STAGE 1 ENVELOP | Apr-15 | May-15 | Aug-15 |
| 33 | Construction of Surface Drains & CC .Block at village Ghulam Mohammad Kaladi U/C Jiskani of Taluka Kotdiji | 900000 | N-A | N-A | 900000 | 900000 | WORKS | NCB-SINGLE STAGE 1 ENVELOP | Apr-15 | May-15 | Aug-15 |

| Serial No/ OZI Share No. | Name of Scheme | Allocated funds | Cost of ongoing works (expenditure already incurred | funds earmarked for ongoing works | Cost of new works (components) | Funds for new works (c-e) | Nature of Procurement | Method of procurement | Anticipated /Actual date of Advertisement | Anticipated /Actual date of start of work | Anticipated /Actual date of Completion |
|--------------------------------|--|--------------------|---|---|------------------------------------|------------------------------|--------------------------|----------------------------------|--|--|---|
| a | b | c | d | e | t | g | h | i | j | k | l |
| 34 | Construction of Surface Drains & CC .Block at village Misri Shah U/C Jiskani of Taluka Kotdiji | 700000 | N-A | N-A | 700000 | 700000 | WORKS | NCB-SINGLE STAGE 1 ENVELOP | Apr-15 | May-15 | Aug-15 |
| 35 | Construction of Culverts over Sim Nala at village U/C Fatehpur of Taluka Kotdiji | 1400000 | N-A | N-A | 1400000 | 1400000 | WORKS | NCB-SINGLE STAGE 1 ENVELOP | Apr-15 | May-15 | Aug-15 |
| 36 | Construction of Compound Wall & CC Block of Imam barghah Village Lashari U/c Mohbat Wah Of Taluka Kotdiji | 600000 | N-A | N-A | 600000 | 600000 | WORKS | NCB-SINGLE STAGE 1 ENVELOP | Apr-15 | May-15 | Aug-15 |
| 37 | Construction of Surface Drains & CC .Block at village Rang Ali Jamro U/C Jhandor Mashaikhof Taluka Kotdiji | 500000 | N-A | N-A | 500000 | 500000 | WORKS | NCB-SINGLE STAGE 1 ENVELOP | Apr-15 | May-15 | Aug-15 |
| 38 | Construction of Surface Drains & CC .Block at village Haji Raim Bux wassan At Mohalla Nadir Ali Wassan U/C Jhando Mashiakh of Taluka Kotdiji | 500000 | N-A | N-A | 500000 | 500000 | WORKS | NCB-SINGLE STAGE 1 ENVELOP | Apr-15 | May-15 | Aug-15 |

| Serial No/ OZI Share No. | Name of Scheme | Allocated funds | Cost of ongoing works (expenditure already incurred) | funds earmarked for ongoing works | Cost of new works (components) | Funds for new works (c-e) | Nature of Procurement | Method of procurement | Anticipated /Actual date of Advertisement | Anticipated /Actual date of start | Anticipated /Actual date of Completion |
|--------------------------------|---|-----------------|--|-----------------------------------|--------------------------------|---------------------------|-----------------------|----------------------------|---|-----------------------------------|--|
| a | b | c | d | e | f | g | h | i | j | k | l |
| 39 | Construction of Compound Wall & CC Block For Graveyard of Peer Dost M ohammd Shah Village Soomar Buriro Of Taluka Kotdiji | 600000 | N-A | N-A | 600000 | 600000 | WORKS | NCB-SINGLE STAGE 1 ENVELOP | Apr-15 | May-15 | Aug-15 |
| 40 | Construction of Surface Drains & CC .Block at village Atta Hussain chandio u/c Bapho of taluka kotdiji | 700000 | N-A | N-A | 700000 | 700000 | WORKS | NCB-SINGLE STAGE 1 ENVELOP | Apr-15 | May-15 | Aug-15 |
| 41 | Construction of Surface Drains & CC .Block at ,Mohalla tumrani u/c Kumb of Taluka Kotdiji | 300000 | N-A | N-A | 300000 | 300000 | WORKS | NCB-SINGLE STAGE 1 ENVELOP | Apr-15 | May-15 | Aug-15 |
| 42 | Construciton of Compound wall at new cattle Piri u/c Kumb of taluka kotidji | 3500000 | N-A | N-A | 3500000 | 3500000 | WORKS | NCB-SINGLE STAGE 1 ENVELOP | Apr-15 | May-15 | Aug-15 |
| 43 | Earth Filling at new cattle Piri u/c Kumb of taluka kotidji | 4000000 | N-A | N-A | 4000000 | 4000000 | WORKS | NCB-SINGLE STAGE 1 ENVELOP | Apr-15 | May-15 | Aug-15 |
| 44 | Remaining /Balance wrok Construction of Mosque at village Arib solangi u/c kumb of taluka Kotdiji | 400000 | N-A | N-A | 400000 | 400000 | WORKS | NCB-SINGLE STAGE 1 ENVELOP | Apr-15 | May-15 | Aug-15 |

| Serial No/ OZI Share No. | Name of Scheme | Allocated funds | Cost of ongoing works (expenditure already incurred | funds earmarked for ongoing works | Cost of new works (components) | Funds for new works (c-e) | Nature of Procurement | Method of procurement | Anticipated /Actual date of Advertisement | Anticipated /Actual date of start of start | Anticipated /Actual date of Completion |
|--------------------------------|--|--------------------|---|---|------------------------------------|------------------------------|--------------------------|----------------------------------|--|---|--|
| a | b | c | d | e | f | g | h | i | j | k | l |
| 45 | Mini Water Supply Scheme at village Dari U/C Mohbat wah Of Taluka Kotdiji | 700000 | N-A | N-A | 700000 | 700000 | WORKS | NCB-SINGLE STAGE 1 ENVELOP | Apr-15 | May-15 | Aug-15 |
| 46 | Construction of Surface Drains & CC .Block at village Mohammad Zaman Kanasro u/c Mohbat wah Of Taluka Kotdiji | 800000 | N-A | N-A | 800000 | 800000 | WORKS | NCB-SINGLE STAGE 1 ENVELOP | Apr-15 | May-15 | Aug-15 |
| 47 | Construction of Surface Drains & CC .Block at near Gravyard of village Chodahu Wada u/c Feteh pur Of Taluka Kotdiji | 300000 | N-A | N-A | 300000 | 300000 | WORKS | NCB-SINGLE STAGE 1 ENVELOP | Apr-15 | May-15 | Aug-15 |
| 48 | Construction of Surface Drains & CC .Block at village Fakir Illahi Bux Kerio u/c Jisknai Of Taluka Kotdiji | 500000 | N-A | N-A | 500000 | 500000 | WORKS | NCB-SINGLE STAGE 1 ENVELOP | Apr-15 | May-15 | Aug-15 |



TOWN OFFICER
TOWN COMMITTEE
KOTDIJI