



OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION TANDO MUHAMMED KHAN

Phone #
0223342607

No: TC/G-55 (EWD)/ 102 /of 2015

T.M.Khan, Dated:- 11-5-2015

Notice Inviting Tenders

Sealed tenders on Standard Bidding Documents (SBD's) are invited from all intending Contractors under SPPRA rules 2010.

S.#	Name of Scheme / Locations	Taluka	Estimated Cost (M)	BID Security	Bid Documents Fee	Time for completion
-----	----------------------------	--------	--------------------	--------------	-------------------	---------------------

PROVINCIAL-ADP (On-going)

(154/NON-ADP) Upgradation of Primary to Middle Schools in Sindh (2005-06 Prog:) (Electric Work) @

1	GBPS Asgharabad U.C. Saeedpur	B.S.Karim	0.225	4500	750	02 Months
2	GGPS Asgharabad U.C. Saeedpur	B.S.Karim	0.225	4500	750	02 Months

(ADP-156/162) Upgradation of Primary Schools to Middle Schools (2007-08 Prog:) @

3	GGPS Moya	T.G.Hyder	1.000	20000	1500	06 Months
4	GPS Bhaledino Sathio (E.W)	B.S.Karim	0.400	8000	750	02 Months

(ADP-157/163) Construction of Two Roomed Shelterless Primary Schools in Sindh (2007-08 Prog:) @

5	GPS Murad Jatoi (Balance Work)	B.S.Karim	1.000	20000	1500	06 Months
---	--------------------------------	-----------	-------	-------	------	-----------

(ADP-180/275) Establishment of Public School in Sindh (2007-08 Prog:) @ T.M.Khan

6	Academic Block (G.Floor) (W/S & S/Fitting)	T.M.Khan	1.000	20000	1500	06 Months
7	Academic Block (F.Floor) (W/S & S/Fitting)	T.M.Khan	1.000	20000	1500	06 Months

SECONDARY EDUCATION

(ADP-181/276) Up-gradation of Middle to High Schools in Sindh (2005-06 Prog:) @

8	GBMS Dhani Parto Khaskhely (Ext. Dev:)	T.G.Hyder	1.000	20000	1500	06 Months
---	--	-----------	-------	-------	------	-----------

(ADP-186/ 279) Rehabilitation of existing High/ Higher Secondary Schools in Sindh (2008-09 Prog:) @

9	GBHS B.S.Karim	B.S.Karim	1.000	20000	1500	06 Months
10	GBHS B.S.Karim (E.W)	B.S.Karim	0.600	12000	1500	02 Months
11	GGHS B.S.Karim	B.S.Karim	1.000	20000	1500	06 Months
12	GBHS Dando (E.W)	T.G.Hyder	0.600	12000	1500	02 Months
13	GBHS Jamaluddin Lashari (E.W)	T.G.Hyder	0.600	12000	1500	02 Months

(ADP-191/282) Upgradation of Middle Schools to High Schools & High Schools to Higher Secondary Schools (2007-08 Prog:)

i) Upgradation of Middle Schools to High Schools @

14	GBMS Shaikh Bhirkio (E.W)	T.M.Khan	0.600	12000	1500	02 Months
----	---------------------------	----------	-------	-------	------	-----------

SPPRA TWARD
 NO: 16906
 DATE: 12/5/15

S.#	Name of Scheme / Locations	Taluka	Estimated Cost (M)	BID Security	Bid Documents Fee	Time for completion
-----	----------------------------	--------	--------------------	--------------	-------------------	---------------------

(ADP-193/284) Addition of Class Rooms,
Construction of Lab: & Library in existing
Secondary/ Higher Secondary Schools in Sindh
(2007-08 Prog:)

i) Addition of Class Rooms in Existing Secondary /Higher
Sec: Schools @

15	GGHS T.M.Khan (04 C.R) (E.W)	T.M.Khan	0.250	5000	750	02 Months
----	------------------------------	----------	-------	------	-----	-----------

DISTRICT-ADP (On-going)

(ADP-236) Construction of Shelterless Primary Schools
Tal: B.S.Karim (2008-09 Prog:) (Balance Work) @

16	GPS Hafiz Muhammad Ali Khaskhely	B.S.Karim	1.000	20000	1500	06 Months
17	GPS Anwar Shah	B.S.Karim	1.000	20000	1500	06 Months
18	GPS Mahi Almani	B.S.Karim	1.000	20000	1500	06 Months
19	GPS Ghulam Ali @ Haji Siddique Sathio	B.S.Karim	1.000	20000	1500	06 Months
20	GPS Kalar Pur	B.S.Karim	1.000	20000	1500	06 Months
21	GPS Wali Muhammad Khaskhely	B.S.Karim	1.000	20000	1500	06 Months

(ADP-237) Construction of Shelterless Primary Schools
Tal: T.G.Hyder (2008-09 Prog:) (Balance Work) @

22	GGPS Sharif Shah U.C. Nazarpur	T.G.Hyder	1.700	14000	1500	04 Months
23	GGPS Khatoon Mallah U.C. T.G.Hyder shifted to Ali Dad Mughal	T.G.Hyder	1.000	20000	1500	06 Months
24	GPS Nindo Khowaja U.C. Dando	T.G.Hyder	1.000	20000	1500	06 Months
25	GPS Khuda Bux Lund shifted	B.S.Karim	1.000	20000	1500	06 Months
26	GPS Ghulam Mustafa Chandio U.C. G.S.Bagrani	T.G.Hyder	1.000	20000	1500	06 Months

(ADP-238) Construction of Shelterless Primary Schools
Distt: T.M.Khan (2008-09 Prog:) (Phase-I) (Balance
Work) @

27	GPS Haji Ramzan Noohani	B.S.Karim	1.950	19000	1500	06 Months
28	GPS Chachari (Ghous Bux Laghari) U.C. T.G.Hyder (Ext. Dev:)	T.G.Hyder	1.750	15000	1500	04 Months
29	GPS Haji Umer Laghari	T.M.Khan	1.300	20000	1500	06 Months
30	GPS Bachoo Jat	B.S.Karim	1.300	20000	1500	06 Months
31	GPS Haji Samoo	T.M.Khan	1.300	20000	1500	06 Months
32	GPS Vikio Lashari	B.S.Karim	1.300	20000	1500	06 Months

(ADP-240) Re-Construction of Existing Primary School
Buildings District T.M.Khan (2008-09 Prog:) (Balance
Work) @


33	GPS Hashim Khaskhely	B.S.Karim	1.300	20000	1500	06 Months
34	GPS Mir Muhammad Chandio	B.S.Karim	1.300	20000	1500	06 Months
35	GPS Uris Soomro	B.S.Karim	1.300	20000	1500	06 Months

S.#	Name of Scheme / Locations	Taluka	Estimated Cost (M)	BID Security	Bid Documents Fee	Time for completion
36	GPS Noor Muhammad Soomro	B.S.Karim	1.000	20000	1500	06 Months
37	GPS Bachal Kaloo U.C. G.S.Bagrani	T.G.Hydr	1.000	20000	1500	06 Months

Schedule for issue, receipt & Opening of bidding documents:-

Particular	1st Attempt	In case of un-responded works / Poor response 2nd Attempt
Date of receipt of application & issue of Bidding Documents from Publication in the Newspapers upto	26-05-2015	29-05-2015
Date of receiving back and opening of Bids (receiving upto 2.00 P.M & opening at 2.30 P.M)	27-05-2015	01-06-2015

- 1 Bidding documents may be obtained from the office of undersigned on any working day from the date of the Advertisement is hoisted on the Website of SPPRA on payment of amount as shown against each work Non- refundable.
- 2 The Bid security should be in shape of Bank Draft, Call Deposit, Security Receipt of any reputed Bank of Pakistan.
- 3 Conditional bid and bids without bids security will not be considered.
- 4 The Bids will be opened in the presence of Procurement Committee and the authorised representatives of the participating firms / contractors. In case of any emergency the opening will be performed on the next working day at the same time.
- 5 The procuring Agency may reject all or any bid in pursuance of the SPPRA Rules 2010.


 EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 T.M.KHAN

Copy Forwarded with compliments to:-

- 1 The Managing Director, (A&F) Sindh Public Procurement Regulatory Authority, Services General Administration & Coordination Department, Barrack No. 8, Sindh Secretariat No. 4-A, Court Road Karachi, for hoisting the advertisement on the SPPRA Website.
- 2 The Deputy Commissioner, Tando Muhammad Khan for favour of information.
- 3 The Superintending Engineer, Works & Services Department, T.M.Khan for information
- 4 The Assistant Engineer, Education Works Sub-Division, T.M.Khan for information & wide publicity.
- 5 Copy to Notice Board.

EXECUTIVE ENGINEER
 EDUCATION WORKS DIVISION
 T.M.KHAN