	LIST OF WORKS

	
	
	
	
	
	

	S.  No
	Name of Work / Unit
	Taluka
	Tender Cost
	Earnest Money
	Time Limit

	Sindh Education Reform Programme (S.E.R.P) 2006-07. Construction of Building for Existing Shelterless Primary Schools, Lacking Facilities of , Addition Classrooms, Water, Toilet & Boundary Wall @ District Matiari

	 
	Package (A)
	Matiari
	278000
	5560
	04 Months

	1
	GBPS Umar Sardar shifted to GBPS Gulab Sand (B/Wall)
	
	
	
	

	2
	GBPS Ahmed Detho shifted to GBPS Gulab Sand (Water)
	
	
	
	

	 
	Package (B) 
	Matiari
	643000
	12860
	04 Months

	1
	GBPS Khalid Pandhiani (Water)
	
	
	
	

	2
	GBPS Khalid Pandhiani (Toilet)
	
	
	
	

	3
	GBPS Khalid Pandhiani (B/Wall)
	
	
	
	

	4
	GBPS Khalid Pandhiani (Add: C/Room Remaining Work)
	
	
	
	

	 
	Package (C)
	 
	 
	 
	 

	1
	GPS Shahmir Ji Wasi (Add: C/Room)
	Matiari
	372000
	7440
	03 Months

	 
	Package (D) (Remaining Works)
	Matiari
	800000
	16000
	06 Months

	1
	GBPS Kote Molvi Abdul Haque (Water)
	
	
	
	

	2
	GBPS Kote Molvi Abdul Haque (Toilet)
	
	
	
	

	3
	GBPS Kote Molvi Abdul Haque (B/Wall)
	
	
	
	

	4
	GBPS Kote Molvi Abdul Haque (Add: C/Room)
	
	
	
	

	 
	Package (E)
	Matiari
	715000
	14300
	06 Months

	1
	GPS Nobat Mari (Add: C/Room)
	
	
	
	

	2
	GPS Nobat Mari (Water)
	
	
	
	

	3
	GPS Nobat Mari (Toilet)
	
	
	
	

	4
	GPS Nobat Mari (B/Wall)
	
	
	
	

	 
	Package (F)
	Matiari
	428000
	8560
	06 Months

	1
	GBPS Manzoorabad shifted to GPS Pir Sarhandi (Add: C/Room)
	
	
	
	

	2
	GBPS Allah Rakhio Pandhiani shifted to GPS Pir Sarhandi (Water)
	
	
	
	

	 
	Package (G)
	 
	 
	 
	 

	2
	GBPS Main Matiari (Add: C/Room)
	Matiari
	744000
	14880
	04 Months

	3
	GBPS Main Sindhi (Add: C/Room)
	
	
	
	

	 
	Package (H)
	Matiari
	744000
	14880
	04 Months

	1
	GBPS Muhammad Ali Sangrasi shifted to GPS Qasim Ji Wasi (Add: C/Room)
	
	
	
	

	2
	GBPS Qasim Ji Wasi (Add: C/Room)
	
	
	
	

	 
	Package (I)
	Matiari
	343000
	6860
	06 Months

	1
	GBPS Wali Muhammad Khoso (Water)
	
	
	
	

	2
	GBPS Wali Muhammad Khoso (Toilet)
	
	
	
	

	3
	GBPS Wali Muhammad Khoso (B/Wall)
	
	
	
	

	 
	Package (J)
	 
	 
	 
	 

	1
	GBPS Sono Khushik shifted to GBPS Khalifo Meehoon (B/Wall)
	Matiari
	222000
	4440
	03 Months

	 
	Package (K)
	Matiari
	343000
	6860
	04 Months

	1
	GBPS Saleh Mengrio shifted to GBPS Habibullah Balouch (Water)
	
	
	
	

	2
	GBPS Saleh Mengrio shifted to GBPS Habibullah Balouch (Toilet)
	
	
	
	

	3
	GBPS Saleh Mengrio shifted to GBPS Habibullah Balouch (B/Wall)
	
	
	
	

	 
	Package (L)
	Matiari
	700000
	14000
	04 Months

	1
	GBPS Qasim Ji Wasi shifted to GPS Kote Tahelram (B/Wall)
	
	
	
	

	2
	GBPS Soomar Chand shifted to GBPS Kando Jat (B/Wall)
	
	
	
	

	3
	GBPS Sachedino Bareecho (B/Wall)
	
	
	
	

	 
	Package (M)
	Matiari
	278000
	5560
	04 Months

	1
	GBPS Muhammad Ali Shah shifted to GBPS Kote Saleem Shah (B/Wall)
	
	
	
	

	2
	GBPS Hamid Baladi shifted to GBPS Kote Saleem Shah (Water)
	
	
	
	

	 
	Package (N)
	Matiari
	343000
	6860
	04 Months

	3
	GBPS Dodo Panhwar shifted to GBPS Abdul Raheem Hingoro (Water)
	
	
	
	

	4
	GBPS Dodo Panhwar shifted to GBPS Abdul Raheem Hingoro (Toilet)
	
	
	
	

	5
	GBPS Dodo Panhwar shifted to GBPS Abdul Raheem Hingoro (B/Wall)
	
	
	
	

	 
	Package (O)
	Matiari
	343000
	6860
	04 Months

	1
	GBPS Khalifo Yar Muhammad Shah shifted to GGPS Khalifo Yar Muhammad Shah (B/Wall)
	
	
	
	

	2
	GBPS Khalifo Yar Muhammad Shah shifted to GGPS Khalifo Yar Muhammad Shah (Toilet)
	
	
	
	

	3
	GBPS Khalifo Yar Muhammad Shah shifted to GGPS Khalifo Yar Muhammad Shah (Water)
	
	
	
	

	 
	Package (P)
	Matiari
	278000
	5560
	04 Months

	1
	GBPS Moledino Sahito shifted to Allah Warayo Bareejo (B/Wall)
	
	
	
	

	2
	GBPS Moledino Sahito shifted to Allah Warayo Bareejo (Water)
	
	
	
	

	 
	Package (Q)
	Matiari
	343000
	6860
	04 Months

	1
	GBPS Dost Muhammad Dahri shifted to GGPS Chaudhry Abdul Sattar Arain (B/Wall)
	
	
	
	

	2
	GBPS Dost Muhammad Dahri shifted to GGPS Chaudhry Abdul Sattar Arain (Toilet)
	
	
	
	

	3
	GBPS Dost Muhammad Dahri shifted to GGPS Chaudhry Abdul Sattar Arain (Water)
	
	
	
	

	 
	Package (R) 
	Matiari
	278000
	5560
	04 Months

	1
	GBPS Hyder Shah shifted to GBPS Paryo Khoso (B/Wall)
	
	
	
	

	2
	GBPS Hyder Shah shifted to GBPS Paryo Khoso (Water)
	
	
	
	

	 
	Package (S)
	Matiari
	278000
	5560
	04 Months

	1
	GBPS Molvi Muhammad Yousif shifted to GBPS Sher Dil Jhandani (B/Wall)
	
	
	
	

	2
	GBPS Molvi Muhammad Yousif shifted to GBPS Sher Dil Jhandani (Water)
	
	
	
	

	 
	Package (T)
	Matiari
	278000
	5560
	04 Months

	1
	GBPS Bhooro Hajano shifted to GBPS Siddique Arain (B/Wall)
	
	
	
	

	2
	GBPS Bhooro Hajano shifted to GBPS Siddique Arain (Water)
	
	
	
	

	 
	Package (U)
	Matiari
	343000
	6860
	06 Months

	1
	GBPS Haji Sher Muhammad Makrani shifted to GBPS Muhammad Khan Hajano (B/Wall)
	
	
	
	

	2
	GBPS Haji Sher Muhammad Makrani shifted to GBPS Muhammad Khan Hajano (Toilet)
	
	
	
	

	3
	GBPS Haji Sher Muhammad Makrani shifted to GBPS Muhammad Khan Hajano (Water)
	
	
	
	

	 
	Package (V)
	Matiari
	287000
	5740
	06 Months

	1
	GBPS Dost Muhammad Dahri shifted to GBPS Haji Ahmed Bagani (Toilet)
	
	
	
	

	2
	GBPS Bakhsho Hajano shifted to Haji Ahmed Bagani (B/Wall)
	
	
	
	

	 
	Package (W)
	 
	 
	 
	 

	3
	GBPS Hyder Shah shifted to GBPS Fateh Muhammad Korejo (Toilet)
	Matiari
	287000
	5740
	04 Months

	4
	GBPS Hamid Baladi shifted to GBPS Fateh Muhammad Korejo (B/Wall)
	
	
	
	

	 
	Package (X)
	 
	 
	 
	 

	1
	GBPS Bhooro Hajano shifted to GBPS Muhammad Khan Rahu (Toilet)
	Matiari
	287000
	5740
	04 Months

	2
	GBPS Seth Haji Naseer Khan shifted to GBPS Muhammad Khan Rahu (B/Wall)
	
	
	
	

	 
	Package (Y)
	 
	 
	 
	 

	1
	GPS Jumoo Bhanbhro (Add: C/Room)
	Matiari
	809000
	16180
	06 Months

	2
	GPS Peenar Hamopota (Add: C/Room)
	
	
	
	

	3
	GBPS Soomar Chand (Toilet)
	
	
	
	

	 
	Package (Z)
	 
	 
	 
	 

	1
	GBPS Sekhat (Add: C/Room)
	Matiari
	428000
	8560
	04 Months

	2
	GBPS Sher Khan Dakhno (Water)
	
	
	
	

	 
	Package (AA)
	 
	 
	 
	 

	1
	GBPS O/c Memon Muhallah Nasarpur (Add: C/Room)
	Matiari
	372000
	7440
	04 Months

	 
	Package (AB)
	Hala
	437000
	8740
	06 Months

	1
	GBPS Qadoo Korejo (Toilet)
	
	
	
	

	2
	GBPS Haji Ahmed Khan Leghari (Add: C/R)
	
	
	
	

	 
	Package (AC)
	Hala
	444000
	8880
	06 Months

	5
	GPS Shaikh Muhallah shifted to GPS Siddique Rahu (B/Wall)
	
	
	
	

	6
	GBPS Shah Muhammad Dahri shifted to GPS Allah Bux Nizamani (B/Wall)
	
	
	
	

	 
	Package (AD)
	Saeedabad
	343000
	6860
	04 Months

	1
	GPS Agro Rahu (Toilet)
	
	
	
	

	2
	GBPS Ghulam Hussain Khaskheli shifted to GPS Khan Muhammad Ujan (Water)
	
	
	
	

	3
	GPS Bhado New Saeedabad (B/Wall)
	
	
	
	

	 
	Package (AE)
	Saeedabad
	444000
	8,880
	04 Months

	1
	GPS Dodo Rohjani (B/Wall)
	
	
	
	

	2
	GPS Wali Muhammad Nizamani (B/Wall)
	
	
	
	

	 
	Package (AF)
	Saeedabad
	1437000
	28,740
	08 Months

	1
	GBPS Wali Muhammad Brohi (S'Less)
	
	
	
	

	2
	GPS Bakhar Jamali (Toilet)
	
	
	
	

	 
	Package (AG)
	Hala
	1372000
	27,440
	08 Months

	1
	GBPS Raheem Mochi (Shelterless)
	
	
	
	

	1
	Construction of Building for Existing Shelterless Primary School @

	1
	GBPS Sherdil Jhandani Khoso (Remaining Work)
	Matari
	600000
	12000
	06 Months

	2
	GBPS Muhammad Ali Sangrasi (Remaining Work)
	Matari
	400000
	8000
	04 Months

	 
	ADP No: 13 Construction of Building for Existing Shelterless Primary School @

	2
	GPS  Siddique Arain (Remaining Work)
	Matari
	600000
	12000
	06 Months

	 
	Construction of Building for Existing Shelterless Primary School (05-Roomed) @

	1
	GPS Pir Jhando
	Saeedabad
	2200000
	44000
	18 Months

	 
	Rehabilitation of Existing Primary/ Elementary Education in District Matiari @

	1
	GPS Khalid Pandhiani (Remaining Work)
	Matari
	500000
	10000
	06 Months

	6
	(ADP-1152) Up-Gradation of Middle School to High Schools in Sindh @

	1
	GBHS Khandoo (External Work)
	Matiari
	300,000
	6000
	04 Months

	7
	(DDP Schemes) Construction of Building for Existing Shelterless Primary School in District Matiari

	1
	GGPS Bilawal Khoso (External Development)
	Saeedabad
	350,000
	7000
	04 Months

	8
	(ADP-14) Construction of Building for Existing Shelterless Primary School in District Matiari @

	1
	GBPS Panah Ali Shah (B/Wall)
	Hala
	200,000
	4000
	04 Months

	9
	Addition of Classroom in Existing Secondary Schools @

	1
	GBPS Bhanoth (01 Classroom Remaining Work)
	Hala
	250,000
	5000
	04 Months

	2
	GBHS Nasarpur (Add: 02 C/Rooms)
	Matiari
	800,000
	16000
	06 Months

	10
	(ADP-1125/B) Construction of Building for Existing Shelterless Pruimary School in District Matiari @

	1
	GPS Mir Muhammad Detho 
	Saeedabad
	300,000
	6000
	04 Months

	SDSSP Programme 2005-06

	1
	GBPS Nasarpur (Add: 02 C/Room) (Remaining Work)
	Matari
	300000
	6000
	04 Months

	2
	GBPS Sher Khan Dakhno (B/Wall)
	Matari
	200000
	4000
	04 Months

	1
	(ADP # 1136/2008-09) Up-Gradation of Primary Schools to Middle Schools (2007-08 Programme)

	1
	GBPS Sakhi Shah Murad Hala
	Hala
	2,250,000
	45000
	18 Months

	2
	GGPS Gahoti
	Hala
	2,250,000
	45000
	18 Months

	3
	GBPS Ramzan Unar
	Saeedabad
	2,250,000
	45000
	18 Months

	2
	(ADP # 1137/2008-09) Introduction of Computer Education in Existing Middle Schools in Sindh (2007-08 Programme)

	1
	GGMS Khanpur
	Matiari
	870,000
	17400
	12 Months

	2
	GGMS Hala Urdu
	Hala
	870,000
	17400
	12 Months

	3
	GBMS Bachal Waryah
	Matiari
	870,000
	17400
	12 Months

	3
	(ADP # 1138/2008-09) Construction of Two Roomed Shelterless Primary Schools in Sindh 2007-08 in Sindh (2007-08 Programme)

	1
	GBPS Rajab Zardari
	Saeedabad
	900,000
	18000
	12 Months

	4 (A)
	(ADP # 1159/2008-09) Up-Gradation of Middle Schools to High Schools & Highe Schools to Higher Secondary School in Sindh (2007-08 Programme).(A)Up-Gra dation of Middle Schools to High Schools

	1
	GBMS Bau Khan Pathan
	Matiari
	5,000,000
	100000
	24 Months

	2
	GBMS Shahmir Rahu
	Saeedabad
	5,000,000
	100000
	24 Months

	3
	GBMS Urdu Middle School Saeedabad
	Saeedabad
	5,000,000
	100000
	24 Months

	5 (A)
	(ADP # 1160/2008-09) Additional of Class Rooms, Construction of Labs & Libraries in Existing Secondary & Higher Secondary Schools (2007-08 Programme).

	
	(A) Construction of Additional Class Rooms in Existing Secondary & Higher Secondary Schools (2007-08 Programme)

	1
	GBHS Oderolal Station (02 C/R)
	Matiari
	800,000
	16000
	12 Months

	5 (B)
	(B) Construction of Science Labortries in Existing Secondary & Higher Secondary Schools

	1
	GBHS Makhdoom Ghulam Hyder
	Hala
	800,000
	16000
	12 Months

	2
	GBHS Saeedabad
	Saeedabad
	800,000
	16000
	12 Months

	5 (C) 
	(C) Construction of Science Libraries in Existing Secondary & Higher Secondary Schools

	1
	GBHS Makhdoom Ghulam Hyder
	Hala
	800,000
	16000
	12 Months

	2
	GBHS Saeedabad
	Saeedabad
	800,000
	16000
	12 Months

	5 (D)
	(D) Construction of Computer Labs in Existing Secondary & Higher Secondary Schools (2007-08 Programme)

	1
	GBHS Makhdoom Ghulam Hyder
	Hala
	800,000
	16000
	12 Months

	2
	GBHS Saeedabad
	Saeedabad
	800,000
	16000
	12 Months

	3
	GBHS Mahar Shah
	Saeedabad
	800,000
	16000
	12 Months
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