



KARACHI WATER & SEWERAGE BOARD
OFFICE OF THE EXECUTIVE ENGINEER (water)
S.T-7 Block-1 KDA Building Liaquatabad Zone

No: KW&SB/EE (w)/SPPRA/2015/001

Dated: 31-12-2015

The Director (I.T)
Sindh Public Procurement Regulatory Authority
Barrak-8 Sindh Secretariat No-4-A Court Road
Government of Sindh
KARACHI

Subject: Request for uploading / hosting of Tender on SPPRA website

Name of work: Construction of Chambers, P/F Sluice Valve and P/L P.E pipe 160 mm at Liaquat Chowk Gulbhar for removal shortage of water in UC # 2 Liaquatabad Zone (water)

With reference to above, enclosed please find herewith Notice Inviting Tender (NIT), bidding document, bidding data, evaluation criteria, Notification of procurement, CRC & procurement plan for the subjected work for up loading on web site of SPPRA. Pay order Rs, 2000/- (Rupees Two Thousand only) will be submitted as soon as possible against the above work.

Submitted please.


Executive Engineer (water)
Liaquatabad Zone, KW&SB

Copy to:

1. The Chief Engineer (Central) KW&SB
2. Superintending Engineer (Liaquatabad Zone)
3. Director (I.T) KW&SB
4. Office copy

6539
01-01-16



KARACHI WATER & SEWERAGE BOARD
Office of the Executive Engineer (water)
S.T-7 Block-1 KDA Building Liaquatabad Zone

NO/EE/LQT/NIT/water/ KW&SB/2015/*NT-003*

Dated: *31-12-2016*

**NOTICE INVITING TENDER THROUGH WEB SITE (Below one million)
(ON ITEM RATE BASIS)**

Tender in Sealed Covers are invited under SPPRA Rules 2010 for the works mentioned below:

1.	Name of Work	Construction of chambers, P/F Sluice valve and P/L P.E pipe 160 mm at Liaquat Chowk Gulbhar for removal shortage of water in UC # 2 Liaquatabad Zone (water)
2.	Estimate Cost	Rs.4,99,147/-
3.	Experience	03 year experience in similar job, attached with tender
4.	Turn Over	At least last three years should be attached with tender
5.	Eligibility of Contractors	Bidder / Contractor should having NTN, Registration of Sindh Revenue Board (SRB), any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44
6.	Tender can be purchase	Office of the Accounts Officer (Revenue KW&SB Head Office at 1 st Floor Old KBCA Building (annex) behind Civic Centre Gulshan-e- Iqbal Karachi
7.	Bid Security	2% of quoted bid in shape of pay order / Bank Draft in favour of KW&SB
8.	Tender Cost	Rs.500/- (Non -Refundable) is shape of Pay Order in favor of KW&SB
9.	Date of issuing	w.e.f 1 st hosting /publication up to 19-01-2016
10.	Date & time of receiving of Tender	20-01-2016 at 2.00 p.m.
11.	Date & time of opening of Tender	20-01-2016 at 2.30 p.m.
12.	Place of Opening	Tender will be opened by the Procurement Committee-I at Office of the Convener / Chief Engineer (IPD),KW&SB Block-E at 9 th Mile Kasrsaz main Shakra-e-Faisal Karachi
13.	Source of Funding	KW&SB own Fund.
14.	Scope of work	Improvement of water supply system

Condition: -

1. Tender would be download from SPPRA web site & www.kw&sb.gos.com website
2. The participants must quote the rates both in figure & in words; incomplete / conditional tender will not be accepted.
3. In case of any unforeseen situation resulting in closure of office on the day of opening or Government declares Holiday the tender shall be submitted/opened on the next working day at the same time & venue.
4. The procuring agency may reject all or any bid subject to the relevant provision of SPPRA rules.


Executive Engineer (w/d)
Liaquatabad Zone, KW&SB

KARACHI WATER & SEWERAGE BOARD

Office of the Executive Engineer (water)
Liaquatabad Zone, KW&SB

PROCUREMENT PLAN (NON-DEVELOPMENT) OF LIAQUATABAD ZONE (water) 2015-2016

Sr. #	fund Head & Sub Head	Name of work & break up	Allocated fund & break up for different locations / sites	item to be executed	method of procurement	Anticipated / actual Date of Adv	Anticipated actual date of start	Anticipated / actual date of completion	Remarks
1	2	3	4	5	6	7	8	9	10
1	O-013-11	Procurement of store material	Rs.1,00,000/-	Store Material	Single stage Through Quo				
2	O-013-16	Repair & Maintenance of water supply in different area of Liaquatabad Town	Rs.30,00,000/-	Repair & Maintenance	Single stage Through Quotation Authority Web site				
3	O-013-17	Replacement of broken, damaged & settled water line in Liaquatabad Town	Rs.40,00,000/-	Replacement of Broken, damaged settled water line	Single stage Through Quotation Authority Web site				
4	O-013-18	Providing / Fixing of Sluice Valve & construction of chamber in Liaquatabad Town	Rs.25,00,000/-	Sluice valve & Chambers	Single stage Through Quotation Authority Web site				

Executive Engineer (w/d)
Liaquatabad Zone, KW&SB



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IPD)

Block-B, 9th Mile Karsaz, Shahra-e-Faisal, Karachi

Telephone # 99245161

No.KW&SB/CE(IPD)/2013/236

Dated: 15-03-2013

OFFICE ORDER

In pursuance of Rule-07 of the Sindh Public Procurement Rules, 2010, instruction of SPPRA communicated vide No.Dir(Enf-1)/SPPRA/1-3/(GEN)/12-13/S001, dated: 26-02-2013 and with the approval of Managing Director, KW&SB, Procurement Committee is hereby re-constituted for performing the functions prescribed in Rule-08 of Rules ibid for the works for which evaluation report required to be hoisted on Sindh Public Procurement Authority's Web Site, as under:

S.No	Nominee	Position in P.C
1	Chief Engineer (IPD)	Convener
2	Chief Engineer (Concerned)	Member
3	Representative of D.G (TS) KMC	Member
4	Representative of Finance Advisor, KMC	Member
5	Accounts Officer (Concerned)	Member / Secretary

The office of the Convener / Chief Engineer (IPD), shall be headquarter for Procurement Committee.

The Concerned office of Chief Engineer shall maintain the record of procurement proceedings as required under Rule-9 of SPPRA 2010.

Uniform criteria for assessment of bids shall be used by all the Procurement Committees, to ensure uniformity of assessment of similar items and works.

This modifies the earlier order bearing No.MD/KW&SB/2011/197/L dated:18-06-2011.

This issue with the approval of Managing Director, KW&SB.

Chief Engineer (IPD) 15/3/2013
KW&SB

Copy to:

1. The Managing Director, KW&SB.
2. The All DMD's KW&SB.
3. The All C.E's KW&SB.
4. The Assistant Director (LFA), KW&SB.
5. The P.S to Chairman, KW&SB.
6. The All Accounts Officer, KW&SB.

Copy also to:

1. The Administrator, KMC.
2. The Chief Officer / Municipal Commissioner, KMC.
3. The Director General (T.S), KMC.
4. The Financial Advisor, KMC.
5. The Director (C.B) SPPRA, GOS.



KARACHI WATER & SEWERAGE BOARD
HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT
PHONE NO. 021 - 99231464 - 021 - 99231463

No. KW&SB/D.M.D/HRD&A/919

Dated: 22-10-2015

OFFICE ORDER

With immediate effect; for compliance of Rule-51 of SPPR, A Complaint Redressal Committee (CRC) is constituted comprising of the following:

1. Dy. Managing Director (Finance), KW&SB Convener
2. Chief Engineer (Korangi), KW&SB Member/Secretary
3. Chief Engineer (Central), KMC Member
4. Director Administration, KMC Member
5. Divisional Accounts Officer (South), KW&SB Member

This issues on the recommendation of Dy. Managing Director (TS) KW&SB, Dy. Managing Director (Planning), KW&SB and with the approval of Managing Director, KW&SB.


(Syed Shakeel Ahmed)
Dy. Managing Director (HRD&A)
KW&SB

DISTRIBUTION

1. Dy. Managing Director (TS) KW&SB
2. Dy. Managing Director (Finance) KW&SB/Convener Committee
3. Dy. Managing Director (Planning) KW&SB
4. Chief Engineer, Korangi, KW&SB/Member/Secretary Committee.
5. Chief Engineer, Central, KMC/Member of the Committee.
6. Director Administration, KMC/Member of the Committee.
7. Divisional Accounts Officer (South) KW&SB
8. Director (IT) KW&SB
9. Director Personnel, KW&SB
10. Director Administration, KW&SB
11. AD (LFA) KW&SB
12. AO (ESTT) KW&SB
13. Office Copy.
14. Master File.

c.c. to Managing Director, KW&SB



TENDER / BIDDING DOCUMENTS

**KARACHI WATER & SEWERAGE BOARD
LIAQUATABAD ZONE (Water)**

Name of Scheme: Construction of Chambers, P/F sluice valve and P/L P.E pipe 160 mm at liaquat Chock Gulbhar for removal shortage of water in UC # 2 Liaquatabad Zone (water)

KARACHI WATER & SEWERAGE BOARD

ST-7 block-1 Sharifabad KDA building Liaquatabad

KARACHI WATER & SEWREAGE BOARD
OFFICE OF THE EXECUTIVE ENGINEER (W/D)
ST-7 KDA BUILDING LIAQUATABAD ZONE

M/s _____

Time Limit 20 Days

Penalty Rs.500 / Per Day

Tender Cost Rs.500/-

Earnest Money 2% of Total Bid

Date of Receiving 20-01-2016 at 2.00 P.M

Date of opening 20-01-2016 at 2.30 P.m.

Pay order No. _____ Dt _____ Bank/Br _____

Amount _____ B/No _____ Dt _____

Name of Work: **Construction of Chambers, P/F Sluice Valve and P/L P.E pipe 160 mm at Liaquat Chowk Gulbhar for removal shortage of water in UC # 2 Liaquatabad Zone (water)**

Sr #	Description of work	Quantity	R a t e In figure / in Words	Per	Amount
1.	Dismantling & removing road metalling	2250 Cft		%Cft	
2.	Excavation for pipe line in trenches, and pits in all kind of soils of murum i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth within a one chain as directed by engineer In charge, Providing fence guards, lights, flags and temporary crossing for non vehicular traffic where ever required lift up to 5 ft. and lead up to one chain.	6000 Cft		%0Cft	
3.	Providing laying & fixing in trench i/c fitting, jointing and testing etc complete in all respect the high density polythene pipe (HDPE-100) for W/S confirming ISO-4427 Din 8074-8075 B.S 3580 & PSI 3051 (PIN-10)	200 Rft		P/Rft	
	90 mm	200 Rft		P/Rft	
	110 mm	200 Rft		P/Rft	
	160 mm	200 Rft		P/Rft	
4.	Providing jointing / fixing High Density Polyethylene fitting (PE-100)per each Equivalent (PN-10)				
	Elbow (mm) 90 MM				
	D90	3 Nos		Each	
	D160	3 Nos		Each	
	Stable end piece				
	D160	3 Nos		Each	

Cont...Page-2-

Name of Work: **Construction of Chambers, P/F Sluice Valve and P/L P.E pipe 160 mm at Liaquat Chowk Gulbhar for removal shortage of water in UC # 2 Liaquatabad Zone (water)**

Sr #	Description of work	Quantity	R a t e In figure / in Words	Per	Amount
6.	Construction of block masonry chambers of size 4x4x4 (inside dimension) with 24x24 C.I cover frame weight 50 kg fix 4" & c.c 1:2:4 slab with steel 1/2" dia tor bars @ 4" c.c 1/4" dia 8" c/c distribution bars 6" thick c.c 1:3:6 block masonry wall set 1:6 C.M 6" c.c 1:4:8 flooring 1/2" thick C.P 1:3 ratio inside wall surface, 1 foot deep upto root slab M.S foot rest 3/8" dia bar at every feet deep i/c curing watering excavation, refilling and disposal surplus of earth. 4"x4"x4"	04 Nos		Each	
7.	C.I Sluice valve heavy pattern (Test Pressure 21.0 kg/sq.com or 300 lbs/sq inch) imported 6" dia 10" dia	2 Nos 2 Nos		Each Each	
8.	Fixing of sluice valve with 2 C.I tail pieces, one end flanged and other with socket i/c the cost of nuts bolts and rubber packing labour etc. complete. 6" dia 10" dia	2 Nos 02 Nos		Each Each	
9.	Full hire charges of the pumping set per day inclusive of wages of driver and assistant fuel or electric energy plate from required for placing pumps etc. At lower depth with suction delivery at pipes for pumping out water found at various depths from trenches i/c the cost of erection and dismantling after completion of the job and charges of pumping set upto 10 HP deep trenches.	12 days		P/day	
10	Re-filling the excavated stuff in trench in 6" thick layer i/c water ramming to full compaction etc complete	6000 Cft		50Cft	


Executive Engineer (W/D)
Liaquatabad Zone, KW&SB

I/we hereby quoted Rs _____ In word _____

I/we do hereby declare that I/we shall abide all the existing SPPRA rules

Contractor Signature _____

Contractors Address _____

BIDDING DATA

(This section should be filled in by the Engineer / Procuring Agency before issuance of the bidding documents).

- a) Name of Procuring Agency Karachi Water & Sewerage Board
- b) Brief Description of Works Construction of chamber and fixing of valve & Laying of polythene pipe to cope up the shortage of water in the area Liaquat Chock UC # 2 Gulbhar Liaquatabad Zone
- c) Procuring Agency Address: Office of the Chief Engineer District Central, KW&SB Old KBCA annex building behind Civic Centre Gulshan-e-Iqbal, Karachi.
- d) Estimate Cost: Rs.4,99,147/-
- e) Amount of Bid Security 2% (Rs.9,983/-)
- f) Period of Bid Validity days 90 days
- g) Security Deposit (including bid security) in %age of bid amount / estimated cost equal to 10%
- h) Percentage if any, to be deducted from bills 7.5 % Income Tax & 1% water charges
- i) Deadline for issuance of bids along with time: up to 1.00 p.m Dt:19-01-2016
- j) Deadline for submission of bids along with time: at 2.00 p.m. 20-02-2016
- k) Venue, time & date of bid opening: Office of the Chief Engineer (IPD) KW&SB at 9th mile karsaz Shahrach-e-Faisal Karachi opened on 20-01-2016 at 2.30 p.m.
- l) Liquidity damages: Rs.500/- (per day of delay, but total not exceeding (10 % of bid cost)
- m) Deposit receipt No _____
- n) M/s _____
- o) Issuing authority _____
Date _____
Amount in words & figure _____

(Authority issuing bidding documents)

Name of Work:

**ELIGIBILITY AND EVALUATION CRITERIA OF THE
TENDER BELOW 2.5 MILLION**

Bid shall be evaluated on the basis of following information are available with the bid: -

1. Bid shall be in sealed Cover.
2. Bid shall be properly signed by the Contractor with Stamp.
3. Name of firm, Postal address, Telephone number, Fax number, E-mail address must be written.
4. Rate must be quoted in figures and words.
5. NTN and Sales Tax (Where applicable).
6. Contractor should be registered with Sindh Revenue Board in terms of Rule-46 (1) (iii) of SPP Rules, 2010 (amended 2014).
7. Relevant Experience of work (03) Three years.
8. Turnover at least (03) Three years.
9. Bid Security of required amount.
10. Conditional bid will not be considered.
11. Bid will be evaluated according to SPPRA 2010 (Amended 2013).

Conditions of Contract

Clause - 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion of work except with the written authority and instructions of the Engineer-in-charge or of his subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the punctual basis.

Clause - 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause - 3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-

- (i) contractor causes a breach of any clause of the Contract;
- (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause;
- (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-

the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause - 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause - 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause - 9: Issuance of Variation and Repeat Orders.

(A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the

contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

- (ii) If the Engineer considers that correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause - 11: (A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.

(B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force and effect as if they had been given to the contractor himself.

Clause - 12: Examination of work before covering up.

(A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;

(B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause - 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. If any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money

Clause - 18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

- (i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;
- (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause - 19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause - 20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Contractor

