KARACHI WATER AND SEWERAGE BOARD
OFFICE OF THE EXECUTIVE ENGINEER (SEWERAGE) MALIR TOWN

MALIR KALA BOARD NEAR T.M.A TOWN OFFICE KARACHI. Cell No.0300-2232030

Notice Inviting Tender Through Authority’s Website

ON ITEM RATE BASIS

Sealed Tender is invited signal Stage one Envelop System as per SPPRA-2010 for the work mentioned below.

QNO DETAIL CONDITION 1
-1 . Name of Work. (1) MANUFACTURING & PROVIDING OF 21” & |
| 24 DIA RCC MANHOLES COVERS 1IN
‘w DIFFERENT PLACES AND VARIOQUS UC’S ‘
MALIR TOWN, KW&SB. - ‘
(2) MANUFACTURING & SUPPLYING PRE-COST
RCC RING SLABS IN DIFFERENT PLACES AND
VARIOUS UC’S MALIR TOWN,
2 Eligibility of Contractor. 1- Turn-over at least 2.5 million of last Three years.
2- Minimum 3 years experience of relevant field.
3- Registration with FBR for Income Tax, NTN.
4- Registration with Sindh Revenue Board (SRB).
3 Tender can be purchased. Account Officer ( Revenue ), 1™ Floor old KBCA Annexy |
Building, Behind Civic Center Gulshan-e-Igbal Karachi, from ‘
9.00 AM to 1.00 PM. ‘
4 Bid Security. 2% of quoted amount in shapes of pay order / Bank Draft /in
favor of Karachi Water & Sewerage Board.
5 ! Tender Cost. Rs,. 1000/=, (Non refundable) in shape of pay order, in favour
of KW&SB.
6 Start date of issuing bid W.E.F, 1* day of Hoisting of NIT authority’s website.
L | documents.
7 Last date of issuing bid Before 1 hours of the opening Time & Date.
documents. ‘
8 Date and time of submission Submission at 2.00 P.M on. /(,./ ¢ )/ > /L & same will be |
and opening of Tender. opened at 2.30 PM.
9 Place of Opening. The Procurement Committee-I, KW&SB at the office of the
Convener /Chief Engineer (IP&D), Room # 5 Block-E at 9"
Mile Karsaz main Shahrah-e-Faisal, Karachi.
10 Source of funding. Own Funds of KW&SB. |
11 Scope of Work. For maintenance of Sewerage System in the jurisdiction of |
| Malir Town, |
12 | Estimated Cost. Rs.(1) Rs.7,19,512/= (2) Rs.9,87,876/= J‘
Zondirion:-

Tender would be downloaded from SPPRA website http://www.pprassindh.gov.pk
The participants must quote the rates both in words and figures, along with
Telephone Numbers, Mobile Numbers, postal address, Fax number must be
mentioned in bids.

If any inconvenient situation created in the city or Government announce any
holiday on opening date of tender shell be submitted / open on the next working
day at same time & same venue.

The Procuring Agency may reject all or any bids subject to relevant provision of
SPPRA -2010 Rule and may cancel the bidding process at any time prior to
acceptance of bid or proposal as per Rule-25 of SPPRA-2010.

Conditional bid cannot be accepted.

Bid must be in sealed cover and experience certificate for 3 years of the similar
nature of job must be attached with the bid.

Debarred contractors bid cannot be accepted.

In case of any required information regarding work to the concerned officer as per item
may be contacted or his office may be visited

KARACHI WATER & SEWERAGE BOARD
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OVIFICE ORDIER

o opusuance of Rule-07 of the Sindh Public Pmummumt "Ulc

communicaied vide No.Dir(Enl=1)/SPPRA/-3/(GENY12-13/5001,

the ey

R (IPD

Dated: /(-03-2013 -

2010, mstruction of SPPRA

,uul. 26-02-2013 and with
oval ol Managing Dirvector, KWE&ESH, 1’1ocmunu1t Conunitice is herchy re-constituted:
. - . T - . . e T T e
for performing the functions prescribed i Rule-08 of Rules ibid

for the works lor which

cvaluation report required o be haisted on Sindh Public Procurament Authority’s Web Site, as

under:
S.Na | Nomince [ Position in P.C
i Chicfl Engineer (1PD) | Convener
2 Chicel Engincer (Concerned) Member M‘W __\
3 | Repfesentative of D.G (TS) KMC: Member |
4| Representative of Finanee Advisor, KMC Member i
) Accounts Officer (Concerned) Member / Scerctary: ]

The office of the Convener /’_Chi(_

Commitlec. L

Engincer (1PD),

I be headquarter for Procurement

The Concerned office of Chicl Engincer shall maintain the record of procurcment proceedings as
required under Rule-9 of SPPRA2010.

Unif=rny eriferia for assessment ol bids shall be uscd by all the Procurement Conumitlees, o
miformity of assessiment of similar items and warks.

st L

L This modifics the carlier order bearing No.MD/KW&SB/2011

This issue with the approval of Managing Director, KW &SD.

(‘(\p"
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2
\/4

H\c Managing Director, KAW&SB.

./’10/\1 DMD’s KW&ST.
T

1 All C.E's KW&SB U‘j ali

The Assistant Dircctor (LTFA), KW&SD.

The P.S o Chairman, KWESH.

The All Accounts Officer, KW &SB.

_Copy also to:

The Administrator, KMC.

(G nec gy nillonpl

\> jj} ;Lkd J;/ i/ |

The Chief Officer /M umup 1l Comnnssxonu KMC

I

The Dircctor General (1.5), KMC
The Financial Advisor, KMC.
The Director (C.13) SPPRA, GOS.

M97/Ld

ated:18-06-2011.
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HUMAHREJOUNCCS OCVELQPLIENT AQ AGLEILTRATION CID AT

~

PHONMC 1O, 011 « 33230864 T = 2312883

D e

R N

NO KW SB/D M D/HRD‘NO]O - Tot

OCFICr Q86 ?R

With immuedia lc clfect, for comp!ian:c ¢l ety ol

Rcdrc 52l Comm tice (CRC) is constiiule cenipnmng of (ng ISR
1, vDy. Managing Difctlor'(Financc)_'K‘;‘/SSS Convends
.. 2. Chicl Engincer (Korangi), KWESS PemsorSeonicny
3.7 Chicel &ngincer (Central), KMC - AR I
4. Dircctor Administration, KHC ! o
5.-- Divisional /sccounis O!!ccr( guil) FWILSS isinba
This iz5ues on e fecommendziza ol Zr LlitLanl Tuonoo TG
KW&SB Oy. lisneging Dxuclo( "-"ﬂﬁ.ti.f-;f)_ R z

Jtsna c'mg Direcior, KWa S5,

DISTRIBUTION

Dy. Managing Direclor (TS) KWESE

Oy. Managing Direclor (Finance) KA SSiCoanznar Crmmiies
Dy. Managing Bireclor (Planning) K355

Chief Engincer, Korangi, KANESSiMemba/3oczizr, Commiiian,
Chief Engineer, Central, KMCliiemnar of th Co -
Oireclor Adminislration, KiC/emper of the Commition
Divisional Accounts Officec (Scu ny NG ES

Director (IT) Kwa58

" Dircclor Personncl, KWWEST -

10, Dircclof Adminislcation, KWEST

1 AD (LFA)KWESB

12, AQ (ESTT) KWESE

13.  Olfice Copy.

14, Masler File,

Ml

. c.c.doManaaing Birecloc, (%850
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KARACHI WATER AND SEWERAGE BOARD

OIFICE OF THE EXECUTIVE ENGINEFR (SEWERAGI)IMALIR TOWN

~
Non PE M/ (SEWRACCTTS/ K WESBR2015- 10" ¢/ DATED 0 P-0 - Yo

The Dector, (CB).
Sindh Public Procurement Regulatory Authority
Karachi .

SUBIECT - PROCUREMENT PLAN FOR THIEE FINANCIAL YEAR 2015-16

Lo

- Enclosed please find hercwith the Procurement Plan for the financial ycar

2013-10, of Malir Town (Sew), KW&SB, for kind perusal and up-Loading the same
on the SPPRA website Please. -

Maln fan i\ VoS H

Copyito: . =

1he Chiel Engineer (Malir), KW&SE,

S The Chiel Engineer (IPD). KW&SB

The S Malir Town, KWE&SH.
- Ollice Copy. ‘

L) i —
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Guidelines “ Reeulations For Procurement of Works

ANNEXTURE-1T
PROCUREMENT PLAN (Non-Development)
Executive Engineer (SEW)
Malir Town of

Chief Engineer (Malir).

Annexure 4-11

m»:ﬂa::x”_ Anticipated/ § Anticipated/ | Anticipated/
unds an
P Actual Date- al Dat Actual
gu | Fund «QMHMW_M_ break up for | Itemstobe | Method of ¢ :“; ate >2=M:. ¢ :Mﬁcﬁo Remarks
Head Break up a:.?,.wo-: executed Procurement Advertisement Start Completion
locations/
sites
a b C d e f g h i j
. . As per . 30-06.2
01 | P-023-11] Store Material. 1,00,000/- . Single Stage --- --- 30-06-2016
required
+ 1| Supply of Hallow A
2| P-023. /- -do- --- --- 30-06-2016
02 023-13 Bamboos. 10.00.000. Bamboos do 0
03 | p-02314f SuPRly © Of 50 00 gy | Manhole oy - 130-062016
Manhole Covers. e Covers
Repair & Imp: of
04 | P-023-17| Maintenance of | 80,00,000/- S/System ~do- --- --- 50-06-2016
, Sew: lines. R as required L
Replacement of as required ’
05 1 P-023-18] Sew: lines & | 85.00.000/- | q -do- - --- 30-06-2016
: . by site
Repair. -
2,06,00,000/-

s Executi |
X Ive Foyor.. .
e Tf::.i RN

5. 8.

Malir Touy

N, &




STANDARD BIDDING DOCUMENT

PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

Standard Bidding Document is intended as a model for admeasurements

(Percentage Rate/unit price for unit rates in a Bill of Quantities) types of
contract. The main text refers to admeasurements contracts.

FOR THE WORK OF

MANUFACTURING & PROVIDING OF 21” & 24”

DIA RCC MANHOLES COVERS IN DIFFERENT
PLACES AND VARIOUS UC’S MALIR TOWN,
KW&SB. -

EXECUTIVE ENGINEER (SEW)
~ MALIR TOWN

KARACHI WATER & SEWERAGE BOARD

U

e —




NAME OF WORK:- MANUFACTURING & PROVIDING OF 21” & 24”7 DIA RCC
MANHOLES COVERS IN DIFFERENT PLACES AND VARIOUS UC’S
MALIR TOWN, KW&SB.

(B) Description and Rate of Items Based on Market (Offered Rate)

[ PER
S.No { DESCRIPTION OF WORK QTY. RATE UNIT { AMOUNT IN
Rupees in Rupees in / RUPEES
Figures Words ITEM
1. | Manufacturing and supplying of
21 inch diameter RCC manhole
covers cast in 1:2:4 concrete ratio
3”deep at the center, reinforced
with /27 dia tor steel bars at 4”
c/c welded to 3/16” thick 2 wide
MS plate two hook of 3/8” dia
tor bar including compacting i/c
curing, and transportation with in
10 miles.
21” DIA 730 Nos Each
24” DIA 50 Nos Each
. ~ TOTAL
/N
!  WN—
EXECUTIVE ENGINEER (SEW)
MALIR TOWN, K.W.& S.B
I hereby Amounting to Rs. (In words)

Note:- All existing SPPRA Rule will be abide,
Rate Analysis of each item have been filed by me.
Signature & Stamp of the Contractor

Address:




Evaluation Critgria of the Tender up to g.S,million
1. Bid must be submi.tted in sealed coVver.
2. N.T.N/ Professional Tax.
3. Registration with Sindh RevenueBdard.(SRB).

4. experience certlﬁcate for 3 year of smnlal nature of job must be
attached with the bid.

5. Turn-over of at least Three years.

6. Required Bid Security is attached.

7. Bid 15 si gned Named and stamped by the authorized pexson of th
Firm along with authorlzatlon letter.

8. Similar nature o Bidding Document from up to 2.5 Million of
SSPRA with filling Bidding Data & contractor Data must be
available with BOQ other wise the tender cannot be accepted.

9. Rate must be quoted in figures and words by contractor.

10. If the estimate are based on Sch: 2012 and premium can be allowed
within available limit.

11. If the estimate are preparing on M.R and 10% profit is included in
R.A & excess quoted cost cannot be considered.

12. Conditional bid cannot be considefe'd.

13. Debarred contractors bid cannot be accepted.

¥

14. Bids will be recommended on the Basis of lowest Price.,

N



Draft 8idding Document for Works up ta 2.5 M

Inst’rubtions to Bidders/ Procuring Agencies.
General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for
bidders to prepare responsive bids, in accordance with the requirements of the Procuring

Agency. It should also give information on bid submission, opening and evaluation. and
on the award of contract.

Matters goveming the performance of the Contract or payments under the Contract, or
matters affecting the risks, rights, and obligations of the parties under the Contract are
included as Conditions of Contract and Contract Data.

The Instructions to Bidders will not be part of the Contract and will cease to have effect
once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice
Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and
Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of-the work, dates, time and place of issuing, submission.
opening of bids, completion time, cost of bidding document and bid security either in

lump sum or percentage of Estimated Cost/Bld Cost. The mtcxestcd bidder must have
valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of
contract, Contract Data, opec1ﬁcat1ons or its reference, Bill of Quantities containing
description of items ‘with scheduled/item rates with premium to be filled in form of

percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of

contract and under no circumstance shall any contractor be entitled to claim enhanced
rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tgnders as per
provisions of SPP Rules 2010.

5. Conditional Offer. Any person who submits a tender shall fill up the usual
printed form stating at what percentage above or below on the rates specified in Bill of
Quantities for items of work to be carried out: he is willing to undertake the work and
also quote the rates for those items which are based on market rates. Only one rate of
such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any
alternative in the works spemﬁed in the said form of invitation to tender or in the time

Sindh Public Procurement Regulatory Authority | www.oprasindh.eov.pk




Draft Bidding Document for Works up to 2.5 M

allowed for carrying out the work, or which contain any other conclitions, will be liable to
rejection. No printed form of tender shall include a tender for more than one work. but if

contractor wish to tender for two or more works, they shall submit a separate tender lor
each.

The envelope containing the tender documents shall refer the name and number of the
work.

6. All works shall be measured by standard instruments according to the rules.

7. Bidders shaH provide evidence of their:eligibility as and when requested by the
Procuring Agency. ‘ :

8. Any bid received by the Agency after the deadline for submission of bids
shall be rejected and returned unopened to the bidder.

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine
whether the bidder fulfills all codal requirements of eligibility criteria given in the
tender notice such as registration with tax authorities, registration with PEC (where
applicable), turnover statement, experience statement, and any other condition

mentioned in the NIT and bidding document. If the bidder does not fulfill any of

these conditions, it shall not be evaluated further.

10.  Bid without bid security of required amount and prescribed form shall be rejected.

11.  Bids determined to be substantially responsive shall be checked for any arithmetic
errors, Arithmetical errors shall be rectified on the following basis;

(A) In case of schedule rates, the amount of percentage quoted above or below

will be c‘necked and added or subtracted from amount of bill of quantities to
arrive the final bid cost.

(B)  In case of item rates, .If there is a discrepancy between the upit rate and the
total cost that is obtained by multiplying the unit rate and quantity. the unit rate
shall prevail and the total cost will be corrected unless in the opinion of the
Agency there is an obvious misplacement of the decimal point in the unit rate,

in which case the total cost as quoted will govern and the unit rate corrected. If

there is a discrepancy between the total bid amount and the sum of total costs.

the sum of the total costs shall prevail and the total bid amount shall be
- corrected. '

(©

Where there is a discrepancy. between the amounts in figures and in words. the
-aimount in words will govern.

Sindh Public Procurement Repulatory Authority. | S ww.pprasindieavpk




Draft Bidding Document for Works up to 2.5 M

BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance of the
Bidding Documents). :

CA .
(a). Name of Procuring Agency:- MALIR TOWN (SEWERAGE), KW&SB.

A — A

(b). Brief Description of Works:- MANUFACTURING & PROVIDING OF 21” & 24”
' - DIA RCC MANHOLES COVERS IN DIFFERENT
PLACES AND VARIOUS UC’S MALIR TOWN,
KW&SB. .

(¢). Procurmg Agency’s address:- MALIR KALA BOARD NEAR TM.A MALIR TWON
OFFICE, KARACHI.

(d). Estimated Cost:- Rs.7.19.512/=

(e)- Amount of Bid Security:- __ 2% _Bid amount (Fill in lump
sum amount or in % age of bid amount /gstimated cost, but not exceeding 5%)

(f).Period of Bid Validity (days):- 90 Days (Not more than Ninety days).

-

(g)-Security Deposit:-(including bid security):- 10% |
(in % age of bid amount /estimated cost equal to 10%) !

(h). Percentage, if any, to be deducted from bills :-

" ' f /v i T
(i). Deadiine for Submission of Bids along with time :- /‘°/ e/ 2k . 2:00 PM

(J)- Venue, Time, and Date of Bid Opening:- C.E,(IP&D) KW&SB SITUATED AT BLOCK- “E”
ROOM #5 9™ MILE KARSAZ, SHAHRAH-E-

FAISALKARACHL, "G /v :/ 226 2:30 P.M.

(k). Time for Completion from written order of commence: - 15 Days

(L).Liquidity damages:- © 0.05% of Bid Cost per day of delay
(0.05 of Estimated Cost or Bid cost per.day of delay, but total not exceeding 10%).

(m). Bid issued to Firm~ =~ M/S.

(n). Deposit Receipt No: Date:

Amount:(in words and figures) Rs. 1000/=

Vi .
Executive gineer Authority issuing bidding document

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk 4



Draft Bidding Document for Works up to 2.5 M

i

Conditions of Contract

Clause — 1:Commencement & Completion Dates of work. The contractor shall not
enter upon oOr commence any portion or work except with the written authority and
instructions of the Engmeer-m-charge or of in subordinate-in- charge of the work. Failing
such authority the contractor shall have no claim to ask for measurements of or payment
for work.. B

The contractor shall proceed with the works with due expedition and without delay and
complete the worksin the time allowed for carrying out the work as entered in the tender
shall be strictly observed by the contractor and shall reckoned from the date on which the
order to commence ‘work is. given to the contractor. And further to ensure good progress
during the execution of-the. wok, contractor shall be bound, in «ll in which the time

allowed for completmn of any work exceeds. one, month, to achieve progiess on (he
pxolate basis.

Clause ~ 2:Liquidated Damages. The contractor shall pay liquidated damages to the
Agency at the rate per day stated in the bidding data for each day that the completion date
is later than the Intended completion date; the amount of liquidated damaye paid by the
contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may

deduct liquidated damages from payments due to the contractor. Payment of liquidated
damages does not affect the contractor's liabilities.’

Clause ~ 3: Termination of the Contract.

(A)  Procuring Agency/Executive Engineer may terminate the contract it either of the

following conditions exits:-

(1) contractor causes a breach of any clause of the Contract;

(if)  the progress of any particular pomon of the work is unsamiactox) and
notice of 10 days has expired;

(lii)  in the case of abandonment of the work owing to the serious illness or death
o of the contractor or any other cause.
(iv) . contractor can also request.for termination of contract if a payment certified

by the Engmeer is not paid to the contractor within 60 days of the dau_ ol
the submission of the b111

(B): The Executive Engineer/Procuring Agency has power to adopt any of the
' followmg courses as may deem m -

(i) to .forfeit the security deposit available except conditions mentioned al A
(iii) and (1v) above;

(ii) . to ﬁnahze the w01k b) meashrmt., the w01k done by the contractor,

Sindh Public J"ro_chre.meh;l Regulatory A'Lilh{);"ity | .\{f\\v'\\'.iﬁl)l';\si.ndh'.sn\«'.nk
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Draft Bidding Document for Works up to 2.5 M

(C) In the event of any of the -above courses being adopted by the Executive
Engineer/Procuring’ Agency, the contractol shall have:-

(i)  no claim to compensation for any loss sustained by him by reason of his
having purchased or procured: any materials, «or entered into any
engagements, or made any advances on account of, or with a view to the
executmn of the work orthe perfomnnce of Lhe contr act

(i) hdwever, the co’ntractor“can claim for the work done at site duly certified by
the executive engineer in writing 1eoardmg the performance of such work
and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer
shall give possession of all paits of the site to the contractor. If possession of silc is not
given by the date stated in the contract data, no compensation shall be allowed for any
delay caused in starting of the:wotrk on account of any acquisition of land. witer standing
in borrow pits/ compartments or in according sanction to estimates. In such vase, cither

date of commencement will be changed or period of completion is o be extended
accordingly.

Clause —5: Extension of Intended Completion Date. The Procuring Agency cither at its
own initiatives before the date of completion or on desire of the contractor may extend
the intended completion date if an event (which hinders the execution of cohtract) oceurs
or a variation order is issued which makes it impossible to complcte the work by the
intended completion date for such period as he may think necessary or proper. The
decision of the Executive Engineer in this matter shall be final: where time has been
extended under this or any other clause of this agreement, the date for completion of the
work shall be the date fixed by the order giving the extension or by the aggreyate of all
such orders, made under this agreement. -

When time has been extended as aforesaid, it shall continue to be the essence of the

contract and all clauses of the' contract shall continue to be operative during the extended
period.

Clnuse ~6: Specifications. The contractor shall execute the whole and every part of the
work In the most substantial and work-man-like manner and both as regards materials
and all other matters in strict accordance with the specifications lodged in the office of
the Executive Engineer and initialed by the parties, the said specification being a part of
the contract. The contractor shall also confirm exactly, fully and faithfully to the desigus.
drawing, and instructions in wrmncr 1elatmg to the work signed by the Engineer-in-charge
and lodge in his office and to whlch the contractor shall be entitled to have access at such
office or on. the site of work for the purpose of inspection during office hours and the
contractor shall; if he so requires, be entitled at his own expense to make or cause to be

made copies of the specifications, and of all such designs, drawings. and instructions as
aforesaid.

Sindh Public Procurement Regulatory Authority | www.pprasindh.eov.pk




Draft Bidding Document for Works up to 2.5 M

Clause — 7: Payments.

(A)

(B)

Interim/Running Bill. A bill shall be submitted by the contractor as frequently as
the progress of the work may justify for all work executed and not included in any
previous bill at least once in a month and the Engineer-in-charge shall take or
cause to be taken the requisite measurements for the purpose of having the same
verified and the ‘claim, as for as admissible, adjusted, if possible before the eXpiry
of ten days from the presentation of the bill, at any time depute a subordinate to
measure up the said work in the presence of the contractor or his authorized agent.
whose countersignature to the measurement list will be sufficient to warrant and

the Engineer-in-charge may prepare a bill from such list which shall be binding on
the contractor in all respects.

-1

The Eng1nee1 /Procunng Agencv shall pass/certify the amount to be paid to the
coiitractor, which he considers due and payable in respect thereof, subject to
deduction of secuuty dep031t advance payment if any made (o hin and taxes.
]

All such intermediate payment shall be regarded as payments by way of advance
against the final payment only and not as payments for work actually done and
completed, and shall not preclude the Engineer-in-charge from recoveries from
final bill and rectification of defects amd unsatisfactory items of works pointed oul
to him during defect liability period.

The Final Bill. A bill shall be submitted by the contractor within one month of the
date fixed for 'th“e completion of the work otherwise Engineer-in-charge’s

certificate of the measurements.and of the total amount payable for the works shall
be final and binding on all parties.

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so
completed, the Engineer-in-charge may make payment on account of such items at such

reduced rates as he may consider reasonable in the preparation of final or on running
account bills with reasons recorded in writing..

Clause — 9: Issuance of Variation and Repeat Orders.

(A)

(B)

Agency may issue a Variation Order for procurement of ‘works. physical services
from the original contractor to cover any increase or decrease in quantitics.
including the introduction of new work items that are either due 1o change of
plans, design or alignment to suit actual field conditions, wnhm the general scope

‘and physlcdl boundaries of the contract. .

Contractor shall not perform a variation until the Procuring Agency has authorized
the variation in writing subject to the limit not exceeding the contract cost by of
15% on'the same conditions in all respects or which he agreed to do them in the

Sindh Public Procurement Regulatory Authority [ www.pprasindh.sov.pk




Draft Bidding Document for Works up to 2.5 M

()

(D)

(E)

(F)

work, and at the same rates, as are specified in the tender for the main work. The

contractor has no right to claim for compensation by reason of alterations or
curtailment of the work.

In case the nature of the work in the variation does not correspond with items in
the Bill of Quant1t1es the quotation by the contractor is to.be in the form of new
rates for the relevant items of work, and if the Engineer-in-charge is satistied that
the rate quoted is within the rate worked out by him on detailed rate analysis, and
then only he shall allow him that rate after approval from higher authority.

The time for the corrip_letion of the work shall be extended in the proportion that the
additional work bear to the original contact work.

In case of quantities of work executed result the Initial Contract Price to be xceeded
by more than 15%, and then Engineer can adjust the rates for those quantities

causing excess. the cost of contract beyond 15% after approval of Superintending
Engineer.

Repeat Order: Any cumulative variation, beyond the 15% of initial contract

amount, shall be subject of another contract to be tendered out if the works are
separable from the original contract.

Clause-10: Quality Control.

(A)

(B)

(C)

Identifying Defects: If at any time before the security deposit is relunded to the
contractor/during defect liability period mentioned in bid data, the 1ngincer-in-
charge or his subordinate-in-charge of the work may instruct the contrnctor to
uricover and test any part of the works which he considers may have a defect due
to use of unsound materials or unskillful workmanship and the contractor has to
carry out a test at his own cost irrespective of work already approved ar paid.

Correction of Defects: The contractor shall be bound forthwith to rectity or
remove and reconstruct the work so specified in whole or in part, as the case may

require. The contractor shall correct the notified defect within the Delects
Correction Period mentioned in notice.

Uncorrected Defects:

(i) In the case of any such failure, the Engineer-in-charge shall give the

- contractor at least 14 days notice of his intention to use a third party to
correct a defect. He may rectify or remove, and re-execute the work or
remove and replace the materials or articles complained of as the case may
be at the risk and expense in all respects of the contractor.
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~

(ii)  If the Engineer considers that rectification/correction of a defect is not
essential and it may be accepted or made use of; it shall be within his
discretion to accept the same at such reduced rates as he may fix therefore.

Clause — 11:

(A) Inspection of Operations. The Engifieer and his subordinates. shall at all
reasonable times have access to the site for supervision and inspection of works
under or in course of execution in pursuance of the contract and the contractor

, shall afford every facility for and every assistance in obtaining the right to such
access.

(B) Dates for Imspection and Testing. The Engineer shall give the contractor
reasonable notice of the intention of the Engineer-in-charge or his subordinate to
visit the work shall have been given to the contractor, then he either himsell be
present to receive orders and instructions, or have a responsible agent duly
accredited in writing present for that purpose, orders given to the contractor’s duly
authorized agent shall be considered to have the same force an effect as it they had
been given to the contractor himself.

Clause — 12: Examination of work before covering up.
(A) No part of the works shall be covered up or put out of view/beyond the reach
without giving notice of not less than five days to the Engineer whenever any such

part of the works or foundations is or are ready or about to be ready for

examination and the Engineer shall, without delay, unless he considers it

unnecessary -and advises the contractor accordingly. attend for the purpose of

examining and measuring such part of the works or of examining such
foundations;

(B) If any work is covered up or placed beyond the reach ol mcasurement withoul

such notice having beeil given, the same shall be uncovered at the contractor’s
expense, and in default thereof no payment or allowance shall be made lor such
work, or for the materials with which the same was executed.

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage
to physical property or facilities or related services at the premises and of personal injury

and death which arise during and in consequence of its performance of the contract. if

any damage is caused while the work is in progress or become apparent within three
months of the grant of the certificate of completion, final or otherwise, the contractor
shall make good the same at his own expense. or in default the Engineer may cause the

same to be made good by other wmkmen, and deduct the expenses from retention money
lying thh the Engineer.
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Clause-14: Measures for prevention of iﬁ_r‘e and safety measures. The contractor
shall not set fire to any standing jungle, trees. bush-wood or grass without a written
permit from the Executive Engineer. When such permit 1s given, and also in all cases
when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor
shall take necessary measures to prevent such fire spreading to or otherwise damaging
surrounding property. The contractor is responsible for the safoty of all its activities
including protection-of the environment on and off the site. Compensation of all damage

done intentionally or unintentionally on or off the site by the contractor’s labour shall be
paid by him. '

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works.
except where otherwise provided by the contract. The contractor shall not subcontract
any part of the works without the prior consent of the Engineer. Any such consent shall
not relieve the contractor from any liability or obligation under the contract and he shall
be responsible for the acts, defaults and neglects of any subcontractor, his agents.
servants or workmen as if these acts, defaults or neglects were those of the contractor, his
agents’ servants or workmen. The provisions of this contract shall apply Lo such
subcontractor or his employees as if he or it were employees of the contractor.

Clause — 16: Disputes. All disputes arising in connection with the present contract, and
whichh cannot be amicably settled between the parties, . the decision of the
Superintending Engineer -of the circle/officer/one grade higher to awarding authority
shall be final, conclusive and binding on all parties to the contract upon all questions
relating to the meaning of the specifications, designs drawings. and instructions.
hereinbefore mentioned and as to the quality of workmanship. or materials used on the
work or as to any other questions, claim, right, matter, or thing whatsoever in any way
arising out of, or relating to the contract design, drawings, specifications. estimates.
instructions. orders or these conditions or atherwise concerning the works. or the
execution, of failure to execute the same, whether arising, during the progress of the
work, or after the completion or abandonment thereof.

Clause —17: Site Clearance. On completion of the work, the contractor shall be
furnished with a certificate by the Executive Engineer (hereinafier called the Engincer in-
charge) of such completion, but neither such certificate shall be given nor shall the work
be considered to be complete until the contractor shall have removed all temporary
structures and materials brought at site either for use or for operation facilities including
cleaning debris and dirt at the site. If the contractor fails to comply with the requirements
of this clause tlien Engineer-in-charge, may at the expense of the contractor remove and
dispose of the same as he thinks fit and shall deduct the amount of all expenses so
incurred from the contractor’s retention money. The contractor shall have no claim in

respect of any surplus materials as aforesaid except for any sum actually realized by the
sale thereof.
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Clause ~18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B)  Secured Advance against materials brought at site.

)] Secured = Advance may be permitted only against imperishable
‘materials/quantities anticipated to be consumed/utilized on the work within

a period of three months from the date of issue of secured advance and

~ definitely not for full quantities of materials for the entire work/contract.

The sum payable for such materials on site shall not exceed 75% of the
market price of materials;

(i)  Recovery of Secured Advance paid to the contractor under the above
provisions shall be affected from the monthly payments on actual

“consumption basis, but not later than period more than three months (even
if unutilized).- -

Clause ~19: Recovery as arrears of Land Revenue. Any sum due to the Government
by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause -20: Refund of Security Deposit/Retention Money. On completion of the
whole of the works (a work should be considered as complete for the purpose of refund
of security deposit to a contractor from the last date on which its fina] measurements are
checked by a competent authority, if such check is necessary otherwise from the last datc
of recording the final measurements), the defects notice period has also passed and the
Engineer has certified that all defects notified to the contractor before the end of this
period have been corrected, the security deposit lodged by a contractor (in cash or

recovered in installments from his bills) shall be refunded tp him after the expiry of three
months from the date on which the work is completed.

50 .

Divisional Accountant

V..

Contractor Executive Enginces/Procuring Agency
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STANDARD BIDDING DOCUMENT

- PROCUREMENT OF WORKS

(For Contracts Costing up to Rs 2.5 MILLION)

Standard Bidding Document is intended as a model for admeasurements
(Percentage Rate/unit price for unit rates in a Bill of Quantities) types of
contract. The main text refers to admeasurements contracts.

FOR THE WORK OF

MANUFACTURING & SUPPLYING PRE-COST RCC
RING SLABS IN DIFFERENT PLACES AND
VARIOUS UC’S MALIR TOWN.

EXECUTIVE ENGINEER (SEW)
MALIR TOWN

KARACHI WATER & SEWERAGE BOARD




NAME OF WORK:- MANUFACTURING & SUPPLYING PRE-COST RCC RING SLABS IN
DIFFERENT PLACES AND VARIOUS UC’S MALIR TOWN.

(B) Description and Rate of Items Based on Market (Offered Rate)

S.No

PER

DESCRIPTION OF WORK QTY. RATE UNIT | AMOUNT IN

Rupees in Rupees in / RUPEES
Figures Words ITEM

Manufacturing and supplying of
R.C.C Ring Slab of 217dia inside
36”dia outside 7.5 width and 6”
thick i/c 3/8”dia tor steel bars two
concentric ring with 3/8”dia 8
nos, cross linked bars welded and
two sunk type hooks casted in 1:1
— Y 3 concrete with embedded
15 Kg CJI frame in perfect
position i/c transportation charges
for an average lead of 20 km per
trip from casting yard to Town
Offices (A minimum of 25 slabs
per trip will be transported). 400 Nos. Each

| Shifting to the site and fixing of

36”7 dia ring slab in perfect
position on damaged manholes i/c
cutting of damaged portion of
manhole in proper shape and
laying in layer of cement mortar
of 2” thickness and disposal of

debris. 400 Nos Each

TOTAL

N

/ Vi
EXECUTIVE ENGINEER (SEW)
MALIR TOWN, K.W.& S.B

[ hereby Amounting to Rs. (In words)

Note:- All existing SPPRA Rule will be abide,
Rate Analysis of each item have been filed by me.
Signature & Stamp of the Contractor

Address:




Evaluation Criteria of the Tender up to g.Slmillion
1. Bid must Be submitted in sealed cover.
2. N.T.N/ Professional Tax.
3. Registration with Sindh RevenueBo.ard‘(SRB).

4, expenence certlﬁcate for 3 year of smnlal nature of job must be
attached with the bid.

5. Turn-over of at least Three years,

6. Required Bid Security is attached.

7. Bid is signed, Named and starnped by the authorized pelson of the
Firm along with author1zat10n letter.

8. Similar nature o Bidding Document from up to 2.5 Million of
SSPRA with filling Bidding Data & contractor Data must be
available with BOQ other wise the tender cannot be accepted.

9. Rate must be quoted in figures and words by contractor.

10. If the estimate are based on Sch: 2012 and premium can be allowed
within available limit.

11. If the estimate are preparing on MR and 10% profit is included in
R.A & excess quoted cost cannot be considered.

12. Conditional bid cannot be considered.
13. Debarred contractors bid cannot be accepted.

14. Bids will be recommended on the Basis of lowest Price..

\ .\//‘/'



Draft Bidding Document for Works up to 2.5 M

lest'ruﬁ:tions to Bidders/ Procuring Agencies.
General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for
bidders to prepare responsive bids, in accordance with the requirements of the Procuring

Agency. It should also give information on bid submission, opening and evaluation. and
on the award of contract.

Matters govemning the performance of the Contract or payments under the Contract, or
matters affecting the risks, rights, and obligations of the parties under the Contract are
included as Conditions of Contract and Contract Data.

The Instructions to Bidders will not be part of the Contract and will cease to have effect
once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice
Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and
Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of-the work, dates, time and place of issuing, submission.
opening of bids, completion time, cost of bidding document and bid security either in

lump sum or percentage of Estimated Cost/Bid: Cost. The mtexestcd bidder must have
valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of
contract, Contract Data, opec1ﬁcatxons or its reference, Bill of Quantities containing
description of items with scheduled/item rates with premium to be filled in form of
percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of
contract and under no circumstance shall any contractor be entitled to claim enhanced
rates for any itern in this contract.

4, The Procuring Agency shall have right of rejecting all or any of the tenders as per
provisions of SPP Rules 2010.

5. Conditional Offer: Any person who submits a tender shall fill up the usual
printed form stating at what percentage above or below on the rates specified in Bill of
Quantities for items of work to be carried out: he is willing to undertake the work and
also quote the rates for those items which are based on market rates. Only one rate of
such per centage, on all the Scheduled Rates shall be framed. Tenders, which propose any

alternative in the works spemﬁed in the said form of invitation to tender ov in the time
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allowed for carrying out the work, or which contain any other conditions, will be liable to
rejection. No printed form of tender shall include a tender for more than one work, but it

contractor wish to tender for two or more works, they shall submit a separate tender lor
each.

The envelope containing the tender documents shall refer the name and number of the
work.

6. All works shall be measured by standard instruments according to the rules.

7. Bidders shall provide evidence of their eligibility as and when requested by the
Procuring Agency.

8. Any bid received by the Agency after the deadline for submission ot bids
shall be rejected and returned unopened to the bidder.

9.Prior to the detailed evaluation of bids, the Procuring Agency will determine
whether the bidder fulfills all codal requirements of eligibility criteria given in the
tender notice such as registration with tax authorities, registration with PEC (where
applicable), turnover statement, experience statement, and any other condition

mentioned in the NIT and bidding document. If the bidder daes not fulfill any of
these conditions, it shall not be evaluated further.

10.  Bid without bid security of required amount and prescribed form shall be rejected.

11.  Bids determined to be substantially responsive shall be checked fcr any arithmetic
errors. Arithmetical errors shall be rectified on the following basis;

(A) In case of schedule rates, the amount of percentage quoted above or below

will be checked and added or subtracted from amount of bill of quantities to
arrive the final bid cost.

(B)  In case of item rates, .If there is a discrepancy between the upit rate and the
total cost that is obtained by multiplying the unit rate and quantity. the unit rate
shall prevail and the total cost will be corrected unless in the opinion of the
Agency there is an obvious misplacement of the decimal point in the unit rate.
i1 which case the total cost as quoted will govern and the unit rate corrected. 1t
there is a discrepancy between the total bid amount and the sum of total costs.

the sum of the total costs shall prevail and the total bid amount shall be
- corrected.

©

Where there is a discrepancy between the amounts in figures and in words. the
-amount in words will govern.
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BIDDING DATA

(This section should be ﬁlled in by the Engmeer/Procurmg Agency before issuance of the
Bidding Documents). .

(a). Name of Procuring Agency:- MALIR TOWN (SEWERAGE), KW&SB.

(b)j Brief Description of Works:- MANUFACTURING & SUPPLYING PRE-COST
RCC RING SLABS IN DIFFERENT PLACES AND
VYARIOUS UC’S MALIR TOWN. ,

(©). Procurmg Agency s address:- MALIR KALA BOARD NEAR T.M.A MALIR TWON
OFFICE, KARACHL

(d). Estlmated Cost.- Rs.9.87.876/=

(e). Amount of Bid Security:- 2% Bid amount ‘ (Fill in lump
sum amount or in % age of bid amount /estimated cost, but not exceeding 5%) -

(f).Period of Bid Validity (days):- 90 Days (Not more than Ninety days).

(g)-Security Deposit:-(including bid security):- 1.0%
-(in % age of bid amount /estimated cost equal to 10%)

(h). Peréentage, if any, to be deducted from bills :-

(i). Deadline for Submission of Bids along with time :- _"/**/ 74 2:00PM

@- Venue, Time, and Date of Bid Opening:- C.E,(IP&D).KW&SB SITUATED AT BLOCK- “E” -
ROOM #5 9™ MILE KARSAZ, SHAHRAH-E-

FAISALKARACHI, (6/ 07/ 2¢/6_2:30 P.M.

(k). Time for Completion from written order of commence: - 15 Days

(L).Liquidity damages:- B ) 0.05% of Bid Cost per day of delay
(0.05 of Estimated Cost or Bid cost per day of delay, but total not exceeding 10%).

(m). Bid issued to Firm - MJS.

(n). Deposit Receipt No: Date:

Amount:(in words and figures)  Rs. 1000/=

WA
Exécu;qggi@ Authority issuing bidding document -
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Conditions of Contract

Clause — 1:Commencement & Completion Dates of work. The contractor sl?all not
enter upon or commence any portion or work except with the written authority .;nc
! . ‘ . . . . . . n
instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing
such authority the contractor shall have no claim to ask for measurements of or payment
for work.. ) |
The contractor shall proceed with the works with due expedition and withogt delay and
complete the works in the time allowed for carrying out the work as entered in the_tendex
shall be strictly observed by the contractor and shall reckoned from the date on which the
order to commence ‘work is. given to the contractor. And further to ensure gqod progress
during the execution of the wok, contractor shall be bound, in all in which the ‘time
allowed for completion.of any work exceeds one month, to achieve progress on the
prorate basis. ' :

Clause — 2:Liquidated Damages. The contractor shall pay liquidated damage§ to the
Agency at the rate per day stated in the bidding data for each day that the completion date
is later than the Intended completion date; the amount of liquidated damage paid by the
contractor ta the Agency shall not exceed 10 per cent of the contract price. Agency may

deduct liquidated damages from payments cue to the contractor. Payment of liquidated
damages does not affect the contractor's liabilities.

Clause - 3: Termination of the Contract.

(A)  Procuring Agency/Executive Engineer may tepminate the contract if either of the
following conditions exits:-
1) contractor causes a breach of any clause of the Contract; . ,
(i)  the progress of any particular portion of the work is unsatisfactory and
notice of 10 days has expired; '
(i)  in the case of abandonment of the work owing to the serious illness or death
- of the contractor or any .other cause. :
(1v) . contractor can also request for termination of contract if a payment certified
: by the Engineer is not paid to the contractor within 60 days of the date of
the submission of the bill; o
(B)

The Executjve Engineer/Procuring Agency has power to adopt any of the
following courses as may deem fit:-

m to forteit the security deposit available except condlitions mentioned ai A
(iii) and (iv) above;

(i) . to finalize the work by measuring the work done by the contractor. -
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(C) In the event of any of the above courses being adopted by the Executive
Engineer/Procuring' Agency, the contractor shall have:-

(1) no claim to compensation for any loss sustained by him by reason of his
having purchased or procured. any materials, .or entered inlo any
engagements, or made any advances on account of, or.with a view lo the
execution of the work or the performance of the contract.

(i)  however, the contractor can claim for the work done at site duly certified by
the executive engineer in writing regarding the performance of such work
and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer
shall give possession of all paits of the site to the contractor. If possession of site is not
given by the date stated in the contract data, no compensation shall be allowed for any
delay caused in starting of the work on account of any acquisition of land, water standing
in borrow pits/ compartments or in according sanction to estimates. In such case. either

date of commencement will be changed or period of completion is to be extended
accordingly.

Clause —5: Extension of Intended Completion Date. The Procuring Agency either at its
own initiatives before the date of completion or on desire of the contractor may extend
the intended completion date, if an event (which hinders the execution of cohitract) occurs
or a variation order is issued which makes it impossible to complete the work by the
intended completion date for such period as he may think necessary or proper. The
decision of the Executive Engineer in this matter shall be final: where time has been
extended under this or any other clause of this agreement, the date for completion of the
work shall be the date fixed by the order giving the extension or by the aggregate of all
such orders, made under-this agreement. -

When time has been extended as aforesaid, it shall continue to be the essence of the

contract and all clauses of the contract shall coitinue to be operative during the extended
period. ' : ‘

) : !

Clause —6: Specifications. The contractor shall execute the whole and every part of the
work in the most substantial and work-man-like manner and both as regards materials
and all other matters in strict accordance with the specifications lodged in the office of
the Executive Engineer and initialed by the parties, the said specitication being a part ol
the contract. The contractor shall also confirm exactly, fully and faithfully to the designs.
drawing, and instructions in writing relating to the work signed by the Engineer-in-charge
and lodge in his office and to which the contractor shall be entitled to have access at such
office or on.the site of work for the purpose of nspection during office hours and the
contractor shall; if he so requires, be entitled at his. own expense to- make or cause to be

made copies of the specifications, and of all such designs, drawings. and instructions as
aforesaid.
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Clause — 7: Payments. ,

(A)

(B)

Interim/Running Bill. A bill shall be submitted by the contractor as frequegtly as
the progress of the work may justify for all work exec_gted z_md not included in an_\'.
previous bill at least once in a month and the Engineer-in-charge §ha11 take 01
cause to be taken the requisite measurements for the purpose of having the same
verified and the claim, as for as admissible, adjusted, if possible before thg exXpIry
of ten days from the presentation of the bill, at any time depu.te a subgrdmate to
measure up the said work in the presence of the contractor or his authorized agent,
whose countersignature to the measurement list will be sufficient to warrant and

the Engineer-in-charge may prepare a bill from such list which shall be binding on
the contractor in all respects.

The Engineer -/ProCuiﬁillg Agency shall pass/certify the amount to be paid‘to the
contractor, which he considers due and payable in respect thereof. subject to
deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance
against the final payment only and not as payments for work actually done \a\nd
completcd, and shall not preclude the Engineer-in-charge from recoveries from
final bill and rectification of defects and unsatistactory items of works pointed out
to him during detect liability period.

The Final Bill. A bill shall be submitted by the contractor within one month of the
date fixed for the completion of the work otherwise Enginecr-in-charpe’

certificate of the measurements and of the total amount payable for the works shal

«
| |
be final and binding on all parties.

Clause — 8: Reduced Rates. In cases where the items of work are not accepted as so
completed, the Engineer-in-charge may make payment on account of such items at such

reduced rates as he may consider reasonable in the preparation of final or on running
account bills with reasons recorded in writing.

Clause — 9: Issuance of Variation and Repeat Orders.

(A)

(B)

Agency may issue a Variation Order for procurement of works. physical services
from - the original contractor 10 cover any increase or decrease in quantitics,
including the introduction of new work items that are either due to chanee of

plans, design or alignment to suit actual field conditions. within the general scope
and physical boundaries of the contract, -

Contractor shall not perform a variation until the Procuring Agency has authorized
the variation in writing subject to the limit not exceedin

. tio : g the contract cost by of
15% on the same conditions in all respects on which he

agreed to do them in the
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©)

(D)

(E)

(F)

work. and at the same rates, as are specified in the tender for the main woyk. The
contractor has no right to claim for compensation by reason of alterations ov
curtailment of the work.

In case the nature of the work in the variation does not correspond w}th itex}ls n
the Bill of Quantities, the quotation by the contractor is to-be in the tor.myot new
rates for the relevant items of work, and if the Engineer-in-charge is saushgd that
the rate quoted is within the rate worked out by him on detailed rate apalysxs, and
then only he shall allow him that rate after approval from higher authority.

The time for the completion of the work shall be extended in the proportion that the
additional work bear to the original contact work.

In case of quantities of work executed result the Initial Contract Price 1o be xceeded
by more than 15%, and then Engineer can adjust.the rates for those quantiuies

causing excess. the cost of contract beyond 15% after approval of Superintending
Engineer. '

Repeat Order: Any cumulative variation, beyond the 15% of initial contract

amount, shall be subject of another contract to be tendered out if the works are
separable from the original contract.

Clause-10: Quality Control.

(A)

(B)

(©)

Identifying Defects: If at any time before the security deposit is refunded to the
contractor/during defect liability period mentioned in bid data, the Engineer-in-
charge or his subordinate-in-charge of the work may instruct the contractor to
uricover and test any part of the works which he considers may have a defect due
to use of unsound materials or unskillful workmanship and the contractor has 1o
carry out a test at his own cost irrespective of work already approved or paid.

Correction of Defects: The contractor shall be bound forthwith to rectify or
remove and reconstruct the work so specified in whole or in part, as the case may

require. The contractor shall correct the notified defect within the Defects
Correction Period imentioned in notice. '

Uncorrected Defects:

In the case of any such failure, the Engineer-in-charge shall give the
contractor at least 14 days notice of his intention to use a third party to
correct a defect. He may rectify -or remove, and te-execute the work or
remove and replace the materials or articles complained of as the case may
be at the risk and expense in all respects of the contractor.

(i
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(i) If the Engineer considers that rectification/correction of a defect is not
essential and it may be accepted or made use of; it shall be within his
discretion to accept the same at such reduced rates as he may fix therefore.

Clause — 11:

(A) Inspection of Operations. The Engifieer and his subordinates. shall at all
reasonable times have access to the site for supervision and inspection of works
under or in course of execution in pursuance of the contract and the contractor

, shall afford every facility for and every assistance in obtaining the right to such
access.

(B) Dates for Inspection and Testing. The Engineei' shall give the contractor
reasonable notice of the intention of the Engineer-in-charge or his subordinate 10
visit the work shall have been given to the contractor, then he either himsell be
present to receive orders and instructions, or have a responsible agent duly
accredited in writing present for that purpose, orders given to the contractor’s duly

authorized agent shall be considered to have the same force an effect as it they had
been given to the contractor himself.

Clause — 12: Examination of work before covering up.
(A) No part of the works shall be covered up or put out of view/beyond the reach
without giving notice of not less than five days to the Engineer whenever any such
part of the works or foundations is or are ready or about to be ready for
examination and the Engineer shall, without delay, unless he considers it
unnecessary -and advises the contractor accordingly. attend for the purpose of

examining and measuring such part of the works or of examining such
foundations;

(B)

If any work is covered up or placed beyond the reach of measurement without
such notice having been given, the same shall be uncovered at the contractor’s

expense, and in default thereof no payment or allowance shall be made for such
work, or for the materials with which the same was executed.

Clause — 13: Risks. The contractor shall be responsible for all risks of loss of or damage
to physical property or facilities or related services at the premises and of personal injury
and death which arise during and in consequence of its performance of the contract. if
any damage is caused while the work is in progress or become apparent within three
months of the grant of the certificate of completion, final or otherwise, the contractor

shall make good the same at his own expense, or in default the Engineer may cause the

same to'be made gpod by other workinen, and deduct the expenses from retention money
lying with the Engineer. '

Ny 3 . ey . . .
Sindh Public Procurement Regulatory Authority | www.pprasindh,uoy.pk




Draft Bidding Document for Works up to 2.5 M

Clause~-14: Measures for prevention of fire and safety measures.'The contréctor
shall not set fire to any standing jungle, wees, bush—woqd or grass thhou.t a wn'u.e\n.
permit from the Executive Engineer. When sgich permit is given, and also in all ‘cabcs.
when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the conn'ac.tox'
shall take necessary measures to prevent such fire spr‘eadmg to or othprws:c dam'as__.’,:'n‘(c:
surrounding property. The contractor is responsible to_r the safity of‘ all ity act’n.ntn;‘s
including protectionof the environment on and off the site. Compensation of all damage

done intentionally or unintentionally on or off the site by the contractor’s lubour shall be
paid by him. '

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works.
except where otherwise provided by the contract. The contractor shall not subcontract
any part of the works without the prior consent of the Engineer. Any such consent shall
not relieve the contractor from any liability or obligation under the contract and he shall
be responsible for the acts, defaults and neglects of any subconn:actor, his agents.
servants or workmen as if these acts, defaults or neglects were those of the contractor, his
agents’ servants or workmen. The provisions of this conwact shall apply to such
subcontractor or his employees as if he or it were employees of the contractor.

Clause — 16: Disputes. All disputes arising in connection with the present contract, and
whichi cannot be amicably settled between the parties, , the decision of the
Superintending Engineer of the circle/officer/one grade higher to awarding authority
shall be final, conclusive and binding on all parties to the contract upon all questions
relating to the meaning of the specifications, designs drawings, and instructions.
hereinbefore mentioned and as to the quality of workmanship. or materials used on the
work or as to any other questions, claim, right, matter, or thing whatsoever in any way
arising out of, or relating to the contract design, drawings, specifications. estimates.
instructions. orders or these conditions or dtherwise concerning the works. or the
execution, of failure to execute the same, whether arising, during the progress of the
work, or after the completion or abandonment thereof’

Clause —17: Site Clearance. On completion of the work, the contractor shall be
furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-
charge) of such completion, but neither such certificate shall be given nor shall the work
be considersd to be complete until the contractor shall have removed ajl temporary
structures and materials brought at site either for use or for operation facilities including
cleaning debris and dirt at the site. If the contractor fails to comply with the requirements
of this clause then Engineer-in-charge, may at the expense of the contractor remove and
dispose of the same as he thinks fit and shall deduct the amount of all expenses so

incurred from the contractor’s retention money. The contractor shall have no claim in
respect of any surplus materials as aforesaid except for any sum actually realized by the
sale thereof. :
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Draft Bidding Document for Works up to 2.5 M

Clause ~18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B)  Secured Advance against materials brought at site.

) Secured © Advance may be permitted only against imperishable
materials/quantities anticipated to be consumed/utilized on the work within

a period of three months from the date of issue of secured advance and

~ definitely not for full quantities of materials for the entire work/contract.

The sum payable for such materials on site shall not exceed 75% of thue
market price of materials;

(i)  Recovery of Secured Advance paid to the contractor under the above
provisions shall be affected from the monthly payments on actual

consumption basis, but not later than period more than three months (even
if unutilized).-

Clause —-19: Recovery as arrears of Land Revenue. Any sum due to the Government
by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause —20: Refund of Security Deposit/Retention Money. On completion of the
whole of the works (a work should be considered as complete for the purpose of refund
of security deposit to a contractor from the last date on which its final measurements arc
checked by a competent authority, if such check is necessary otherwise trom the last date
of recording the final measurements), the defects notice period has also passed and the
Engineer has certified that all defects notified to the contractor before the end of this
period have been corrected, the security deposit lodged by a contractor (in cash or

recovered in installments . from his bills) shall be refunded tp him after the expiry of three
months from the date on which the work is completed. !

(x/)/L 2/

‘Divisional Akcounfant

Contractor

P
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