
TENDER FORM -4 

OFFICE OF THE PDMI&E CELL   

CULTURE TOURISM & ANTIQUITIES DEPARTMENT  

GOVERNMENT OF SINDH KARACHI 

 

N.I.T NO: NIT NO. XEN/PDMI&E CELL/CT&AD/NIT 2015-16/749  

DATED: 16th NOVEMBER, 2015 

 

 

NAMEOF SCHEME:- CONSERVATION / RESTORATION / CONSTRUCTION OF MASJID  

MUHAMMAD BIN QASIM ARRORE, DISTRICT SUKKUR 

 

 

 

 

To Whom Tender Issued:- _______________________________________________________________ 

 

    _______________________________________________________________ 

 

 

DATE OF ISSUED OF TENDER__________________DATED OF OPENING OF TENDER__________ 

 

 

 

 

 

          EXECUTIVE ENGINEER   

                   PDMI&E CELL 

                  Culture, Tourism & Antiquities Department  

 

 

MEMORANDUM 

 

a) General Description:-       As Above 

b) Estimated Cost:-        Rs: _______ 

c) Time allowed for completion of Scheme (Twenty Four)Months 

I/ we undertake hereby tender for providing the consultancy services as per attached schedule 

estimated 

cost for the above work for Rs:______________% to be carried out in accordance with specification, design 

drawings etc and instruction of the Engineer Incharge. 

 

 In case my/ our tender is accepted i/we agree to execute the agreement on prescribed format in 

accordance with PEC, which will be deemed as agreement of the work and do hereby under take to abide by 

all terms & conditions which are printed in the concerned contract agreement and shall execute agreement on 

non-judicial stamp paper at the contract value at may risk and cost.    

 



 

 

 

 

 

 

 

TERMS AND CONDITIONS OF RE-CONSTRUCTION OF 

TOMB GEN HOSH  MUHAMMAD SHEEDI AT DISTRICT 

HYDERABAD (CONSULTANCY) 

 

1. Scope of Work 

 

In order to achieve a successful of site, Conservation / Restoration / 

Construction Of Masjid Muhammad Bin Qasim Arrore, District Sukkur(Consultancy) 

and its surrounding landscape, following tasks will need to be performed by the consultant. 

 

A. Collection and Documentation of Existing Data. 

 

Survey report of the present building with their surrounding context including: 

 

 Site and building utilities survey based on observation on site. 

 Identification of weathering deficiencies through observations on site. 

 Measured Drawing of all the existing building on site with initial identification of 

problem areas. 

 Photographic survery. 

B. Analysis of Sites and Design Modifications. 

 

1. Site and building utilities survey of the items identified in A with input of structure, 

Electric, Plumbing and Mechanical Engineers. 

2. Report on techniques to be utilized for restoration of woodwork, stonework, 

flooring, etc… 

3. Present Usage/Physical condition 

 Comparison and identification of changes and additions which the building and 

site have undergone. 

 Identification of the reason why these divergences have happened (due to 

space constraints, modernization,..) 

4. Preparation of drawing of the original building/site. 

 Preparation of a set of drawing of the original condition of the building. 

 



C. Preparation of Conservation and Restoration Documents for Approval to the, 

Heritage Committee. 

 

1. Formulation of Present and Future Program Requirement of the Building and 

Surrounding Iandscape based on: 

 Study of existing Usage of Space and Requirements 

 Discussions with the staff in charge  

 Study of international and local standards 

 Preparation of design brief with input of the staff in charge 

2. Conservation plan  

Based on Analysis  

3. Preparation of sketch design proposals for the building / site and its surrounding 

landscape for discussion purpose and approval from the heritage committee. 

  

         D: Preparation of Design Development Drawings 

 

1. Preparation of Design Development Drawing with the input of structural, electrical, 

plumbing and mechanical engineers to be employed by the architect. 

2. Prepare from the approved conceptual design, specifications, general definitions for 

material usage and finishing. 

3. Submit a revised statement of probable cost based on the covered area of the 

approved schematic design. 

4. Prepare the necessary documents and plans for submission to the any other relevant 

authority. 

 

 E: Preparation of Working Drawing 

 

1. Prepare form the approved design development document, working drawing, 

specifications and bill quantities setting forth in detail the work to be done by the 

contractor  

2. Preparation of tender document. 

 

 F: Construction Phase 

 

1. Examine and approve the contractors schedule of work. 

2. Finalize the design of finishing materials with the approval of the Secretary 

Department of PDMI&E CELL/Technical Committee. 

3.  Prepare colour schemes and any further details required to complete the work. 

4. The architect of his representative shall top-supervise the construction on weekly 

basis and help determining if the work is proceeding in accordance with the contact 

documents and instructions. 

5. Consultant will submit the qualification documents of Engineer and concerned staff 

to Conservation officer before the execution of work. 

6. Issue completion certificate to the contractor, if the client so desire. 

 



 

 

 

 

 

 

 

 

 

 Financial Proposal. 

   

  Services to be provided by consultant for the scheme are: 

 

1. Survey, Photography. 

2. Prepare of detail drawing, estimates and BOQ. 

3. Supervision of execution work at various stages to ensure the quality of work. 

4. Verification of Contractor’s bill before payment  

5. Completion certificate  

6. Revision of PC-I (if required) 

 

 

 

 

 

    I ………………………..from M/s …………………………….submit the financial 

proposal @ ………….% of estimated cost for undertaking the above activities. 

 

 

 

 

 

 

 

             Name ………………………… 

              

             Firm…………………………... 

 

              

 

 

             Stamp:....................................... 

 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

3. Stages of Payment  
 

 

     

   

A:Collection and 

Documentation of existing 

data. 

  

B:Analysis of site and 

design Modifications. 

  

C:Preparation of 

Rehabilitation and 

restoration documents. 

  

D: Preparation of Design 

Development Drawing. 

  

E: Preparation of Working 

Drawing. 

  

F: Construction Phase.   

 TOTAL  

  

 

 

 

 
 



 

 

 


