




No. D.D/PDMI&E Cell/CT&AD/EOI/2015-16/746

**GOVERNMENT OF SINDH**  
**CULTURE, TOURISM & ANTIQUITIES DEPARTMENT**  
**PLANNING, DEVELOPMENT, MONITORING,**  
**IMPLEMENTATION & EVALUATION CELL,**  
**PAK SECRETARIAT, BLOCK NO. 76-A**

Karachi dated: 9<sup>th</sup> Feb, 2016

**CONSULTING SERVICES FOR (i) MERCEDES BENZ (ii) CADILLAC 56**  
**REQUEST FOR EXPRESSION OF INTEREST**  
**(EOI)**

1. Planning, Development, Monitoring, Implementation & Evaluation Cell of Culture, Tourism & Antiquities Department, Government of Sindh, invites Expression Of Interest (EOI) from the consultant firms / consultants for the services of mechanical, electrical, designs, drawings, strategies, and documentations etcetera for the restoration of antiques vehicles Mercedes Benz and Cadillac 56 which were used by the Mader-E-Millat Fatima Jinnah. Method of selection least cost based will be used under rule 72(i) of SPPRA 2010 (amended 2013).
2. Qualification Criteria / Assessment Score will be based upon;
  - 30% Technical Qualification
  - 70% Financial Evaluation
3. Expression of Interest documents, are available for interested bidders from the date of hoisting on authority's website SPPRA till 01<sup>st</sup> March 2016 during office hours, in the office of Deputy Director, PDMI & E Cell, Directorate of Culture, Pak Secretariat, Block – 76-A, Karachi, on payment of Rs.1000/- (Non-refundable) in shape of Pay Order in the favor of Deputy Director, PDMI & E Cell, Culture, Tourism & Antiquities Department, Government of Sindh.
4. The Expression of Interest, prepared in accordance with the instructions given in the EOI documents, must be reached in the office of Deputy Director, PDMI & E Cell, Directorate Culture, Pak Secretariat, Block – 76-A, Karachi, till 2<sup>nd</sup> March, 2016 by 01.00 pm and The EOI/Bid will be opened on the same day at 02.00 pm.

  
(MUMTAZ ALI KHOKHAR)  
Deputy Director  
PDMI & E Cell, CT&AD



GOVERNMENT OF SINDH  
CULTURE, TOURISM & ANTIQUITIES  
DEPARTMENT

**NOTIFICATION**

**NO.SO(G)CT&AD/7-5/2014(Pt-III):** With the approval of competent authority, under Rules-67 of Sindh Public Procurement Rules 2010, a Consultant Selection Committee at PDMI&E Cell, Culture, Tourism & Antiquities Department, Government of Sindh is hereby constituted. The members of the Committee are as follow:-

- |  |                           |
|--|---------------------------|
| 1. <b>Mr. Qasim Ali Qasim,</b><br>Director, Archaeology & Museum Sindh,<br>Culture Tourism & Antiquities Department<br>Govt. of Sindh. | <b>Chairman</b>           |
| 2. <b>A Nominee of P&amp;D Department,</b> ✓<br>Planning & Development Department,<br>Govt. of Sindh.                                  | <b>Member</b>             |
| 3. <b>A Nominee of Finance Department,</b> ✓<br>Finance Department,<br>Govt. of Sindh.   | <b>Member</b>             |
| 4. <b>Mr. Mumtaz Ali Khokhar,</b><br>Deputy Director, PDMI&E Cell,<br>Culture, Tourism & Antiquities Department                        | <b>Member</b>             |
| 5. <b>Executive Engineer, PDMI&amp;E Cell,</b><br>Culture, Tourism & Antiquities Department,<br>Govt. of Sindh                         | <b>Member / Secretary</b> |

**ABDUL KAREEM SOLANGI**  
Secretary to Govt. of Sindh

**NO.SO(G)CT&AD/7-5/2014(Pt-III)**

**Karachi, dated the 13<sup>th</sup> January, 2016**

A copy is forwarded for information and necessary action to:-

1. Accountant General, Sindh, Karachi
2. PS to Hon'ble Minister Culture & Tourism.
3. PS to Secretary, Finance Department, Govt. of Sindh, Karachi.
4. PS to Secretary, Planning & Development Department, Govt. of Sindh, Karachi.
5. PS to Secretary Culture, Tourism & Antiquities Department, Govt. of Sindh, Karachi.
6. PS to Director General Culture / Managing Director STDC / Director PITHM/ Special Secretary Antiquities.
7. PS to Managing Director, SPPRA, Govt. of Sindh, Karachi
8. PA to Additional Secretary (Antiquities) Culture, Tourism & Antiquities Department, Govt. of Sindh, Karachi.
9. Officer concerned.
10. Notification file.

  
**(R.A BUGTI)**

**SECTION OFFICER (GEN)**  
**For Secretary to Govt. of Sindh**



GOVERNMENT OF SINDH  
CULTURE, TOURISM &  
ANTIQUITIES DEPARTMENT

**NOTIFICATION**

**No. SO(G)/CT&AD/7-5/2015(PT-III):** With the approval of competent authority Culture, Tourism & Antiquities Department, Government of Sindh, under Rule-31(1)(2)(a)(b) & (c) of Sindh Public Procurement Rules 2010, a Redressal Committee to address the gievances and settlement of disputes, a committee is hereby constituted. The member of the Committee are as follows.

- |  |                         |
|--|-------------------------|
| 1. <b>Mr. Manzoor Ahmed Kanasro,</b><br>Director General,<br>Culture, Tourism & Antiquities Department.                            | <b>Chairman</b>         |
| 2. <b>Engr. Zafar Iqbal,</b><br>Executive Engineer (S.C.U.G),<br>Local Govt. Government of Sindh.                                  | <b>Member</b>           |
| 3. <b>Representative of AG Office/DAO,</b><br>Office of the Accountant General Sindh,<br>Karachi.                                  | <b>Member</b>           |
| 4. <b>Noor Ahmed Memon,</b><br>Chairman, Sindhica Academy,<br>B-24, Natianal Auto Plaza,<br>Marston Road, Karachi.                 | <b>Member</b>           |
| 5. <b>Mr. Assistant Director Culture (Admin),</b><br>Director General Culture Sindh,<br>Culture, Tourism & Antiquities Department. | <b>Member/Secretary</b> |

**Terms of Reference:**


- To act as per procedure of SPPRA rule.
- Address the complaints of bidders.
- Prohibit or annual the process of procurement.
- Perform any other function ancillary and incidental related to complaints.

**-DR. NIAZ ALI ABBASI-**  
Secretary to Government of Sindh  
Karachi dated: 10<sup>th</sup> March, 2015

**NO:SO(G)/CT&AD/7-5/2015(PT-III):**

A copy is forwarded for information and necessary action, to:-

- Accounts General, Sindh Karachi.
- PS to Honorable Minister Culture & Tourism.
- PS to Secretary Culture, Tourism & Antiquities Department, Government of Sindh Karachi.
- PS to Secretary, Local Department, Government of Sindh.
- PS to Director General Culture / Managing Director STDC/Director PITHM/Special Secretary Antiquities.
- PS to Managing Director, SPPRA, Government of Sindh, Karachi.
- PA to Additional Secretary (Admin) Culture, Tourism & Antiquities Department, Government of Sindh,
- Officer concerned.
- Notification File.

  
(R.A BUGHTI) 10/3/2015  
Section Officer (General)  
For Secretary to Govt. of Sindh

**OFFICE OF THE DEPUTY DIRECTOR PDMI & E CELL,**  
**CULTURE, TOURISM & ANTIQUITIES DEPARTMENT,**  
**GOVERNMENT OF SINDH, PAK SECRETARIAT BLOCK NO. 76-A KARACHI**

**EOI DOCUMENTS**  
**FOR CONSULTANTS**

Name of Project: **Restoration of Two Vehicles of Mader-E-Millat Fatima Jinnah**

Tender / EOI No: **D.D/PDMI&E CELL/CT&AD/EOI/2015-16/**

Tender / EOI Issued to M/s \_\_\_\_\_

Tender / EOI Issuance Date: \_\_\_\_\_

MUMTAZ ALI KHOKHAR  
DEPUTY DIRECTOR  
PDMI&ECELL, CT&AD

**MEMORANDUM**

- a) General Description:- As Above
- b) Estimated Cost:- Rs: \_\_\_\_\_
- c) Completion period of project 24 (Twenty Four) Months

I/we undertake hereby EOI/Tender for providing the consultancy services as per attached schedule of estimated cost for the above work for Rs: \_\_\_\_\_% to be carried out in accordance with scope of work i.e. to make strategy, plan, draft & design of vehicles and schedule of visits etcetera and instruction of the Engineer / Incharge.

In case my/our EOI/Tender is accepted I/we agree to execute the agreement on prescribed format in accordance with SPPRA, which will be deemed as agreement of the work and do hereby under take to abide by all terms of reference which are printed in the concerned contract agreement and shall execute agreement on stamp paper at the contract value at my / our risk and cost.




No. D.D/PDMI&E Cell/CT&AD/EOI/2015-16/146

**GOVERNMENT OF SINDH**  
**CULTURE, TOURISM & ANTIQUITIES DEPARTMENT**  
**PLANNING, DEVELOPMENT, MONITORING,**  
**IMPLEMENTATION & EVALUATION CELL,**  
**PAK SECRETARIAT, BLOCK NO. 76-A**  
Karachi dated: 9<sup>th</sup> Feb, 2016

**CONSULTING SERVICES FOR (i) MERCEDES BENZ (ii) CADILLAC 56**  
**REQUEST FOR EXPRESSION OF INTEREST**  
**(EOI)**

1. Planning, Development, Monitoring, Implementation & Evaluation Cell of Culture, Tourism & Antiquities Department, Government of Sindh, invites Expression Of Interest (EOI) from the consultant firms / consultants for the services of mechanical, electrical, designs, drawings, strategies, and documentations etcetera for the restoration of antiques vehicles Mercedes Benz and Cadillac 56 which were used by the Mader-E-Millat Fatima Jinnah. Method of selection least cost based will be used under rule 72(i) of SPPRA 2010 (amended 2013).
2. Qualification Criteria / Assessment Score will be based upon;
  - 30% Technical Qualification
  - 70% Financial Evaluation
3. Expression of Interest documents, are available for interested bidders from the date of hoisting on authority's website SPPRA till 01<sup>st</sup> March 2016 during office hours, in the office of Deputy Director, PDMI & E Cell, Directorate of Culture, Pak Secretariat, Block – 76-A, Karachi, on payment of Rs.1000/- (Non-refundable) in shape of Pay Order in the favor of Deputy Director, PDMI & E Cell, Culture, Tourism & Antiquities Department, Government of Sindh.
4. The Expression of Interest, prepared in accordance with the instructions given in the EOI documents, must be reached in the office of Deputy Director, PDMI & E Cell, Directorate Culture, Pak Secretariat, Block – 76-A, Karachi, till 2<sup>nd</sup> March, 2016 by 01.00 pm and The EOI/Bid will be opened on the same day at 02.00 pm.

  
(MUMTAZ ALI KHOKHAR)  
Deputy Director  
PDMI & E Cell/CT&AD

**TERMS OF REFERENCE FOR RESTORATION OF TWO  
VEHICLES OF MADER-E-MILLAT FATIMA JINNAH  
(CONSULTANCY)**

➤ **SCOPE OF WORK**

In order to achieve a successful work of consultancy for Two years i.e. to make strategy, plan, draft & design of vehicles and schedule of visits etcetera for above project; following tasks will need to be performed by the consultant.

**A. Collection and Documentation of Existing Data**

- ❖ Survey report of the present condition of vehicles:
  - Identification of weathering deficiencies through observations on site.
  - Measured Drawing (scope of work) of Vehicles with initial identification of problems.
  - Photographic survey.

**B. Analysis of Restoration of Vehicles**

- ❖ Report on techniques to be utilized for restoration of vehicles.
- ❖ Present Usage/Physical condition of vehicles.
- ❖ Comparison and identification of changes and additions which the vehicles had under gone.
- ❖ Preparation of drawing of the original vehicles.
- ❖ Preparation of a set of drawing of the original condition of the vehicles.

**C. Preparation of Restoration Documents for Procurement Committee**

- ❖ Formulation of Present and Future Program Requirements of the vehicles based on;
  - Study of existing restoration of vehicles and requirements
  - Discussions with the staff Incharge / Engineer for vehicles
  - Study of international and local standards
- ❖ Conservation plan
  - Based on Analysis
- ❖ Preparation of sketch/design proposals for the vehicles for discussion purpose.

**D: Preparation of Scope of work**

- ❖ Preparation of Design / Drawing with the input of structural, electrical, and mechanical engineers to be employed.
- ❖ Preparation from the approved conceptual design, specifications, general definitions for material usage and finishing.
- ❖ Prepare the necessary documents and plans for submission to the any other relevant authority.

## **E: Restoration Phase**

- ❖ Examine and approve the contractor's schedule of work.
- ❖ Finalize the design, material and finishing with the concern of procurement committee.
- ❖ Prepare color schemes and any further details required to complete the vehicles restoration work.
- ❖ Issue completion certificate to the contractor, if the client so desire.

### **➤ Bid Validity**

- ❖ Bids shall remain valid for minimum 90 days from the date of its opening. A bid valid for a shorter period shall be treated as non-responsive and rejected.
- ❖ The Procuring Agency shall ordinarily be under an obligation to process and evaluate the bids within the stipulated bid validity period. However, for any reasons to be recorded in writing (or by e-mail/fax), if an extension is considered necessary, all those who have submitted their bids shall be asked to extend their respective bid validity period. A Bidder may refuse the request without forfeiting its bid security. A Bidder granting the request will not be required nor permitted to modify its bid.
- **Consultant will be bound for any other work related to the project under provision of consultancy as per SPPRA 2010 (Amended 2013).**

## **TECHNICAL CRITERIA / ELIGIBILITY**

- ❖ Having experience more than (10) Ten years of restoring historic, antiques and classic vehicles.
- ❖ Restored more than (10) Ten antiques and classic vehicles.
- ❖ Restored at least (3) Three antiques vehicles in Pakistan for any Organization of Government.
- ❖ Staff Capacity
  - Mechanical & Electrical experts
  - Paint Specialist / Skilled
  - Expert Body repairing Dentor
  - Interior work specialist
  - Chrome plating specialist
  - Display expert
- ❖ Consultant shall visit restoration work of vehicles at least one time in a week and his staff shall stay whole the day at the site of work for supervision and proper guidance.
- ❖ Consultant shall submit complete designs and drawings of vehicles for restoration work.
- ❖ Magnetic survey of body repairs for restoration of vehicles
- ❖ Sand blasting equipment / instrument to be kept at the site if usable so for.
- ❖ At the time of completion of the project, consultant shall provide one time service / maintenance and strategy plan for future maintenance of antiques vehicles.



## **FINANCIAL PROPOSAL**

➤ **Services to be provided by consultant for the project are**

- ❖ Survey, Photography.
- ❖ Supervision of restoration of vehicles at various stages to ensure the quality of work.
- ❖ Verification of Contractor's bill before payment
- ❖ Completion certificate
- ❖ Revision of PC-I (if required)

I .....from M/s .....submit the financial proposal @ .....% of estimated cost for undertaking the above activities.

### **SCHEDULE OF PAYMENT**

<b>SR. #</b>	<b>DESCRIPTION</b>	<b>%</b>	<b>PAYMENT</b>
<b>A</b>	Collection and Documentation of existing data		
<b>B</b>	Analysis of Restoration of Vehicles		
<b>C</b>	Preparation of Restoration Documents for procurement Committee.		
<b>D</b>	Preparation of Scope of work		
<b>E</b>	Restoration Phase		
<b>TOTAL</b>			

Name: \_\_\_\_\_

Firm: \_\_\_\_\_

Signature: \_\_\_\_\_

Stamp: \_\_\_\_\_



No.DIR/PDMI&E Cell/CT&AD/PP/2015-16/ 912

**GOVERNMENT OF SINDH**  
**CULTURE, TOURISM & ANTIQUITIES DEPARTMENT**  
**PLANNING, DEVELOPMENT, MONITORING,**  
**IMPLEMENTATION & EVALUATION CELL,**  
**PAK SECRETARIAT, BLOCK NO. 76-A**

Karachi dated: 25<sup>th</sup> January, 2016

To,

**The Manager (ENF-II),**  
SPPRA, Government of Sindh,  
**Karachi.**

SUBJECT: **REVISED PROCUREMENT PLAN**

In continuation of this office letter No. DIR/PDMI&E Cell/CT&AD/Procurement/2015/766 dated 26<sup>th</sup> November 2015 (copy attached) I am directed to enclose herewith Revised Procurement Plan (consist of 6 pages) for the financial year 2015-16 due to some technical issues for betterment of work progress etc.

It is therefore requested that Revised Procurement Plan for the financial year 2015-16 may be hoisted on the website of SPPRA as required under rule 11(i).

(MUMTAZ ALL KHOKHAR)  
Deputy Director  
(Mumtaz Ali Khokhar)  
Deputy Director  
Planning Dev., Monitoring & Imp. Cell  
Culture, Tourism, & Antiquities Deptt.  
Government of Sindh  
Karachi

C.C to:

1. P.S to Secretary, Culture, Tourism & Antiquities Department, Government of Sindh, Karachi.
2. Copy to Member (All) Procurement Committee.
3. Copy for Display on Notice Board.



ANNUAL PROCUREMENT PLAN

PLANNING, DEVELOPMENT, MONITORING, IMPLEMENTATION & EVALUATION CELL CULTURE TOURISM  
& ANTIQUITIES DEPARTMENT GOVERNMENT OF SINDH

(WORKS, GOODS & SERVICES)

FINANCIAL YEAR 2015-16

Sr. No	Description of Procurement	Quantity (Where applicable)	Estimated Unit Cost (Where applicable)	Estimated Total Cost	Funds Allocation			Source of Funds (ADP/Non ADP)	Proposed Procurement Method	Timing of Procurement				Remarks
					Cap:	Rev:	Total			1st Qtr:	2nd Qtr:	3rd Qtr:	4th Qtr:	
1/56	Establishment of Cultural Complex at Rani Kot	---	---	38.941	24.600	6.841	31.441	ADP	Single Stage 02 Envalope	1st	---	---	---	
2/57	Establishment of Museum at Kot Diji.	---	---	38.827	25.513	6.841	32.354	ADP	Single Stage 02 Envalope	1st	---	---	---	
3/58	Construction of Auditorium & Conference Hall at Liaquat Memorial library Karachi (Revised)	---	---	142.906	27.823	27.823	55.646	ADP	Single Stage 02 Envalope	1st	---	---	---	
4/65	Establishment of Cultural Complex and Model Library at New Karachi	---	---	160.468	0.430	4.089	4.519	ADP	Single Stage 02 Envalope	1st	---	---	---	
5/70	Establishment of Abdul Aziz Public Library at Pano Akil	---	---	33.469	11.469	0.000	11.469	ADP	Single Stage 01 Envalope		---	3rd	---	
6/71	Promotion of Cultural Heritage of Sindh through Telecasts, Documentaries, Dramas, Music Schools and National & International Exchange Programms	---	---	59.320	0	5.000	5.000	ADP	Single Stage 02 Envalope	1st	---	---	---	
7/73	Protection, Preservation and Promotion of Protected Archaeological Sites and Monuments in Sindh	---	---	333.860	15.620	19.380	35.000	ADP	Single Stage 02 Envalope	1st	---	---	---	


Sr. No	Description of Procurement	Quantity (Where applicable)	Estimated Unit Cost (Where applicable)	Estimated Total Cost	Funds Allocation			Source of Funds (ADP/Non-ADP)	Proposed Procurement Method	Timing of Procurement				Remarks
					Cap:	Rev:	Total			1st Qtr:	2nd Qtr:	3rd Qtr:	4th Qtr:	
875	Protection, Preservation, Promotion and Development of World Heritage Site of Makli Hill Monuments, Thatto	---	---	471.882	30.000	5.000	35.000	ADP	Single Stage 02 Envelope	1st	---	---	---	
976	Protection, Preservation, Promotion and Development of Bhanbhore Site at Gharo, District Thatto.	---	---	255.306	15.000	0.000	15.000	ADP	Single Stage 02 Envelope	1st	---	---	---	
1077	Documentation of Monuments and Archaeological Sites in Lower Sindh Districts (PC-II) (Thatta, Badin, Mirpurkhas, T.M Khan, Tharparkar, T.A Yar, Sanghar & Umerkot)	---	---	36.306	0.000	9.000	9.000	ADP	Single Stage 02 Envelope	1st	---	---	---	
1178	Conservation of Heritage Buildings of Press Clubs of Karachi, Thatto and other Press Clubs in historical buildings	---	---	22.124	15.796	0.000	15.796	ADP	Single Stage 02 Envelope	1st	---	---	---	
1279	Research, Compilation, Consolidation and Printing of History of Sindh.	---	---	51.813	0.000	15.000	15.000	ADP	Single Stage 02 Envelope	1st	---	---	---	
1381	Sindhi Cultural Village Karachi	---	---	31.344	22.341	1.000	23.341	ADP	Single Stage 02 Envelope	1st	---	---	---	
1486	Establishment of Motels, Improvement / Renovation of existing Motels/Resorts in Sindh at Sehwan, Thatto including Umerkot	---	---	183.611	12.795	0.000	12.795		Single Stage 01 Envelope		---	3rd		
1587	Establishment of Tourists information Centers at Divisional Headquarters in Sindh.	---	---	34.130	0.000	21.130	21.130	ADP	Single Stage 02 Envelope	1st	---	---	---	
1688	Construction of Resorts at Baqar Lake	---	---	47.016	26.735	9.781	36.516	ADP	Single Stage 02 Envelope	1st	---	---	---	

Sr. No	Description of Procurement	Quantity (Where applicable)	Estimated Unit Cost (Where applicable)	Estimated Total Cost	Funds Allocation			Source of Funds (ADP/Non ADP)	Proposed Procurement Method	Timing of Procurement				Remarks
					Cap.	Rev.	Total			1st Qtr.	2nd Qtr.	3rd Qtr.	4th Qtr.	
17/93	Establishment of cell for scientific Investigation and Rehabilitation of Traditional Mural Other paintings	---	---	55.141	22.466	5.852	28.318	ADP	Single Stage 02 Envelope	1st	---	---	---	
18/95	Construction of Site Museum & upgradation & promotion of visitors facilities at Makli.	---	---	55.554	25.877	2.422	28.299	ADP	Single Stage 02 Envelope	1st	---	---	---	
20/97	Conservation and Restoration of Old Mukhtarkari Building Shikarpur	---	---	56.041	17.161	11.429	28.590	ADP	Single Stage 02 Envelope	1st	---	---	---	
22/99	Preservation & Restoration of Historical Towns and Villages in Sindh (Khairpur, Tharparkar, Umerkot, Matiari, Shikarpur, Dadu, T.M Khan, S.B.A)	---	---	199.786	15.000	7.940	22.940	ADP	Single Stage 02 Envelope	1st	---	---	---	
23/100	Conservation & Rehabilitation of Hyderabad Pucca Fort.	---	---	412.840	30.240	5.760	36.000	ADP	Single Stage 02 Envelope	1st	---	---	---	
24/104	Consolidation / Improvement of Facilities at Keenjhar Lake Thatta	---	---	51.468	4.745	3.099	7.844	ADP	Single Stage 02 Envelope	1st	---	---	---	
25/105	Establishment of Khairpur State Museum	---	---	55.688	12.875	9.004	21.879	ADP	Single Stage 02 Envelope	1st	---	---	---	
<b>New Schemes</b>														
26/106	Construction of Culture, Tourism & Antiquities Complex at Karachi. (Phase-I)	---	---	450.000	112.500	0.000	112.500	ADP	Single Stage 02 Envelope	---	---	3rd	---	
27/107	Restoration of Vehicle of Mader-e-Millat Fatima Jinnah	---	---	30.000	0	7.500	7.500	ADP	Single Stage 02 Envelope	---	---	3rd	---	
28/108	Re construction of Tomb of Gen: Hosh Mohammad Sheedi at	---	---	20.000	10.000	0.000	10.000	ADP	Single Stage 02 Envelope	---	2nd	---	---	
29/109	Renovation / extension of Sambara Inn Larkana	---	---	40.000	10.000	0.000	10.000	ADP	Single Stage 01 Envelope	---	---	3rd	---	

Sr. No	Description of Procurement	Quantity (Where applicable)	Estimated Unit Cost (Where applicable)	Estimated Total Cost	Funds Allocation			Source of Funds (ADP/Non ADP)	Proposed Procurement Method	Timing of Procurement				Remarks
					Cap.	Rev.	Total			1st Qtr.	2nd Qtr.	3rd Qtr.	4th Qtr.	
30/110	Preservation, Conservation and Restoration of Building of Jufel Hurst Public School	---	---	30.000	10.000	0.000	10.000	ADP	Single Stage 02 Envalope	---	2nd	---	---	
31/111	Conservation of existing Building JMB Girls Secondary School	---	---	40.000	10.000	0.000	10.000	ADP	Single Stage 02 Envalope	---	2nd	---	---	
32/113	Conservation / Restoration / Construction of Masjid Muhammad Bin Qasim Arore, District Sukkur	---	---	30.000	7.500	0.000	7.500	ADP	Single Stage 02 Envalope	---	2nd	---	---	
33/114	Re-Construction of Shah Abdul Latif Library Ratodero	---	---	40.000	10.000	0.000	10.000	ADP	Single Stage 01 Envalope	---	---	3rd	---	
34/115	Promotion of Tourism activities and Festivals in Sindh.	---	---	30.000	0	7.500	7.500	ADP	Single Stage 02 Envalope	---	---	3rd	---	
35/116	Interior & Extension Conservation & surface decoration of Khudabad Mosque, Dadu	---	---	40.000	10.000	0.000	10.000	ADP	Single Stage 02 Envalope	---	---	3rd	---	
36/117	Missing allied facilities at Motel Nagarparkar	---	---	40.000	10.000	0.000	10.000	ADP	Single Stage 02 Envalope	---	2nd	---	---	
37/118	Conversion of Zoo Garden into Natural Science Museum at Tando Muhammad Khan	---	---	5.000	3.000	2.000	5.000	ADP	Single Stage 02 Envalope	---	2nd	---	---	
38/119	Establishment of Shaheed Mohtarma Benazir Bhutto Public Library at Taluka Garhi Khairo	---	---	34.000	8.500	0.000	8.500	ADP	Single Stage 01 Envalope	---	---	3rd	---	
49/120	Preservation of Old Chief Court session Court Khairpur	---	---	80.000	20.000	0.000	20.000	ADP	Single Stage 02 Envalope	---	---	3rd	---	

Sr. No	Description of Procurement	Quantity (Where applicable)	Estimated Unit Cost (Where applicable)	Estimated Total Cost	Funds Allocation			Source of Funds (ADP/Non ADP)	Proposed Procurement Method	Timing of Procurement				Remarks
					Cap.	Rev.	Total			1st Qtr.	2nd Qtr.	3rd Qtr.	4th Qtr.	
40/121	Construction of Museum, Library & Allied Facilities at Dargah Sharif Hazrat Allama Mian Ghulam Muhammad Mahesar Kamal Dero at Taluka Giambat.	---	---	60,000	15,000	0,000	15,000	ADP	Single Stage 02 Envelope	---	---	3rd	---	
41/112	Establishment of Model Library at Oranj Town, Karachi.	---	---	25,000	6,500	0,000	6,500	ADP	Single Stage 01 Envelope	---	---	3rd	---	
42/M&R	Rehabilitation/ Renovation of Sir Shah Nawaz Bhutto Memorial Library	---	---	10,000	10,000	0,000	10,000	M&R	Single Stage 02 Envelope		2nd	---	---	
43/M&R	Rehabilitation/Renovation of Shamsul Ulema Daudpota Library Hyderabad	---	---	10,000	10,000	0,000	10,000	M&R	Single Stage 02 Envelope		2nd	---	---	
44/M&R	Rehabilitation/Renovation of Sachal Sarmast Sindh Government Library Khairpur	---	---	10,000	10,000	0,000	10,000	M&R	Single Stage 02 Envelope		2nd	---	---	
45/M&R	Rehabilitation/Renovation of Liaquat Memorial Library Karachi	---	---	10,000	10,000	0,000	10,000	M&R	Single Stage 02 Envelope		2nd	---	---	
46/M&R	Rehabilitation/Renovation of Sindh Government Library Mirpurkhas	---	---	10,000	10,000	0,000	10,000	M&R	Single Stage 02 Envelope		2nd	---	---	
47/M&R	Rehabilitation / Renovation of Hasrat Mohani Library, Hyderabad	---	---	10,000	10,000	0,000	10,000	M&R	Single Stage 02 Envelope		2nd	---	---	
48/M&R	Rehabilitation / Renovation of National Museum of Pakistan Karachi	---	---	15,000	15,000	0,000	15,000	M&R	Single Stage 02 Envelope		2nd	---	---	
49/M&R	Rehabilitation / Renovation of Sindh Provincial Museum Hyderabad	---	---	15,000	15,000	0,000	15,000	M&R	Single Stage 02 Envelope		2nd	---	---	
50	Conservation, Preservation and Rehabilitation of Mohen Jo Daro	---	---	10,000	10,000	0,000	10,000	Grant-in-Aid	Single Stage 02 Envelope		---	3rd	---	
51	Conservation, Preservation and Rehabilitation of Makli Hills	---	---	10,000	10,000	0,000	10,000	Grant-in-Aid	Single Stage 02 Envelope		---	3rd	---	

Sr. No	Description of Procurement	Quantity (Where applicable)	Estimated Unit Cost (Where applicable)	Estimated Total Cost	Funds Allocation			Source of Funds (ADP/Non ADP)	Proposed Procurement Method	Timing of Procurement				Remarks
					Cap:	Rev:	Total			1st Qtr:	2nd Qtr:	3rd Qtr:	4th Qtr:	
51	Construction of Chowkundi Grave Yard compound Wall	---	---	4,500	4,500	---	4,500	Grant-in-Aid		2nd				
52	Grant-in-Aid for Quaid-e-Azam museum House, Karachi	---	---	5,000	5,000	---	5,000	Grant-in-Aid	Single Stage 01 Envelope			3rd		
53	Establishment of public library at Kazi Ahmed	---	---	26,566	5,000	---	5,000	ADP	Single Stage 01 Envelope			3rd		
54	Construction of Public Library at Vilalge Mir Shorab Khan Mari UC16 Mile Taluka Daur District Shaheed Benazirabad	---	---	41,430	8,000	---	8,000	ADP	Single Stage 01 Envelope			3rd		
55	Construction / Preservation and Rehabilitation of Quaid e Azam Muhammad Ali Jinnah House Museum at Karachi	---	---	59,298	13,616	---	13,616	ADP	Single Stage 02 Envelope			3rd		

  
 Deputy Director  
 PDMI & SELL  
**DEPUTY DIRECTOR**  
**Culture Department**  
**Government of Sindh**  
**Karachi**