KARACHI WATER AND SEWERAGE BOARD OFFICE OF THE EXECUTIVE ENGINEER (SEW) GULSHAN-E-IQBAL DIVISION, KW&SB ST-2 BLOCK 14 SCHEME-24 MAIN UNIVERSITY ROAD NEAR CIVIC CENTER

NO DESCRIPTION OF KINDSOMERIAS

Date 11-02- 21 19

NOTICE INVITING TENDER (THROUGH PRESS/WEB SITE) (ON ITEM RATES BASIS)

Dealed Tender is invited signal stage one Envelop System as per SPPRA Rules-2010 for the work centained pelow

	Name of Work	MANUFACTURING, SUPPLYING & FIXING PRECAST RCC RING SLABS OF DAMAGED MANHOLES FOR PROPER COVERING OF SEWERAGE AT DIFFERENT LOCATIONS IN GULSHAN-E-IQBAL TOWN
* -	Name & Address of Officer inviting NIT.	Executive Engineer(SEW) Gulshan Town, at ST-2, Figure 1995, and a university road near civic centre CELLINO 03002211801
2.	Eligibility of Contractors	Registration with Income Tax, Salves Tax & Pakista - Engineer 1, 11. (where applicable).
j.	Purchase of Tenders:	Any other factor deemed to be relevant by the product glager's Provision of Rule-44 Tenders documents can be purchased from the office of the Accounts of the KW&SB Head office, at 1 st floor Old KBCA Annexy Building. Benefit Old of the Gutshan e Igbal, karachi, between 9.00 AM to 1.00 PM in any wording support Pay orders in favour of KW&SB as tender cost.
4.	Bid Security 🗸	27 quoted amount in shape of pay order? Bank draft from only a Pakistan in the favor of KWSSB must be accompanied with the torus tenders shall be treated as invalid & rejected.
43.	Tender Cost ✓	Tender Fee Rs. 1000/= Non Refundable in shape of Pay Order (1915)
6 7.	Last Date of Issuing Date and Time of submission and	Before 1 hours of the opening Time & Date
	opening of Tender.	Submission at 2 00P.M on 64-03-068 same will be opened at 2.17414
8.	Place of Opening	Tender will be opened in the office of conveyor producement in a line in Engineer (IPD) KW&SB, at Block-B, 9 TMile Karsaz Shahran e- Falsacia and a line in the conveyor produce in the conveyor produ
9.	Source of Funding	KW&SB's own funds
10	Scope of work	For improvement of sewerage system position
11.	Estimate Cost	Rs. 9,97,755/=

NOTE:

- пре- water he downwas from rAV&SB website www.kw&so.gom рк
- nder arted antschalar dunte the rates both on words and figures. Alongwith telephone rich dien i More et al. 1000 o over about rest the mentioned in pids.
- To use the date of epening is declared as a public heliday by the Government, or non-working day, the following of the content of the public of agency may reject all or any bids subject to the relevant provisions of SPFRA-2010 Rules and tional bid cannot be accepted.

ार unusatible in sealed cover and experience certificate for 1 year of similar nature of job must be attrached कर्ण जिल्ला । जन्म अलम्ब contractors bid cannot be accepted

EXECUTIVE ENGINEER (SEW)
GULSHAN-E-IQBAL DIV KW&SB



TENDER DOCUMENTS

MANUFACTU	RING	, SUPPLYING
& FIXING PR	ECAS	ST RCC RING
SLABS OVE	R	DAMAGED
MANHOLES	FC	R PROPER
COVERING	OF	SEWERAGE
SYSTEM	AT	DIFERENT
LOCATIONS	IN	GULSHAN-E-
IQBAL TOWN		

GULSHAN-E-IQBAL TOWN (WATER)

OFFICE OF THE EXECUTIVE ENGINEER (SEW) GULSHAN-E-IQBAL (TOWN) KARACHI WATER AND SEWERAGE BAORD

MANUFACTURING, SUPPLYING & FIXING PRECAST RCC RING SLABS OVER DAMAGED

MANHOLES FOR PROPER COVERING OF SEWERAGE SYSTEM AT DIFFRENT LOCATIONS IN GULSHAN-E-IQBAL TOWN.

1. In sted Cost: On Item Rate Basis Issued to M/S

Tester Cost: Rs. 1000/s

Final Entit. 20 Days Pay Order No, Dated:
Fenalty: Rs. 1000/= per day.

s NO	DESCRIPTION	QUANTITY	RATE	PER	AMOUNT
÷ .	Wireland using & supplying of RCC Ring Slabs of 21" documented 36" dia nutside 7.5" width and 6" thick 15. 4/8" dia 8 Nos cross linked bars welded and two sunk type proofs, casted in 1:1 1/10 concrete with a chedied 15 Kgs CJ trave in perfect position 1/c transportation charges for an average lead of 20 Km per trip from casting yard to town offices, (A				
	policinum of 25 slabs per trip will be transported).	404 Nos.		Pach	
2.	Shifting to the site and fixing of 36" dia (outer) Ring policy in perfect position on damaged manholes i/c is existing of company portion of methodolic proper and a site of prop		· · ·		
	and dispense of the demos	404 Nos.		£act.	
				Total Rs.	

Executive Engineer (Sew)
Gulshan-e-lqbal(Town), KW&SB

NAME OF WORK:-

REVISED ELIGIBILITY AND EVALUATION CRITERIA OF THE TENDER.

Bid shall be evaluated on the basis of following information are available with the bid.

- 1. Bid Shali be in sealed Cover.
- z. Bid shall be property signed by the Contractor with Stamp.
- 3. Name of Firm, Postal address, Telephone number, fax number, E-mail address .must be written.
- Rate must be quoted in figures and words.
- 5 NTN and Sales Tax (Where applicable).
- 6 Contractor should be registered with Sindh Revenue Board in terms of Rule-46 (I)(III) of SPP Rules,2010 (lamended 0124).
- 7. Relevant Experience of work (03) Three years.
- 8 Turnover at least (03) Three years.
- 9 Bid Security of required amount.
- 10. Conditional bid will not be considered.
- 11. Bid will be evaluated according to SPPT 2010 (Amended 2013).
- Debarred Contractors bid cannot be accepted

STANDARD BIDDING DOCUMENT PROCUREMENT OF WORKS (For Contracts Costing up to Rs 2.5 MILLION)

Standard Bidding Document is intended as a model for admeasurements (Percentage Rate/unit price for unit rates in a Bill of Quantities) types of contract. The main text refers to admeasurements contracts.

Instructions to Bidders/ Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules.

NTT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

- 2. Content of Bidding Documents must include but not limited to: Conditions of contract. Contract Data, specifications or its reference. Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/below or on item rates to be quoted. Form of Agreement and drawings
- 3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.
- 4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.
- 5. Conditional Offer: Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out; he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk

allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but it contractor wish to tender for two or more works, they shall submit a separate tender to each.

The envelope containing the tender documents shall refer the name and number of the work.

- 6. All works shall be measured by standard instruments according to the rules.
- 7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency
- 8. Any bid received by the Agency after the deadline for submission of the shall be rejected and returned unopened to the bidder.
- 9.Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fallills all codal requirements of eligibility criteria given to be tender notice such as registration with tax authorities, registration with PTC to be applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
- 10. Bid without bid security of required amount and prescribed form shall be rejected.
- 11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis:
 - (A) In case of schedule rates, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
 - (B) In case of item rates, If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected of there is a discrepancy between the total bid amount and the sam of total costs the sam of the total costs shall prevail and the total bid amount corrected.
 - (C) Where there is a discrepancy between the amounts in figures and in words of amount in words will govern.

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk

Guisname made AVIASB

BIDDING DATA

(This section should be filled in by the Bidding Documents).	Engineer/Procuring Agency before issuance of the
(a). Name of Procuring Agency :	GULSHAN-E-IQBAL TOWN (SEW) KW&SB.
(b). Brief Description of Works:	MANUFACTURING, SUPPLYING & FIXING PRECAST RCC RING SLABS OVER DAMAGED MANHOLES FOR PROPER COVERING OF SEWERAGE SYSTEM AT DIFERENT LOCATIONS IN GULSHAN-E-IQBAL TOWN.
(c).Procuring Agency's address:	ST-2 BLOCK 14 SCHEME-24 MAIN UNIVERSITY ROAD NEAR CIVIC CENTER
(d). Estimated Cost:-	RS. 9,97,755/=
(e). Amount of Bid Security:- age of bid amount /estimated cost, but r	RS.19955/= (Fill in hump sum amount or in % one exceeding 5%)
(f).Period of Bid Validity (days):-	180 DAYS (Not more than sixty days).
(g).SecurityDeposit:-(includingbidsec	rurity):
(in % age of bid amount estimated cost	equal to 10%)
(h). Percentage, if any, to be deducted	I from bills :
(i). Deadline for Submission of Bids a	long with time : AT 2.30 PM.
(j). Venue, Time, and Date of Bid Ope	ening:
(k). Time for Completion from writte	en order of commence: - 30/= DAYS
(L).Liquidity damages: per day of delay, but total not exceeding	(0.05 of Estimated Cost or Bid cost g 10%).
(m), Deposit Receipt No: Date: Amou	ent:(in words and figures)
(Executive Engineer/Authority issuing b	bidding document)
	Execution (W) Guishan-e-typal (W&SB

Conditions of Contract

Clause – 1:Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the wok, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

Clause – 2:Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

- (A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exits:-
 - (i) contractor causes a breach of any clause of the Contract:
 - (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired:
 - (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
 - (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;
- (B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-
 - (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above:
 - (ii) to finalize the work by measuring the work done by the contractor.

Sindh Public Procurement Regulatory Authority | www.pprasindh.gov.pk

- (C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-
 - (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract.
 - (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause –5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause –6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards material and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause - 7: Payments.

(A) Interim/Running Bill. A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in a sprevious bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as for as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

(B) The Final Bill. A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical is undaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the

i i i

work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- **(D)** The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contact work.
- (E) In case of quantities of work executed result the Initial Contract Price to be seeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- **(F)** Repeat Order: Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

- (A) Identifying Defects: If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-incharge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to earry out a test at his own cost irrespective of work already approved or paid
- (B) Correction of Defects: The contractor shall be bound forthwith to rectily a remove and reconstruct the work so specified in whole or in part, as the care time require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.

(C) Uncorrected Defects:

(i) In the case of any such failure, the lingineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party of correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.



(ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of: it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause – 11:

- (A) Inspection of Operations. The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) Dates for Inspection and Testing. The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations:
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

and the second

Gulshan-e-igeal KV&SB

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause – 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties. . the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authoric shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause -17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer incharge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause -18: Financial Assistance /Advance Payment.

- (A) Mobilization advance is not allowed.
- (B) Secured Advance against materials brought at site.
 - (i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;
 - (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause -20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Divisional *M*eountant

Contractor

Executive Engineer/Procuring Agency



BILL OF QUANTITIES

(A) Description and rate of Items based on Composite Schedule of Rates.

tera No	Quantities	Description of item to be executed at site	Rate	4 17 64	Amontal of Rupees
	2	3	4	5	(5

Amount TOTAL	. (a)	
•	% above/below on the rates of CSR.	Amount to be added/deducted on the basis Of premium quoted. TOTAL (b)
	Total (A) = a+b in words & figures:	
Contractor		Executive Engineer/Procuring Agency
		Section (VV)

(B) Description and rate of Items based on Market (Offered rates)

tem No	Quantities	Description of item to be executed at site	Rate	Unit	in in the state of
···					

Total (B) in words & figures:

Contractor

Executive Engineer/Procuring Agency

7 Auguste of Gustesm Programmer oer (W) Oder Salestabal KW&SB

Summary of Bill of Quantities.

Cost of Bid

Amount

- 1. (A) Cost based on Composite Schedule of Rates.
- 2. (B) Cost based on Non/Offered Schedule of Rates.

TOTAL COST OF BID (C) = Total(A) + Total(B)

Ino Lea

Contractor

Executive Engineer/Procuring Agency

KW WAS ALMED QURESH!
En or (IA)
Gulstian and out KW&SB



THE CHIEF ENGINEER (IPD)

A Karsaz, Shahra-e-Faisal, Karachi

Telephone # 99245161 .

No.KW&SBREECODELLEZES

Dated: / (-03-2013

OFFICE ORDER

In pursuance of Rete-27 cr the Shigh Pablic Procurement Rules, 2010, instruction of SPPRA communicated vide No.Dir(Enf-1/SPPPA/1-3/(GENV12-13/8001, dated: 26-02-2013 and with the approval of Managing Director, MW&SB, Procurement Committee is hereby re-constituted for performing the functions prescribed in Rule-08 of Rules ibid for the works for which evaluation report remined to be hoisted an Sindh Public Procurement Authority's Web Site, as under:

S.No	A raines	Position in P.C
1	Chief Enginee. (IP)	Convener
2	Chief Englisse. (t. enco. red)	Member
3	Representative of D.G. T.S. K. (C.	Member
4	Representative of Figure Advisor, KMC	Member
5	Account Table of Arthred)	Member / Secretary

The office of the Townson in the American (IPD), shall be headquarter for Procurement Committee.

The Concerned of the first of the control of procurement proceedings as required under that the control of the

Uniform criterie o some of a pies of the be used by all the Procurement Committees, to ensure uniformity of some of the committees, and works.

This modifies the part of active Lemma No. wiD/KW&SB/2011/197/L dated:18-06-2011.

This issue with the dopr of a common in Lardner KW&SB.

Chief Engineer

Copy to:

- 1. The Managing L rector, LIV&SB.
- 2. he All DMD's HW&SB.
- 3. Th. All C.E's KW&SP
- 4. The Assistant Director (LCL), TV&S1-
- 5. The P.S to Chairs or KWASP
- 6. The All Account Aug to Cont.

. Copy also to:

- 1. The Adminis The
- 2. The Chicf Off to the second of the second
- 3. The Director Con-
- 4. The Financial A
- 5. The Director (C 2)

PROPERTY OF ENGINEERING

Guishan-e-Iqbai KW&SD



KARACHI WATER & SEWERAGE BOARD

HUMAN RESOURCES, CEVEL DPMENT & ADMINISTRATION DEPARTMENT PHONE NC 021-99231464, 021-99231463

No: KW&SB/HRD&A/DN/D/944

Dated: 30.10.2015

CORRIGENDUM

In pursuance of office order issued vide No.KW&SB/DMD//HRD&A/919 dated 22.10.2015 regarding of rules-31 of SPPR, A complaint redressal committee (CRC) is Constituted, requires appropriate correction as under:

Sr. No.04

May Be Read as

Sr. Director (HRM) KMC.

Instead of

Director Administration KMC

(SYED SHAKEEL AHMED) DY. MANAGING DIRECTOR KW&SB

Distribution

1. Dy. Managing Director (TS) AW&SB.

2. Dy. Managing Director (Finance) KW&SB / Convener Committee.

3. Dy. Managing Director (Planning) KV/3SB

4. The Chief Engines: Korangi KW&SB / Member Secretary Committee.

5. The Chief Engineer Central KMC / Member of the Committee.

6. The Senior Director HR II KMC / Member of the Committee

7. The Divisional Account Officer (South) KW&SB.

8. The Director (IT), KW&SB.

9. The Director Administration, KW&SB.

10. The Asstt. Director (LFA), KW&SB.

11. The Accounts Officer (Estt), KW&SB.

12. Office Copy.

13. Master File

e jugneer (vv.) Gushan-e-tobal KW&SB

C.C. to Managing Director, KW&SB.



KARACHI WATER & SEWERAGE BOARD

FUMAN NESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT PHONE 10. Uz1 - 91231464 - 021 - 99231463

No. KW&SB/D.M.D/HRD&A/919

Dated: 22-10-2015

OFFICE ORDER

With immediate eitesi, for compliance of Rule-31 of SPPR, A Complaint Redressal Committee (CRC) is constituted comprising of the following:

1. Dy. Managing Director (Thance), KW&SB

Chief Enginee: (Korang: KM&S 2. 3,

Chief Engineer (Chatra), FMC 4. Director Administration, KNoc

5. Divisional Accounts Officer (South), KWaSB Convener

Member Secretary

Member

Member __ correction

Member

This issues a line container valion of Dy. Managing Director (TS)

KW&SB, Dy. Major drig that information KW&SB and with the approval of

Shakeel Ahmed) Cy. Managing Director (HRD&A) KW&SB

DISTRIBUTION

Dy Managing Director (TS) KW8S3 2.

Dy. Managing Director (Finance) Kt.V&SB/Convener Committee Dy. Managing Director (Planning) KW&SB

3. 4.

Chief Engineer, Korangi, KW&SP/Member/Secretary Committee. 5. 6.

Chief Engineer, Central, KMC/Member of the Committee.

Director Administration, KMC/Member of the Committee. 7.

Divisional Accounts Officer (South) KW&SB 8.

Director (IT) KW&SB

9. Director Personnel, KWASB 10.

Director Administration, KWRSP

AD (LFA) KW&SE 11.

12. AO (ESTT) KW&SB

13. Office Copy

14. Master File.

0 2014 15 O'CHILL O'CO 2015 O'M

c.c. to Manag () Circ for 19923B

- 'a Fingillear (ex, Guisname-iq**pai KW&SB**

ANNEXTURE-II

PROCUREMENT PLAN (NON-DEVELOPMENT)

GULSHALLE-IGBAL TOW'T (SEW) DISTRICT EAST, KW&SB (F. 7. 1015-16).

74.	Ŋ	4	ç.	N	-	>	N dS
**************************************	H-023-18	H-023-16	H-023 L.s	1.22.13		. a:	PERL HEAD
Repair/ Raising of Damageo Manholes Inclusing Americance of American Winching Machine in Gulshane-iqbal.	Repair & maintenance of Sewerage lines in Gulshan-e-Iqbal	Repairing of damaged Manholes	Providing of Manhole Covers	Store Mai rial Procuisment in	Procuse 1, at of		NAME OF WOR
Rs. 30,00,000	Rs. 40.00,000	Ks. 20,00,000	Rs. 35,00,000	Rs. 26,00,000			
Repair/ Raising of Damayed Manholes Including maintenance of Through Winching Machine in Culleban a labal	Repair & maintenance of Sewerage III es in Guisnan-e-			الم 'ajaerjel' مراتا الم مارود عمال و عمال الم مارود المارود	from remember	, i	© ±
Through Quotation /	Through Quotation / Authority's WebSite	Through Quotation / Authority's Website	Through Quetation / Authority's Website	Au honty's Website Though Quotation, Aumority's Webuile	Through Quotation (For TriOD OF PROCHREMENT
		:				0	AUTICIPETED ACTUAL DA', E SADVERSEMENT
							CONTROL OF CHARLES
	1		1			-	WARK

MANUL AHMED QURES.

Service Francer (M)

- o server for 18 of monain and the continue
- State that is a till and converge, an extension of the extension with the disapply item the GST registration must be available with tensor.
- L. The Provider Continue of Europe States of the States of
- on in the text the protection of each text and the second of each text and the second of the second
- The first of the many specification
- Sport makes of fill-line to sense to be a possible to a sport of the sense of the s
- to the and stropped to be being a large to be not because
- 7. Bid shall be proporty bigned by continue, with crange of a differentian Land No. 4.
- allowed within allowable limit.
- 9. If the estimate are preparing on M.R and 10% profit is included in R.A & excess quoted cost cannot be conceder.
- 10. Conditional bid cannot be accepted.
- 11. Bid must be submitted in sealed cover.
- 12. Contractor firm cannot be debarred in KW&SB

AND A MINED OURES-TO FINITED (W)

GUPSTICATE OF MUSIC KW&SB