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Disclaimer  
 
Though adequate care has been taken while preparation of this document and 
information provided therein, but it is advised that bidder must satisfy himself for 
the correctness and sufficiency of the Data. Information on any discrepancy 
should be intimated to this office immediately. If no information is received from 
any of the bidders within the time of submission date, it shall be presumed that 
this document is correct and complete in all respects. Sindh Solid Waste 
Management Board (SSWMB) reserves the rights to modify, amend or 
supplement this document, if considered necessary in the interest of work. 
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Section-I 
 

1.1. Purpose of Request for Proposal (RFP) 
 

The purpose of this RFP is to invite all eligible, reputed and experienced waste 
management firms or individuals whether National, International or in 
consortiums/ joint ventures in accordance with relevant provisions of PEC    
by-laws (wherever applicable) and SPPRA Rules and Regulations to submit 
their technical/operational and financial proposals for sweeping, 
collection/Transportation and disposal of MSW of Zone West (District 
Municipal Corporation West Karachi Area under Single Stage Two Envelope 
procedure, open International competitive bidding method of Sindh Public 
Procurement Rules 2010 (amended 2013). 
 

1.2. Scope of Work / Assignments. 
 

1. Door to door collection of garbage & revamping of bin system. 
 

2. Sweeping of roads, streets, lanes, footpaths, medians and open spaces and 
sweeping, waste collection and disposal. 
 

3. Washing of important roads as and when required on special occasions. 
 

4. Lifting and transportation MSW from dustbins sites & collection points to 
designated GTS. 
 

5. Establishment of Scientific Monitoring and Tracking of Entire System i.e. 
vehicle, sanitary staff, assets etc.   
 

6. Establishment of complaint management system. 
 

7. Community awareness program and its implementation (as part of the main 
Community Awareness & Participation programme of SSWMB). 

 
 

1.3. Brief Description of DMC West 
 

District Municipal Corporation (DMC) West is one of the Six DMCs of Karachi City. 
DMC West comprises of the following zones: 
 

a) Orangi Zone. 
b) SITE Zone 
c) Baldia Zone. 
d) Kemari Zone 

 

Total 
No of 
UC  

Population 
forecasted 
in 2015 at 
growth of 

5% Per 
annum 

Area in 
Sq KM 

MSW 
Generation 

Per Day 
(Ton) 

MSW 
Generation 

Per Year 
(Ton) 

Existing 
Solid Waste 
Collection 

and 
Transportatio

n Vehicles 

Available Human 
Resources 

(Staff) Details at 
Annexure 

Office  Field 

38 4513695 469.59 1732.71 632439 157 66 2353 1-20 
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1.4. Map of DMC West 
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1.5. Definition & Interpretation 

a. “Agreement” means agreement signed between the parties (SSWMB 
and Successful Bidder). 
 

b. “Client” means Sindh Solid Waste Management Board (SSWMB) - The 
Procuring Agency. 
 

c. “Contractor” means the bidder, any entity or person, firm, company, joint 
venture / consortium that may provide or provides the work and services 
under the agreement. 
 

d. “Days” mean calendar days 
 

e. “Years” mean calendar year 
 

f. “RFP” means ‘Request for Proposal’ prepared by the client. 
 

g. “Proposal” means the technical / operational proposal and financial 
proposal.  
 

h. “W&S” means the work and services to be performed by the contractor 
pursuant to the agreement. 
 

i. “Terms of Reference (TOR)” means the document in RFP, which 
explains the objective scope of work activities task to be performed, 
respective responsibilities of client and contractor and expected results 
and deliverables of assignments. 
 

j. “Bidder & Tenderer” means any person or persons, contractor, firms, 
consortium of firms, joint venture submitting the bid or tender. 

 
k. the word “Tender” is synonymous with “bid” and the work tender 

document with bidding document and proposal document / RFP 
document. 

 
l. “contract price” means the sum stated in the letter of Acceptance/Award 

as payable to the contractor for execution, performance and completion 
of works and services according to the scope of work  

 
m. “Client representative” means any representative of client appointed 

from time to time. 
 

n. “work(s)” means all services to be provided and work to be done by the 
contractor under the contract. 
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1.6. Abbreviations 
 

a) MSW = Municipal Solid Waste 
 

b) UC s = Union Councils 
 

c) EPA = Environmental Protection Agency 
 

d) SPPRA = Sindh Public Procurement Regulatory Authority.  
 

e) SWM = Solid Waste Management  
 

f) SSWMB = Sindh Solid Waste Management Board 
 

g) EOBI = Employees Old Age Benefits Institution 
 

h) $ = US-Dollars – Currency of United State of America. 
  

i) PA = Procuring Agency/Sindh Solid Waste Management 
Board 

 
 
1.7. Sections of RFP/Bidding Documents 

 
All Section of RFP and Annexure, Forms are integral part of RFP and 
considered as tender / bidding documents. 
 

1.8. Procuring Agency Rights to cancel any or all proposal / tender. 
 

The SSWMB is not bound to accept any proposal and reserves the rights to 
annual the selection process at any time prior to agreement award without 
thereby incurring any liability to the bidder. The applicant will not be entitled to 
make any claim from Procuring Agency due to cancellation of the tender. 
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Section II 
Instructions to Contractor/Bidder  
 

2.1. Information Related to Procuring Agency  
 
Name  : Sindh Solid Waste Management Board. 
 
Address : Bungalow No.D-47, Block-2, Clifton, Karachi, Pakistan. 
    
Phone No. : +92 21 35372982-4 and +92 21 3586 3026 
 
Fax No. : +92 21 35372985 
 
e-mail  : info@sswmb.gos.pk  
 
Website : www.sswmb.gos.pk  

 
2.2. Language of Proposal and Correspondence 

 
All documents/ proposal and respective correspondence shall be made / 
prepared in English Language. 
 

2.3. Method of Procurement. 
 
Single Stage Two Envelope method - International competitive bidding 
under Sindh Public Procurement Rules 2010 (Amended 2013). 

 

2.4. Period of Contract. 
 
Seven (07) Years after issuance of Work Order, extendable for further 
Three (03) Years based on mutual written consent of the contractor and the 
client which shall be on the basis of satisfactory performance of the 
contractor and on same terms and conditions. 

 

2.5. Pre-Proposal Meeting/Pre-Bid Meeting 
 
Pre-proposal meeting will be held on 18th February 2016 at 1500 hours 
in the Committee Room of SSWMB. 

 

2.6. Clarification, Modification of Bidding Document 
 
Contractor/bidder may request a clarification of RFP Documents not later 
than 07 days before the proposal submission date. Any request for 
clarification must be sent in writing to the Procuring Agency’s address. The 
procuring agency will respond in writing including explanation to the queries 
to all bidders/contractors. Should the procuring agency deem it necessary 
to amend the RFP as a result of a clarification, it shall be done according to 
the concerned clause(s) mentioned in this section. 

  

mailto:info@sswmb.gos.pk
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2.7. Visit of the Area of Service/site visit. 
 

a. The bidders are advised to visit the area of service/site of works 
and its surroundings and obtain all information that may be 
necessary for preparing their proposal/bid, and to acquaint 
themselves with the area, the existing system, the vehicles, 
offices, workshops and workforce of the existing system of Solid 
Waste Management of District (West). However, the contractors / 
bidders can do so at their own risk and cost. 
 

b. The bidders and any of their personnel or agents shall be granted 
permission by the procuring agency to enter upon his premises 
and lands for the purpose of such inspection, but only upon the 
express condition that the bidders, their personnel and agents, 
will release and indemnify the procuring agency, its personnel 
and agents from and against all liabilities in respect thereof and 
will be responsible for death or personal injury, loss of or damage 
to property and any other loss, damage, costs and expenses 
incurred as a result of such inspection. 
 

c. All the interested firms/bidders are advised to carry out a 
comprehensive survey of the Zone of the project area and come 
up with a very practicable strategy and project proposal in order 
to minimize complications during implementation.  

 

2.8. Utilization/Transfer of Existing Workforce of SWM DMC 
West (mandatory) 

 
a) It is mandatory upon the contractor/bidder to utilize the transferred staff 

out of the existing SWM workforce of DMC West under this contract. 
The proposal must include the utilization plan for existing workforce. 
 

b) Zone wise details of staff, their grade wise salaries and cadre of service 
are given in Annexure 1-18. However, it should be clear that around 
1000 employees (plus minus 10%) shall be transferred on detailment 
basis to the contractor. The approximate salary paid to them by the 
DMC (West) would be around Pak Rs. 300 million. The bidder must 
keep this in mind and must separately give a proportionate discount in 
the Tipping Fee proposed. 

 
b(i)  If need arises, the Procuring Agency, at its discretion,  may ask the 

contractor to take up services of more than 1000 employees out of the 
existing workforce of sanitation / solid waste management department 
of DMC (West). In this case salaries of these additional employees shall 
be payable by the contractor and shall be deducted / adjusted from 
monthly bill of the contractor.  

 
c) The Contractor/bidder however may be allowed to select the workforce 

(Field & Office Staff) on the basis of fitness and willingness basis. 
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d) The workforce will be provided to the contractor/bidder on detailment 
basis by the procuring agency for the period of contract. 
 

e) The contractor/bidder will pay 25% (Twenty Five Percent) detailment 
allowance on their running basic pay directly to the workforce provided 
to the contractor subject to satisfactory performance of their duty. This 
allowance shall not be payable during leave beyond 15 days but shall 
be payable during casual leave, medical leave or gazetted holiday.  
 

f) The detailment allowance must be paid to each individual through his or 
her bank account only and not through open cheque, cross cheque or in 
the form of cash amount. The details of such allowance so paid must be 
provided to the procuring agency mentioning the Name, 
Father’s/Husband’s Name, Employee Number, Amount of allowance 
and his/her performance at the work. 
 

g) The Detailment allowance shall be calculated on the basis of Running 
Basic Salary of the individual worker provided to contractor. 

 
h) The contractor will provide 48 Nos. of soaps and 24 Nos. of dusters per 

year to the individual workforce of grade 01 to 07 against an 
acknowledgement receipt, copy of which is to be provided to the 
procuring agency.  

 
i) Casual Leave as admissible under the Sindh Local Council Leave Rules 

will be granted to the individuals on the request in writing by any 
individual workforce. Details of the same shall be provided to the 
procuring agency in writing. 
 

j) The contractor/bidder shall pay one honorarium of Rs.1,500/- to the 
individual of workforce of grade 01 & 02 of service cadre of Sanitary 
Workers, Muqaddam and Motor Coolies and one honorarium of 
Rs.2,000/- to the individual workforce of grade 05 to 07 of service cadre 
i.e. Drivers and Heavy Drivers. The honorarium is to be paid on the 
occasion of Eid ul Azha. 
 

k) A committee will be constituted by SSWMB comprising of the officers of 
SSWMB and nominated persons of successful bidder for the purpose of 
redressal of any dispute that arises / may arise between 
contractor/bidder and the workforce. 
 

l) The cases of Earned Leave or Medical Leave requested by any 
individual of workforce must be sent immediately to the committee or 
authorized officer for necessary action. The committee or authorized 
officer will decide that either detailment of such individual is cancelled or 
the leave is granted as per the Sindh Local Council Leave Rules. The 
decision of the committee shall be final and conclusive. 
 

m) The Contractor may reject any or some individual workforce if he 
considers that they are unwilling to work with the contractor or if not 
satisfied with their performance. In case that workforce made available 
to contractor carries out strikes contrary to law, the contractor shall 
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immediately inform the procuring agency of this act of misconduct by 
the workforce. The committee formulated by the SSWMB for the 
purpose to resolve issues of workforce will take appropriate action in 
this regard and the decision of the committee shall be conclusive and 
binding on the workforce and the contractor. 
 

n) The lien of workforce so provided to the contractor on detailment shall 
however, remain with the Parent Department or Procuring agency. 
 

o) The contractor must account for the costs incurred on the benefits and 
allowances of the workforce provided to the contractor in their financial 
proposal/bid cost in the manner described under the contract document 
or as decided by the Procuring agency before the final agreement. 
 

p) The contractor shall recruit and provide staff and workers in addition to 
the workforce of DMC West, to fulfill the requirements to take up the 
scope of work satisfactory as mentioned in the contract/RFP Document. 
 

q) For further detail regarding utilization of existing workforce of DMC West 
reference be made to technical specification of RFP document  

 

2.9. Utilization of Existing Solid Waste Collection and 
Transportation Vehicles of DMC West (Optional) 

 
i. The Contractor may inspect the existing fleet that DMC West can 

spare and decide to take over but these old vehicles of DMC must 
not be more than 20% vehicles of the new fleet that the contractor is 
supposed to bring in. 
 

ii. A Joint Committee will assess the value of the vehicles and that 
amount will then be recovered in equal installments during first three 
years of the contract and adjusted from the monthly bill of the tipping 
fees. 
 

iii. In addition to these 20% vehicles from DMC (West), the contractor 
may acquire 10% of the total vehicles on lease but all vehicles must 
be revamped and improved in an environment friendly manner by 
the contractor at his own expense. 
 

iv. The contractor / bidder shall however ensure balance 70% of the 
fleet of vehicles for new standard solid waste machinery purchased 
and owned by the contractor in view of the requirement as 
suggested in this document. 
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2.10. Utilization of Existing Facilities i.e. Workshop, Offices of 
DMC West 

 
The contractor may be allowed to utilize existing offices in the area of 
respective UCs of the Zone and the West workshop of DMC West, 
however, this facility shall be provided to the contractor on the basis / 
such terms and conditions as defined and set out in the contract 
agreement 
 
The contractor shall be responsible to keep these offices and workshop 
handed over to him in neat, clean and well-maintained condition 
throughout the contract period. 
 
No major addition, alteration in existing structure shall be allowed. The 
contractor shall be responsible for the payment of all utility bills in 
respect of theses offices and workshop on due dates and a copy of the 
same shall be submitted to procuring agency. 
 
Details of the area, location of workshops and offices is mentioned in 
the annexures / can be obtained by contacting DMC (West) / SSWMB.  
 

2.11. Amendments through Addendums  
 
At any time, before submission of proposal the procuring agency may 
amend the RFP by issuing an addendum in writing. The addendum shall be 
sent to all contractors / bidders who attended pre-bid meeting or conveyed 
their interest in participation in the tender and shall be binding on them. The 
addendum shall also be uploaded on the SSWMB and SPPRA websites. 
The contractors shall acknowledge receipt of all addendums issued by the 
procuring agency. To give reasonable time to contractors to take into 
account these amendments in their proposal, the SSWMB may, if the 
amendment is substantial, extend the deadline for submission of proposal. 
Amendments so made shall be binding on the bidders and shall be part of 
this document. 

 

2.12. Cancellation of Tender before Tender Time 
 
If any matter is found in the tender document, which is not possible to be 
corrected, or in case where procuring agency considers it necessary, the 
tender may be cancelled before last hours of submission of the tender. If 
tender is cancelled all submitted tender documents shall be deemed to be 
rejected and returned to the contractors without being opened. The 
bidder/contractor will not be entitled to make any claim from procuring 
agency due to cancellation of tender. 

 

2.13. Proposal Preparation /Cost of Bidding. 
 
The bidders shall bear all costs associated with the preparation and 
submission of their respective proposals/bids, and the procuring agency 
shall in no case be responsible or liable for those costs, regardless of the 
conduct or outcome of the bidding process. 
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2.14. Bid submitted by a Joint Venture/Consortium. 
 
Bids submitted by a joint venture/consortium of two (2) or more firms shall 
comply with the following requirements: 

 
(a) one of the joint venture/consortium partners, shall be nominated as 

being lead firm / in charge; and this authorization shall be evidenced 
by submitting a power of attorney signed by legally authorized 
signatories of all the joint venture/consortium partners/firms; 

 
(b) the bid, and in case of a successful bid, the Form of Contract and 

Agreement shall be signed by the authorized partner so as to be 
legally binding on all partners/firms;  

 
(c) the Lead Firm / partner-in-charge shall always be duly authorized to 

deal with the procuring agency regarding all matters related with 
and/or incidental to the execution of works as per the terms and 
Conditions of Contract and in this regard to incur any and all 
liabilities, receive instructions, give binding undertakings and receive 
payments on behalf of the joint venture/consortium;  

 
(d) all partners of the joint venture/consortium shall at all times and 

under all circumstances be liable jointly and severally for the 
execution of the contract in accordance with the contract terms and 
a statement to this effect shall be included in the authorization 
mentioned under Sub-Para (a) above as well as in the Form of Bid 
and in the Form of Contract Agreement (in case of a successful bid);  

 

(e) a copy of the agreement entered into by the joint venture/consortium 
partners shall be submitted with the bid stating the conditions under 
which it will function, its period or duration of agreement, the persons 
authorized to represent and obligate it and which persons will be 
directly responsible for due performance of the contract and can give 
valid receipts on behalf of the joint venture/consortium, the 
proportionate participation of the partner firms forming the joint 
venture/consortium, and any other information necessary to permit a 
full appraisal of its functioning. No amendments / modifications 
whatsoever in the joint venture/consortium agreement shall be 
agreed to between the joint venture/consortium partners without 
prior written consent of the procuring agency;  

 
(f) submission of an alternative Letter of Intent to execute a Joint 

Venture/consortium Agreement shall be mandatory.  
 

(g) Bidders shall also submit proposals of work methods and schedule, 
in sufficient detail to demonstrate the adequacy of the bidder’s 
proposals to meet technical specifications and timely completion as 
per schedule each day, each month and every year of the contract 
till completion of the contract successfully. 
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2.15. Place, Date, Time and Manner of Submission of Tender/Bid 
Document/RFP 
 
i) The bidder/contractors are required to submit their proposal/bid in 

the office of Sindh Solid Waste Management Board not later than 
22nd March 2016 at 1430 hours (Local Time). 

 
ii) The Contractors/bidders must submit their proposal/bid under Single 

Stage Two Envelope Procedure of SPP Rules 2010. Proposal Bid 
shall comprise a single package containing two separate sealed 
Envelopes. Each Envelope shall contain separately the 
Technical/operational proposal and the Financial proposal.  

 
iii) Envelopes shall be marked as Technical/Operation proposal and 

Financial Proposal in bold and legible letters. 
 

iv) The package (Outer Envelope) containing the envelopes shall be 
marked as proposal for ‘Front End Collection and Disposal of 
Municipal Solid Waste for DMC West Karachi’ in Bold and legible 
letters. 

 
v) The package (Outer Envelope) shall also mention the submission 

address of the Proposal/Bid and Name, Address of 
Contractor/Bidder. 

 
vi) The Package (Outer Envelope) shall be sealed, signed and stamped 

by the contractor or his authorized representative. 
 
vii) The Bid/Tender, once submitted, shall not be retrieved or changed 

for any reason whatsoever. 
 
viii) Proposal/Bid shall be submitted by hand or may be sent by 

registered airmail post / courier service. Proposals/ bids that are not 
submitted until due date and time of submission of proposals/bid will 
not be considered on any ground. 

 
ix) Where delivery of bid is made by registered mail and the 

contractor/bidder desired to receive an acknowledgement of receipt 
of such bid, he shall make a request for such acknowledgement in a 
separate letter attached to the package (outer envelope) but will not 
be a part of sealed envelope. 
 

x) Upon request, acknowledgment of receipt of bids will be provided to 
those making delivery in person or by representative. 

 
xi) Bid submitted through telegraph, telex, fax or e-mail will not be 

considered. 
 
xii) Each page of the ORIGINAL proposal / bid document HAVING 

ORIGINAL STAMP OF SSWMB must be signed by the 
contractor/bidder. In case the proposal/bid document is signed 
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by the authorized representative of the contractor then, the 
authorization shall be in the form of written power of a attorney 
accompanying the proposal or in any other form demonstrating 
that the representative has been duly authorized to sign.  

 
xiii) The procuring agency at its discretion, may extend the deadline for 

submission of bids/proposals by issuing an addendum notified in 
newspaper. All rights and obligations of procuring agency and the 
contractor will thereafter be subject to the deadline as extended.   

 
xiv) The Technical/operational proposal shall not include any financial 

information (except specifically required in the RFP). A Technical 
proposal containing financial information may be declared non-
responsive. 

 

The technical proposal shall provide the information as indicated in 

the following Para: 

 

a) A brief introduction of contractor’s organization and an outline of 

recent experience of contractor (each partner in case of joint 

venture) on assignments of similar nature. 

 

b) A description of the approach and methodology for performing 

the assignment covering the following subject, technical 

approach, methodology, organization and staffing. 

 

c) The list of the proposed professional, staff team by area of 

expertise, the position that would be assigned to each staff 

members and their tasks. 

 

d) While preparing the technical proposal, contractor must give 

particular attention to the following: 

- If the contractor considers that it may enhance its expertise for 

technical operational management and monitoring parts for the 

assignment to accomplish in a best-suited way and in 

accordance to the requirement of RFP Document he may 

associate with other contractors/firms (not more than 30% of the 

job). Any such association must be clearly indicated in the 

technical proposal. In case of joint venture, all partners shall be 

jointly and severally liable, and shall indicate the lead firm of 

joint venture. 

  

e) Alternative professional staff shall not be proposed and only one 

curriculum vitae (CV) may be submitted for each position. 

 

f) Comments and suggestions may be given on the terms of 

reference including workable suggestions that could improve the 

quality, effectiveness of assignments and on requirement of the 

DMC (West) workforce, machinery and facilities including 

administrative support, office, workshop and rehabilitation of 
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scavengers and any other allied matters. However, client is not 

bound to consider the suggestions as a whole or part or 

otherwise as indicated in the RFP Document. 

xv) The financial proposal shall include all cost: 
 

a) Associated with scope and performance of work, management 
and operational cost, remuneration for staff monitoring system 
and other incidental charges, business taxes, income tax, local 
& provincial taxes, professional taxes, duties, fees, that may be 
levied according to the laws and regulations in being prior to the 
closing date of submission of proposal and taxes and fees on 
the equipment, and machinery required and on services 
performed under this contract. Nothing in the contract shall 
relieve the contractor/bidder from his responsibilities to pay 
taxes that may be levied on the profit made to him in respect to 
contract. 
 

b) The financial proposal shall contain NO OVERWRITING, 
CORRECTIONS and CUTTINGS. The contractor or his 
authorized representative who signed the proposal must initial 
such corrections, overwriting and cuttings, if any. 

 
c) The contractor/bidder is required to quote the cost of every work 

item and total cost of works correctly in figure and words. The 
price and cost of works and services under this contract must be 
expressed in US Dollars ($).  
 

d) Bid Security equal to 1% (one percent) of total bid amount in the 
shape described in clause 2.24 will be attached with financial 
proposal. No Cheque or Insurance Guarantee shall be accepted 
as bid security. 
 

e) All the costs towards allowances of the workforce transferred by 
procuring agency to the contractor shall be incorporated in the 
financial proposal. 

 

2.16. Currency Unit of Offers and Payments 
 

The bidder shall quote the bid price for each work, item (Services) and the 
total bid amount in US Dollar ($). The interim/running monthly bill payment 
will be made to contractor in Pakistani Currency at the 
conversion/exchange rate declared by the State Bank of Pakistan on the 
date of submission of interim/running monthly bills. 
 
For the conversion of total bid amount and the amount of the each item of 
work & services given in BOQ, the rate of exchange shall be the exchange 
rate declared/notified by State Bank of Pakistan prevailing 28 (Twenty 
Eight) days before the date of opening of the bid specified in bidding 
document. 
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2.17. Conditional and Partial Offers 
 
Contractors / bidders are hereby cautioned that proposal with conditional 
offers or deviation from the conditions and instructions contained in RFP 
Document or other requirement stipulated therein shall result in rejection of 
proposal /bid as non-responsive and shall not be considered. Partial offers 
are not acceptable under this contract. Acceptance shall only be granted for 
complete job.  
 

2.18. Alternative Proposal not Acceptable. 
One Bid per Bidder 
 
Only one proposal fulfilling all conditions, instructions and requirement 
contained in RFP should be submitted by each bidder. Alternative proposal 
shall not be entertained. 
Each bidder shall submit only one bid either by himself, or as a partner in a 
joint venture/consortium. A bidder who submits or participates in more than 
one bid will be disqualified. 

 

2.19. Eligible Bidder. 
 

This Invitation for Bids is open to all interested bidders who are eligible under 
provisions of Sindh Public Procurement Rules as mentioned (but not restricted) 
below and the criteria given in the Notice Inviting Tender (NIT) / Bidding 
Document.  

 
Firms and individuals, national or international, may be allowed to bid for the work. 
Any conditions for participation shall be limited to those that are essential to 
ensure the bidders’ capability to fulfill the contract in question.  

 

(a) Bidders may be excluded if;  
 

(i) As a matter of law or official regulations, commercial relations are 
prohibited with the bidder’s country by the federal government, or 

 
(ii) A firm is blacklisted/ debarred by the procuring agency and the 

matter has been reported to the Authority, subject to Rule 30 of 
Sindh Public Procurement Rules 2010.  
 

(b) The national Bidders must be:  
 

(i) This is a ‘Service Contract’ hence registration with PEC is not 
required. 

 
(ii) Registered with relevant tax authorities (income / sales tax, Sindh 

Board of Revenue wherever applicable) 
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(c)  The international bidders can participate and if they are successful, they 
will be given appropriate time to get them registered with relevant tax 
authorities in Pakistan before signing of the Agreement. 

 
 

(d) Government-owned enterprises or institutions may participate only if they  
 can establish that they are;  

 
(i) Legally and financially autonomous, and  

 
(ii) Operate under commercial law.  

 
Provided that where government-owned universities or research centers in 
the country are of a unique and exceptional nature, and their participation is 
critical to project implementation, they may be allowed to participate; and 
Bidders shall include all those contractors who are registered or 
incorporated in Pakistan, irrespective of the nationality of their owners and 
professional staff. 

 

2.20. Disqualification for Participating in Tender 
 
Contractor or sub-contractor cannot participate in the tender in any manner 
directly or indirectly, in their name or in the name of any other person or 
firm. 
 
a. Those who are prohibited to participate in tender by any Govt. 

institution, authority and those who are prohibited by the law due to 
having any criminal record or conviction. 
 

b. Those who have been declared bankrupt by the authorities or have 
filed bankruptcy. 
 

c. Those who have been declared or announced as insolvent by court of 
law or tribunal or any other authority or institution. 

 
d. Those who are under liquidation. 

 
e. Those whose affairs are run by any tribunals. 

 
f. Those who are under settlement with any financial institution or 

creditors. 
 

g. Those who have suspended their affairs or those who are in similar 
position as per the law of their country. 
 

h. Those who have been declared defaulter of social security 
contribution or premium payments under the law of Pakistan or as per 
law of their country. 
 

i. Those who have been declared defaulter of taxation or revenue 
department for non-payment of income tax, sales tax, customs duties, 
or any other tax levied from time to time in Pakistan or as per law of 
their country. 
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j. Those who have been condemned by decision of any court or law or 

tribunal because of their non-professional or unethical activities or 
professional malpractices. 
 

k. Those who have been determined by any institution or organization 
or authority or agency for adopting or performing non-professional 
attitude or unethical or immoral activities or professional malpractices 
and such determination resulted from administering them during their 
jobs. 
 

l. Those who do not provide the required information or provided 
misleading or false representation or deliberately suppressed the 
information to be provided as required in RFP Document. 

 
m. Those who have been prohibited from professional activity by the 

Chamber of Commerce in Pakistan or any other equivalent body 
established for same purpose in the country where they are 
registered before the date of submission of the bid.   
 

n. The contractors/bidders who are the blacklisted by Federal Govt., 
Provincial Govt., Autonomous Bodies and State Bank of Pakistan. 
 

2.21. Exclusion Prohibition and Acts forbidden  
 
The contractor/bidder shall be excluded from participating in tender under 
following circumstances. 
 
a. Those who are authorized by procuring agency in any way for 

preparation of RFP and the committees set out by the procuring 
agency in this regard. 
 

b. Those who are authorized by the procuring agency to finalize and to 
approve the tender process.  
 

c. The institutions established, with whatsoever reason, in relation with 
the procuring agency or existing structure of the procuring agency and 
institution such as foundation, association, union and the companies 
associated with the procuring agency. 
 

d. Those firms and companies who are rendering the advisory or 
consultancy services in preparation of RFP Document.  
 

e. The following acts and attitude are forbidden in the tender: 
 

i. To render the activities of other participants doubtful, to obscure 
them from participation in the tender or to offer an agreement to 
the participant or to influence them to act in a manner, which will 
affect other participant or tender process  
 

ii. The act and attitude towards fraud, threat, influence, bribery or 
by any other way to win the tender. 
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iii. To issue and use false documents regarding Bid Security or 

Performance Security etc.  
 

iv. More than one offer in the tender directly or indirectly in the 
name of themselves or in the name of others, as in person on in 
mandate. 
 
The Contractor who participates in spite of these disqualification, 
prohibitions and exclusions shall stand excluded and his bid 
security shall be forfeited. 

 
2.22. Subcontracting and Responsibilities. 

 
Bidders/contractors may execute subcontracts for services up to 30% 
(Thirty Percent) of the total services for each job of solid waste 
management collection/transportation, door to door collection, manual and 
mechanical sweeping and mechanical washing and other services which 
are covered under this RFP Document, subject to approval of SSWMB. The 
contractor/bidder is responsible for performance of subcontractors to the 
procuring agency. 

 
2.23. Bid Validity.  

 
Validity period of proposal / bid is 120 (One Hundred and twenty) calendar 
days following the last date of submission of RFP/Bid Document. 
Bidder/Contractor may be requested to extend the validity period in writing, 
and consent of the bidder shall be obtained. If any bidder does not agree in 
such extension then the bid security of that bidder shall be returned with no 
liability. 

 

2.24. Bid Security. 
 
The bidders are required to furnish a bid security equal to 1% (One 
percent) of total bid amount (calculated for one year) in the currency (or 
equivalent PKR) in which the bid is priced/quoted, which shall remain valid 
for a period of 28 (twenty eight) days beyond the validity period of the bid. 
 
The proposal must be accompanied with a bid security equal to 1% (one 
percent) of the contract price in the currency (or equivalent PKR) in which 
priced/quoted in the form of bank draft / pay order or in the shape of bank 
guarantee from any scheduled bank of Pakistan / abroad in favor of 
SSWMB. 
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2.25. Responsiveness of Bid to Bidding Document/RFP. 
 
In preparing their proposals contractors are expected to examine in detail 
the document comprising the RFP. Material deficiencies in providing the 
information requested in the RFP document may result in rejection of a 
proposal as non-responsive. 
 
Prior to detailed evaluation of Bid the procuring agency will determine the 
substantial responsiveness of the bid to bidding document. A substantially 
responsive bid is one, which conforms to all the conditions of bidding 
document without material deviation.  
A material deviation is one: 
 
i) Which affects in any substantial way the scope, quality or 

performance of works and services. 
 

ii) Which is inconsistent with bidding document/RFP and limits in any 
substantial way, procuring agency’s rights or the obligation of the 
contractor/bidder under the scope of work or restriction/adoption of 
such conditions that would effect unfairly the competitive position of 
the bidder presenting substantially responsive bid.  

 

2.26. Examination of Bids and Determination of Responsiveness. 
 
a. Prior to the detailed evaluation of bids, the procuring agency will 

determine whether the bidder fulfills all codal requirements of eligibility 
criteria given in the tender notice such as registration with tax 
authorities, turnover statement, experience statement, and any other 
condition mentioned in the NIT and bidding document. If the bidder does 
not fulfill any of these conditions, it shall not be evaluated further.  
 

Note:     The international bidders can participate and when they are successful, 
they will be given appropriate time to get them registered with relevant 
tax authorities in Pakistan before signing of the Agreement. 
 

b. Once found to be fulfilling the eligibility criteria, as mentioned in sub- 
clause a. and in clause 2.19, the bids of eligible bidders will be 
evaluated for technical responsiveness as per specification and criteria 
given in the bidding documents. Technical and financial evaluation shall 
be carried out in accordance with, single stage-two envelope bidding 
procedure of SPP Rules 2010. 
  

c. A bid will be considered technically responsive if it (i) has been 
properly signed; (ii) is accompanied by the required bid security in the 
manner described in the bid document; and (iii) conforms to all the 
terms, conditions and specifications of the bidding documents, without 
material deviation or reservation.  

d. If a bid has major deviations to the commercial requirements and 
technical specifications it will be considered technically non-
responsive. As a general rule, major deviations are those that if 
accepted, would not fulfill the purpose for which the bid is requested, or 
would prevent a fair comparison or affect the ranking of the bids that 
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are compliant with the bidding documents.  
 
(A). Major (material) Deviations shall also include:-  

(i) has been not properly signed;  
(ii) is not accompanied by the bid security of required amount 

and manner;  
(iii) failing to respond to specifications;   
(iv) failing to comply with Milestones/Critical dates 

provided in Bidding Documents;   
(v) sub-contracting contrary to the Conditions of Contract 

specified in Bidding Documents;   
(vi) refusing to bear important responsibilities and liabilities 

allocated in the Bidding Documents, such as performance 
guarantees and insurance coverage;    

(vii) taking exception to critical provisions such as applicable law, 
taxes and duties and dispute resolution procedures;   

(viii) which affect in any substantial way the scope, quality or 
performance of the works;  

(ix) adoption/rectification whereof would affect unfairly the 
competitive position of other bidders presenting substantially 
responsive bids.  

(x) which affects in any substantial way the scope, quality or 
performance of the works; 

(xi) which limits in any substantial way, inconsistent with the 
bidding documents, the procuring agency’s rights or the 
bidder’s obligations under the contract; 

(xii) adoption/rectification whereof would affect unfairly the 
competitive position of other bidders presenting substantially 
responsive bids. 

 
(B) Minor Deviations   

Bids that offer deviations acceptable to the Procuring 
Agency and which can be assigned a monetary value may be 
considered substantially responsive at least as to the issue of 
fairness. This value would, however, be added as an adjustment 
for evaluation purpose only during the detailed evaluation process. 

 

e. If a bid is not substantially responsive, it will be rejected by the 

procuring agency, and may not subsequently be made responsive by 

correction or withdrawal of the non-conforming deviation or 

reservation.  
 

2.27. Return of Bid Security. 
 

a. The bid security of the contractor / bidder who is awarded the work shall 
be retained and the bid security of other un-successful bidders shall be 
returned (in the shape it is deposited) after award of the contract to 
successful bidder. 

b. Bid security of the successful bidder (to whom the contract is awarded) 
will be returned upon submission of performance security (in the shape 
it is deposited). 
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2.28. Forfeiture of Bid Security.  
 
The bid security may be forfeited  
a. If the contractor/bidder withdraws his bid during the period of bid 

validity. 
b. If the contractor/bidders does not accept the correction of his bid price. 
c. If the successful bidders fails 

a. To furnish required performance security  
b. To sign the agreement 

 

2.29. Proposal/Offers to be non-responsive without bid security. 
 
Proposal/offers, which are not accompanied with required amount of bid 
security in the shape noted above shall be rejected as NON-RESPONSIVE. 

 

2.30. Evaluation Criteria 
 
Criteria, sub-criteria and point system for evaluation of technical proposal 
are as under: 
 

1. Company Profile Marks 

1.1 Number of Similar assignments /works completed by 
contractor during last five years 

5 

1.2 Value of Similar Assignments/works 10 

1.3 Value and Number of appropriate Solid Waste Machinery 
owned by the company 

10 

1.4 Organizational Structure / Relevant Experience of the 
firm 

5 

1.5 Net worth (Financial) of the contractor including bank 
financing not less than one billion rupees or equivalent. 

10 

 Sub Total 40 

2 Technical/Operational approach & Methodology.  Marks 

2.1 Approach & Methodology for the works & services 10 

2.2 Responsiveness to RFP 10 

2.3 Goal Oriented Work Plan 15 

 Sub Total 35 

3 Technical/Operational & Operational Team  Marks 

3.1 Education & Qualification 10 

3.2 Relevant background 10 

3.3 Time spent with the contractor 5 

 Sub Total 25 

 Grand Total 100 

The Minimum Technical Score to qualify is 75 Marks 

 
NOTE:  a.  BIDDERS MUST SUBMIT THEIR BIDS ON THE ORIGINAL 

RFP DOCUMENTS (WITH STAMP OF SSWMB ON EACH PAGE) 
OBTAINED FROM THE OFFICE OF SSWMB ON PAYMENT OF 
PRESCRIBED TENDER FEE AND ALSO PUT SIGNATURE OF 
AUTHORISED PERSON ON EACH AND EVERY PAGE. 

  
b. IN CASE THE BIDDER HAS DOWNLOADED THE 
DOCUMENTS FROM SPPRA OR SSWMB WEBSITE, HE MUST 
PUT SIGNATURE OF AUTHORISED PERSON ON EACH AND 
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EVERY PAGE AND ALSO ATTACH PROOF OF PAYMENT OF 
PRESCRIBED TENDER FEE.  

 
BIDS NOT COMPLYING WITH CONDITIONS MENTIONED ABOVE SHALL NOT 
BE EVALUATED. 

 
 

2.31. Manner Place, Date and Time of Opening of Bid 
 
a. The proposal/bid shall be publically opened on 22nd March 2016 at 

1530 hours (PST), by the Tender Opening Committee at the office of 
Sindh Solid Waste Management Board, in presence of the contractors 
or their representatives who chose to attend. 
 

b. Initially, only the envelopes marked “Technical/Operational Proposal” 
shall be opened. 

 
c. The envelopes marked “Financial Proposal” shall be retained in the 

custody of client without being opened  
 

d. The evaluation committee of the procuring agency (or sub-technical 
committee) shall evaluate the technical/operational proposals on the 
basis of their responsiveness to RFP, applying the evaluation criteria, 
sub-criteria and point system specified in RFP Document without 
reference to the price. Any proposal, which is found non-responsive, 
shall be rejected at this stage and particularly if the proposal fails to 
achieve the minimum technical score indicated in RFP document. No 
amendment in technical proposal shall be permitted during technical 
evaluation. 

 
e. After the technical evaluation is completed, the procuring agency shall 

inform the contractors/bidders, the technical scores obtained by their 
technical proposals and shall notify those contractors/bidders whose 
proposal did not meet the minimum qualifying marks or considered non-
responsive to the RFP and their proposal will be returned unopened 
after completion of the selection process. 
 

f. The procuring agency shall simultaneously notify in writing to the 
contractor that have secured the minimum qualifying marks and that the 
date and time and location for opening of financial proposals. 
 

g. The financial proposals shall be opened publically in the presence of 
contractors or their representatives who chose to attend. 
 

h. Rectification of arithmetical errors will be made on the basis that if there 
is discrepancy found between the unit price and total price, that is 
obtained by multiplying the unit price and the quantity, the unit price 
shall prevail and the total price shall be corrected accordingly. 
  

i. If there is a discrepancy found between words and figures, the amount 
in words shall prevail. 
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2.32. Preliminary Examinations and Determination of 
Responsiveness of Bid prior to detailed evaluation of Bid. 
 

1. The client (Procuring Agency) shall examine the bid whether: 
a. The bid is complete and does not deviate from the scope of 

work for any computational error. 
 

b. That required securities are furnished.  
 

c. The documents have been properly signed.  
 

d. That the bid is valid till the required period.  
 

e. That bid does not deviate from basic technical requirement. 
 

f. That the bids are generally in order. 
 

2. The Tender Proposal shall be rejected and not considered: 
 

a. If proof of payment of Tender Fee is not available. 
 

b. If it is not accompanied by the required Bid Security. 
 

c. If the Bid is not submitted on the original RFP document obtained 
from SSWMB office. Even if the documents have been 
downloaded form website, each page must be signed by the 
bidder and contain stamp of the firm / company / bidder.  

 
d. If its validity is less than specified period. 

 
e. If it is submitted for incomplete scope of work. 

 
f. If it is conditional and contained alternative proposals. 

 
g. If it indicates that bid price not inclusive the amount of all taxes, 

incidental charges.  
 
Note: The bidders are required to provide component wise break up of his price. The 
Procuring Agency shall carry out ‘Financial Analysis’ of the ‘Financial Proposals’ (Bids) 
received. The lowest evaluated bid shall be determined on the basis of total amount of 
money which procuring agency shall have to pay in a year for the job and not individual 
components.   

 
h. If not accompanied with bid security 

 
i. If bidder has submitted more than one bids. 

 
j. If received after the deadline for submission of bid. 

 
k. If submitted through Fax, Telex, Telegram or e-mail. 
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2.33 Clarification of Bid. 
 
In examination, evaluation and comparison of bids the procuring agency 
may at its discretion ask the contractor/bidder for clarification of his bid. The 
request for clarification and response shall be in writing and no change in 
price or substance of bid shall be sought, offered or permitted. No bidder 
shall be allowed to alter or modify his bid after the expiry of deadline for the 
receipt of the bid. 

 

2.34 Correction of Errors before Financial Evaluation. 
 
i. Bids determined to be substantially responsive will be checked by 
the procuring agency for any arithmetic errors. Errors shall be corrected by 
the procuring agency as follows: 

  
a. where there is a discrepancy between the amounts in figures and 

in words, the amount in words will govern; and  
b. where there is a discrepancy between the unit rate and the line 

item total resulting from multiplying the unit rate by the quantity, 
the unit rate as quoted will govern, unless in the opinion of the 
procuring agency there is an obviously gross misplacement of 
the decimal point in the unit rate, in which case the line item total 
as quoted will govern and the unit rate will be corrected. 
 

ii. The amount stated in the Form of Bid will be adjusted by the 
procuring agency in accordance with the above procedure for the correction 
of errors and with the concurrence of the bidders. The amount thus 
corrected shall be considered as binding upon the bidder. If the bidder does 
not accept the corrected bid price, his bid will be rejected, and the bid 
security shall be forfeited in accordance with clause 2.28 hereof. 

 
2.35     Financial Evaluation and comparison of Bids 

 
i. The procuring agency shall evaluate and compare only the Bids 

determined to be substantially responsive in accordance with clause 2.26. 
 

ii. In evaluating the Bids, the procuring agency shall determine for each bid 
the evaluated bid price by adjusting the bid price as follows:  

 
(a) making any correction for errors pursuant to clause 2.34;   
(b) making an appropriate adjustment for any other acceptable 

variation or deviation. 
 

(c) Tax liability shall be calculated on the basis of rate of tax on the 
date of submission of bids (Service Tax of Sindh Board of Revenue, 
WHT of FBR & Sales Tax wherever applicable etc.) payable by any 
Company Registered with SBR, FBR and has a ‘Filer’ status. 

 
Note: However Procuring Agency shall make payments to the successful 

bidders after deduction of all applicable taxes according to status of 
the contractor (e.g. Company, filer) on the date of payment.  

 
iii. The estimated effect of the price adjustment provisions of the conditions 
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of contract, applied over the period of execution of the contract, shall not 
be taken into account in bid evaluation. 
 

iv. If the bid of the successful bidder is seriously unbalanced in relation to the 
procuring agency’s estimate of the cost of work to be performed under the 
contract, the procuring agency may require the bidder to produce detailed 
price analyses for any or all items of the Bill of Quantities to demonstrate 
the internal consistency of those prices with the methods of performing 
the work and schedule proposed. After evaluation of the price analyses, 
the procuring agency may require that the amount of the Performance 
Security set forth in clause 2.36 be increased at the expense of the 
successful bidder to a level sufficient to protect the procuring agency 
against financial loss in the event of default of the successful bidder under 
the contract.  

 

2.36 Performance Security 
 

a. The successful bidder shall furnish to the procuring agency a 
Performance Security in the form of pay order or bank guarantee from 
any scheduled bank of Pakistan, and the amount stipulated in the 
bidding data and the Conditions of Contract within a period of 28 days 
after the receipt of Letter of Acceptance, but 07 days prior to expiry date 
of bid security. 

 
b. Failure of the successful bidder to comply with the requirements of Sub-

clause a. or clauses 2.37 or 2.40 shall constitute sufficient grounds for 
the annulment of the award and forfeiture of the bid security.  
 

c. Validity of performance security shall extend at least seven months 
beyond the date of completion of contract, or as mentioned in the 
bidding data to cover defects liability period or maintenance period 
subject to final acceptance by the procuring agency. 

 

2.37 Signing of Contract Agreement. 
 

1) Within 14 days from the date of furnishing of acceptable Performance 
Security under the Conditions of Contract, the procuring agency will 
send the successful bidder the Contract Agreement. 
  

2) The formal Agreement between the procuring agency and the 
successful bidder shall be executed within 14 days of the receipt of the 
Contract Agreement by the successful bidder from the procuring 
agency.  
 

3) A procurement contract shall come into force when the procuring 
agency requires to sign the contract, the date on which the signatures 
of both the procuring agency and the successful bidder are affixed to 
the written contract.  
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2.38 Stamp Duty 
 
The formal Agreement between the client (Procuring Agency) and the 
successful bidder shall be duly stamped at rate of 0.3% of sanctioned price 
(or rates prescribed by the government at that time) and as stated in Letter 
of Acceptance. The successful bidder will pay the stamp duty. 
 

2.39 General Performance of the bidders 
 
Procuring agency may, in case of consistent poor performance of the 
contractor and his failure to make remedy / rectify the underperforming 
contract, take such action as may be deemed appropriate under the 
circumstances of the case including the rescinding the contract and/or 
black listing of such contractor and debarring him from participation in 
future bidding process. 
 

2.40 Integrity Pact 
 
The bidder shall sign and stamp the Integrity Pact provided at Annexure-10 
to the bidding documents. Failure to provide such Integrity Pact shall make 
the bidder non-responsive. 
 

2.41 Defect Liability Period 
 

Defect liability period shall be 06 (six) months after the date of completion 
and expiry of the contract agreement. 
 

2.42 Return of Performance Security 
 

The performance security of the contractor shall be returned after 06 (six) 
months (defect liability period) of completion and expiry of the contract 
period, upon determination that the obligation under the contract have been 
duly fulfilled in accordance with the provisions of contract document and 
agreement and the contractor has no liability to the procuring agency due to 
this contract. In case the liabilities of the contractor to the procuring agency 
and other tax amount are due to the contract, then such amount shall be 
recovered from the amount of performance security and balance amount of 
the performance security shall be returned to the contractor. 
 

2.43 Retention Money. 
 

Retention money shall be deducted from contractor’s running performance 
bill at the rate of 5% (Five Percent) of monthly bill amount. The retention 
money shall be released in the currency in which it is deducted (Pak 
Rupees) after 12th (twelfth) running bill payments of the contractor for the 
works successfully executed for last twelve month. The amount due to the 
contractor in respect of retention money shall be released (within 60 days 
after end of 12 month contract period) after deduction of such amount as 
are required to be recovered on account of default of contractor in 
performing his functions, if any, under this contract. 
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2.44 Format of Contract Agreement  
 

Format of Contract Agreement at annexure part of RFP.  
 
 
 

2.45 Form of Bank Guarantee for Performance Security 
 

Format of bank guarantee for performance security is attached at annexure 
part of RFP. 
 
 
 

2.46 Inspection of Work & Services performed by the contractor  
 

Representative of procuring agency shall inspect the work and services 
performed by the contractor under the contract and any deficiencies of work 
and services shall be notified in writing giving warning letter to the 
contractor. If the contractor does not rectify/remove the deficiencies 
indicated, a penalty as per penalty clauses shall be imposed. 

 
 
 

2.47 Letter of Acceptance. 
 
After announcement of tender decision, letter of acceptance will be sent to 
the successful bidder/contractor, inviting him for signing contract agreement 
which shall be signed within 14 (fourteen) days following the date of letter 
of acceptance. 
 
 
 

2.48 Arbitration 
 
Any dispute that is not amicably resolved between the client and the 
contractor, shall be finally settled, unless otherwise specified in the 
Contract, under the Arbitration Act 1940 updated from time to time. The 
arbitration proceedings would be held anywhere in the Province of Sindh at 
the discretion of procuring agency. 
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2.49 Information Related to Contractor / Bidder 
 

a. Contractor/Bidder Full Name _________________________ 
 

b. Address   ___________________________________ 
 

c. Telephone No. ___________________________________ 
 

d. Fax No.   ___________________________________ 
 

e. E-mail Address. ___________________________________ 
 
 
 

2.50 Bidding Data 
 

Bidding Data 

 
Srl# Data 

1 Name of Work Front End Collection and Disposal of Municipal Solid 
Waste for Zone West (DMC West Area) Karachi, Sindh, 
Pakistan. 

2 The Name of 
Procuring Agency’s 
Official 

 
Executive Director-I SSWMB 
 

Address 
 
Telephone# 
 
E-mail 
 
Facsimile 
 
Website 

Bungalow No. D-47 Block-2, Clifton, Karachi, Pakistan. 
 
+92 21 35372982-4, 35863026 
 
info@sswmb.gos.pk 
 
+92 21 35372985  
 
www.sswmb.gos.pk   
 

3 Procedure of open 
competitive biding 
(International 
Competitive Bidding – 
ICB) 
 

Single Stage – Two Envelope Procedure 
a. Proposal shall comprise a single package containing 

two separate sealed envelopes. Each envelope 
shall contain, separately the Technical/Operational 
Proposal & Financial Proposal. 

b. The package (Outer Envelope) shall be clearly 
marked the name of the Proposal, date and time of 
submission and the address and place of the 
submission and name and address of the 
contractor/bidder 

c. The package (Outer envelope) containing the two 
envelops must be sealed, signed and stamped by 
the contractor or its authorized representative. 

4 Proposal shall be submitted by hand or may be sent be registered airmail. Proposal 
submitted through telegraph, telex, fax or e-mail will not be considered. 
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5 Financial Proposal to be submitted with Technical Proposals. 

6 Pre-proposal/Pre bid meeting will be held at the office of SSWMB-Bungalow No, D-47, 
Block-2 Clifton, Karachi, Pakistan on 18

th
 February 2016 at 1500 hours. 

7 The proposal/bid submission address is at the office of SSWMB Bungalow No.D-47 
Block-2 Clifton, Karachi, Pakistan. 

Proposal must be submitted no later than the following date & time. 
22

nd
 March 2016 at 1430 hours 

8 Proposal must remain valid for 120 (One Hundred and Twenty) days after the 
proposal/bid submission deadline.  

9 Bid Security  
 Bid security equal to 1% of total Bid amount will be attached with financial 
proposal in the form of Pay order, Demand Draft or Bank Guarantee in favour of 
SSWMB. The bid security must remain valid for a period of 28 days beyond validity 
period of the bid. Bid security shall be submitted in the same currency as that in which 
the bid is priced/quoted. 

10 Clarification may be requested not later than 7 (Seven) days before the submission 
date.  

The address for requesting clarification is Executive Director (Operations-I), Sindh 
Solid Waste Management Board, Karachi, Bungalow No. D-47 Block-2 Clifton, 
Karachi Pakistan  
e-mail info@sswmb.gos.pk, Facsimile +92 21 35372985 

11 The proposal as well as all related correspondence exchange by the Contractor / 
Bidder and procuring agency shall be written in English. However it is desirable that 
the firm’s personnel have a working knowledge of the national and regional languages 
of Islamic Republic of Pakistan. 

12 Alternative proposals are not acceptable and shall not be entertained; each bidder 
should submit only one proposal fulfilling all conditions, instructions and requirement 
contained in RFP.  

13 Valid Registration Certificate of the following Authorities must be attached with the 
proposal: 

a. Sindh Borad of Revenue 
b. Federal Board of Revenue (NTN Number) 

14 The Contractor/Bidder should quote the cost for each item of works under this contract 
and total bid price in US Dollars. However, interim payment/ running bill payments 
shall be made in Pak Rupees (conversion/exchange rate declared by the State Bank 
of Pakistan shall be applicable of the date of submission of interim bill/monthly running 
bill for payment. 
 

15 The Contractor/Bidder should quote the cost for each item of works inclusive of all 
National, Provincial, Local taxes, duties, expenses, contingencies and incidental 
charges. 

16 Contractor/ Bidder must submit the original Technical/Operational Proposal and the 
original Financial Proposal along with copies of the both. 

17 Successful Contractor/Bidder is required to submit performance security at 1% (one 
percent) of the contract amount in form of pay order or bank guarantee in favour of  
Sindh Solid Waste Management Board, in the currency in which the bid is 
priced/quoted.  

18 Contractor/bidder shall undertake to sign Integrity Pact as per Format provided by 
SSWMB under this contract.  

 

 

 
 
 
 
 
 
 

mailto:info@sswmb.gos.pk


Sindh Solid Waste Management Board 

[37] 
 

Executive Director (Operation-I)               West     Contractor 
      Karachi 

  

 
 
 
 

 

 

 

 

 

 

 

Section III 

 

 
Description of Zone West (DMC West Area) 

 

  



Sindh Solid Waste Management Board 

[38] 
 

Executive Director (Operation-I)               West     Contractor 
      Karachi 

  

Section III 
 
 
Description of Zone West (DMC West Area) 
 

3.1. Orangi Zone- Brief Description  
 

Orangi Zone is in the south west of Karachi city and adjacent to the 
west part of Baldia Zone. Total area of the zone is about 20.90 KM2 and the 
population according the population statistics of 1998 is 721694 persons 
and in view o growth rate 5% per annum, the population of this zone is 
1648268 persons/km in the year 2015. The average population density of 
the zone is 78827 persons / KM2. Orangi zone is near to the existing Gond 
pass landfill site while the far most union council of the zone i.e. UC-12 is 
only 10 KM away from it. Thus MSW of each UC of Orangi Zone will be 
transported to Gond pass landfill site directly. The MSW generation in 
Orangi zone is large due to its population density per KM2. Orangi Zone is 
congested and mostly undeveloped with many Katchi abadis comprising of 
small housing units, in fact Orangi Zone itself is a big Katchi abadi.  It may 
be considered as a congested and compacted unit, while planning for MSW 
collection and transportation. 

 
The details of Municipal Solid Waste generation in each UC of the 

Zone, its population and other details are given in Annexures. 
 

3.2. Demographics.  
 
The Orangi Zone belongs to low to middle income group very 

congested comprising of small housing units, small home industries exist in 
most of its union councils. Except peripheral and connecting roads, other 
internal and link roads and lanes are narrow in general.  

 
 

The zone comprises of following UCs:  
 
 

UC 
No. 

UC Name UC 
No. 

UC Name 

1 Mominabad 8 Bilal Colony 
2 Haryana Colony 9 Iqbal Baloch Colony 
3 Hanifabad 10 Gobal Colony 
4 Muhammad Nagar 11 Data Nagar 
5 Madina Colony 12 Mujahidabad 
6 Ghaziabad 13 Baloch Goth 

7 Chushti Nagar   
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UC-1 Mominabad  
 
The UC-1 Mominabad consists of following localities/areas, the 

infrastructural condition, housing Units type, income group and name of 
localities in the area are detailed below:- 

 

Srl.# Area/Locality 
Infrastructural 

Condition  
Income Group 

House Units      
Sq. Yards 

Remarks 

1 Mominabad Undeveloped Low to Middle 80 & 120 Sq Yards   

2 Zia Colony Undeveloped Low to Middle 80 & 120 Sq Yards   

3 Mujahid Colony Undeveloped Low to Middle 80 & 120 Sq Yards   

4 Qaid-e-Awam Colony Undeveloped Low to Middle 80 & 120 Sq Yards   

5 Agarwar Colony Undeveloped Low to Middle 80 & 120 Sq Yards   

6 Khaber Colony Undeveloped Low to Middle 80 & 120 Sq Yards   

7 Bijli Nagar Undeveloped Low to Middle 80 & 120 Sq Yards   

8 Islam Nagar Undeveloped Low to Middle 80 & 120 Sq Yards   

9 Kashmir Nagar Undeveloped Low to Middle 80 & 120 Sq Yards   

 
UC-2 Nasir Colony/Qayumabad 
 
The UC-2 Haryana Colony consists of following localities/areas, the 

infrastructural condition, housing Units type, income group and name of 
localities in the area are detailed below:- 

Srl.# Area/Locality 
Infrastructural 

Condition  
Income Group 

House Units      
Sq. Yards 

Remarks 

1 Faqir Colony Undeveloped Low to Middle 80 & 120 Sq Yards   

2 Haryana Colony Undeveloped Low to Middle 80 & 120 Sq Yards   

3 Bismillah Colony Undeveloped Low to Middle 80 & 120 Sq Yards   

4 Shah Muhallah NO.01 Undeveloped Low to Middle 80 & 120 Sq Yards   

5 Shah Muhallah NO.02 Undeveloped Low to Middle 80 & 120 Sq Yards   

6 Qayaum Khani Muhallah Undeveloped Low to Middle 80 & 120 Sq Yards   

7 Usmani Muhallah Undeveloped Low to Middle 80 & 120 Sq Yards   

8 Hazarvi Muhallah Undeveloped Low to Middle 80 & 120 Sq Yards   

 
UC-3 Hanifabad 
 
The UC-3 Hanifabad consists of following localities/areas, the 

infrastructural condition, housing Units type, income group and name of 
localities in the area are detailed below:- 

Srl.# Area/Locality 
Infrastructural 

Condition  
Income Group 

House Units      
Sq. Yards 

Remarks 

1 Al Farooq Society Undeveloped Low to Middle 80 & 120 Sq Yards   

2 Arshi Muhallah Undeveloped Low to Middle 80 & 120 Sq Yards   

3 Hanifabad Undeveloped Low to Middle 80 & 120 Sq Yards   

4 Kashmire Muhallah Undeveloped Low to Middle 80 & 120 Sq Yards   

5 Miraj un nabi Muhallah Undeveloped Low to Middle 80 & 120 Sq Yards   

6 Ghazi Nagar Undeveloped Low to Middle 80 & 120 Sq Yards   

 
UC-4 Muhammad Nagar 
 
The UC-4 Muhammad Nagar consists of following localities/areas, 

the infrastructural condition, housing Units type, income group and name of 
localities in the area are detailed below:- 

 

Srl.# Area/Locality 
Infrastructural 

Condition  
Income Group 

House Units      
Sq. Yards 

Remarks 

1 Muhammad Nagar Undeveloped Low to Middle 80 & 120 Sq Yards 
 2 Sector 11-D Undeveloped Low to Middle 80 & 120 Sq Yards 
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3 Sector 11-E Undeveloped Low to Middle 80 & 120 Sq Yards 
 4 Al Mustufa Colony Undeveloped Low to Middle 80 & 120 Sq Yards 
 5 Madina Colony Undeveloped Low to Middle 80 & 120 Sq Yards 
 6 Faiz-e-aam Colony Undeveloped Low to Middle 80 & 120 Sq Yards 
 7 Raheem Shah Colony Undeveloped Low to Middle 80 & 120 Sq Yards 
 8 Farid Colony Undeveloped Low to Middle 80 & 120 Sq Yards 
 9 Islam Nagar Undeveloped Low to Middle 80 & 120 Sq Yards 
 

10 
Baba Willayat Ali Shah 
Colony Undeveloped Low to Middle 80 & 120 Sq Yards  

 
UC-5 Madina Nagar  
 
The UC-5 Madina Nagar consists of following localities/areas, the 

infrastructural condition, housing Units type, income group and name of 
localities in the area are detailed below:- 

Srl.# Area/Locality 
Infrastructural 

Condition  
Income Group 

House Units      
Sq. Yards 

Remarks 

1 Iqbal Baloch Colony Undeveloped Low to Middle 80 & 120 Sq Yards   

2 D Block Undeveloped Low to Middle 80 & 120 Sq Yards   

3 J Block Undeveloped Low to Middle 80 & 120 Sq Yards   

4 Imam Colony Undeveloped Low to Middle 80 & 120 Sq Yards   

5 Millat Colony Undeveloped Low to Middle 80 & 120 Sq Yards   

6 Gharib Nawaz Colony Undeveloped Low to Middle 80 & 120 Sq Yards   

7 L Block Undeveloped Low to Middle 80 & 120 Sq Yards   

8 
Baba Willayat Ali Shah 
Colony Undeveloped Low to Middle 80 & 120 Sq Yards   

9 Bawa Quater Undeveloped Low to Middle 80 & 120 Sq Yards   

10 Siddiq Akber Colony Undeveloped Low to Middle 80 & 120 Sq Yards   

 

UC-6 Gulshan-e-Behar 
 

The UC-6 Gulshan-e-Behar consists of following localities/areas, the 
infrastructural condition, housing Units type, income group and name of 
localities in the area are detailed below:- 

Srl.# Area/Locality 
Infrastructural 

Condition  
Income Group 

House Units      
Sq. Yards 

Remarks 

1 Gulshan-e-behar Undeveloped Low to Middle 80 & 120 Sq Yards   

2 Gulshan-e-ahbab Undeveloped Low to Middle 80 & 120 Sq Yards   

3 Bismillah Colony Undeveloped Low to Middle 80 & 120 Sq Yards   

4 Ghaziabad Undeveloped Low to Middle 80 & 120 Sq Yards   

5 Gulshan-e-zia Undeveloped Low to Middle 80 & 120 Sq Yards   

6 Arkaniy Colony Undeveloped Low to Middle 80 & 120 Sq Yards   

7 Al Ghaza Society Undeveloped Low to Middle 80 & 120 Sq Yards   

8 Christan Colony Undeveloped Low to Middle 80 & 120 Sq Yards   

 
UC-7 Chishti Nagar-C 
 

The UC-7 Chishti Nagar consists of following localities/areas, the 
infrastructural condition, housing Units type, income group and name of 
localities in the area are detailed below:- 

 

Srl.# Area/Locality 
Infrastructural 

Condition  
Income Group 

House Units      
Sq. Yards 

Remarks 

1 Chishty Nagar Undeveloped Low to Middle 80 & 120 Sq Yards   

2 Mansoor Nagar Undeveloped Low to Middle 80 & 120 Sq Yards   

3 Lal Shahbaz Nagar Undeveloped Low to Middle 80 & 120 Sq Yards   

4 Yaqoobabad Undeveloped Low to Middle 80 & 120 Sq Yards   

5 Sadiqabad Undeveloped Low to Middle 80 & 120 Sq Yards   

6 Rais Amrohe Colony Undeveloped Low to Middle 80 & 120 Sq Yards   

7 Sadat Quarter Undeveloped Low to Middle 80 & 120 Sq Yards   

8 Tori Banggash Colony Undeveloped Low to Middle 80 & 120 Sq Yards   

9 Rehmat Chowk Undeveloped Low to Middle 80 & 120 Sq Yards   

10 Khalidabad Undeveloped Low to Middle 80 & 120 Sq Yards   
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UC-8 Bilal Colony 
 
The UC-8 Bilal Colony consists of following localities/areas, the 

infrastructural condition, housing Units type, income group and name of 
localities in the area are detailed below:- 

Srl.# Area/Locality 
Infrastructural 

Condition  
Income Group 

House Units      
Sq. Yards 

Remarks 

1 Bilal Colony Undeveloped Low to Middle 80 & 120 Sq Yards 
 2 Shamsi Colony Undeveloped Low to Middle 80 & 120 Sq Yards 
 3 Bangla Bazar Undeveloped Low to Middle 80 & 120 Sq Yards 
 4 Sector 14 C Undeveloped Low to Middle 80 & 120 Sq Yards 
 5 Sector 14 H Undeveloped Low to Middle 80 & 120 Sq Yards 
 6 Sector 14 J Undeveloped Low to Middle 80 & 120 Sq Yards 
 7 Azizabad Undeveloped Low to Middle 80 & 120 Sq Yards 
 8 Sector No.15 Undeveloped Low to Middle 80 & 120 Sq Yards 
 9 Foji Hotle Undeveloped Low to Middle 80 & 120 Sq Yards 
 10 Thorani Goth Undeveloped Low to Middle 80 & 120 Sq Yards 
  

UC-9 Iqbal Baloch Colony 
 
The UC-9 Iqbal Baloch Colony consists of following localities/areas, 

the infrastructural condition, housing Units type, income group and name of 
localities in the area are detailed below:- 

Srl.# Area/Locality 
Infrastructural 

Condition  
Income Group 

House Units      
Sq. Yards 

Remarks 

1 Iqbal Baloch Colony Undeveloped Low to Middle 80 & 120 Sq Yards   

2 Ghosia Baloch Colony Undeveloped Low to Middle 80 & 120 Sq Yards   

3 Aziz Nagar Undeveloped Low to Middle 80 & 120 Sq Yards   

4 Junaid Nagar Undeveloped Low to Middle 80 & 120 Sq Yards   

5 Thorani Goth Undeveloped Low to Middle 80 & 120 Sq Yards   

6 Mehmoodabad Undeveloped Low to Middle 80 & 120 Sq Yards   

7 Habib Bank Quarter Undeveloped Low to Middle 80 & 120 Sq Yards   

8 Ali Nagar Undeveloped Low to Middle 80 & 120 Sq Yards   

 
UC-10 Gabool Colony 
 
The UC-10 Gabool Colony consists of following localities/areas, the 

infrastructural condition, housing Units type, income group and name of 
localities in the area are detailed below:- 

Srl.# Area/Locality 
Infrastructural 

Condition  
Income Group 

House Units      
Sq. Yards 

Remarks 

1 Gabool Colony Undeveloped Low to Middle 80 & 120 Sq Yards   

2 Sector 13 H Undeveloped Low to Middle 80 & 120 Sq Yards   

3 Sector 13 F Undeveloped Low to Middle 80 & 120 Sq Yards   

4 Secto  13 D Undeveloped Low to Middle 80 & 120 Sq Yards   

5 Multani Muhallah Undeveloped Low to Middle 80 & 120 Sq Yards   

6 Jinnah Colony Undeveloped Low to Middle 80 & 120 Sq Yards   

7 Zia ul haq Colony Undeveloped Low to Middle 80 & 120 Sq Yards   

8 Ittafaq Colony Undeveloped Low to Middle 80 & 120 Sq Yards   

9 Ittahad Colony Undeveloped Low to Middle 80 & 120 Sq Yards   

10 Sector 13 C Undeveloped Low to Middle 80 & 120 Sq Yards   

11 Sector 12 L Undeveloped Low to Middle 80 & 120 Sq Yards   
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UC-11 Data Nagar 
 
The UC-11 Data Nagar consists of following localities/areas, the 

infrastructural condition, housing Units type, income group and name of 
localities in the area are detailed below:- 

Srl.# Area/Locality 
Infrastructural 

Condition  
Income Group 

House Units      
Sq. Yards 

Remarks 

1 Data Nagar Undeveloped Low to Middle 80 & 120 Sq Yards 
 2 Sector 8 A  Undeveloped Low to Middle 80 & 120 Sq Yards  

3 Sector 8 B Undeveloped Low to Middle 80 & 120 Sq Yards  

4 Sector 8 L Undeveloped Low to Middle 80 & 120 Sq Yards  

5 Sector 7 B Undeveloped Low to Middle 80 & 120 Sq Yards  

6 Sector 7 C Undeveloped Low to Middle 80 & 120 Sq Yards  

7 Sector 7 A Undeveloped Low to Middle 80 & 120 Sq Yards  

8 Naseemabad Undeveloped Low to Middle 80 & 120 Sq Yards  

 
UC-12 Mujahidabad 
 
The UC-12 Mujahidabad consists of following localities/areas, the 

infrastructural condition, housing Units type, income group and name of 
localities in the area are detailed below:- 

Srl.# Area/Locality 
Infrastructural 

Condition  
Income Group 

House Units      
Sq. Yards 

Remarks 

1 Mujahidabad 6 E Undeveloped Low to Middle 80 & 120 Sq Yards   

2 Ali Ghar Colony Undeveloped Low to Middle 80 & 120 Sq Yards   

3 Bukhari Colony Undeveloped Low to Middle 80 & 120 Sq Yards   

4 Banaras Colony Undeveloped Low to Middle 80 & 120 Sq Yards   

5 BanarasNagar Undeveloped Low to Middle 80 & 120 Sq Yards   

6 Gulshanabad Undeveloped Low to Middle 80 & 120 Sq Yards   

7 Sector 1 A Undeveloped Low to Middle 80 & 120 Sq Yards   

8 Sector 1 D  Undeveloped Low to Middle 80 & 120 Sq Yards   

9 Gulfamabad Undeveloped Low to Middle 80 & 120 Sq Yards   

 
UC-13 Baloch Goth 
 
The UC-13 Baloch Goth consists of following localities/areas, the 

infrastructural condition, housing Units type, income group and name of 
localities in the area are detailed below:- 

Srl.# Area/Locality 
Infrastructural 

Condition  
Income Group 

House Units      
Sq. Yards 

Remarks 

1 Baloch Goth Undeveloped Low to Middle 80 & 120 Sq Yards   

2 Shahfasal Colony Undeveloped Low to Middle 80 & 120 Sq Yards   

3 M P R Colony Undeveloped Low to Middle 80 & 120 Sq Yards   

4 Bakra Chowk Undeveloped Low to Middle 80 & 120 Sq Yards   

5 Jamot Muhallah Undeveloped Low to Middle 80 & 120 Sq Yards   

6 Naseemabad Undeveloped Low to Middle 80 & 120 Sq Yards   

7 Muslimabad Undeveloped Low to Middle 80 & 120 Sq Yards   

8 Banaras Muhallah Undeveloped Low to Middle 80 & 120 Sq Yards   
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3.3. Maps of Orangi Zone. 
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3.4. SITE Zone - Brief Description 

 
The area of SITE Zone is about 24.2 KM2. The total estimated 

population according to population statistics of 1998 is 463593 persons and 
in view of grown rate of 5% per annum, the population of this zone in the 
year 2015 is estimated to 1064901 persons. The average population 
density of this zone is 44022 persons/KM2. The MSW generation is about 
405 Ton Per Day. The Union Councils of the Zone i.e. UC-1 (Pak Colony), 
UC-2 (Old Golimar), UC-5 (Pathan Colony), UC-6 (Frontier Colony), UC-7 
(Banaras Colony), UC-8 (Qasba Colony) are area wise small, but MSW 
Generation is on higher side, i.e. 46.86 Tons per day. 

 
The details of Municipal Solid Waste Generation, in each UC of the 

Zone, its population and other details are given in Annexures. 

 
3.5. Demographics of SITE Zone 

 
SITE Zone is a well demarcated area, well developed but thickly 

populated and congested, the zone belongs to low to middle income group, 
the housing unit ranges from 60 to 80 Sq Yard in general but in some 
areas, high-rise flat type of residences exist, the infrastructure, particularly 
roads are wide and developed, but internal road and link roads are narrow. 
The zone is of residential cum commercial type. However, SITE Industrial 
area is a separate unit under control of SITE Industrial Association and is 
not a part of SITE Zone as far its solid waste generation and other 
infrastructural facilities are concerned. 

 
The Zone comprises of the following UCs. 

UC 
No. 

UC Name UC 
No. 

UC Name 

1 Pak Colony 6 Frontier Colony 
2 Old Golimar 7 Banaras Colony 

3 Jahanabad 8 Qasba Colony 
4 Matroville 9 Islamia Colony 

5 Pathan Colony   

 
UC-1 Pak Colony  
 
The UC-1 Pak Colony consists of following localities/areas. The 

infrastructural condition, Housing units type, income group and name of 
localities in the area are detailed below:- 

Srl.# Area/Locality 
Infrastructural 

Condition  
Income 
Group 

House Units      
Sq. Yards 

Remarks 

1 Hasrat Mohani Colony 
ABCD 

Developed  Middle 40 Sq Yards  

2 Willayatabad No: 1,2 Developed Middle 80 Sq Yards  

3 Zubari Colony Block-
A.B.C.D.E.F 

Developed Middle 80 Sq Yards  

4 Asif Colony Ward 
A.B.C.D.E.F.G 

Developed Middle 80 Sq Yards  

5 Fatori Compound Developed Middle 80 Sq Yards  

6 Johear Colony Developed Middle 80 Sq Yards  

7 Pak Colony Developed Middle 120 Sq Yards  

8 Pak Modern Colony Developed Middle 120 Sq Yards  
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UC-2 Old Golimar 
 
The UC-2 Old Golimar consists of following localities/areas. The 

infrastructural condition, Housing units type, income group and name of 
localities in the area are detailed below:- 

Srl.# Area/Locality 
Infrastructural 
Condition  

Income Group 
House Units      Sq. 
Yards 

Remarks 

1 Chatagang Colony Developed  Lower/ Middle 80 & 120 Yards  

2 Saleh Muhammad 
Village 

Developed Lower/ Middle 80 & 120 Yards  

3 Noor Muhammad 
Village 

Developed Lower/ Middle 80 & 120 Yards  

4 Mola Dad Village Developed Lower/ Middle 80 & 120 Yards  

5 Haji Pirya Village Developed Lower/ Middle 80 & 120 Yards  

6 Ghulam Muhammad 
Village 

Developed Lower/ Middle 80 & 120 Yards  

7 Kadeemi Mohallah Developed Lower/ Middle 80 & 120 Yards  

8 Naik Muhammad Para Developed Lower/ Middle 80 & 120 Yards  

9 Badal Village Developed Lower/ Middle 80 & 120 Yards  

10 Ghafoor Village Developed Lower/ Middle 80 & 120 Yards  

11 Gorgage Village Developed Lower/ Middle 80 & 120 Yards  

12 Ali Muhammad Village Developed Lower/ Middle 80 & 120 Yards  

13 West Muslimabad Developed Lower/ Middle 80 & 120 Yards  

14 Ghareeb Nawaz Colony Developed Lower/ Middle 80 & 120 Yards  

15 Bariga Village Developed Lower/ Middle 80 & 120 Yards  

16 Hingora Village Developed Lower/ Middle 80 & 120 Yards  

17 Mistari Khan Village Developed Lower/ Middle 80 & 120 Yards  

18 Rexer Colony Developed Lower/ Middle 80 & 120 Yards  

19 Muslimabad Developed Lower/ Middle 80 & 120 Yards  

 
UC-3 Jehanabad  
 
The UC-3 Jehanabad consists of following localities/areas. The 

infrastructural condition, Housing units type, income group and name of 
localities in the area are detailed below:- 

Srl.# Area/Locality 
Infrastructural 

Condition  
Income 
Group 

House 
Units      

Sq. Yards 
Remarks 

1 Haroonabad Main Bazar Developed  Middle 40,80,120  

2 Haroonabad Baloch Mohallah Developed Middle 40,80,  

3 Bilal Aria Developed Middle 80,120  

4 T.P One Colony Undeveloped Middle 80,120  

5 Baloch Mohallah Undeveloped Lower 40,80,120  

6 Bradari Mohallah Developed Middle 40,80,120  

7 Brohi Mohallah Developed Middle 80,120,200  

8 Nazim Sahib House Developed Middle 120,200  

9 Ismaili Mohallah Developed Lower 80,120  

10 Magsi Mohallah Developed Middle 40,80,120  

11 Lashari Mohallah Developed Middle 40,80,120  

12 Dahani Mohallah Developed Middle 80,120  

13 Sindhi Mohallah Undeveloped Lower 120,200  

14 Azra Mohallah Undeveloped Lower 80,120  

15 Minawali Colony Undeveloped Lower 40,80,120  

16 Chaghi Mohallah Developed Middle 80,120  

17 Hasan Oliya Developed Middle 80,120  

18 Salahi Para Developed Middle 80,120  

19 KMC Flat New Developed Middle 40,80  

20 KMC Flat Old Developed Middle 40,80  

21 Pangu Village Developed Middle 40,80  

22 United Colony Developed Middle 40,80  

23 Mewa Shah Road Developed Middle 40,80,120  

24 Phool Chowk To Habib 
Muhammad 

Developed Middle 40,80,120  
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UC-4 Metroville 
 
The UC-4 Metroville consists of following localities/areas. The 

infrastructural condition, Housing units type, income group and name of 
localities in the area are detailed below:- 

Srl.# Area/Locality 
Infrastructural 

Condition  
Income Group 

House Units      Sq. 
Yards 

Remarks 

1 Metroville Sector 1 Developed  Middle 120 To 240 Some House 
80 Sq Yard  

2 Metroville Sector 2 Developed Middle 120 To 240 Nil 

3 Metroville Sector 3 Developed Middle 120 To 240 Nil 

4 Metroville Sector 4 Developed Middle 120 To 240 Nil 

5 Metroville Sector 5 Developed Middle 120 To 240 Nil 

6 Bhawani Chali Developed Lower & Middle  100,80,40  

7 Labor Squire  Developed Lower & Middle Flat 4th & 5th Floor  

8 Al Falhah Colony Undeveloped Lower 40,60,100  

9 Postal Colony Developed Middle Flat 4th Floor  

 
UC-5 Pathan Colony 
 
The UC-5 Pathan Colony consists of following localities/areas, the 

infrastructural condition, Having units type, income group and name of 
localities in the area detailed below:- 

Srl.# Area/Locality Infrastructural Condition  Income Group House Units      Sq. Yards Remarks 

1 Hyder Chali Developed  Middle 40,60,80,100  

2 Shahi Bagh Developed Middle 60 To 80  

3 Sunyara Bazar Developed Middle 80 To 120 Pahari Area   

4 Haqani Mohallah Developed Middle 80 To 120  

5 Sectory Road Developed Middle 40 To 120  

6 Pahari Area Developed  Middle  40 To 120  

7 Malang Hotel Developed Lower  40 ,80, 120  

8 Bacha Karai Chowk Developed Lower 40,80  

9 Rehmani Mohallah Developed Lower 40,120  

10 Rubani Mohallah Developed Middle 80,120  

11 Rehmania Pahari Wala Developed Middle 80,120  

12 PMT Chowk Developed Middle 40,80  

13 Graveyard Road Developed Middle 80,120  

14 Jilani Mohallah Developed Middle 40,80  

15 Toehti Mohallah Developed Middle 40,80,120  

16 Makka Chowk Developed Lower 80,120  

17 Subhani Mohallah Developed Lower 40,80  

18 Muhammadi Mohallah Developed Lower 80,120  

19 Akbari Mohallah Developed Lower 80,120  

20 Mastan Chali Developed Middle 40,80,120  

21 Khyber Mohallah Developed Middle 8,120  

22 Main Bacha Chowk Developed Middle 40,80,120  

23 Noor Shah Mohallah Developed Middle 80,120  

24 Mala Kand Mohallah Developed Middle 80,120  
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UC-6 Frontier Colony 
 
The UC-6 Frontier Colony consists of following localities/areas. The 

infrastructural condition, Housing units type, income group and name of 
localities in the area are detailed below:- 

Srl.# Area/Locality 
Infrastructural 

Condition  
Income 
Group 

House Units      Sq. 
Yards 

Remarks 

1 Sector 5/E Developed  Middle 80 & 120 Yard   

2 Sector 4-CDEF Developed  Middle 80 & 120 Yard   

3 Darul Salam Developed  Middle 80 & 120 Yard   

4 Sher Khanabad Developed  Middle 80 & 120 Yard   

5 Elahi Colony Developed  Middle 80 & 120 Yard   

6 Shahiabad Developed  Middle 80 & 120 Yard   

7 Metro Cinema Developed  Middle 80 & 120 Yard   

8 Akbar Siddiq Mohallah Developed  Middle 80 & 120 Yard   

9 Noor Ul Kalam Developed  Middle 80 & 120 Yard   

10 Makka Basti Developed  Middle 80 & 120 Yard   

11 Madina Basti Developed  Middle 80 & 120 Yard   

12 Qadiria Mohallah Developed  Middle 80 & 120 Yard   

13 Rabani Mohallah Developed  Middle 80 & 120 Yard   

 
UC-7 Banaras Colony 
 
The UC-7 Banaras Colony consists of following localities/areas. The 

infrastructural condition, Housing units type, income group and name of 
localities in the area are detailed below:- 

 

Srl.# Area/Locality 
Infrastructural 

Condition  
Income Group 

House Units      
Sq. Yards 

Remarks 

1 Post Office Developed  Middle 80 & 120 Yard   

2 Bahrin Road Developed  Middle 80 & 120 Yard   

3 Muhammadi Mohallah Developed  Middle 80 & 120 Yard   

4 Rehmani Mohallah Developed  Middle 80 & 120 Yard   

5 Police Wala Road Developed  Lower & Middle 80 & 120 Yard   

6 Farooqi Mohallah Developed  Lower & Middle 80 & 120 Yard   

7 Siddique Mohallah Developed  Middle 80 & 120 Yard   

8 Tuba Mohallah Developed  Middle 80 & 120 Yard   

9 Noorani Mohallah Developed  Middle 80 & 120 Yard   

10 Qubah Mohallah Developed  Lower & Middle 80 & 120 Yard   

11 Islamia Mohallah Developed  Lower & Middle 80 & 120 Yard   

12 Subhani Mohallah Developed  Lower & Middle 80 & 120 Yard   

13 Qadri Mohallah Developed  Lower & Middle 40,80,100,120 Yard   

14 Madina Mubark Developed  Lower & Middle 40,80,100,120 Yard   

15 Nazerya Mohallah Developed  Lower & Middle 40,80,100,120 Yard   

16 Muslim Town Developed  Lower & Middle 40,80,100,120 Yard   

17 Bilal Unit Developed  Lower & Middle 40,80,100,120 Yard   

18 Ghosia Mohallah Developed  Middle 40,80,100,120 Yard   

19 Seweri Baba Chowk Developed  Middle 40,80,100,120 Yard   

20 Lal Baz Chowk Developed  Middle 40,80,100,120 Yard   

21 Al Wajid Town Developed  Lower & Middle 40,80,100,120 Yard   

22 Bukhari Colony Developed  Middle 40,80,100,120 Yard   

23 Haqani Mohallah Developed  Middle 40,80,100,120 Yard   

24 Khyber Bazar Developed  Middle 40,80,100,120 Yard   
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UC-8 Qasba Colony 
 
The UC-8 Qasba Colony consists of following localities/areas. The 

infrastructural condition, Housing units type, income group and name of 
localities in the area are detailed below:- 

 

Srl.# Area/Locality 
Infrastructural 

Condition  
Income Group 

House Units      
Sq. Yards 

Remarks 

1 Peerabad Developed  Lower 60, 80,120 Yard   

2 Muslimabad Developed  Lower 60,80,120 Yard   

3 Muhammad Pur Developed  Middle 60, 80,120 Yard   

4 F-Area Developed  Middle 120 Yard  

5 K-Area Developed  Middle 120 Yard  

6 E-Area Developed  Middle 120 Yard  

7 H-Area Developed  Middle 120 Yard  

8 G-Area Developed  Middle 120 Yard  

9 4/L Quarter R-1 Developed  Middle 80, 120 yard  

10 A-Area Developed  Middle 120 Yard  

11 L-S, 5 AL Developed  Middle 40, 80,120 Yard  

12 A-1, Area Developed  Middle 200 Yard  

13 Gareeb Nawaz colony Developed  Middle 80,100 Yard  

 
 
 
UC-9 Islamia Colony 
 
The UC-9 Islamia Colony consists of following localities/areas. The 

infrastructural condition, Housing units type, income group and name of 
localities in the area are detailed below:- 

 

Srl.# Area/Locality 
Infrastructural 

Condition  
Income Group 

House Units      
Sq. Yards 

Remarks 

1 Islamia Colony No-01 Developed  Middle No 80,120,200 

2 Islamia Colony No-02 Developed  Middle No 80,120,200 

3 New Mianwali Colony Developed  Middle Yes 80,120,200,400 

4 Nusrat Nager Developed  Middle Yes 60,80,120 

5 Farooq-e-Azam Developed  Middle Yes 40,60,80 

6 Baloch Mohallah Developed  Middle Yes 80,120 

7 Gilgati Mohallah Developed  Lower Yes 60,80,120 

8 Kwari Colony Developed  Middle Yes 80,120 

9 Awan Colony Developed  Middle Yes 80,120 
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3.6 Maps of SITE Zone 
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3.7. Baldia Zone - Brief Description 
 

The Baldia Zone is in the North West of Karachi and it is nearer to 
the existing Gond pass Landfill site, the farthest Union Council of the Zone 
i.e. UC-8 is about 9.8 KM away from Gond pass landfill site, so MSW in 
each UC of Baldia Zone will be collected and transported to Gond pass 
Landfill site. 

The area of Baldia Zone is 34.3 KM2, The total estimated population 
according to statistics of 1998 was about 406165 persons and in view of 
growth rate of 5% per annum, the population of this zone in the year 2015 
is estimated 925073 person. The average population density of this zone is 
26,970 person / KM2. The area of UC-1, UC-02 and UC-03 is relatively 
large, but the population density is smaller, it is about 12002 person/KM2 . 
the density of garbage is also relatively smaller and it is about 4.56 
Ton/KM2 , the area of UC-4, UC-5, UC-6, UC-7 and UC-8 is small but 
population density high more than 89241 person/KM2 , the Density of 
garbage is also relatively high and it is about 45.10 Ton /KM2. 

 
The detail of MSW generation in each UC of the Zone, its population 

and other details are given in Annexures. 
 

3.8. Demographics of Baldia Zone 
 

The Baldia Zone is a well-demarcated area, it is bordered by SITE 
Zone and Orangi Zone to the east and by Kemari Zone to the North and 
West with most of the western boundary farmed by part of RCD Highway. 
Baldia Zone belongs to low to middle income group, mostly undeveloped, 
comprising of small housing units ranging from 80 to 120 Sq Yard, 
congested areas with narrow internal roads and streets. 

 
The Zone comprises of the following UCs. 

UC 
No. 

UC Name UC 
No. 

UC Name 

1 Gulshan-e-Ghazi 5 Saeed Abad 
2 Ittehad Town 6 Muslim Mujahid Colony 

3 Islam Nagar 7 Muhajir Colony 

4 Nai Abadi 8 Rasheed Abad 
 
UC-1 Gulshan-e-Ghazi 
 
The UC-1 Gulshan-e-Ghazi consists of following localities/areas. 

The infrastructural condition, Housing units type, income group and name 
of localities in the area detailed below:- 

 

Srl.# Area/Locality 
Infrastructural 

Condition  
Income Group 

House Units      
Sq. Yards 

Remarks 

1 Abidabad Undeveloped Low to Middle 80 Yards   

2 Gulshan-e-Ghazi Undeveloped Low to Middle 80 Yards   

3 Islam Nagar Undeveloped Low to Middle 80 Yards   

4 Jaddah Colony Undeveloped Low to Middle 80 Yards   
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UC-2 Ittehad Town 
 
The UC-2 Ittehad Town consists of following localities/areas. The 

infrastructural condition, Housing units type, income group and name of 
localities in the area detailed below:- 

Srl.# Area/Locality 
Infrastructural 

Condition  
Income Group 

House Units      
Sq. Yards 

Remarks 

1 Ittehad Town Undeveloped Low to Middle 80 Yards   

2 Nawab Colony Undeveloped Low to Middle 80 Yards   

3 Qaim Khani Colony Undeveloped Low to Middle 80 Yards   

4 Sector 9-B Undeveloped Low to Middle 80 Yards   

5 Sector 9-D Undeveloped Low to Middle 80 Yards   

6 Sector 9-E Undeveloped Low to Middle 80 Yards   

7 Sector 9-F Undeveloped Low to Middle 80 Yards   

8 Khyber Chowk Undeveloped Low to Middle 80 Yards   

 
UC-3 Islam Nagar 
 
The UC-3 Islam Nagar consists of following localities/areas. The 

infrastructural condition, Housing units type, income group and name of 
localities in the area detailed below:- 

Srl.# Area/Locality 
Infrastructural 

Condition  
Income Group 

House Units      
Sq. Yards 

Remarks 

1 Dawood Goth Undeveloped Low to Middle 80 Yards   

2 Naval Colony Undeveloped Low to Middle 80 Yards   

3 Yousuf Goth Undeveloped Low to Middle 80 Yards   

4 Mouch Goth Undeveloped Low to Middle 80 Yards   

5 Hassan Goth Undeveloped Low to Middle 80 Yards   

6 Sajjan Goth Undeveloped Low to Middle 80 Yards   

7 Sector 11 Undeveloped Low to Middle 80 Yards   

8 Saad Ullah Goth Undeveloped Low to Middle 80 Yards   

9 Sector 14 Undeveloped Low to Middle 80 Yards   

10 Sector 9-F-1 Undeveloped Low to Middle 80 Yards   

 
UC-4 Nai Abadi 
 
The UC-4 Nai Abadi consists of following localities/areas. The 

infrastructural condition, Housing units type, income group and name of 
localities in the area detailed below:- 

Srl.# Area/Locality 
Infrastructural 

Condition  
Income 
Group 

House Units      
Sq. Yards 

Remarks 

1 Sector 8-A, B, C, D Undeveloped Low to Middle 80 Yards   

2 Sector 4-A, B, C, D, E, F Undeveloped Low to Middle 80 Yards   

3 Sector 4-I, H, G. Undeveloped Low to Middle 80 Yards   

 
UC-5 Saeed Abad 
 
The UC-5 Saeed Abad consists of following localities/areas. The 

infrastructural condition, Housing units type, income group and name of 
localities in the area detailed below:- 

Srl.# Area/Locality 
Infrastructural 

Condition  
Income Group 

House Units      
Sq. Yards 

Remarks 

1 Sector A-3, B-3, D-3, C-3 Undeveloped Low to Middle 80 Yards   

2 Sector 5-A, 5-B, 5-C, 5-D Undeveloped Low to Middle 80 Yards   
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UC-6 Muslim Mujahid Colony 
 
The UC-6 Muslim Mujahid Colony consists of following 

localities/areas. The infrastructural condition, Housing units type, income 
group and name of localities in the area detailed below:- 

Srl.# Area/Locality 
Infrastructural 

Condition  
Income Group 

House Units      
Sq. Yards 

Remarks 

1 Sawat Colony Undeveloped Low to Middle 80 Yards   

2 Azeemabad Undeveloped Low to Middle 80 Yards   

3 Lasi Para Undeveloped Low to Middle 80 Yards   

4 Madina Colony Undeveloped Low to Middle 80 Yards   

5 Mianwali Colony Undeveloped Low to Middle 80 Yards   

6 Majoti Colony Undeveloped Low to Middle 80 Yards   

7 Shamozi Colony Undeveloped Low to Middle 80 Yards   

8 Balouch Muhallah Undeveloped Low to Middle 80 Yards   

9 Ghose Nagar Undeveloped Low to Middle 80 Yards   

10 Chor Ward Undeveloped Low to Middle 80 Yards   

11 afradi colony Undeveloped Low to Middle 80 Yards   

12 shahfaisal colony Undeveloped Low to Middle 80 Yards   

 
 

UC-7 Muhajir Colony 
 
The UC-7 Muhajir Colony consists of following localities/areas. The 

infrastructural condition, Housing units type, income group and name of 
localities in the area detailed below:- 

 

Srl.# Area/Locality 
Infrastructural 

Condition  
Income Group 

House Units      
Sq. Yards 

Remarks 

1 Madina Colony Developed Low to Middle 80 Yards   

2 Anjam Colony Developed Low to Middle 80 Yards   

3 Wadi Para Developed Low to Middle 80 Yards   

4 Patni Muhallah Developed Low to Middle 80 Yards   

5 Rohani Muhallah Developed Low to Middle 80 Yards   

6 Ghosia Muhallah Developed Low to Middle 80 Yards   

7 Shehanshah Colony Developed Low to Middle 80 Yards   

8 Kachi Colony Developed Low to Middle 80 Yards   

9 Turk Muhallah Developed Low to Middle 80 Yards   

10 Qasai Muhallah Developed Low to Middle 80 Yards   

11 Kokan Colony Developed Low to Middle 80 Yards   

 
 

UC-8 Rasheed Abad 
 
The UC-8 Rasheed Abad consists of following localities/areas. The 

infrastructural condition, Housing units type, income group and name of 
localities in the area detailed below:- 

Srl.# Area/Locality 
Infrastructural 

Condition  
Income Group 

House Units      
Sq. Yards 

Remarks 

1 Kumhar Wara Developed Low to Middle 80 Yards   

2 Dehli Colony Developed Low to Middle 80 Yards   

3 Banglori Muhallah Developed Low to Middle 80 Yards   

4 Gujrat Colony Developed Low to Middle 80 Yards   

5 Qasai Muhallah Developed Low to Middle 80 Yards   

6 Balouch Muhallah Developed Low to Middle 80 Yards   

7 Punjabi Muhallah Developed Low to Middle 80 Yards   

8 Jona Garh Muhallah  Developed Low to Middle 80 Yards   

9 Niyazi Muhallah Developed Low to Middle 80 Yards   

10 Arab Muhallah Developed Low to Middle 80 Yards   
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3.9. Maps of Baldia Zone 
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3.10. Kemari Zone Brief Description 
 

Kemari Zone is situated at west of Karachi the total area of the zone 
is 417.2 Sq KM and population as of 1998 census statistics is 384378 
persons and in view of growth rate at 5% per annum the population of this 
zone in 2015 is about 875453 persons. The population density of this zone 
is 2098 persons Per Sq KM, however this density does not reflect the 
actual situation on ground as the area of the zone is widely spread and 
residential populations are in pockets at considerable distance to each 
other the zone MSW generation is about 420 tons per day.  

 
Eastern part of Kemari Zone of UC#01, 02, 03, 05 and 07 is of 

greater population density and MSW generation is also on higher side in 
this part. Western region of Kemari Zone is sparsely populated of UC# 04, 
06, 08 with population density on lower side and MSW density in these UCs 
is also respectively low. There is an existing Gondpass landfill site in the 
North East of UC#8 of this zone near Gadap Zone. 

 
The detail of MSW generation in each UC of the Zone, its population 

and other details are given in Annexures. 
 
 

3.11. Demographics of Kemari Zone. 
 

Kemari Zone consists of a blend of thinly and thickly populated 
pockets. In comparison of its area, the population density is very low and in 
pockets type of residential Goths, at distance to each other. It is mainly a 
costal zone having large area and low population. Its UC# 04 Baba Bhit 
comprises three Islands.  

 
Kemari Zone is a compact unit bordered by prominent physical 

features such as RCD Highway, Lyari River, Circular Railway Track, M.T. 
Khan Road and connected with the boundary of Balochistan Province. 
Karachi Port also exists in this zone. Kemari Zone comprises of low-income 
group, small houses of 80 to 100 Sq Yard in majority and some parts of its 
apartments type dwelling exist. Area of Kemari Zone is large as compare to 
the area of other zones. The disposal of solid waste in its UC name Baba 
Bhit needs special attention as it comprises of the three Islands. 

 
The Zone comprises of the following UCs. 

UC 
No. 

UC Name UC 
No. 

UC Name 

1 Bhutta Village 5. Machar Colony 

2 Sultan Abad 6. Maripur 

3 Kemari 7. Sher Shah 

4. Baba Bhit 8. Gabo Pat 
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UC-1 Bhutta Village 
 
The UC-1 Bhutta Village consists of following localities/areas. The 

infrastructural condition, Housing units type, income group and name of 
localities in the area detailed below:- 

 

Srl.# Area/Locality 
Infrastructural 

Condition  
Income Group 

House Units      
Sq. Yards 

Remarks 

1 
Opp. Shirin Jinnah 
Colony 

Undeveloped Low to Midder 60 and 80 Sqyrd 
 

2 Kambella Chowk  -do- Low 120 Sqyrd 
 

3 Yaqub Munda Chowk -do- Low 120 Sqyrd 
 

4 Zaroobi Colony -do- Low 120 Sqyrd 
 

5 Katchi Para -do- Low 120 Sqyrd 
 

6 Panjri Para -do- Low 120 Sqyrd 
 

7 Charnal Road Area -do- Low 120 Sqyrd 
 

8 Massan Road Area -do- Low 120 Sqyrd 
 

 
UC-2 Sultanabad 
 
The UC-2 Sultan Abad Town consists of following localities/areas. 

The infrastructural condition, Housing units type, income group and name 
of localities in the area detailed below:- 

Srl.# Area/Locality 
Infrastructural 

Condition  
Income Group 

House Units      
Sq. Yards 

Remarks 

1 
Behind MT Khan Road 
and Mai Kolachi Road 

Undeveloped Low to  Middle  60 and 80 Sqyrd 
 

2 Samaji Tanzeem Road Undeveloped Low to  Middle  60 and 80 Sqyrd 
 

3 Kohati Mohalla Undeveloped Low to  Middle  60 and 80 Sqyrd 
 

4 Ashfaque Colony Undeveloped Low to  Middle  60 and 80 Sqyrd 
 

5 Gali No. 13. to Block-5 Undeveloped Low to  Middle  60 and 80 Sqyrd 
 

6 Tikes Road Undeveloped Low to  Middle  60 and 80 Sqyrd 
 

7 Tauheed Masjid Road Undeveloped Low to  Middle  60 and 80 Sqyrd 
 

8 Jadun Road 60ft.  Undeveloped Low to  Middle  60 and 80 Sqyrd 
 

9 Block. 1,2,3,4,5 area Undeveloped Low to  Middle  60 and 80 Sqyrd 
 

10 
Intelligence Colony 
Sultanabad 

Undeveloped Low to  Middle  60 and 80 Sqyrd 
 

11 Nomania Masjid Road.  Undeveloped Low to  Middle  60 and 80 Sqyrd 
 

12 New Haji Camp Road. Undeveloped Low to  Middle  60 and 80 Sqyrd 
 

13 Jadun Ground Area Undeveloped Low to  Middle  60 and 80 Sqyrd 
 

 
UC-3 Kemari 
 
The UC-3 Kemari consists of following localities/areas. The 

infrastructural condition, Housing units type, income group and name of 
localities in the area detailed below:- 

Srl.# Area/Locality 
Infrastructural 

Condition  
Income Group 

House Units      
Sq. Yards 

Remarks 

1 
Jackson/ Jungle Shah 
area 

50% Develop and 50% 
undeveloped 

Low to Middle  Yes 
Flats and 60/80 
Sqyrds 

2 KPT Gate No. 1 to 17 Developed Middle to High  Yes Flats.  

3 Jackson Bazar Area Developed Middle to High  Yes Flats.  

4 Humayun Khan Road. Developed Middle to High  Yes Flats.  

5 Hussain Bux Road Developed Low to Middle  Yes Flats.  

6 
Tara Chand Road 
Block 1 to 44 

Developed Low to Middle  Yes Flats.  

7 Docks Colony Undeveloped Low to Middle  Yes Flats.  

8 Majeed Colony Undeveloped Low to Middle  Yes Flats.  

9 Umer Khan Road Undeveloped Low to Middle  Yes Flats.  

10 Saeedia Muhallah Undeveloped Low to Middle  Yes Flats.  

11 Tashkand Colony Undeveloped Low to Middle  Yes Flats.  
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UC-4 Baba Bhit 
 
The UC-4 Baba Bhit consists of following localities/areas. The 

infrastructural condition, Housing units type, income group and name of 
localities in the area detailed below:- 

Srl.# Area/Locality 
Infrastructural 

Condition  
Income 
Group 

House Units      
Sq. Yards 

Remarks 

1 Islands Keamari Area 
50% Develop and 50% 
undeveloped 

Low 
60 Sqyrds and 
Below 

Garbage Burned 
and Dumped in 
Earth 

2 Baba Island  Developed  Low 60 Sqyrds 
Garbage Burned 
and Dumped in 
Earth 

3 Bhitt. Island Developed Low 60 Sqyrds 
Garbage Burned 
and Dumped in 
Earth 

4 Shams Pir Island Developed Low 60 Sqyrds 
Garbage Burned 
and Dumped in 
Earth 

5 Younasabad Island Developed Low 60 Sqyrds 
Garbage Burned 
and Dumped in 
Earth 

6 Salehabad Island Developed Low 60 Sqyrds 
Garbage Burned 
and Dumped in 
Earth 

 
UC-5 Machar Colony 
 
The UC-5 Machar Colony consists of following localities/areas. The 

infrastructural condition, Housing units type, income group and name of 
localities in the area detailed below:- 

Srl.# Area/Locality 
Infrastructural 

Condition  
Income 
Group 

House Units      
Sq. Yards 

Remarks 

1 
Adjacent at Fisheries 
area 

Undeveloped Low 60 Sqyrds and Below Katchi Abadi 

2 Siraj Muhallah Undeveloped Low 60 Sqyrds and Below 
 

3 Shah Jalal Muhallah Undeveloped Low 60 Sqyrds and Below 
 

4 Akhase Muhallah Undeveloped Low 60 Sqyrds and Below 
 

5 Shamsha Muhallah Undeveloped Low 60 Sqyrds and Below 
 

6 Kalpana Muhallah Undeveloped Low 60 Sqyrds and Below 
 

7 Madina Colony Undeveloped Low 60 Sqyrds and Below 
 

8 Meharban Chowk Area Undeveloped Low 60 Sqyrds and Below 
 

9 Muree Chowk Area Undeveloped Low 60 Sqyrds and Below 
 

10 Azad Muhallah Undeveloped Low 60 Sqyrds and Below 
 

11 Shahi Muhallah Undeveloped Low 60 Sqyrds and Below 
 

12 Alfalah Muhallah Undeveloped Low 60 Sqyrds and Below 
 

 
 
UC-6 Maripur 
 
The UC-6 Maripur consists of following localities/areas. The 

infrastructural condition, Housing units type, income group and name of 
localities in the area detailed below:- 

Srl.# Area/Locality 
Infrastructural 

Condition  
Income 
Group 

House Units      Sq. 
Yards 

Remarks 

1 
Maripur area near PAF 
Base Masroor 

Undeveloped Low  60 Sqyrds and Below 
 

2 Moosa Para Grex Undeveloped Low  60 Sqyrds and Below 
 

3 Jiskani Muhallah Undeveloped Low  60 Sqyrds and Below 
 

4 Masoori Muhallah Undeveloped Low  60 Sqyrds and Below 
 

5 Muslim Colony No. 1, 2 Undeveloped Low  60 Sqyrds and Below 
 

6 Silk Colony Undeveloped Low  60 Sqyrds and Below 
 

7 Baloch Muhallah Undeveloped Low  60 Sqyrds and Below 
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8 Father Colony Undeveloped Low  60 Sqyrds and Below 
 

9 Madni Colony Undeveloped Low  60 Sqyrds and Below 
 

10 Sher Muhammad Village Undeveloped Low  60 Sqyrds and Below 
 

11 Tikri Village Undeveloped Low  60 Sqyrds and Below 
 

12 Masroor Colony Undeveloped Low  60 Sqyrds and Below 
 

13 Dil Falah Abad Colony Undeveloped Low  60 Sqyrds and Below 
 

14 
Baloch Muhallah Near 
Bilal Masjid 

Undeveloped Low  60 Sqyrds and Below 
 

15 Megwar Muhallah Undeveloped Low  60 Sqyrds and Below 
 

16 Navel Colony Developed 
Middle/High 120 and Above Sqyards 

Bungalows  

17 Budhni Goth Area Undeveloped 
Low 120 and Above Sqyards 

Bungalows  

18 Custom Colony Area Developed 
Low to Middle 120 and Above Sqyards 

Bungalows  

 
UC-7 Sher Shah 
 
The UC-7 Sher Shah consists of following localities/areas. The 

infrastructural condition, Housing units type, income group and name of 
localities in the area detailed below:- 

 

Srl.# Area/Locality 
Infrastructural 

Condition  
Income 
Group 

House Units      
Sq. Yards 

Remarks 

1 
Shershah area and Gul 
Bai area 

Undeveloped  Low to  Middle 60 Sqyrds and Below 

100 Nos. and above 
Nos. Good owns along 
with 200 small 
factories. 

2 Toor Baba Road Block-C Undeveloped  Low to  Middle 60 and 80 Sqyrds. 
 

3 Alamgir Muhallah Undeveloped  Low to  Middle 60 and 80 Sqyrds. 
 

4 Jinnah Road Block-C Undeveloped  Low to  Middle 60 and 80 Sqyrds. 
 

5 
Urdu Bazar Road  
Block-A 

Undeveloped  Low to  Middle 60 and 80 Sqyrds. 
 

6 
Muhammadi Road 
Block. A & B 

Undeveloped  Low to  Middle 60 and 80 Sqyrds. 
 

7 
Delight Cinema Road 
Block-D 

Undeveloped  Low to  Middle 60 and 80 Sqyrds. 
 

 
UC-8 Gabo Pat 
 
The UC-8 Gabo Pat consists of following localities/areas. The 

infrastructural condition, Housing units type, income group and name of 
localities in the area detailed below:- 

Srl.# Area/Locality 
Infrastructural 

Condition  
Income Group 

House Units      
Sq. Yards 

Remarks 

1 
Hawksbay Road area 
500 Qts. And Mushra 
Factor Muach Goth area 

Undeveloped  Low to Middle  60 to 240 Sqyrds 
250 Nos. 
Goodowns. 

2 Wichari Muhallah Undeveloped  Low to Middle  60 Sqyrds 
 

3 Mianwali Para Undeveloped  Low to Middle  80 to 120 Sqyrds 
 

4 Katchi Para Undeveloped  Low to Middle  80 to 120 Sqyrds 
 

5 Baloch Para Undeveloped  Low to Middle  80 to 120 Sqyrds 
 

6 Ghafoori Chowk Area Undeveloped  Low to Middle  80 to 120 Sqyrds 
 

7 Sheikh Muhallah Undeveloped  Low to Middle  80 to 120 Sqyrds 
 

8 Bukhari Muhallah Undeveloped  Low to Middle  80 to 120 Sqyrds 
 

9 Noor Shah Muhallah Undeveloped  Low to Middle  80 to 120 Sqyrds 
 

10 Lasi Para Undeveloped  Low to Middle  80 to 120 Sqyrds 
 

11 Pathan Colony Undeveloped  Low to Middle  80 to 120 Sqyrds 
 

12 Katchi Abadi Area Undeveloped  Low to Middle  80 to 120 Sqyrds 
 

13 Qasim Ali Shah Colony Undeveloped  Low to Middle  80 to 120 Sqyrds 
 

14 Sindhi Para Undeveloped  Low to Middle  80 to 120 Sqyrds 
 

15 Amma Zeenat Road. Undeveloped  Low to Middle  80 to 120 Sqyrds 
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3.12. Maps of Kemari Zone 
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3.13. Existing Solid Waste Management System in DMC West  
 

i. Door to Door Collection. 
 

 At present system of collection of municipal solid waste at 
doorstep does not exist in DMC West. 

  
Residents of DMC West throw their household waste to 

nearby katchrakundi (dustbin) during all times of the day without any 
schedule. The shopkeepers of commercial areas and attendants of 
shopping malls, and residents of DMC West usually throw garbage at 
the corner of each streets, and infront of shops etc. No any strategy or 
collection plan for door step collection do exists in DMC West in 
general. No any MSW collection system in the industrial area exists 
though a considerable quantum of MSW is generated in the industrial 
area too. 

 
ii. Street Sweeping. 

 
 Main roads, and lanes in DMC West are cleaned manually 

using brooms and brushes and the sweeping stuff is kept in the form of 
numbers of small heaps, besides kerbs and on road sides, which are 
then lifted with help of Belcha and transported to nearest dustbin 
site/collection point using wheelbarrow/handcarts. Sweeping stuff is 
normally thrown into the dustbin. Sweeping is done normally in two 
shifts i.e. 6:00 AM to 10 AM and then 2:00PM to 5:00PM. Mechanical 
sweeping is not done in DMC West except on some occasion on the 
main road when such machines are provided by KMC. 

 
iii. Washing of Main and Important Roads. 

 
Currently no such practice is being carried out. 
 

iv. Transportation of MSW from Dustbin/Collection points to GTS or 
nearest Landfill Sites. 

 
Garbage vehicles i.e. Arm Roll, Compactor, Dump Trucks, 

Tractor Trolley designated to each UC of the Zone collects and 
transport waste from collection points/dustbins to GTS of the Zone. In 
some cases MSW is transported to nearest land fill sites. Each vehicle 
is supposed to made 3 to 4 trip a day to clear garbage from 
dustbins/collection points. Though complete lifting of garbage form the 
zones could not be made due to unavailability of required numbers of 
vehicles. Usually containers of 4 to 7 Ton capacity are placed at 
collection points/dustbins, however in some areas of DMC West 
garbage is dumped, at open places, such garbage is lifted using loaders 
and bobcat type of machinery and labours using basket to pick and to 
load into refuse vanes or compactor which is then transported to GTS of 
Zones. The machinery for lifting and transportation of MSW available 
with DMC West is very old and not compatible with the machines 
usually required for MSW lifting and transportation.  
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v. Location of GTS of the Zones of DMC West. 
 

Orangi Zone, Baldia Zone is nearest to the existing Gondpass 
Landfill site therefore its GTS is located at Gondpass Landfill. Whereas 
for Kemari Zone the Gondpass Landfill site is in the North East of UC-8 
of this zone near Gadap therefore GTS for Kemari Zone is also at 
Gondpass Landfill site. However for SITE Zone GTS is located at UC-1 
Pak Colony and UC-8 Qasba Colony. 

 

3.14. Existing System of Offal Collection & Disposal in DMC (West)  
 

On the eve of Holy festival of Eid-ul-Azha every year, 
thousands of animals, i.e. goat, lamb, sheep, cow, bulls and camels are 
offered as a sacrifice. These sacrifices is done (as custom) on the door 
step or within the premises jointly or individually on the roads sides 
open ground and the offal and other residuals like bones, skin parts, 
offals and other intestinal organs etc. are thrown at the door-steps, road 
sides, in the bushes, open ground and collection points, dustbins sites 
etc. creating an unclean environment with a pungent odor of blood 
which is seen almost in each area on this event. 

 
This situation is dealt with MSW Management of each zone 

efficiently and effectively, initiating a specific campaign under an offal 
collection plan. A day before the event clearing the garbage from 
dustbins sites is done. The special offal collection campaign usually 
started just after Eid Ul Azha prayer. The offals and other residual 
animal waste are then collected through machinery within the zones 
including hired rental vehicles and disposed off in the pits already 
excavated at designated places where the offal are buried in a manner 
that create no hazard to the surrounding. Sprinkling the chalk powder 
and other insecticidal / perfume spray is also done to create pleasant 
atmosphere. 

 
The campaign is managed in such a manner that area is 

made clean and clear by the evening of each day event which 
continuous for three continuous day. An estimated numbers of offals 
that is collected and buried in DMC West are about 292639 numbers. 

 
Days of Eid-ul-

Azha 
Orangi SITE Baldia Kemari Total 

1
st
 Day 18500 15000 24500 18000 76000 

2
nd

 Day 38200 31215 39259 35160 143834 

3
rd
 Day 18040 13969 23200 17596 72805 

Total 74740 60184 86959 70756 292639 
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3.15. Problem & Short Coming in Existing System 

 

 
 Waste has never been assigned priority by Government. 

 
 Non-existence of Door to Door Collection System.  

 
 Poor attendance of Sanitary Workers /Officials affecting street sweeping and 

waste disposal. 
 

 In effective system of monitoring / reporting causing indiscriminate dumping of 
waste on open spaces and road sides, also causing delay in complaint redressal 
system. 
 

 Deficient number of concrete dustbins (katchra kundi)/containers in the most of 
the areas, resulting in open and scattered dumping of garbage. 
 

 Irregular collection of garbage from community bins/collection points due to: 
 

o Poor Supervision. 
 

o Too many dustbins sites.  
 

o Defective, un-appropriate and old garbage vehicles. 
 

o POL problems. 
 

o Political/labour Union intervention.  
 

o No fix timing of garbage vehicles to collect garbage from dustbin sites 
and transportation to landfill site. 
 

o Open transportation of garbage causing environmental pollution. 
 

o Encroachments, especially in market / commercial area causing 
difficulties in sweeping, collection and transportation to GTS /Land Fill 
Site. Hence the required number of trips is not achieved. 
 

o No proper GTS facility  
 

o Scavenging specially on open spaces and road side dustbins causing 
scattering of garbage. 
 

o Existing rules with regards to SWM need to be reviewed, 
strengthened and enforced. 
 

o Lack of public awareness/ civic sense regarding SWM collection and 
disposal. 
 

o Lack of scientific approach for integrated SWM. 
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Section IV 
Proposed Plan for Zone West (DMC West Area) 
 

4.1 Front End Collection Plan (Proposed Plan) 
 

Front End Action Plan. It Includes followings scope of Work and services 
 

1. Door to door collection and revamping of entire bin system. 
2. Sweeping of roads, streets, lane, footpath, medians and open spaces 

and sweeping waste collection and disposal. 
3. Washing of important roads as and when required including on 

special occasions. 
4. Lifting and transportation MSW from dustbins sites & collection points 

to designated GTS. 
5. Scientific monitoring and tracking system for entire management and 

operation plan. 
6. Community awareness program and its implementation. 

 
4.2 Door to door collection mechanism 

 
Door to door collection for Front End Collection Plan/mechanism is 
categorized as: 
 
(a) Block Collection. 

Wherein waste collecting vehicles with one or two waste 
collecting workers move around the residential blocks on a 
specified time each day and sounds horns or ring bell and wait at 
intermediate location for residents to bring waste in polythene bags 
to the collection vehicles or where the workers with the collecting 
vehicles collect garbage in a basket at the door step of the 
residents and throw the same in the collecting vehicles, which is 
then disposed of to nearest dustbin site. 

 
(b) Door Step Collection. 

Wherein waste is left outside the property by the residents in 
plastic/polythene bags and picked up by waste collecting vehicles 
moving in and around the residential area at specific time each day 
or collected at door step by the sweepers every day, equipped with 
wheel barrow, handcart and disposed of to nearest dustbins sites. 

 
(c) Shared containers type collection. 

Wherein a container of suitable capacity is placed at an 
appropriate place within a residential block, apartment building 
market and shopping area and residents and other generators, put 
their waste stuff inside the container. These containers may be of 
hook and lifting type or may be bucket type with proper tipping 
arrangements, which are then emptied at by compaction container 
type compactor vehicles and then again placed at the location. 
However this operation is done as many times as required to keep 
the container free of garbage. The location where such containers 
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are placed are kept cleaned and spelled out garbage is swept from 
the surrounding. 

 
Anyone or all defined categories will be adopted under the front end 
collection plan for door to door collection keeping in view the 
demographics of the area, however, for the purpose of guidance, 
sweeping methodology in various UCs of the Zones of DMC West is 
mentioned hereunder.  
 
Plastic bag will be provided free of cost by contractor/operator to all 
residential units for the first two weeks only. The size and grade of 
polythene bag is given in the technical specification. 

 

Note. 
Where block collection and door step collection is adopted, and where 
possible in case of shared container type collection, organic and 
inorganic Municipal Solid Waste are to be collected separately and 
transported to GTS in a manner that these two types of MSW be 
disposed of at GTS separately as directed by SSWMB officials and 
this practice is to be adopted in each zone. Organic and inorganic 
MSW is to be collected in different colored bags and litterbins and 
containers as the case may be. 
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Strategy for door-to-door collecting in various zones of     
DMC West 

 

Orangi Zone 
 

Name of UC Door to door collection Strategy 

Suggested Tools and 
Machinery for door-to-
door collection type. 

 

 
UC 
No. 

UC Name 

1 Mominabad 

2 Haryana Colony 

3 Hanifabad 

4 
Muhammad 
Nagar 

5 Madina Colony 

6 Ghaziabad 

7 Chushti Nagar 

8 Bilal Colony 

9 
Iqbal Baloch 
Colony 

10 Gobal Colony 

11 Data Nagar 

12 Mujahidabad 

13 Baloch Goth 

 
 

 Low to Middle 
Income Group 
 

 Congested areas 

 
 

Shared Containers Type Collection 
 

 Steel Containers of appropriate 
size & capacity must be placed at 
appropriate distance. When filled 
up, these must be lifted and 
disposed of into a compactor 
vehicle and empty container must 
be placed again on the location. 
The operation of clearing the 
container be done at least twice a 
day or as many time as required to 
keep the container free of garbage 
 

 Block Collection Strategy: 
Block collection may also be 

adopted in some areas, which are 
congested and thickly populated 
using small vehicles moving 
around in the area on fixed timings 
along with one or two waste 
collecting workers. 

  
 

 
 
 
Details of buckets and 
bins, bin sizes, 
frequency of placement, 
tools to be utilized and 
polythene bags are 
given in technical 
specification. 
 
Details of Type of 
garbage collecting and 
transporting vehicles, bin 
mechanisms are given in 
technical specification. 
 
Small Compactor 
vehicles type or small 
Suzuki / pick up type 
vehicles may be used. 
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SITE Zone 

Name of UC Door-to-door collection Strategy 

Suggested Tools and 
Machinery for door-to-
door collection type. 

 

 
 

UC 
No. 

UC Name 

1 Pak Colony 

2 Old Golimar 

3 Jahanabad 

4 Matroville 

5 Pathan Colony 

6 Frontier  Colony 

7 Banaras Colony 

8 Qasba Colony 

9 Islamia Colony 

 
 
 
 
 
 Low to Middle 

Income Group 
 

 Congested areas 

 

Shared Containers Type Collection 
 

 Steel Containers of appropriate 
size & capacity must be placed at 
appropriate distance. When filled 
up must be lifted and disposed off 
into a compactor vehicle and 
empty container must be placed 
again on the location. The 
operation of clearing the container 
be done at least twice a day or as 
many time as required to keep the 
container free of garbage 
 

 Block Collection Strategy: 
Block collection may also be 

adopted in some area, which are 
congested and thickly populated 
using small vehicles moving 
around the area on fixed timings 
along with one or two waste 
collecting workers. 

  
 
 

 
 
 
Details of bucket and 
bin, bin sizes, frequency 
of placement, tool to be 
utilize, polythene bags 
are given in technical 
specification. 
 
Details of Type of 
garbage collecting and 
transporting vehicles, 
bin mechanism is given 
in technical 
specification. 
 
Small Compactor 
vehicles type or small 
Suzuki / pick up type 
vehicles may be used. 
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Baldia  Zone 
 

Name of UC Door to door collection Strategy 
Suggested Tools and 
Machinery for door to 
door collection type. 

 
 
 

UC 
No. 

UC Name 

1 Gulshan-e-Ghazi 

2 Ittehad Town 

3 Islam Nagar 

4 Nai Abadi 

5 Saeed Abad 

6 
Muslim Mujahid 
Colony 

7 Muhajir Colony 

8 Rasheed Abad 

 
 
 
 

 Low to Middle 
Income Group 
 

 Congested areas 

 
 

Shared Containers Type Collection 
 

 Steel Containers of appropriate 
size & capacity must be placed at 
appropriate distance. When filled 
up must be lifted and disposed off 
into a compactor vehicle and 
empty container must be placed 
again on the location. The 
operation of clearing the container 
be done at least twice a day or as 
many times as required to keep 
the container free of garbage 
 

 Block Collection Strategy: 
Block collection may also be 

adopted in some area, which are 
congested and thickly populated 
using small vehicles moving 
around the area on fixed timings 
along with one or two waste 
collecting workers. 

  
 

 
 
 
Details of bucket and 
bin, bin sizes, frequency 
of placement, tool to be 
utilize, polythene bags 
are given in technical 
specification. 
 
Details of Type of 
garbage collecting and 
transporting vehicles, 
bin mechanism is given 
in technical 
specification. 
 
Small Compactor 
vehicles type or small 
Suzuki / pick up type 
vehicles may be used. 
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Kemari Zone 

Name of UC Door to door collection Strategy 

Suggested Tools and 
Machinery for door to 
door collection type. 

 

 
UC#1  
Bhutta Village 
 

UC#2  
Sultan Abad 
 

UC# 3  
Kemari 
 

UC#4 City  
Baba Bhit  
 

UC# 5 
Machar Colony 
 

UC#6  
Maripur 
 

UC#7  
Sher Shah  
 

UC#8  
Gabo Put 
 
 
 Low Income 

Group 

 Residential area 
in pockets and 
distant to each 
other 

 

Shared Containers Type Collection 
 

 Steel Containers of appropriate size 
& capacity must be placed at 
appropriate distance. When filled up 
must be lifted and disposed off into 
a compactor vehicle and empty 
container must be placed again on 
the location. The operation of 
clearing the container be done at 
least twice a day or as many time 
as required to keep the container 
free of garbage 
 

 Block Collection Strategy: 
Block collection may also be 

adopted in some area, which are 
congested and thickly populated 
using small vehicles moving around 
the area on fixed timings along with 
one or two waste collecting 
workers. 

  
 

 
 
 
Details of bucket and 
bin, bin sizes, frequency 
of placement, tool to be 
utilize, polythene bags 
are given in technical 
specification. 
 
Details of Type of 
garbage collecting and 
transporting vehicles, bin 
mechanisms are given in 
technical specification. 
 
Small Compactor 
vehicles type or small 
Suzuki / pick up type 
vehicles may be used. 
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4.3 Street Sweeping and Sweeping of Main Roads 
 
i) Classification / Type of Roads. 
 

a. Primary Main Roads. 
There are the main roads connecting zone in a district (dual 
carriageway), planned and constructed on established 
Engineering practices with proper road geometry 3 or 4 
lane carriageways.  
  

b. Secondary Main Roads. 
May be classified as main roads but secondary type, 
connecting various UCs in Zone mostly single 
carriageways. However in some parts double carriageway 
facility is present. Planned and constructed on normal 
Engineering practices with without outside walks, median 
or edge stones and without proper road geometry, two to 
three lane single carriageways. 
 

c. Streets. 
These are internal roads, connecting various residential 
blocks, around market and commercial areas mostly 2 lane 
dual carriageways type with or without sidewalks. 
Constructed on conventional practice. 

 
d. Narrow lanes and streets. 

Paved or unpaved narrow internal streets in old resident 
areas markets and around old commercial areas, single 
lane to double lane i.e. 10 to 20ft wide with or without 
sidewalks or edge stone. 

 
ii) Sweeping Methodology. 
 

1. Conventional Type (i.e. manual). 
With the help of sweepers, using broom/brushes and 
sweeping waste is collected through wheelbarrows, 
transported and disposed of to nearby buckets containers 
with tipping arrangements. 

 
2. Mechanical Type (i.e. using machine sweepers). 

Appropriate, vacuum type mechanical sweeping vehicles 
including built-in sweeping waste containing facility, shall 
be used. The sweeping waste shall be disposed of to 
nearest bucket or container having tipping arrangements. 
 

iii) Proposed Sweeping System under Front End Collection Plan. 
 

a) Secondary Main Roads, Streets and Narrow Lanes. (Manual 
Sweeping). 

It is suggested that on secondary main roads, streets and 
on narrow lanes and streets manual sweeping be adopted along 
wheelbarrow and Suzuki Pickup type of vehicles to transport the 
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sweeping waste from the beat (area) to bucket or containers. 
Sweeping on internal streets of residential area may be done as 
per schedule, guideline given at technical specification. 
Whereas in market/commercial areas and in bazaar type of 
market areas, sweeping is required two times in a day as 
mentioned in the schedule of sweeping in technical 
specification. Contractor must make his own schedule, for the 
purpose, however the area must be cleaned and cleared from 
garbage. 
 
 

b) Primary Main Roads and Secondary Road. (Mechanical 
Sweeping) 

Using mechanical sweepers of appropriate size and 
capacity for sweeping of these roads, as enlisted, is to be done. 
Sweeping stuff may be disposed off to nearest dustbin site or to 
GTS. Mechanical sweepers of self contained and vacuum type 
is best suited for the purpose. 

 
List of Primary and Secondary main Roads Mechanical Sweeping 

 
Primary Main Roads (Dual Carriageway) 

S No. Name of Road 
Length 
(KM) 

Orangi Zone 
 1 Malik Chowk to Mujahid Colony UC-01 0.76 

2 
Badar Chowk (Mominabad Police Station to Noori 
Masjid 0.61 

3 
Faqir Colony Road Madina Chowk to Shah Mohallah 
UC-02 1.22 

4 Faqir Colony to Zaheer Chowk 1.09 

5 Faqir Colony to Malik Chowk 1.09 

6 10 No Market Road UC-03 0.67 

7 Noori Masjid to Madina Masjid Chowk & Faqir Colony 1.52 

8 Urdu Chowk to Baldia Town 2.20 

9 Urdu Chowk to T & T Office UC-04 0.91 

10 Nishan-e-Hyder to Fareed Colony 2.20 

11 5 No Roundabout to Shell Petro Pump 0.55 

12 Molana Shoukat Ali Road UC-05 1.50 

13 Ali Nagar Road UC-06 6.00 

14 German School to Bay Pass Road 6.00 

15 Islam Nagar Duba More to Raja Tanveer Colony UC-07 5.00 

16 Al Mustufa Colony Road 0.30 

17 Shah Wali ullah Nagar Road 2.00 

18 
Shahra-e-Qaddafi Sony Chowk to German School UC-
08 3.00 

19 Sony Chowk ro Grave Yard 4.00 

20 
Shahra-e-Orangi  from Nishan-e-Hyder Chowk to Habib 
Bank Quarter UC-09 1.00 

21 Ali Nagar Road Old Police Station to Rehmat Cowk 1.00 

22 Power House to Sony Chowk UC-10 1.00 
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23 Shahra-e-Qaddafi 1 No Chowk to Sony Chowk UC-11 1.50 

24 
Shahra-e-Qaddafi to Qasba More to 1 No Chowk UC-
12 0.50 

SITE Zone 
 1 Road from love lane Bridge to Banaras Chowk 4.87 

2 M.P Road from Bacha Khan Chowk to New Nazimabad 
Road 

3.96 

3 Main Metroville Road from Bab-e-Khyber Badar Chowk 1.68 

4 Main Qasba Road Shehzad Mor to Qalandaria Hotel 0.91 

5 Qalandaria Hotel To Muhammadi Masjid 1.83 

6 Main Wali Gate to Bismillah Hotel Mominabad Road 0.61 

7 Faiz-ur-Rehaman Road from Master C.N.G to 
Moinabad 

1.22 

8 UC Office Road from Saher Plaza to Shoe Maker Sho[ 0.61 

9 Fatima Masjid Road from Model Park to Dilawar House 0.55 

10 Model Park Road from K.E.S.C Office Metroline 
Hospital 

0.46 

11 Sector IV & III Road from Tea Hotel to Educator School 0.46 

12 Quba Masjid Road  0.31 

13 Block V Road from P.C.O to Graveyard 0.76 

14 Block V Road Agha Khan Flat to  Graveyard 5.5 

15 Shahen Hotel to Ali Imam Bargh 0.25 

16 Road from Bhitai Library Grak Bridge 1.46 

17 Stadum Road from Badar Chowk to Bori Khan Hospital 0.46 

18 Imam Bargh Road from Bori Khan Hospital to Imam 
Bargh 

1.07 

19 Road from Dhobi Gath Bridge to Bakra Piri Bridge 0.91 

Baldia Zone 
 1 Hub River road 02 number to Hassan Goath 13.00 

2 5.B Road 2.00 

3 13.D Road  4.00 

4 Gulshan e Ghazi Dabble Road Uc.4 3.00 

5 Stadium Road Uc 03 5.00 

6 Naval Colony  Roaduc.03 4.00 

7 Rasheedabad Road uc.07 2.00 

Kemari Zone 
 1 M.A. Jinnah Road from Netti Jetti Bridge to Gate No. 1 4.50 

2 Massan Road   1.50 

3 Noor Uddin Road 1.50 

4 Qasim Shah Road 1.50 

5 M.T. Khan Road 3.00 

6 Mai Kolachi Road 4.00 

7 Maripur Road   3.50 

8 Hawksbay Road 15.00 

9 Dockyard Road  2.50 

10 Whest Wharf Road  2.50 

11 Agha Khan Road  1.00 

12 Main Sher Shah Road from Paracha Chowk to Meran 
Naka Bridge 

2.00 
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13 Sparco Road   12.00 

Total 161.00 

 
Secondary main roads (Single Carriageway) 

S No. Name of Road 
Lengt
h (KM) 

Orangi Zone 
 1 Bijli Nagar Road UC-01 0.85 

2 Mominabad chowk to Zia Colony Grave Yard 1.22 

3 Metrowill Road to Water Tank Zia Colony sheet II 1.50 

4 Mominabad Block A Market to Zia Colony Sheet I 1.50 

5 Mominabad Niazi Chowk Road B/W Block A & B 0.55 

6 Mominabad Nasir Hotal Road B/W Block B & D 0.51 

7 Mominabad Tayyaba Masjid Road up to Zia Colony 1.22 

8 Khyber Colony Road Sector 4 1.00 

9 Aggror Colony Road Sector 4 0.31 

10 
Islam Nagar Colony Quetta Hotel to UC-02 area Hill 
Side 1.22 

11 Bismillah Colony Road up to Mominabad UC-02 1.22 

12 Admore pump to Mominabad 1.20 

13 Zahoor Chowk to Mominabad 1.22 

14 Umer Baloch Mohallah Road 0.60 

15 Muslimabad Road from Faqir Colony Main Road 1.98 

16 Haryana Colony Mangal Bazar Road 1.16 

17 Haryana Colony  Aslam Chowk K K Colony 0.67 

18 K K Colony Road to Faqir Coony 0.76 

19 
Shahfasal Masjid Road from Faqir Colony Road to UC-
03 1.21 

20 10 No Market Road Fareed Colony UC-03 1.00 

21 Phool Wali Gali to Ibrahim Ali Bahi School 0.54 

22 Hyder Imam Bargha to Faqir Colony 0.54 

23 K K Abdul School to Faqir Colony Road 0.55 

24 Madni Masjid  10 No Road to Noori Masjid Road 0.60 

25 Al Fatha Grave Yard Road 0.37 

26 Madni Masjid to Panjab Chowk 0.55 

27 Maraj un Nabi Masjid to Ara Machine road 1.22 

28 DMC Office to 10 No Market Road UC-04 0.49 

29 National Bank to Sabbari Chowk 0.85 

30 Pakistan Book Centre to Muhammadi Chowk 0.85 

31 Rizwan Steel to Chamcha Hotel Road 0.60 

32 Chamcha Hotel to 10 No Market Road 0.67 

33 
Raheem Shah Colony Road up to Ploice Station 
Chowki 1.22 
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34 Urdu Chowk to Irani Camp Road 0.67 

35 Madina Colony Road up to Awami Chowk 1.00 

36 Mustfa Colony Road (Allah Wali Masjid Road) 1.00 

37 Ali Madical Store Road up to Raheem Shah Hill Side 1.06 

38 Shahzadi Patti Road up to Raheem shah Colony 0.85 

39 Faeedi Masjid Gali No 6 Fareed Colony 1.22 

1 Al Fatha Hall to Last Z Bus Stop UC-05 1.00 

2 Masjid Firdous to Chandni Chowk 1.00 

3 Pakistan Bazar Road 1.22 

4 Dillagi Road 1.00 

5 Khalil Market Road Baba Willayat Ali Shah Colony 1.37 

6 Opp Masjid Quba to Masjid Siddiq -e-akber Block j 1.22 

7 Noori Hotel to Molana Shoukat Ali Road Block D 0.73 

8 Islimi-e-Masjid to Baldia Willayat Ali Shah Colony 1.22 

9 Islimi-e-Masjid to Bawa Qatter 1.00 

10 Touheed Chowk Baldia town 1.22 

11 
Touheed Colony Road via Grave Yard to Raheem Shah 
Colony 1.00 

12 Bissmillah Chowk Road UC-06 1.50 

13 Pakistan Chowk Road 0.70 

14 Rehmat Chowk to Mawaty Chowk 2.50 

15 Chirstan Colony Road 2.00 

16 Zia ul haq Chowk to Datta Chawk Road UC-07 2.00 

17 Al Hira pump lal Masjid road 1.00 

18 Sadiqabad road 1.00 

19 Qureshi Market Road 1.00 

20 Al Mughani School Road 0.50 

21 Safina-e-ahlabat Road 0.75 

22 New 1-D Bus Stop road 0.65 

23 All Jannat Hall to Ejtimagha Road UC-08 1.00 

24 Sector 14 Road 2.00 

25 Faisal Chowk Road 1.00 

26 Akber Shaheed Road (Market Wali Road) 1.00 

27 Islam Chowk to Disco More UC-09 0.50 

28 Islam Chowk to 1 K 0.50 

29 Old Police station to Bangla Bazar 0.75 

30 Pakistan Bazar to Safaid Chowk 0.75 

31 12 L Road UC-10 0.60 

32 Kamal Pump to Shahra-e-Qaddafi 1.00 

33 Power House to Govt School 0.50 

34 12 L Road to Allah Wala College 1.00 

35 Gabol Colony Road 1.00 
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36 
Banaras Chowk to Sohni Chowk via Qatter Hospital 
UC-11 1.00 

37 1 No Chowk to Mangopir Road UC-12 1.00 

38 Metro Cenima ti 1 No Chowk 0.50 

39 Mangopir Road to Grave Yard  MPR Colony UC-13 0.75 

40 Bilal Masjid to Ladies Park  2.00 

41 Babo Hotel to Qater Hospital 1.00 

SITE Zone 
 1 Saud Hospital to Babu Hotel 4.57 

2 Road from Hafiz Textile Mill to Parda Park 1.83 

3 
Road from Bakra piri  Bridge to KMC Work Shop to 
KMC Flat Via Tajuddin Baba  Mazar 1.22 

4 
Main Shair Kahanbad Road  from Hazara Chowk to 
Matro Cause way 1.22 

5 Rabbani Mohallah Block B,C,D. 3.78 

6 Hammad Chicken Shop to Zahoria MAzar 0.25 

7 
Muhammad Pur Road Bismillah Masjid to Mujeeb 
House 0.30 

8 Khyber Road Khyber Bridge to Ghosia Pumping Station 2.13 

9 Chota graveyard to Frontier Colony 1.52 

10 
Mian Wali Road Muhammad Khan Niazi House to 
Masjid Aqsa 0.24 

11 Back Side Road Sarhad Petrol Pump 1.22 

12 Najeebullah House to Graveyard 0.61 

13 
Road from Chatri Chowk to Nadra Office and parda 
Park Road 1.22 

14 Road from Asif Colony to MAhajir Chowk 0.76 

15 Road From Noorani MAsjid to new abadgari 0.91 

16 Road from Union Council Office to Punjabi Mohallah 0.61 

17 Road from Union Council Office to Eidgah Ground 0.76 

18 Main MAnghopir Road to Waja Wali Muhammad 0.46 

19 Road from Shireen Bakery to GAreeb Nawaz Colony 0.67 

20 Road from Bakra Piri to Lashari Mohallah 0.61 

21 Road from Union Council Office to Magsi Muhallah 1.22 

22 
Road from Jahanbad Thana to pankha Hotel Main 
Khabari Bazar 0.76 

23 Main Khyber Road from Gate to Sewru Baba Mazar 0.55 

24 Muhammad Pur Police Chowki to Graveyard 0.25 

25 
Road from Barood Khana School Main Manghopir Road 
and Warsi Masjid 0.91 

26 Road from Dish Mandi to SMD Culvert  0.61 

27 
Const: of Road from SMD Culvert to Birohi Muhallah , 
Sindhi Muhallah and Meva Shah Graveyard 0.98 

28 
Jameel Biryani Road Hazara Chowk to Technical 
College 0.46 

29 Sector 4/E Road from Chudhary School to Grill Shop 0.91 

30 Main Pirabad Road Bacha Khan Markaz to Katti Pahari 1.83 

31 A Or A-1 Area Road 4.57 

32 Madina Hotel to Opposite Office 9.15 
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33 Subhani Road  0.37 

34 Nadir House to F-11 Bus Stop 1.24 

35 Different Road from Christen Mohallah 0.46 

36 Road from Warsi Masjid to Chatri Chowk 0.30 

37 Road from Bismillah Hotel to Bangali Masjid 0.30 

38 Road from Ayesha Manzil to K.B Contractor School 0.24 

39 E, F Area Road 0.91 

40 Kanwari Colony Road Ibrahim Masjid to Christen Abadi 0.46 

Baldia Zone 
 1 K.S Mujahid Road uc.08 2.00 

2 Gosiea Road uc.07 1.25 

3 Mir Alam Baloch Mohala Road uc. 08 1.00 

4 Kosor ChockRoad Uc.07 1.00 

5 Guldad Shah  Uc 06 1.00 

6 Iqbal Roaduc.06 1.00 

7 7 Number Graveyard Road uc. 06 1.00 

8 Tipu Sultan Road uc. 06 2.00 

9 Jhangir Road uc.05 1.05 

10 Quaid avenue road muc.05 1.05 

11 Rana ground Road uc.05 1.00 

12 Police Training Road   uc.04 1.50 

13 Lahori Hotel Road uc.04 1.05 

14 Qabail Road uc.04 1.05 

15 Memon Colony uc.04 1.05 

16 Jungle Colony Road uc 04 1.05 

17 Jaddah colony Road uc.04 1.05 

18 Dabba Colony Road uc.05 1.05 

19 Madina colony road uc.05 1.05 

20 24 Marcket Road uc.05 1.05 

21 Jam sahib Road uc.05 1.05 

22 Shahrah e Ali road uc.05 1.00 

23 Baba Ishaq Road uc.05 1.05 

24 Peala Hotel Road uc.05 1.00 

25 Govt School Road uc.05 1.00 

26 Jhangir road uc.02 1.00 

27 Eid gah to m.khan colony roadm uc.02 3.00 

28 Hahi Iqbal road uc.02 2.00 

29 Malik Fafaz road uc 01 1.05 

30 Gulshan e ghazi hazara block D uc.01 1.05 

31 09 number road uc.04 1.05 

32 Power House road uc.04 1.00 

33 100 Quarter to bin qasim road uc.04 2.00 

34 Ahmed raza road uc.04 1.00 

35 Lagari shoes to pakora chock road uc.03 1.05 

36 Qazi hospatil road Dubble road uc.03 1.05 

37 Al sadad chock road uc.03 1.50 

38 Qaimkhani road uc.03 3.00 

39 K.S.Mujahiditthad town road uc.02  1.50 

40 Maki Masjid road uc.02 1.00 
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Kemari Zone 
 1 NLC Road Sultanabad 1.20 

2 New Haji Camp Road Sultanabad 1.50 

3 Rehmania Masjid Sultanabad 0.75 

4 Saifur Rehman Road Sikandarabad 1.25 

5 Sadia Masjid Road  1.50 

6 Hussain Bux Market Road, Keamari 2.50 

7 Umer Khan Road  3.00 

8 Samaj Tanzeem Road  1.00 

9 Tara Chand Road  1.75 

10 Jungle Shah Road  1.50 

11 Endrus Road  1.00 

12 Custom Club Road 1.00 

13 Zia Uddin Hospital Road Keamari 2.00 

14 Mohammadi Road Sher Shah 1.50 

15 Urdu Bazar Road  1.50 

16 Toor Baba Road  1.50 

17 Akber Road  1.50 

18 Nayab Road  1.50 

19 Caltex Pump Road Gul Bai 1.50 

20 Marine Academy Road Maripurr 1.50 

21 Father Colony Maripur 1.50 

22 Madina Colony Maripur 0.50 

23 Dil Falah Abad. 0.50 

24 Tikri Village Road  1.00 

25 Thandi Sarak Road. 1.00 

26 Bilal Masjid Road 1.50 

27 Katchi Para Road Muach Goth 1.50 

28 Qasim Shah Colony Road  1.00 

29 Brohi Mohalla Road  1.00 

30 Bukhari Mohalla Road  1.00 

31 Sheikh Mohalla Road  1.00 

32 Main Market Road  1.00 

33 Lassi Road  1.00 

34 Pathan Colony Road  1.00 

35 Qasim Ali Shah Colony Road  1.00 

36 Amma Zeenat Road  1.00 

Total 228.10 

 
 
 
Proposed Machinery for Mechanical Sweeping and contained sweeping waste 
capacities under Front end collection plan. 
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Mechanical Sweeper -B1 
 

 Type- Vacuum type wet 
brushing mechanism 
 

 Maximum sweeping width 
3.5 Meter 
 

 Operating speed 5 to 10 KM 
Per Hour 
 

 Contained sweeping waste 
capacity  8 to 10  cubic 
meter 
 

 Water tank capacity 250 to 
350 liters 
 

 Total number of machine 
Required= 08 Number 
 
 
 
 
 
 

 

 Type- Vacuum type wet 
brushing mechanism 
 

 Maximum sweeping width 2 
Meter 
 

 Operating speed 5 to 8 KM 
Per Hour 
 

 Contained sweeping waste 
capacity  2 to 3.5  cubic 
meter 
 

 Water tank capacity 80 to 
100 liters 
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Proposed Machinery for Washing of Main Roads under Front-end collection 
plan. 

 
Mechanical Washers -C1 
 

 Type- Automatic sprinkling 
washing mechanism 
 

 Maximum Washing width 
3.5 Meter 
 

 Operating speed 5 to 10 KM 
Per Hour 
 

 Contained water tank 
capacity 1000 to 1500 
Gallons 
 

 Total number of machine 
Required= 04 Number 
 
 
 

 
 
 

 
 

 
 

 
 

 
 
 

c) Footpath, Medians, Roundabouts and Open Spaces.                  
(Manual Sweeping) 

It is suggested that on footpath Medians, Roundabouts and 
open spaces, manual sweeping be adopted along wheelbarrow 
and Suzuki Pickup type of vehicles to transport the sweeping 
waste from the beat (area) to bucket or containers placed 
nearby the area. Sweeping be carried out as per schedule of 
sweeping provided in technical specification. The purpose is that 
the area must be cleaned and cleared from garbage. 
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iv) Proposed Lifting & Disposal of MSW from 

Collection Point/Dustbin Sites to GTS. 
 

 
Under the proposed plan efficient and effective collection & 

transportation system for MSW is to be adopted using appropriate MSW 
collection, transportation, machineries and collection system. The 
suggested numbers of such machines of different MSW contained 
capacity to handle 1732 Tons Per day MSW generation of DMC West 
satisfactorily is 70 numbers. A system schedule must be developed that 
helps keeping the area free of garbage. To coop up the target numbers 
of collection point / dustbin sites are to be significantly reduced that can 
be done using: 

1. Containers, bucket, bins having tipping 
arrangements is to be provided at appropriate 
location that can be emptied into a compaction 
type container mounted on vehicles. 
 

 
 

Using compaction type containers mounted vehicles save labour 
cost and frequent cleaning of bin, buckets and containers help 
discourage scavengers, reduce insects/rodents problems, prevent 
windblown trash, control odor, save inside storage space and outside 
parking spaces, reduce the hazards of open dumping. For various such 
reasons emphasizes is made to use appropriate machinery for solid 
waste management and transportation. 

 
The bins, buckets and containers mechanism the vehicle type that 

is recommended for collection, transportation are mentioned hereunder 
along with pictorial view of desired vehicles and their tipping 
mechanism. Operation schedule of machines, number required and 
proposed plan for operation is given in technical specifications. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



Sindh Solid Waste Management Board 

[80] 
 

Executive Director (Operation-I)               West     Contractor 
      Karachi 

  

Proposed Machinery for lifting and Transportation including bin Tipping 
Mechanism under Front-end collection plan 

 
Bin tipping Mechanism -A1 
 

 Appliance- standard metal 
or plastic rubbish bin. 
 

 Bin cubage 0.24 to 0.3 
cubic meter 
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Bin tipping Mechanism A2 
Appliances- metal bucket  
Bucket cubage= 0.8 meter cube  
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Bucket raising Mechanism A3 
Appliance- big metal rubbish bucket  
Bucket cubage =3.35 meter cube 
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Bucket tipping mechanism-A4 
Appliances- special metal covering 
bucket. 
Bucket cubage =1.4 to 2meter cube 
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Type of Vehicle –Tipping Mechanism –Bin category and type of vehicles  

Vehicle Type - compactor semi-Automatic or fully Automatic compaction type. Container 

in-built vehicle with 

 BIN tipping  Mechanism –A1 

 BIN tipping  Mechanism-A2 

 Bucket raising  Mechanism-A3 

 Bucket tipping  Mechanism-A4       

 Container volume  

o 6.6 M3 

o 10 M3  

o 12 M3 

o 16 M3 

 Number required  

o A suggested number of machines having different container capacity that 

are required to handle MSW generation of DMC West on Daily Basis are 

mentioned as under: 

 Vehicle with Container Capacity of 6.6 M3   = 08 No. 

 Vehicle with Container Capacity of 10 M3   = 06 No. 

 Vehicle with Container Capacity of 12 M3   = 08 No. 

 Vehicle with Container Capacity of 16 M3  = 09 No. 

Total  = 31 No. 

 
 
 
 
 
 
 
 
Small vehicle tipping mechanism 
 
Appliances- auto tipping bucket  
Small vehicle bucket  cubage = 1.4 meter cube 
Capacity of in-built container = 1.5 to 2.5 meter cube  
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No Required 
 
As many numbers as 
required in view of the 
physical conditions.  
 
 

  
 
Container Hook Lifting type Mechanism  

 

 
 
Hook Lifting type Mechanism-B 
Appliances- metal container 
Container Cubage  

1. 10 m3  
2. 07 m3  
3. 05 m3  
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Number required  

 Suggested number of machines required of different container Volume 

capacity is   05 M3 Volume= 13 No. 

    07M3 Volume= 13 No. 

10M3 Volume= 13 No. 

     Total = 39 No. 

NOTE: THE CONTRACTOR IS SUPPOSED TO GIVE HIS OWN STRATEGY FOR THE 

FRONT END COLLECTION COMPRISING OF DIFFERENT TYPES OF VEHICLES 

(LARGE, MEDIUM AND SMALL AND EVEN UPTO HAND CARTS & WHEEL 

BARROWS). INNOVATIVE APPROACH LEADING TO IMPROVED EFFICIENCY AND 

SAVINGS IN COST WILL BE HIGHLY APPRECIATED. 

 

4.4 Schedule of Works 
Proposed schedule of work and services is given at term of reference 
and technical specification. 
 

 
4.5 GTS of Zones and Locations. 

 
a. Orangi Zone, Gondpass Landfill site or as designated by Procuring Agency. 

 
b. Baldia Zone, Gondpass Landfill site or as designated by procuring agency. 

 
c. Kemari Zone, Gondpass Landfill site or as designated by procuring agency. 

 
d. SITE Zone GTS is at UC-1 Pak Colony & UC-8 Qasba Colony or as 

designated by procuring agency. 
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Section V 

 

 

Terms of Reference & Technical Specification 
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Section V 
 
Terms of Reference & Technical Specification 
 

5.1 MSW by Definition 
 

 
Municipal Solid Waste, commonly known as trash or garbage 

is a waste type consisting of everyday items that are discarded by pubic 
and include food waste, market waste, yard waste, landscape waste 
(tree cutting, bushes, grass cuttings etc). Domestic waste, Slaughter 
and Sacrificial animal waste (like offals, bones, skin etc.) and other 
miscellaneous solid waste from residential commercial, institutional 
areas but do not include demolition waste (inert waste) Industrial waste, 
agriculture waste, Medical Waste or sewage sludge. 

 
The total estimated MSW generation in DMC West is 1732 

Tons Per Day, the composition of MSW and its quantum varies 
depending upon, type of dwelling population density, commercial activity 
and density of different type of bazaar and markets in the area, the 
quantum of MSW also reflects its variation on various occasion, like Eid 
Festival in the month of Ramdan and Eid-ul-Azha. The quantum also 
depends on seasonal variation. 

 
Municipal Solid Waste can be classified in several ways, but 

the following list represent at typical classification: 
 

 Biodegradable Waste i.e. 
Food and kitchen waste, green waste, waste 
from houses, gardens, papers. 
 

 Recyclable Material i.e. 
Like paper, glass, bottles, canes, metals, plastic, 
fabrics, clothes, batteries, old types etc. 
 

 Electrical and Electronics Waste 
Like discarded, electrical appliances etc. 
 

 Composite Waste. 
Waste clothing, Tetra Pack, Plastic like toys etc. 
 

 Hazardous Household Waste 
Like paints, chemical in daily residential usage, 
light bulbs, tube, spray cane, garden fertilizer, 
different type of plastic bottles and cans garden 
pesticide, herbicides etc. 
 
 

Municipal Solid Waste as defined here above includes all type of waste that is 
collected at dustbins/collection points except, demolition waste (inert waste) industrial 
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and medical waste, agriculture waste, sewage sludge but includes sweeping waste 
with a minor component of dirt as well as garden waste. 

 

5.2 Transition Period  
 
Transition period for the purpose of implementation of this 

contract is 03 (three) months starting from date of signing of agreement 
and work order. The contractor shall be liable to start its activities at the 
work and services even in the transaction period. 

 

5.3 Terms of Reference  
 

a. Scope of work 
  
1. Door to door collection of garbage & revamping of bin 

system. 
 

2. Sweeping of roads, streets, lane, footpath, medians and 
open spaces and sweeping waste collection and disposal. 
 

3. Washing of important roads as and when required on 
special occasions. 
 

4. Lifting and transportation MSW from dustbins sites & 
collection points to designated GTS or Landfill sites 
(depending upon feasibility). 
 

5. Establishment of Scientific Monitoring and Tracking of 
Entire System i.e. vehicle sanitary staff, assets etc.  
 

6. Establishment of complaint management system. 
 

7. Community awareness program and its implementation. 
 

b. Objective of work and services 
The objective of work and services is to provide efficient, 
cost effective, environment friendly solid waste collection 
transportation services and its efficient, effective 
management and operation systems for the public to live in 
waste free and healthy environment. Effective 
management and monitoring shall help in obtaining desired 
results on time. 

 
c. Tasks to be performed. 

 
1. Door to door collection. 

 
Door to door collection for Front End Collection 
Plan/mechanism is categorized as under: 

 
(a) Block Collection. 
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Wherein waste collecting vehicles with one or two waste 
collecting workers move around the residential blocks on a 
specified time each day and sounds horn or rings bell and 
wait at intermediate location for residents to bring waste in 
polythene bags to the collection vehicles or where the 
workers with the collecting vehicles collect garbage in a 
basket at the door step of the residents and throw in the 
collecting vehicles, which is then disposed off to nearest 
dustbin site. 

  
(b) Door Step Collection. 

Wherein waste is left outside the property by the residents in 
plastic/polythene bags and picked up by waste collecting 
vehicles moving in and around the residential area at a 
specific time on each day or collected at door step by the 
sweepers every day, equipped with wheel-barrow, handcart 
and disposed of to nearest dustbins sites. 

 
(c) Shared containers type collection. 

Wherein a container of suitable capacity is placed at an 
appropriate place within a residential block, apartment 
building market and shopping area and residents and other 
generators, put their waste stuff inside the container, these 
containers may be of hook and lifting type or may be bucket 
type with proper tipping arrangements, which are then 
emptied by compaction container type compactor vehicles 
and then again placed at the location. However this operation 
is done as many times as required to keep the container free 
from garbage. The locations where such containers are 
placed are kept cleaned and spilled out garbage is swept 
away from the surroundings. 

 
Anyone or all defined categories will be adopted under the front end 
collection plan for door to door collection keeping in view the 
demographics of the area, however for the purpose of guidance, 
sweeping methodology in various UCs of the Zones of DMC West is 
mentioned hereunder.  
 
Plastic bag will be provided free of cost by contractor/operator to all 
residential units for the first two weeks of the contract only.  

 
d. Street Sweeping and sweeping of main roads 

 
1. Conventional Type (i.e. manual). 

With the help of sweepers, using broom/brushes and 
sweeping waste is collected through wheelbarrow, 
transported and disposed off to nearby buckets containers 
with tipping arrangements. 

 
2. Mechanical Type (i.e. using machine sweepers). 

Appropriate, vacuum type mechanical sweeping vehicles 
including built-in sweeping waste containing facility, shall 
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be used. The sweeping waste shall be disposed off to 
nearest bucket or container having tipping arrangements. 

 
e. Collection and transportation of MSW 

 
Under the proposed plan efficient and effective collection & 
transportation system for MSW is to be adopted. A system 
that helps keeping the area free of garbage. To cope up the 
target numbers of collection point / dustbin sites are to be 
significantly reduced that can be done using: 

1. Containers, bucket, bins having tipping arrangements 
are to be provided at appropriate locations that can be 
emptied into a compaction type container mounted on 
vehicles. 

 
Using compaction type containers mounted vehicles saves 
labour cost and frequent cleaning of bin, buckets and 
containers help discourage scavengers, reduce 
insects/rodents problems, prevent windblown trash, control 
odor, saves inside storage space and outside parking 
spaces, reduce the hazards of open dumping. For various 
such reasons emphasis is laid to use appropriate 
machinery for solid waste management and transportation. 

 
f. Responsibilities of procuring agency  

 
1. In case the procuring agency does not fulfill its obligation 

regarding signing of agreement the contractor may 
relinquish its commitments 45 (forty five) days after 
receiving the acceptance letter by procuring agency. 
 

2. The procuring agency shall assist and facilitate the 
contractor in performing the work and services as per the 
contract in respectful and honorable manner throughout 
the period of contract. 
 

3. The procuring agency shall make all due payments to the 
contractor against verified monthly bills on time and will be 
careful and justify the imposing penalties, if any. 

 
g. Responsibilities of contractor 

 
1. The contractor shall perform the work and services under 

this contract in respectful, honorable manner with an 
objective and resolve to serve the people of the area. 
 

2. The contractor shall submit his monthly performance bill in 
time and in accordance work performed correctly and in 
justifiable manner. 
 



Sindh Solid Waste Management Board 

[92] 
 

Executive Director (Operation-I)               West     Contractor 
      Karachi 

  

3. Contractor shall follow the instructions and guidelines 
issued by client or by representative of client and shall 
comply with all such instructions timely. 
 

4. Contractor is responsible for ensuring good behavior to 
public and shall follow the code of conduct mentioned in 
contract document.  

 

5.4 Technical specification. 
 

A. Revamping of Bin System. 
The contractor shall provide bins, buckets, and containers having tipping 
mechanism compatible with compactor vehicles in the color scheme noted 
below 

Orangi Zone – Golden Brown 
SITE Zone – Sky Blue  
Baldia Zone – Silver Brown 
Kemari Zone – Sea Green 
 
 
Marking of Logo and Letters 
Sindh Solid Waste Management Board and the Zone Name 
shall be written in Capital Bold Letter and its logo shall be 
placed on bin, buckets and containers with the approval of 
the Procuring Agency. 
 
Bin Type and Sizes  
 

1. Plastic Litterbins of bin cubage 0.24 to 0.3 Meter cube. 
 

2. Standard metals bucket with the following cubage: 
a. Bucket cubage of 0.8 to 1.4 m3. 
b. Bucket cubage of 1.4 to 2 m3. 
c. Big bucket cubage 3.35 to 4 m3. 

 
3. Standard Metal Container of container cubage 5 to 10 m3. 

All the bins, buckets and containers shall be of tipping 
type. 
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Bin Requirements 
 

Zones 
Plastic Litterbins 
of different sizes 

and colors 

Standard metal 
bucket of 

different sizes 
and colors 

Standard Metal 
container of 

different sizes and 
colors 

Orangi 1500 Nos.  1000 Nos. 200 Nos.  

SITE 1000 Nos. 500 Nos. 150 Nos. 

Baldia  1500 Nos. 1000 Nos. 200 Nos. 

Kemari 300 Nos 500 Nos. 150 Nos. 

Total 4300 Nos. 3000 Nos. 700 Nos. 

Area of 
placement  

 in market & 
shops 

in market 
shopping malls & 

commercial 
centre & 

residential Unit 

At appropriate 
places in 

residential areas, 
apartment blocks, 
residential blocks 
and public places 

 
REMARKS: 

Contractor shall provide bins, buckets, and container on prior approval for 
numbers to be provided at first stage second stage and third stage as desired by 
procuring agency. 

 
B. Plan for Placement of bins, buckets and containers 
 

The contractor will prepare a comprehensive plan for placement of 
bins, buckets and containers in various union councils of each zone as 
per guideline for revamping of bins system. 
 
The plan submitted by successful bidder shall be reviewed by client 
after award of the contract and a revise plan shall be prepared with 
mutual consent of client and contractor and with the approval of client, 
the approved plan shall be implemented for provision work and 
services under this contract. 

 
C. Polythene bag 

 

Polythene bag of size 0.5X1 meter in black color of 30 micron 
thickness with letter and logo of SSWMB printed on it shall be 
provided by the contractor for door to door collection in the areas 
where door step strategy is adopted. Contractor will provide such bags 
free of cost for the first two week of the contract and thereafter bag will 
be provided to residents on payment. Prior approval of the client shall 
be required for the cost of the bag provided to residents. Samples of 
polythene bag shall be sent for approval of client with required 
printing. Approved bags only shall be supplied to the residents. 
Polythene bags shall be provided for everyday collection solid waste 
to the residents.   
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D. Cost of Polythene bags provided free of cost 
 

All cost towards providing/supplying of polythene bags free of cost (for 
the first two week of the contract) shall be included in unit cost of work 
and services mentioned in price list.  

 

E. Door to door collection plan 
 

Domestic waste shall be collected via strategy for door to door 
collection defined under front end collection plan contractor shall 
submit plans for implementation of this system for door to door 
collection along with the tender.  Such plan shall be review and 
reworked with the consent of client and successful bidder and shall 
subject to approval of competent authority. The approved plan shall be 
implemented. The strategy for door-to-door collection defined herein 
the documents using UC wise parameter are basic once and the 
bidder is supposed to give their own appropriate plan and strategy. 
Innovation and out of box ideas shall encourage 

 

F. Handcarts and other tools for door to door collection 
 

1. Contractor will collect waste from narrow streets, which can not 
access by garbage vehicle through workers using wheeled 
handcart and empty them to nearby container or to the compactor 
vehicle standing nearby locality. 
Wheeled handcart bin cubage = 120 Litters  
 

2. Contractor may also collect waste from congested residential 
colonies through workers using wheel barrow and basket    

 
G. Manual sweeping  
 

Manual sweeping of roads shall be done by man/woman sweepers 
using broom/brushes and sweeping waste is collected through 
wheelbarrows and sweeping waste disposed off at nearby 
container or bucket or compactor vehicles standing nearby the 
locality. 
 
Tools for manual sweeping  

1. Broom and brushes 
2. Shovel and spades  
3. Racks  
4. Basket 
5. Hoe.  
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H. Length and area for manual sweeping 

a) Orangi Zone     667.80 KM 
b) SITE Zone         222.75 KM 
c) Baldia Zone_______________   451.35 KM 
d) Kemari Zone_______________  731.46 KM 

Total             2073.36 KM 
e) Length and area for manual sweeping under following subhead is 

noted below.  
a) Medians     103890 Sq Meter 
b) Footpath     34545  Sq Meter 
c) Roundabouts     14300  Sq Meter 
d) Open spaces     24000 Sq Meter 

Total             176735 Sq Meter 

 
I. Workforce required for manual sweeping 

Minimum suggested workforce required for sweeping of roads, medians, 
footpaths, roundabouts and open spaces under manual sweeping 2500 
persons. 
 

J. Schedule for manual sweeping  
 

Type of roads 
Manual 

sweeping length 
meter 

Mon Tue Wed Thu Fri Sat Sun 

Secondary Main Road 309500 Yes No Yes No Yes No No 

Streets 897550 No Yes No Yes No Yes No  

Narrow lanes 766313 Yes No Yes No Yes No No 

         

Type of Area 
Manual 

sweeping 
Square meter 

Mon Tue Wed Thu Fri Sat Sun 

Medians 103890 Yes No No Yes No  No No 

Footpath 34545 No No  Yes No No Yes  No 

Open spaces 24000 No No No No No Yes No 

Roundabouts 14300 Yes No No No No No No 

 
Manual sweeping shall be done in 02 (two) shift according to the 
schedule of sweeping. 

06:00AM –to-  10:00 AM     Shift-1   
02:00PM –to-  06:00 PM     Shift-2 

All cost towards workers, bins, bucket, container, tools must be included 
in the unit cast of works and services items mentioned in the price list. 

 

K. Schedule for mechanical sweeping on primary and 
secondary main roads 

 

DMC 
Mechanical  
sweeping 

length meter 

Number of 
Sweeping 
Machine 

Mon Tue Wed Thu Fri Sat Sun 

West 264932 8 Yes No Yes No Yes No No 
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Standard mechanical sweeping machine of vacuum type with self 
contained in-built waste collection container shall be applied at the work. 

 

L. Plan for mechanical sweeping. 
 

Contractor will prepare a comprehensive plan for mechanical sweeping 
work of each zone as per guideline given herein above and will attached 
the same with the contract document. The plan submitted by the 
successful bidder shall be reviewed by the client after award of the 
contract. The approved plan shall be implemented for operation of work 
and services under this contract. 
 

M. Plan for collection and transportation of MSW and 
schedule of operation. 

 

Name of 
DMC 

MSW 
Generation 
Ton Per day 

Number of 
collection and 
transportation 

vehicles of 
different Capacity 

Mon Tue Wed Thu Fri Sat Sun 

DMC West  1732 70 Yes Yes Yes Yes Yes Yes Yes 

Door to door 
collection   

Inclusive 
as above 

Tool as per 
requirement 

Yes Yes Yes Yes Yes Yes Yes 

 

N. Plan for mechanical washing of the road 
 

Name 
of 

DMC 

Length of 
washing of 
main roads 
Per Year 

Number of 
Washing vehicle 

Mon Tue Wed Thu Fri Sat Sun 

DMC 
West  

600 04 Occasionally when asked for. On written orders  

 

Note:- 
The schedule and work plan given herein above are based on 
basic parameters and of tentative basis and the bidder are 
supposed to give their own appropriate plan strategies and 
schedules. Innovation and out of box ideas shall be encourage.  

 

O.  Proposed Managerial and operational staff requirement  
 

S. 
No. 

Designation Nos. Qualification Remarks 

01. Manager Operation 01 Well experienced high qualified 
professional engineer 

Please attached the 
C.V. of the personal 

02 Manager Monitoring 
& Tracking System 

01 Personal may be an I.T. Specialist at 
least B.S in computer science with 
specialization in networking and 
system management sciences  

Please attached the 
C.V. of the personal 

03 Zone Field Incharge 04 Graduate having sufficient experience 
in SWM. 

Please attached the 
C.V. of the personal 

04 Supervisor 38 Graduate having sufficient experience 
in SWM. 

Please attached the 
C.V. of the personal 

05 Asst. Supervisor 76 Intermediate sufficient experience in 
SWM. 

Please attached the 
C.V. of the personal 

06 Muquddam 114 Metric having sufficient experience in 
SWM. 

Please attached the 
C.V. of the personal 
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5.5 Basis of current date prices 
 

i. Source of price (Diesel/Petrol) 
 
The source of prices of diesel/petrol/lubricants shall be either 
obtained from Government of Pakistan (GOP) Federal Bureau of 
Statistics (FBS) monthly statistical bulletin or Pakistan State Oil 
(PSO) however for a particular adjustable element the same source 
shall be used throughout the currency of the contract. 
 

ii. Source price – Labour (Unskilled)  
The source price for labour shall be either Govt. of Pakistan (GOP) 
Federal Bureau of Statistics (FBS) statistical bulletin or statutory 
notifications. However for a particular adjustable element the same 
source shall be used throughout the currency of the contract. 
 

iii. Element for price adjustment  
Following specified elements is subjected to price adjustment  

a) Fuel (Diesel) for vehicles collecting/Transporting 
MSW only 

b) Labour (unskilled) 
 

iv. Standard Procedure and Formula for Price Adjustment 
Calculations. 
 

A) Applicability.  
 

a. The provision for price adjustment shall be applicable to this 
contract and price adjustment shall be applicable and as 
payable in full for original scheduled completion period. 

 
b. In the event the completion of contract exceeds the original 

scheduled period then: 
i. In case of default on the part of contractor causing 

delay in original scheduled completion, the rate of 
price adjustment will be frozen at the original 
scheduled date of completion, however price 
adjustment will be applicable till actual completion. 
While computing price adjustment beyond the 
scheduled completion period, in the event the rate is 
reduced then that reduced rate will be applicable. 

ii. The price adjustment will be payable in full for the 
extended period, if the contractor has been granted 
an extension of time for no fault on part of the 
contractor duly approved by Sindh Solid Waste 
Management Board (the procuring agency). 

 
c. The Basis for compensation (Price Adjustment) will be only 

those element as specifically listed in clause No.5.5(iii) of 
this document. 
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d. There shall be no price adjustment for the elements, which 
the procuring agency have either supplied free, of cost or at 
fixed prices as well as for those elements for which an 
umbrella ex-gratia or escalation cover is provided by the 
Government through an executive order or Statutory 
Regulatory Order (SRO). 

 
e. The price adjustment provided herein is only for price 

adjustment in Local Currency (Pak Rupees). 
 

f. No method other than given in this document is applicable 
to compute the price adjustment. 

 
B) Base Date Price and Current Date Price 

 
a. Base Date Price. 

The base date price (or Base date index) of the element 
specified in clause 5.5 (iii) shall be the price of the element 
which was prevalent twenty eight (28) days prior to the date 
of submission of tender and such price is to be indicated in 
writing in the document, as required to be provided by the 
bidder under appendix-A along with the documentary 
evidence of specified source. The base date price of the 
specified element shall be obtained from the sources 
specified under clause No.5.5 

 
b. Current Date Price. 

The current date price (or current date index) of the 
element specified under clause 5.5(iii) shall be price of the 
element, which was prevalent twenty eight (28) days prior 
to the start of the execution month (calendar month) to 
which a particular monthly statement (monthly running bill) 
is related. The current date price of the specified element 
shall be obtained from the source specified in the contract 
and its documentary evidence is to be provided by the 
contractor along with monthly bill statement. 

 
c. Procedure. 

The monthly bill statement (monthly running bill) as 
submitted by the contractor, will be  

 
i. Subjected to verification by procuring agency or its 

authorized representatives. In case the billed amount 
is for more than one month, the amount of bill shall 
be segregated for actual work done for each month. 

 
ii. Considering the base date price and current date 

price, the price adjustment in the billed amount then 
be calculated for the month under consideration in 
accordance with the formula for price adjustment  
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C) Formula for Price Adjustment (generalized form) 
 

Pn=A + b Ln + c  Mn + d En +…………. 
                 Lo        Mo       Eo 

 
Pn =  is Price Adjustment factor for the work carried out in 

the period n. 
 
A = is a constant or non-adjustable portion of the price 

adjustment factor as specified here under representing 
the non-adjustable portion of contract price. 

 
b, c, d ….= are the coefficient or weightage order 0.xx (i.e. fraction 

having two significant digits) for each specified element 
of adjustment in the contract. The sum of A, b, c, d, etc 
shall be one. 

 
Lo, Mo, Eo,…..= are the base date indices for the specified 

(adjustable) element. 
 
Ln, Mn, En, ….= are the current date indices of the specified 

(adjustable) element. 
 
If P is the amount payable (prior to adjustment) at the rate entered 
in the price schedule of work carried out in period n then adjusted 
payable bill amount to the contractor for the work carried out in 
period n shall be equal to PnXP. 

 

5.6 Rate analysis 
 

The contractor shall provide rate analysis for each item of BOQ 
mentioned in the price sheet. The rate analysis should indicate 
breakup of Unit Cost by activities involved in an item. The 
consumption of fuel at current rates, factored cost of machines, cost 
of Litterbins, buckets, containers, polythene bags (that are provided 
free of cost for two weeks only), tools, labour cost, managing and 
monitoring and other cost breakup while evaluating unit price for the 
items of works and services and shall also provide breakup of cost of 
other items that are inbuilt in items of works, and the way of 
evaluation the unit prices. The details are required to assist the 
reasonability of rates quoted by the contractor. 

 

5.7 Chargeable works 
 

The contractor shall provide polythene bags to the resident free of 
cost for the first two weeks of the contract period, afterwards the 
contractor shall charge the cost of polythene bags from the area 
residents to whom the bags are provided, however the cost of the 
bags shall be approved by the client. In any case no cost towards 
supplying polythene bags to the residents shall be included or inbuilt 
in the unit price of the item mentioned in the price list except that 
provided free of cost for first two weeks of the contract. After two 
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weeks, the residents shall be at liberty to buy these polythene bags 
either from the contractor or open market (as per approved 
specification). 
 

5.8 Procuring agency representative, duties and authorities 
 

The procuring agency will appoint a supervising consulting firm or 
supervising personnel to examine whether work is being performed 
in accordance with the standards, quality and specifications. The 
supervising consulting firm shall verify the monthly performance bill, 
check monthly performance and shall report to the client. The 
contractor shall conform to the instructions of the supervising 
authority. 
 

5.9 Uniform 
 

All field staff of the contractor shall wear a proper uniform as 
approved by the client. A logo of SSWMB shall be placed on the 
front pocket and on the back of the uniform, the cost of uniform shall 
be included in the unit price of work item mentioned in the price list. 

 

5.10 Weightment of MSW. 
 

Payment of MSW collection and Transportation shall be based on 
weight (Metric Ton=1000Kg), subjected to weight 
quantified/measured through a designated weighbridge (weighbridge 
designated and approved by SSWMB). The weighing charges shall 
be borne by the contractor and deemed to be included in the Unit 
Cost of the item. 

 

5.11 Tentative Weight Assessment.  
 

The weight of Municipal Solid Waste shall be assessed on the basis 
of its density as (Weight / Volume) Tons Per Cubic feet. (SSWMB 
and the contractor, prior to the execution of work shall subject this 
density to verification). The jointly verified density shall be used for 
assessment of weight of MSW throughout the contract). The 
Assessment of weight by density shall not be the basis of Payment.  
This tentative assessment of weight is a check to ensure that any 
construction debris or inert waste is not mixed with MSW. The 
contractor, for the purpose of assessment, shall provide cubage of 
each and every vehicle container transporting MSW to GTS or 
Landfill. 
  
Debris and inert waste shall not be mixed with MSW. Any weight of 
debris or inert waste shall not be subject to payments. If mixed with 
MSW strict action shall be taken including imposition of penalties 
and all such weight shall not be allowed / calculated for payment. 
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5.12 Rating System and Payment Criteria for sweeping work (Manual 
and Mechanical). 

A) Street Cleaning Rating System in Term of Litter and Dust. 
 

Numeric 
Value 

Service Standard sweeping works 
Payment in terms of 

percentage of cost of 
work done 

1 a) A clean street no litter 
b) A clean street no dust and particles 100% 

2 a) A clean street, except for a few one 
piece of litter 

b) A clean street, except for a few dust 
particles micron>40 90% 

3 a) No concentration of litter. There are no 
piles of litter, and there are large gaps 
between pieces of litter. 

b) No concentration of dust. There are no 
piles of dust, and there are large gaps 
between minor heap of dust particle or 
small gaps between dust particles. 80% 

4 a) Litter is concentrated in spots. There 
may either be large gaps between pile 
of liter, or small gaps between pieces 
of litter. 

b) Dust and particle micron <600 is 
concentrated in spots, there may either 
gaps between minor heap of dust 
particle or small gaps between dust 
particle  70% 

5 a) Litter is concentrated and there are 
only small gaps between pieces of 
litter. 

b) Dust and particle micron <1000 is 
concentrated in spots, there may either 
gaps between minor heap of dust 
particle or small gaps between dust 
particle 50% 

6 a) Litter is highly concentrated with no 
gaps in the pile of liter; the litter is 
straight line along the curb. 

b) Dust is highly concentrated with no 
gaps in the heaps of dust and particle. 
The dust is straight line along the curb. 30% 

7 a) Litter is very highly concentrated and 
there are no gaps between the piles of 
litter. The litter is a straight line along 
and over the curb. 

b) Dust is very highly concentrated and 
there are no gaps between the dusts. 
The dust is a straight line along and 
over the curb. 0% 
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B) Bases for Payment for Sweeping Work. 
 

i. Manual sweeping of 
Road/Streets with 
Kerb at both edge 
with or without 
footpath but not 
including sweeping of 
footpath. 

 
 
 
W1= 2 Meters Minimum from the edge stone of road 
W2= 2 Meters Minimum from the edge stone of road 
L   =  Length of sweeping 
 
Sweeping work measured in KM in one direction of road= W1 and W2 both for length of 
sweeping L 
 
Note: Single length L of sweeping in one direction (inclusive of both W1 and W2) shall 

be considered for payment. 
 
ii. Manual sweeping of 

Road/Streets with earthen 
embankments or sides 
without kerbs. 

 
 
Note: Single length L of sweeping in one direction inclusive of both W1 and W2 shall be 

considered for payment. 
 
 

iii. Mechanical sweeping of roads 
single or double carriageways. 

a) Mechanical sweeping of 
roads (single or double 
carriageways) with kerbs at 
both edge with or without 
footpath, but not including 
sweeping of footpath 

W1= 2 Meters Minimum from the edge stone of road 
W2= 2 Meters Minimum from the edge stone of road 

 
Sweeping work measured in KM in one direction of road= W1 and W2 both for length of 
sweeping L 
 
Note: Single length L of sweeping in one direction (inclusive of both W1 and W2) shall 

be considered for payment. 
 

b) Mechanical sweeping of roads 
single or double carriageways 
with earthen embankment 



Sindh Solid Waste Management Board 

[103] 
 

Executive Director (Operation-I)               West     Contractor 
      Karachi 

  

sides without kerbs having Central median or without Central Median.  
 

Sweeping work measured in KM in one direction of road= W1 and W2 both for length of 
sweeping L 
 
Note: Single length L of sweeping in one direction (inclusive of both W1 and W2) shall 

be considered for payment. 
 

5.13 Submission of Monthly Bill 
A. The contractor shall submit the bill for the work and service performed 

by 7th day of every month. Monthly bill shall be supported by zone wise 
MSW weight slips along with detail of lifting of MSW including date, time 
and location. An inventory of roads on which sweeping work is done 
with length and reference date, time and location shall be provided by 
the contractor in support of his bill. Contractor may use GIS System and 
other latest technology to provide information in support of his monthly 
bill submission. 
 

B. Minimum amount of monthly bill (interim / running payment certificate):  
the amount of interim running payment shall be equal to the amount of 
certified monthly works executed. The monthly bill shall be paid within 
15 days of its submission. 

 

5.14 Demolition, Construction/Building Material and Debris 
Management Service. 

 
The contractor shall be required to provide demolition construction/building 
material and debris management service on phone call or on complaint for 
removal/lifting and disposal of debris of demolition, construction/ building 
material from the area of service (the area of service of DMC West at his 
own risk and cost. For the purpose of this management the contractor shall 
be required to: 
a) Provide as much number of vehicles as required to lift and transport of 

demolition material and debris. 
b) Provide as much staff as required to manage this service. 
c) Construct, manage and operate a construction demolition/building 

material and debris yard at appropriate place within the same area 
where demolition material and debris shall be dumped.   

 
The contractor shall however be allowed to charge a free from the public 
requesting for lifting/removal of such demolition material and debris. The 
fee/charges for this service shall be fixed at the rates approved be the 
SSWMB. 
 
The contractor shall also be allowed to sell out demolition 
construction/building material dumped at the yard at the rates approved by  
SSWMB procuring agency. 
 
The contractor is hereby warned that: 

 Dumping of demolition, construction/building material in the 
community dustbins, on road, streets, lanes, footpath, central 
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median, roundabout & open places is strictly prohibited and any 
violation in this regard will be dealt strictly and penalized as per 
law / rules. 
 
 

5.15 Notices 
 

Prior to impose penalty, the contractor shall be informed by procuring 
agency officials of his deficiencies through two consecutive notices at a 
week’s interval, after that, penalty will be imposed. 
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Appendix-A 
 

Price Adjustment Under Clause 5.5 of Section-V of  Contract Document 
 
The source of indices and the weightages or coefficient for us in the adjustment formula 
under Clause 5.5 shall be as follows: 
 

Cost 
Element 

Description Weightages Applicable index 

1 2 3 4 

Non Adjustable Portion 

(i) Fixed Portion  0.49 

Official price from public sector 
organization or statistical bulletin 
published by Federal Bureau of 

Statistic (FBS), Statistical 
Division Govt. of Pakistan 

Statutory Notification. 

Adjustable portion  

(i) Fuel Diesel  0.08 

Govt. of Pakistan by Federal 
Bureau of Statistic (FBS), 

Monthly statistical bulletin or 
Pakistan State Oil  

(ii) Labour (unskilled) 0.43 

Govt. of Pakistan (GoP) Federal 
Bureau of Statistic (FBS), 

Statistical Bulletin and Statutory 
Notification. 

  Total 1.00   

 
 

1. For Base Date and Current date indices refer clause No.5.5. The base cost 
indices or prices shall be those applying 28 days prior to the latest day for 
submission of bids. Current indices or prices shall be those applying 28 days 
prior to the last day of the billing period. 
 

2. Any fluctuation in the indices or prices of elements other than those given 
above shall not be subject to adjustment of the Contract Price. 
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Appendix-B 
 
 

Price Adjustment Under Clause 5.5 of Section-V of Contract Document 
 
 
 

(To be filled in by bidder/contractor) 
 

Sr. No. Description 
Base Date 

Price  
Source 

1 2 3 4 

(i) Fuel (Diesel) 
 

As given under 
Clause No.5.5-i  

(ii) Labour (unskilled 
 

As given under 
Clause No.5.5-ii  

 
 
 

Sr. No. Description 
Current Date 

Price 
Source 

1 2 3 4 

(i) Fuel (Diesel) 
 

As given under 
Clause No.5.5-i  

(ii) Labour (unskilled 
 

As given under 
Clause No.5.5-ii  

 
 
 
Note: The bidder/contractor is hereby cautioned to read clause 5.5 and price 

adjustment procedure given therein carefully while filling the above 
appendix. 

  



Sindh Solid Waste Management Board 

[107] 
 

Executive Director (Operation-I)               West     Contractor 
      Karachi 

  

Appendix-C 
 
 

List of Subcontractors  
 

I/we intend to subcontract the following parts of the work to subcontractors. In my/our 
opinion, the subcontractors named hereunder are reliable and competent to perform that 
part of the work for which each is listed. 
 
Enclosed are documentation outlining experience of sub contractors, the curriculum vitae 
and experience of their key personnel and type of contracts carried out in the past. 
 
 

Part of Works 
(Give Details) 

Subcontractor 
(With Complete Address) 

1 2 

 
 
 
 
 
 
 
 
 

 

 
 
 
 
 
Note: While filling the above reference may kindly be drawn to Clause 

No.2.22 of this document. 
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Appendix-D 
 
 

List of Solid Waste Machinery / Vehicles & Equipment 
 
 

Owned 
Purchased or 

Leased 

Description 
of Unit 
(Make, 

Model, Year 

Capacity 
HP 

Rating 

Condition Present 
Location 

or 
Source 

Dated of 
Delivery 
at Site 

Fuel 
consumption 

Per 
Kilometer  

1 2 3 4 5 6 7 
a. Compactor 

along with 
tipping 
arrangemen
ts  

      

b.  Suzuki 
Pickup Type 
Vehicles with 
tipping 
arrangements 

      

c. Arm Rolls 
Type Vehicles 
with tipping 
arrangements 

      

d. Mechanical 
Sweepers 
vacuum type 
with wet 
sweeping 
mechanism and 
contained dirt 
provisions  

      

e. Mechanical 
Sweepers 
vacuum type 
with dry 
sweeping 
mechanism and 
contained dirt 
provisions  

      

f.  Mechanical 
Washer 

      

 
 
 
Note: While filling the above reference may kindly be drawn to Clause 

No.4.3 carefully of this document. 
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Appendix-E 
 
 

List of Solid Waste Machinery / Vehicles that the contractor intend to purchase 
from the DMC (West)  

 
 

Make Model of the 
Machinery 

Type of Machinery Registration No. 

1 2 3 

   

   

   

   

   

   

 
 
 
 
 
 
 
Note: While filling the above contractor /bidder is requested to survey the 

existing machinery of the DMC West with due care and diligence  
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Appendix-F 
 
 
 

Breakdown of Unit Cost of the items in BOQ by the Activities and Works in that 
item 

 
 
 

Group of Activities in an item of BOQ: ________________  
 

No. Description of the Activities in 
the Item 

Unit Unit 
Cost 

Quantity Cost in Pak 
Rupees 

Cost in 
US$ 

1       

2       

3       

4       

5       

 
 
Cost = Unit Cost x Quantity 
 
 
 
 
 
 
Note: While filling the above contractor /bidder is requested to study the 

document and description of Items in BOQ carefully  
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Appendix-G 
 
 
 

Estimated Progress Payments. 
 
 

Bidder’s estimate of the value of work, which would be executed by him during each of 
the periods stated below, based on his Programmed of the Works and the Rates in the 
Bill of Quantities, expressed in millions of Pakistani Rupees. 
 
 

Quarter/Year/Period Amounts 
(Million of Rupees.) 

1 2 

1st Quarter  

2nd Quarter  

3rd Quarter  

4th Quarter  

5th Quarter  

6th Quarter  

7th Quarter  

8th Quarter  

9th Quarter  

Bid Price  
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Section VI 

 

 

Performance Evaluation & Monitoring 

System 
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Section VI 
Performance Evaluation & Monitoring System 
 
 
6.1 Scientific Monitoring and tracking system for entire management 

and operation Plan 
 

The monitoring of processes included in front-end services should be 

aimed to ensure that the objectives of solid waste management plan are 

realized and achieved. The proposed mechanism for different processes 

include: 

COMMAND AND CONTROL CENTRE 

 Central as well as District Command and Control Centre is planned to 
be established by SSWMB. 

 However the Contractor shall have to set up his own Control Room for 
effective monitoring and execution of the scheme.  

 Members from District Municipal Corporation and Sindh Solid Waste 
Management Board shall be given access to the control room. 

 Radio monitoring system to be established at control room. 

 Android-based monitoring system be established at control room. 

 GPS tracking system for garbage transportation vehicles. 
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Section VII 

 

Conditions of Contract and Price Sheet 
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Section VII 
Conditions of Contract and Price Sheet 
 

7.1 Compliance of Laws & Rules Regulation 
 

The contractor shall be bound under this contract to comply with all 
substantive and procedure laws of Islamic Republic of Pakistan, which 
may include but are not limited to the followings: 

i) Labour Laws 
 

ii) Land Laws 
 

iii) Environmental Laws 
 

iv) Local Govt. Act. / laws 
 

v) All National and Provincial Rules and Regulation 
applicable to the nature of services and works under 
this contract. 
 

Inability of successful bidder to comply with all laws, rules, regulation 
and procedures will result in penalization, as per penalty clauses 
provided in this contract. 
 
All substantive and procedural laws of Islamic Republic of Pakistan 
including Sindh Public Procurement Rules 2010 amended 2013 shall 
govern this document. 

 
7.2 RFP Document 

 
All section of RFP documents i.e.  
 
i) Section-I Preambles 

 
ii) Section-II Instruction to Contractor 

 
iii) Section-III Description of the Zones of DMC West 

 
iv) Section IV Proposed plan for DMC West 

 
v) Section-V Terms and reference and Technical 

Specifications. 
 

vi) Section-VI Performance Evaluation and Monitoring 
System 
 

vii) Section-VII Conditions of Contract & Price Sheet 
 

viii) Section-VIII Annexure 
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All Sections noted above and the clauses contain therein are part and 
parcel of RFP Document and are integral parts of the agreement and 
shall be binding upon client and contractor. 

 

7.3 Correspondences-Communications-Notices 
 
All correspondence, communication and notices required or permitted 
under this contract shall be in writing and in English language and 
shall be given (to and from contractors & client) at official address 
provided in this contract document. Change of address shall be duly 
notified by the relevant parties. 

 
7.4 Language of Agreement 

 
Agreement will be prepared in English language. 

 
7.5 Type of Agreement and Contract Price 

 
The agreement is a unit price contract, the sum of amounts is 
calculated by multiplying quantity of each work item as indicated in the 
price list and unit price quoted by the contractor for that work / 
services items. The payments of each work/services performed by the 
contractor shall be based on the unit price quoted by the contractor. 

 
7.6 Duties and Taxes 

 
All of the taxes, duties, fees, and other contractual costs regarding the 
signing of the contract shall be born by the contractor. 
 

7.7 Expenses included in the Contract Price 
 
All costs associated with the operational management, monitoring and 
performance of works and services according to the contract, 
expanses related with fuel, spare parts, maintenance and repair, 
depreciation of vehicles (solid waste collection and transportation 
vehicles) etc. and cost of other incidental items, cost of transportation, 
cost of trollies, polythene bags, containers, dustbins, litterbins and 
others mentioned in various sections of the contract. Cost of any or all 
insurances related to and for the purpose of works and cost of all 
taxes required to be paid by the contractor pursuant to laws of 
Pakistan. All the above-mentioned costs and those mentioned in the 
sections of the contract document must be taken into account and 
included in bid price.  

 
7.8 Intermediate payment / Running Bill 

 
The contractor shall submit running bill in the first week of every 
month for the work and services performed by him. The monthly 
performance shall be checked and determined by the client subject to 
verification through client representatives and on the basis of such 
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verified determinations by the client payment shall be made within 15 
days after submission of monthly performance bill/running bill by the 
contractor. 

 
7.9 Insurance of work & work places 

 
The contractor shall be responsible for safeguarding of work and work 
places. The contractor shall take all insurances required by pertinent 
legislations and submit the policies thereof to the client. The contractor 
shall be responsible for any damages caused by his or his 
subcontractor’s personnel in respect of work performed under this 
contract. 

 
7.10 Indemnification by Bidder/Contractor 

 
Contractor shall indemnify, defend and hold harmless the client 
(SSWMB), its member, officers, directors, employee and 
representatives from and against any and all claims arising out of or in 
anyway connected with gross negligence, fraud, or willful misconduct 
of the contractor or any one acting in contractor’s behalf or under its 
instructions in connection, with this contract and contractor’s 
obligations there under. Any cost or expanse incurred by the 
contractor pursuant to its indemnity obligation under this clause shall 
be the sole responsibility of the contractor. 

AND 
The contractor/bidder shall indemnify the SSWMB, its employees 
against all losses and claims in respect of: 
 

a) Death or injury to any person, due to accident. 
 

b) Loss or damage to any vehicle, plant, property which may 
arrived out of accident or public riot or in consequences of 
execution of work and against all claims, proceedings, damages, 
cost, charges and expanses, whatsoever in respect of or in 
relation thereto the contractor shall indemnify the client, its 
officers, employee for any loss claims, demands or lawsuits 
resulting from defects in contractor’s performance during 
execution of work and services. 

  

7.11 Contractor Liability for Indemnification 
 
The contractor shall be directly responsible for the choice or use of 
defective or noncompliant tools or machineries deficiencies of 
performance in works and services, mistakes in sufficient supervision 
or any failure to fulfill his obligation in accordance with the provisions 
of this contract and specification and any other losses and damages 
that my occur due to similar reasons. The contractor shall indemnify 
such losses and damages in accordance with pertinent legislation. 

  



Sindh Solid Waste Management Board 

[118] 
 

Executive Director (Operation-I)               West     Contractor 
      Karachi 

  

7.12 Penalties & Cancellation of Contract. 
 
Penalties as noted below shall be imposed if negligence, 
discrepancies and deficiencies on the part of the contractor to fulfill 
their obligations on the performance of works and services and the 
requirements to perform such works and services are found during the 
period of this contract. 
  
If the procuring agency finds any non-conformity / activity contrary to 
the job description defined in this document, the contractor shall be 
bound, given a chance to bring his work standards to the satisfaction 
level of the procuring agency and if the non-conformity is not corrected 
within the time limit granted by the procuring agency, the penalties will 
be imposed on the contractor. 
 
If non-conformity continues despite penalties, the procuring agency 
may terminate the agreement and damages to the procuring agency 
due to these non-conformities of the contractor shall be recovered 
from his performance securities. 

a. If door to door services is not rendered up to the mark or 
door to door services is rendered partially and non 
compliance of the requirement for door to door services 
mentioned in the technical specifications 

Rs.15000/- 
Per Day Per 
Zone 

b. If number of manpower provided is found insufficient to 
perform works and services satisfactorily and not in 
accordance with the minimum requirement of manpower 
mentioned in the contract 

Rs.400/- 
Per Day Per 
Person 

c. If the vehicle used for collection, transportation of solid 
waste is found inappropriate to the standards of solid waste 
management system. (Except where SWM vehicles of the 
procuring agency are utilized.)  
 

Rs.50000/- 
Per Day Per 
Vehicle 

d. If numbers of Solid Waste collection and transportation 
vehicle is deficient to the minimum requirement for 
successful collection and disposal of MSW as proposed by 
the bidder in their proposal. 

Rs.100000/- 
Per Day 

e. If the SWM vehicles are not cleaned and washed and 
found on road in dirty, out of order and unsafe conditions.  

Rs.2000/-
Per Vehicle 
Per Day 

f. If leachate is dropped from the vehicle on roads and 
working routs.  

Rs.5000/- 
Per Vehicle 
Per Day 

g. Failure to operate machinery and manpower and vehicles 
during emergency conditions 

Rs.500000/- 
Per Day 

h. Improper collection of Solid Waste from dustbins and 
collection point including roadsides collection. 

Rs.1000/- 
Per Day Per 
collection 
point 

i. If debris are found mixed with MSW while taking weights of 
MSW at designated weighbridge. 

Rs.5000 
Per Trip 

j. Number of Garbage Containers, litterbins, tipper bins are Rs.50000/- 
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found less than the requirement as proposed by bidder in 
their proposal. 

Per Day 

k. Failure to clean public areas and removal of waste there 
from. 

Rs.10000/- 
Per Day 

l. Sweepers personals not wearing uniform (Identifiable to 
procuring agency) 

Rs.500/- 
Per Person 
Per Day 

m. Failure to collect domestic waste on roadsides footpath and 
streets in 24hours. 

Rs.1000/- 
Per Day 

n. If garbage containers are not cleared properly and timely 
as required under the contract 

Rs.10000/- 
Per Day 

o. Repeat violation of cleaning and street sweeping services  Rs.20000/- 
Per Day 

p. On open transportation of garbage  Rs.5000/- 
Per Vehicle 
Per Day 

q. If polythene bags for door-to-door collection to the 
residents of the area are not provided as mentioned in the 
contract.  

Rs.5000/- 
Per Day 
Per Zone 

r. If the works and services to be delivered are not started 
within the stipulate time i.e. 15 days after signing of 
agreement. 

Rs.50000/- 
Per Day 

s. If dumping of garbage and other solid waste to any other 
place other than the approved disposal site. 

Rs.10000/- 
Per Day 

t. Segregation of MSW is prohibited under front-end 
collection plan. If segregation takes place by scavenger or 
other persons at collection point, dustbins sites, at 
containers and stage of door-to-door collection. 

Rs.25000/- 
Per Dustbin 
Per Month 

 
If the procuring agency finds any non-conformity/contrary to the job 
description defined in this document. The contractor shall be bound 
giving a chance to bring his work standards to the satisfaction level of 
the procuring agency and if the non-conformity is not corrected within 
the time limit granted by the procuring agency, the penalties will be 
imposed on the contractor. 
 
If non conformity continuous, despite the penalties the procuring 
agency may terminate the agreement and damages to the procuring 
agency due to these non conformities of the contractor shall be 
recovered from his performance securities. 

 
7.13 Resolution of Dispute 

 
a) Amicable Settlement: If any disputes and differences arise 

between procuring agency and contractor in connection or arise 
out of this contract, the procuring agency and contractor shall 
attempt to settle such disputes (within the provisions of the 
contract) through discussion in the first instance. The designated 
representatives of procuring agency and contractor shall promptly 
use their best efforts in good faith to reach a reasonable and 
equitable resolution of such dispute.  
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b) Settlement through Arbitration: After coming into force of the 

procurement contract, dispute between the parties to the contract 
shall be settled by complaint redressal committee defined in SPPR 
2010 amended 2013 or through arbitration in accordance with 
arbitration Act. 1940 and Laws for the time being in forced in 
Islamic Republic of Pakistan. 

 

7.14 Code of Conduct  
 

The contractor that attempts to get secret information to conclude 
illegal agreements with the competitors or to influence the procuring 
agency during the phase of tender inspection, evaluation and 
comparison, shall result in cancellation of his bid and this situation 
shall be penalized administratively. 
 
The contractor shall act objectively and trust worthy in accordance 
with rules of business, ethic. He should avoid making public 
announcement regarding the works and services without prior 
permission and authorization of the procuring agency. 
 
The contractor and its staff shall not act in any inconsistent way 
towards his obligation against the procuring agency and he shall not 
accept any type of the contributions that may affect their decisions at 
execution, performance, reporting at the works and services.  
 
Assets of the procuring agency shall not be utilized without 
appropriate documentations and valid permissions in accordance with 
the contract. Procuring agency’s assets shall not be used for personal 
interest. 
 
Contractor is responsible to ensure that its employees keep good 
behavior with public during execution of services in the area. 
Contractor shall be constructive with the public and shall not behave in 
a disgusting manner to the public. The services that are to be 
performed are to serve the public. Briberies, tip or commission offered 
as incentive or reward to any person shall be considered as fraud, 
which is strictly forbidden under this contract. If the contractor found 
guilty under forbidden clauses of the contract, action shall be taken 
accordingly.  
 

7.15 Time extension in conditions, situations of force 
majeure  

 
Time extension shall be granted to the contractor in condition and 
situation of force majeure, but such condition and situation shall be 
certified by procuring agency and competent authorities. 
 
The contractor shall not be liable for any failure or delay in 
performance of his obligation under the contract, which is caused by 
circumstances beyond his control under force majeure. 
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Time extension shall be granted to the contractor in case where the 
procuring agency fails to fulfill its obligation regarding performance of 
the contract due to any reason not related with the contractor. 

 
 

7.16 Access to the service area 
 

Procuring agency and their authorized representative shall have 
access at all time to service area, offices of the contractor and any 
document, materials and record and accounts relating to the works 
and services performed under the contract for the purpose of 
inspections and reviews. 
 
 

7.17 Termination upon notice by procuring agency 
 

Procuring agency may terminate the contract upon 30 (thirty) days 
prior written notice to contractor in the event:  
 

i) That contractor violates and continues to violation of any law 
applicable to the services, where the violation may have a 
material adverse effect on the management and operation of 
services under the contract.  
 

ii) procuring agency may terminate the contract immediately upon 
the bankruptcy of the contractor or in other conditions as 
specified in various clauses of the contract. 

 
 

7.18 Termination by contractor  
 

The contractor may also terminate this contract upon 30 (thirty) days 
prior written notice to procuring agency in the event  

 
That procuring agency failure to perform its material obligations 
under this contract in timely manner. If the failure is not 
redressed properly by the procuring agency in 30 (thirty) days, 
but in no case such redressal is made beyond 90 (ninety) days 
except if procuring agency continues to pursue for redressal of 
such failure.  
 
 

7.19 Work in emergency 
 

The contractor in case of emergency may be called upon to provides 
works and services as per scope of work under this contract and the 
contractor shall comply with such emergency orders of procuring 
agency without excuses. Non-compliance of the contractor shall lead 
to disqualification and will be dealt accordingly 
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7.20 Payment of Income Tax 
 

The contractor, sub-contractor and their employees shall be 
responsible for payment of all taxes and all type of income taxes, 
other taxes and taxes on income arising out of the contract and rate 
and prices coated by the contractor shall be deemed to cover all such 
taxes. 
 

7.21 Local Taxation 
 

The price quoted by the contractor shall include all customs duties, 
import duties, business taxes income and other taxes that may levied 
in accordance with law and regulation in force in Pakistan as of the 
date, 28 days prior to the closing date for the submission of bid and 
taxes on vehicle machinery tools acquired for the purpose of the 
contract and on services performed under the contract, nothing in the 
contract shall relived the contractor from his responsibilities to pay 
taxes that may levied in respect of the contract.  

 

7.22 Liability of the contractor 
 

The contractor and their sub-contractor or assigns shall follow strictly 
all relevant labour laws including workman’s compensation act, and 
the procuring agency fully indemnified for all claims arising out of any 
damage by the contractor, his sub-contractors or assigns and labour 
employed by them. 
 

7.23 Price List and B.O.Q. 
 

Item 
No 

Description of Item Unit Quantity 

Offer Unit 
Price (US $) 

In Figure & in  
Words 

 

Total Price (in 
US $) 

In Figure & in 
Words 

 

1. Providing for and collection of MSW 
waste, sweeping waste including 
cost of door to door collection, 
management, operational, monitoring 
cost and cost of machineries, 
labourers, sweepers, coolies, drivers, 
transportation, etc, cost of all taxes 
and other incidental cost as per the 
contract document. 
 
 

Tons 
632439 Per 

Year 
  

2. Providing for and manual sweepings 
of roads and streets including 
management operational, monitoring 
cost, labour, drivers, coolies cost and 
cost of tools and other incidental cost 
and cost of all taxes as per contract 
document. 
 

Kilo 
Meter 

284164 Kilo 
Meter Per 

Year 
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3. Providing for and manual sweeping 
of footpath, Greenbelts, medians, 
Roundabouts, open spaces 
including management operational, 
monitoring cost, labour, drivers, 
coolies cost and cost of tools and 
other incidental cost and cost of all 
taxes as per contract document. 
 

Sq 
Kilo 

Meter 

15.13 
Square Kilo 
Meter Per 

Year 

  

4. Providing for and mechanical 
sweeping of roads including 
management operational, monitoring 
cost, labour, drivers, coolies cost and 
cost of tools and other incidental cost 
and cost of all taxes as per contract 
document. 
 

Per 
Kilo 

Meter 

61216 KM 
Per Year 

  

5. Providing for and mechanical 
washing of main roads including 
management operational, monitoring 
cost, labour, drivers, coolies cost and 
cost of tools and other incidental cost 
and cost of all taxes as per contract 
document. 
 

Per 
Kilo 

Meter 

600   KM Per 
Year 

  

6. Providing and supplying at site of 
works litterbins, metal buckets, metal 
container (tipping type) compatible 
with Solid Waste Machinery including 
painting of bucket, bin and container 
in desired color including cost lettering 
as directed, cost of transportation, 
manufacturing etc. complete 

    

a) Plastic Litterbin as per required 
standard having bin cubage of 0.24 to 
0.3 Meter Cube 
 

Each 
4300 
Nos 

  

b) Standard Metal Bucket of bin 
cubage  

1. 0.8 to 1.4 Meter Cube 
2. 1.4 to 2 Meter Cube 
3. 3.4 to 4 Meter Cube 

 

Each 
Each  
Each  

 

500 Nos 
1000 Nos  
1500 Nos 

   

c) Metal Container of container 
cubage 

1. 6.6 Meter Cube 
2. 10 Meter Cube 
3. 12 Meter Cube 
4. 16 Meter Cube 

 

Each 
Each  
Each  
Each 

 
 

200 Nos 
300 Nos 
100 Nos 
100 Nos 

 
   

7. Providing for and collection and 
transportation of offals and other  Ton 

    2341 
Tons  Per   
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sacrificial animal waste (on eve of Eid 
ul Azha) from door steps, roads, 
streets, lanes open ground i.e. from 
the whole area under contract 
including cost of collection, 
transportation and disposal to landfill 
site (Jam Chakro Landfill site) 
including cost of management, 
monitoring, labours, machinery, 
incidental cost and cost of all taxes 
etc. complete  
 

Year 
(approximate) 

 
I. Per Year cost / Rate of work and services for item listed in price list / B.O.Q. in 

Figures_____________________________  
 
II. Per Year cost / rate of work and services for item listed in price list / B.O.Q. in 

words_________________________________________________________ 
 
III. Discount on account of labourers / workforce obtained from DMC. Total Amount 

Per Year_____________________ 
 
IV. Net Cost / Rate of Works and services for item listed in Price List/B.O.Q in 

Figures_________________ 
 
V. Net Cost / Rate of Works and services for item listed in Price List/B.O.Q in 

Words_________________ 
 
 

 
 
 
 
 
 
 
 
 

Seal & Signature 
Name of Contractor/Bidder ____________________________ 
 
Address: __________________________________________ 
 
Landline & Cell # : ___________________________________ 
 
Fax #  : ___________________________________________ 
 
e-mail address  : ____________________________________ 
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7.24 Form of BID 
 
 

FORM OF BID 
 
Bid Reference No. ________________ 

(Name of Contract/Work) 

To: 

_______________________________ 

_______________________________ 

_______________________________ 

 
1. Having examined the bidding documents including Instructions to Bidders, Bidding Data, 

and Conditions of Contract, Specifications and Bill of Quantities and Addenda Nos. 
_________________________________ for the execution of the above-named work, 
we/I, the undersigned, offer to execute and complete the work   
and remedy any defects therein in conformity with the Conditions of Contract, 
Specifications, Bill of Quantities and Addenda for the sum of US Dollar  
_______________________________________________________ ($  
__________________________________________________________) or such other 
sum as may be ascertained in accordance with the said conditions. 

 

2. We/I understand that all the Annexure attached hereto form part of this bid.  

 
3. As security for due performance of the undertakings and obligations of this bid, we/I 

submit herewith a bid security in the amount of US Dollar_____________   
($____________________) drawn in your favour or made payable to procuring agency 
and valid for a period of ___________days beginning from the date, bid is opened.  

 
4. We/I undertake, if our bid is accepted, to commence the works and to complete the whole 

of the works comprised in the contract within the time stated in the contract document. 

 
5. We/I agree to abide by this bid for the period of ______ days from the date fixed for 

opening the same and it shall remain binding upon us and may be accepted at any time 
before the expiration of that period.  

 
6. Unless and until a formal Agreement is prepared and executed, this bid, together with your 

written acceptance thereof, shall constitute a binding contract between us.  

 
7. We do hereby declare that the bid is made without any collusion, comparison of 

figures or arrangement with any other bidder for the works.  

 
8. We understand that you are not bound to accept the lowest or any bid you may receive. 

 

 
9. We undertake, if our/my bid is accepted, to execute the Performance Security referred to  

in Conditions of Contract for the due performance of the Contract.  
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10. We confirm, if our bid is accepted, that all partners of the joint venture/consortium shall  

be liable jointly and severally for the execution of the Contract and the composition or the 

constitution of the joint venture/consortium shall not be altered without the prior consent 

of the procuring agency. 

(Please delete this in case of Bid form a single bidder) 
 
 

in the capacity of _______duly authorized to sign Bids for and on behalf of 
 

 

Dated this ___________day of________________20______ 
 

 

Signature: ________________________ 

 
_____________________________________________________  

(Name of Bidder in Block Capitals) (Seal) 
 

Address:_______________________________________________________ 

 

______________________________________________________________ 

 

______________________________________________________________ 

 

 

Witness: 

 

Signature: _____________________________ 

 

Name: ________________________________ 

 

Address: ________________________________________________________ 

 

   ________________________________________________________ 

 

Occupation:______________________________________________________ 
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Section VIII 
 
Annexure 
 

Orangi Zone 

Annexure-1  MSW Details in Each Union Council  

Annexure-2  Statistics of House Hold Units 

Annexure-3  Road, Footpath, Median & Open Spaces  

 

SITE Zone 

Annexure-4  MSW Details in Each Union Council  

Annexure-5  Statistics of House Hold Units 

Annexure-6 Road, Footpath, Median & Open Spaces  

 

Baldia Zone 

Annexure-7  MSW Details in Each Union Council  

Annexure-8  Statistics of House Hold Units 

Annexure-9  Road, Footpath, Median & Open Spaces  

 

Kemari Zone 

Annexure-10 MSW Details in Each Union Council  

Annexure-11 Statistics of House Hold Units 

Annexure-12 Road, Footpath, Median & Open Spaces  

 

Annexure-13 Salaries Orangi Zone 

Annexure-14 Salaries SITE Zone  

Annexure-15 Salaries of Baldia Zone 

Annexure-16 Salaries of Kemari Zone 

 

Annexure-17 Existing SW Machinery in Orangi Zone 

Annexure-18 Existing SW Machinery in SITE Zone 

Annexure-19 Existing SW Machinery in Baldia Zone 

Annexure-20 Existing SW Machinery in Kemark Zone 

 

Forms 

Annexure-21 Performance Guarantee format   

Annexure-22 Integrity Pact. 

Annexure-23 Format for Contract Agreement 
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MSW Details in Each Union Council of Orangi Zone 
(including Sweeping waste and land scape waste) 

 

          

Annexure- 1 

S. 
No. 

Union Council 

Population 
Statistics 
in 1998 

Population 
(Forecasted) 

in Karachi 
Master plan 

2005 

Population 
forecasted 
in 2015 at 
growth of 
5% Per 
annum 

Area in 
Sq KM 

MSW out 
put of each 

UC  (t/d)  

The Straight 
Distance 
b/w UC 

Center & 
GTS in KM 

No. of Collection 
Point in UC 

Masonry 
Dustbin / 
Collection 

points  

UC 
# 

Name 
Container 
Collection 

Open 
Collection 

1 1 Mominabad 56160 85273 127909 2.13 48.61 9.15 0 20 0 

2 2 Haryana Colony 64570 98042 147063 1.13 55.88 8.50 0 12 0 

3 3 Hanifabad 54372 82558 123837 1.27 47.06 8.29 0 12 0 

4 4 Muhammad Nagar 63753 96802 145203 1.90 55.18 7.50 0 29 0 

5 5 Madina Colony 58772 75916 113874 1.88 43.27 5.78 0 29 0 

6 6 Ghaziabad 57402 90195 135292 1.29 51.41 5.99 0 29 0 

7 7 Chushti Nagar 58582 88950 133425 4.56 50.70 5.00 0 18 0 

8 8 Bilal Colony 64776 98355 147532 2.12 56.06 7.19 0 27 0 

9 9 
Iqbal Baloch 
Colony 

53474 
94517 141775 

1.43 
53.87 

6.40 0 18 0 

10 10 Gobal Colony 56121 85213 127819 1.15 48.57 8.65 0 23 0 

11 11 Data Nagar 56964 86493 129739 0.55 49.30 9.64 0 25 0 

12 12 Mujahidabad 51866 78753 118129 0.85 44.89 10.13 0 27 0 

13 13 Baloch Goth 24882 37781 56671 0.65 21.53 10.40 0 25 0 

Total   13 UC 721694 1098848 1648268 20.91 626.34   0 294 0 

 
 
 
Note: The above Data is just an estimation subject to verification by the bidder / Contractor. The purpose of information is to assist the bidder / contractor in formulation of 

methodology for collection and disposal of MSW, the contractor /bidder should conduct its own investigation and analysis to the check the accuracy of the Data. 
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Statistics of Household Unit in Orangi Zone. 
 

         

Annexure- 2 

S. 
No. 

Union Council  

Area of 
UC in Sq 

KM 

Population 
Statistics 
in 1998 

Population 
forecasted 
in 2015 at 
growth of 
5% Per 
annum 

Statistic 
of 

Housing 
Unit in 
1998 

Housing 
Units 

projections 
for 2015 

Income Group 
Housing Unit 
Wise  Area 

Density  

MSW out put 
of each UC 
/ward (t/d)   

UC 
# 

Name 

1 1 Mominabad 2.13 56160 127909 7561 17221 Low Congested 48.61 

2 2 Haryana Colony 1.13 64570 147063 9327 21243 Low Congested 55.88 

3 3 Hanifabad 1.27 54372 123837 7705 17549 Low Congested 47.06 

4 4 Muhammad Nagar 1.90 63753 145203 9500 21637 Low Congested 55.18 

5 5 Madina Colony 1.88 58772 113874 8842 17132 Low Congested 43.27 

6 6 Ghaziabad 1.29 57402 135292 8947 21087 Low Congested 51.41 

7 7 Chushti Nagar 4.56 58582 133425 9404 21418 Low Congested 50.70 

8 8 Bilal Colony 2.12 64776 147532 9489 21612 Low Congested 56.06 

9 9 
Iqbal Baloch 
Colony 

1.43 53474 
141775 8044 21327 

Low Congested 
53.87 

10 10 Gobal Colony 1.15 56121 127819 8006 18234 Low Congested 48.57 

11 11 Data Nagar 0.55 56964 129739 8481 19316 Low Congested 49.30 

12 12 Mujahidabad 0.85 51866 118129 7576 17255 Low Congested 44.89 

13 13 Baloch Goth 0.65 24882 56671 3191 7268 Low Congested 21.53 

Total   13 UC 20.91 721694 1648268 106073 242259     626.34 

 
 

Note: 1. Numbers of Houses figures are taken from 1998 District Census Report of Karachi West, Population Census Organization Statistic 

Division Govt. of Pakistan Islamabad. Projection for 2015 is tabulated on Prorata basis on statistic report 1998. 

 2. Housing Unit wise area density noted above is excluding to the katchi abadies in the UCs wherein Area Density is thickly congested. 
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742Zorro(6+5)15-40-35 

Roads, Footpaths, Medians & Open spaces in Orangi Zone. 
 

      

Annexure- 3 

S. 
No. 

Road Category 
Area of 

the Zone                   
(Sq KM) 

Methodology of 
Sweeping 

Length 
of Road                    
(Meter) 

Width of Road                
(Meter) 

Area                       
(Sq Meter) 

Remarks 

A Primary Main Roads 
2

0
.9

1
 

Mechanical 
Sweeping 

44520 a) 30 to 36 Dual Carriageway 1469160   

25970 
b) 18 to 30 Single 
Carriageway 623280   

B 

Secondary Main 
Roads 

Manual Sweeping 

111300 
a) 12 to 18 Single / Dual 
Carriageway (Inter 
connected roads) 1669500   

Streets 
296800 b) 12 to 15 Single Carriage 

(internal roads) 4006800   

Narrow Lane 
259700 c) less then 9 Meters (Back 

Lane/ Narrow Lane) 2337300   

C Medians Manual Sweeping   a) 01 Meter 45000   

D Footpaths Manual Sweeping   b) 01 to 02 Meter 7500   

E Chowrangi Manual Sweeping     6000   

F Open Spaces Manual Sweeping     10000   

Total 10174540   
 
Note: The above Data is just an estimation subject to verification by the bidder / Contractor. 

The purpose of information is to assist the bidder / contractor in formulation of 
methodology for Sweeping work, the contractor /bidder should conduct its own 
investigation and analysis to the check the accuracy of the Data. 
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MSW Details in Each Union Council of SITE Zone 
(including Sweeping waste and land scrape waste) 

 

          

Annexure-4 

S. 
No. 

Union Council 

Population 
Statistics 
in 1998 

Population 
(Forecasted) 

in Karachi 
Master plan 

2005 

Population 
forecasted 
in 2015 at 
growth of 
5% Per 
anum 

Area in 
Sq KM 

MSW out put 
of each UC  

(t/d)  

The Straight 
Distance 
b/w UC 

Center & 
GTS in KM 

No. of Collection 
Point in UC 

Masonry 
Dustbin / 
Collection 

points  

UC 
# 

Name 
Container 
Collection 

Open 
Collection 

1 1 Pak Calony 54955 83443 125164 0.76 47.56 1.02 0 31 2 

2 2 Old Golimar 42662 64777 97165 0.79 36.92 1.81 0 24 0 

3 3 Jahanabad 39702 66306 99459 7.24 37.79 2.43 0 21 0 

4 4 Matroville 55907 84889 127333 10.03 48.39 3.52 0 23 3 

5 5 Pathan Colony 50225 76261 114391 0.94 43.47 3.39 0 10 5 

6 6 Frontier Colony 60795 67676 101514 1.66 38.58 3.52 0 47 0 

7 7 Banaras Colony 47655 96993 145489 0.76 55.29 3.39 0 0 4 

8 8 Qasba Colony 59051 89662 134493 0.88 51.11 1.02 0 44 0 

9 9 Islamia Colony 52641 79929 119893 1.13 45.56 1.41 0 22 0 

Total   09 UC 463593 709936 1064901 24.19 404.66   0 222 14 

 
 
Note: The above Data is just an estimation subject to verification by the bidder / Contractor. The purpose of information is to assist the bidder / contractor in formulation of 

methodology for collection and disposal of MSW, the contractor /bidder should conduct its own investigation and analysis to the check the accuracy of the Data. 
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Statistics of Household Unit in SITE Zone. 
 

         

Annexure-5 

S. 
No. 

Union Council  

Area of 
UC in Sq 

KM 

Population 
Statistics 
in 1998 

Population 
forecasted 
in 2015 at 
growth of 
5% Per 
anum 

Statistic 
of 

Housing 
Unit in 
1998 

Housing 
Units 

projections 
for 2015 

Income Group 
Housing Unit 
Wise  Area 

Density  

MSW out put 
of each UC 
/ward (t/d)   

UC 
# 

Name 

1 1 Pak Calony 0.76 54955 125164 7318 16667 Middle to Low Congested 47.56 

2 2 Old Golimar 0.79 42662 97165 6333 14424 Middle to Low Thickly congested 36.92 

3 3 Jahanabad 7.24 39702 99459 5925 14843 Middle to Low Congested 37.79 

4 4 Matroville 10.03 55907 127333 8022 18271 Middle to Low Congested 48.39 

5 5 Pathan Colony 0.94 50225 114391 6705 15271 Middle to Low Thickly congested 43.47 

6 6 Frontier Colony 1.66 60795 101514 7690 12841 Middle to Low Thickly congested 38.58 

7 7 Banaras Colony 0.76 47655 145489 5734 17506 Middle to Low Thickly congested 55.29 

8 8 Qasba Colony 0.88 59051 134493 8109 18469 Middle to Low Thickly congested 51.11 

9 9 Islamia Colony 1.13 52641 119893 7084 16134 Middle to Low Congested 45.56 

Total   09 UC 24.19 463593 1064901 62920 144531     404.66 

 
Note: 1. Numbers of Houses figures are taken from 1998 District Census Report of Karachi West, Population Census Organization Statistic 

Division Govt. of Pakistan Islamabad. Projection for 2015 is tabulated on Prorata basis on statistic report 1998. 

 2. Housing Unit wise area density noted above is excluding to the katchi abadies in the UCs wherein Area Density is thickly congested. 
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275Zorro(10+9)18-35-28 

Roads, Footpaths, Medians & Open spaces in SITE Zone. 
 

      

Annexure-6 

S. 
No. 

Road Category 
Area of 

the Zone                   
(Sq KM) 

Methodology of 
Sweeping 

Length 
of Road                    
(Meter) 

Width of Road                
(Meter) 

Area                       
(Sq Meter) 

Remarks 

A Primary Main Roads 
2

4
.1

9
 
Mechanical 
Sweeping 

27500 a) 30 to 36 Dual Carriageway 907500   

24750 
b) 18 to 30 Single 
Carriageway 594000   

B 

Secondary Main 
Roads 

Manual Sweeping 

49500 
a) 12 to 18 Single / Dual 
Carriageway (Inter 
connected roads) 742500   

Streets 
96250 b) 12 to 15 Single Carriage 

(internal roads) 1299375   

Narrow Lane 
77000 c) less then 9 Meters (Back 

Lane/ Narrow Lane) 693000   

C Medians Manual Sweeping   a) 01 Meter 4000   

D Footpaths Manual Sweeping   b) 01 to 02 Meter 5625   

E Chowrangi Manual Sweeping     2500   

F Open Spaces Manual Sweeping     5000   

Total 4253500   

 
Note: The above Data is just an estimation subject to verification by the bidder / Contractor. 

The purpose of information is to assist the bidder / contractor in formulation of 
methodology for Sweeping work , the contractor /bidder should conduct its own 
investigation and analysis to the check the accuracy of the Data. 
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MSW Details in Each Union Council of Baldia Zone 
(including Sweeping waste and land scrape waste) 

 

          

Annexure-7 

S. 
No. 

Union Council 

Population 
Statistics 
in 1998 

Population 
(Forecasted) 

in Karachi 
Master plan 

2005 

Population 
forecasted 
in 2015 at 
growth of 
5% Per 
annum 

Area in 
Sq KM 

MSW out 
put of each 

UC  (t/d)  

The Straight 
Distance 
b/w UC 

Center & 
GTS in KM 

No. of Collection 
Point in UC 

Masonry 
Dustbin / 
Collection 

points  

UC 
# 

Name 
Container 
Collection 

Open 
Collection 

1 1 Gulshan-e-Ghazi 51096 77584 116376 8.30 44.22 6.34 0 29 0 

2 2 Ittehad Town 46475 82942 124413 11.94 47.28 4.78 0 45 0 

3 3 Islam Nagar 39879 60552 90828 7.40 34.51 5.12 0 49 0 

4 4 Nai Abadi 41182 59138 88707 2.13 33.71 7.02 0 42 0 

5 5 Saeed Abad 62000 85157 127735 1.41 48.54 7.90 6 5 0 

6 6 

Muslim Mujahid 
Colony 

63557 96504 144756 1.19 55.01 9.24 0 23 0 

7 7 Muhajir Colony 50571 76786 115179 1.00 43.77 8.65 0 13 0 

8 8 Rasheed Abad 51405 78053 117079 0.93 44.49 10.01 3 22 0 

Total   08 UC 406165 616716 925073 34.30 351.53   9 228 0 

 
 
Note: The above Data is just an estimation subject to verification by the bidder / Contractor. The purpose of information is to assist the bidder / contractor in formulation of 

methodology for collection and disposal of MSW, the contractor /bidder should conduct its own investigation and analysis to the check the accuracy of the Data. 
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Statistics of Household Unit in Baldia Zone. 
 

         

Annexure- 8 

S. 
No. 

Union Council  

Area of 
UC in Sq 

KM 

Population 
Statistics 
in 1998 

Population 
forecasted 
in 2015 at 
growth of 
5% Per 
anum 

Statistic 
of 

Housing 
Unit in 
1998 

Housing 
Units 

projections 
for 2015 

Income Group 
Housing Unit 
Wise  Area 

Density  

MSW out put 
of each UC 
/ward (t/d)   

UC 
# 

Name 

1 1 Gulshan-e-Ghazi 8.30 51096 116376 7770 17697 Middle Congested 44.22 

2 2 Ittehad Town 11.94 46475 124413 6798 18198 Middle Vast 47.28 

3 3 Islam Nagar 7.40 39879 90828 5717 13021 Middle Congested 34.51 

4 4 Nai Abadi 2.13 41182 88707 5992 12907 Middle Congested 33.71 

5 5 Saeed Abad 1.41 62000 127735 9220 18995 Middle Congested 48.54 

6 6 

Muslim Mujahid 
Colony 

1.19 63557 

144756 8571 19521 
Middle Congested 55.01 

7 7 Muhajir Colony 1.00 50571 115179 7320 16672 Middle Congested 43.77 

8 8 Rasheed Abad 0.93 51405 117079 6926 15775 Middle Congested 44.49 

Total   09 UC 34.30 406165 925073 58314 132815     351.53 

 
 
Note: 1. Numbers of Houses figures are taken from 1998 District Census Report of Karachi West, Population Census Organization Statistic 

Division Govt. of Pakistan Islamabad. Projection for 2015 is tabulated on Prorata basis on statistic report 1998. 

 2. Housing Unit wise area density noted above is excluding to the katchi abadies in the UCs wherein Area Density is thickly congested. 
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510Zorro(6.5+5)20-35-33.5 
 

Roads, Footpaths, Medians & Open spaces in Baldia Zone. 
 

      

Annexure-9 

S. 
No. 

Road Category 
Area of 

the Zone                   
(Sq KM) 

Methodology of 
Sweeping 

Length 
of Road                    
(Meter) 

Width of Road                
(Meter) 

Area                       
(Sq Meter) 

Remarks 

A Primary Main Roads 
3

4
.3

0
 

Mechanical 
Sweeping 

33150 a) 30 to 36 Dual Carriageway 1093950   

25500 
b) 18 to 30 Single 
Carriageway 612000   

B 

Secondary Main 
Roads 

Manual Sweeping 

102000 
a) 12 to 18 Single / Dual 
Carriageway (Inter 
connected roads) 1530000   

Streets 
178500 b) 12 to 15 Single Carriage 

(internal roads) 2409750   

Narrow Lane 
170850 c) less then 9 Meters (Back 

Lane/ Narrow Lane) 1537650   

C Medians Manual Sweeping   a) 01 Meter 45000   

  Footpaths Manual Sweeping   b) 01 to 02 Meter 6750   

D Chowrangi Manual Sweeping     5000   

E Open Spaces Manual Sweeping     8000   

Total 7248100   
 
Note: The above Data is just an estimation subject to verification by the bidder / Contractor. 

The purpose of information is to assist the bidder / contractor in formulation of 
methodology for Sweeping work, the contractor /bidder should conduct its own 
investigation and analysis to the check the accuracy of the Data. 
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MSW Details in Each Union Council of Kemari Zone 
(Including Sweeping waste and land scrape waste) 

 

          

Annexure-10 

S. 
No. 

Union Council 

Population 
Statistics 
in 1998 

Population 
(Forecasted) 

in Karachi 
Master plan 

2005 

Population 
forecasted 
in 2015 at 
growth of 
5% Per 
annum 

Area in 
Sq KM 

MSW out 
put of 

each UC  
(t/d)  

The Straight 
Distance 
b/w UC 

Center & 
GTS in KM 

No. of Collection 
Point in UC 

Masonry 
Dustbin / 
Collection 

points  

UC 
# 

Name 
Container 
Collection 

Open 
Collection 

1 1 Bhutta Village 62125 94330 141495 3.39 56.60 9.00 2 6 0 

2 2 Sultan Abad 49544 75227 112840 5.22 45.14 6.00 1 13 0 

3 3 Kemari 55420 84149 126223 7.67 50.49 8.00 2 10 0 

4 4 Baba Bhit 19043 28915 43372 37.34 17.35 0.00 Burned & Dumped on Earth  

5 5 Machar Colony 40637 89260 133890 3.86 53.56 5.00 0 15 5 

6 6 Maripur 47925 72769 109153 95.54 43.66 3.00 3 12 6 

7 7 Sher Shah 71629 81203 121804 4.87 48.72 4.21 3 14 8 

8 8 Gabo Put 38055 57782 86673 259.30 34.67 8.00 2 14 6 

Total   08 UC 384378 583635 875450 417.19 350.18   13 84 25 

 
 
Note: The above Data is just an estimation subject to verification by the bidder / Contractor. The purpose of information is to assist the bidder / contractor in formulation of 

methodology for collection and disposal of MSW, the contractor /bidder should conduct its own investigation and analysis to the check the accuracy of the Data. 
 

  



Sindh Solid Waste Management Board 

[139] 
 

Executive Director (Operation-I)               West     Contractor 
      Karachi 

  

Statistics of Household Unit in Kemari Zone. 
 
 

         

Annexure-11 

S. 
No. 

Union Council  

Area of 
UC in Sq 

KM 

Population 
Statistics 
in 1998 

Population 
forecasted 
in 2015 at 
growth of 
5% Per 
annum 

Statistic 
of 

Housing 
Unit in 
1998 

Housing 
Units 

projections 
for 2015 

Income 
Group 

Housing Unit 
Wise  Area 

Density  

MSW out put 
of each UC 
/ward (t/d)   

UC 
# 

Name 

1 1 Bhutta Village 3.39 62125 141495 7081 16128 Low Income Congested 56.60 

2 2 Sultan Abad 5.22 49544 112840 7117 16209 Low Income Congested 45.14 

3 3 Kemari 7.67 55420 126223 8018 18262 Low Income Congested 50.49 

4 4 Baba Bhit 37.34 19043 43372 2735 6229 Low Income Congested 17.35 

5 5 Machar Colony 3.86 40637 133890 6617 21802 Low Income thickly congested 53.56 

6 6 Maripur 95.54 47925 109153 7015 15977 Low Income Congested  43.66 

7 7 Sher Shah 4.87 71629 121804 9316 15842 Low Income thickly congested 48.72 

8 8 
Gabo Put 259.30 38055 

86673 6383 14538 Low Income 
congested in the 
area of residents 34.67 

Total   08 UC 417.19 384378 875450 54282 123631     350.18 

 
 
 
Note: 1. Numbers of Houses figures are taken from 1998 District Census Report of Karachi West, Population Census Organization Statistic 

Division Govt. of Pakistan Islamabad. Projection for 2015 is tabulated on Prorata basis on statistic report 1998. 

 2. Housing Unit wise area density noted above is excluding to the katchi abadies in the UCs wherein Area Density is thickly congested. 
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815Zorro(6.75+3.5)18-40-31.5 
 

Roads, Footpaths, Medians & Open spaces in Kemari Zone. 
 

      

Annexure-12 

S. 
No. 

Road Category 
Area of 

the Zone                   
(Sq KM) 

Methodology of 
Sweeping 

Length 
of Road                    
(Meter) 

Width of Road                
(Meter) 

Area                       
(Sq Meter) 

Remarks 

A Primary Main Roads 
4

1
7

.1
9
 

Mechanical 
Sweeping 

55013 a) 30 to 36 Dual Carriageway 1815429   

28529 
b) 18 to 30 Single 
Carriageway 684696   

B 

Secondary Main 
Roads 

Manual Sweeping 

146700 
a) 12 to 18 Single / Dual 
Carriageway (Inter 
connected roads) 2200500   

Streets 
326000 b) 12 to 15 Single Carriage 

(internal roads) 4401000   

Narrow Lane 
258763 c) less then 9 Meters (Back 

Lane/ Narrow Lane) 2328867   

C Medians Manual Sweeping   a) 01 Meter 9890   

D Footpaths Manual Sweeping   b) 01 to 02 Meter 14670   

E Chowrangi Manual Sweeping     800   

F Open Spaces Manual Sweeping     1000   

Total 11456852   
 
Note: The above Data is just an estimation subject to verification by the bidder / Contractor. 

The purpose of information is to assist the bidder / contractor in formulation of 
methodology for Sweeping work , the contractor /bidder should conduct its own 
investigation and analysis to the check the accuracy of the Data. 
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Existing Budget (2015-2016) on Solid Waste Management                                             

of Orangi Zone 

  (Salaries) Annexure- 13 

S. 
No. 

Designation BPS 
Total 

Number of 
Employees 

Basic Pay Scale 
Establishment 
Charge / Pay 

Allowances 
Pension 

Contribution 
Group 

Insurance 

Gross 
Salary Per 

Annum 

  Office Staff                 

1 D.T.O. (Sanitation) 17 1 16000-1200-40000 314400 288396 94080   696876 

2 A.T.O. (Sanitation) 16 3 10000-800-34000 604800 559608 221760   1386168 

3 Accounts Assistant 14 1 8000-610-26300 224100 247188 57624 2856 531768 

4 Head Clerk 14 1 8000-610-26300 143580 177564 57642 2856 381642 

5 Comp Operator 11 2 6600-460-20400 186000 284808 90760 5712 567280 

6 Sub-Registrar 5 1 5400-260-13200 144360 170940 31248 1668 348216 

7 Clerk 7 5 5800-320-15400 495840 662964 178080 8340 1345224 

8 Naib Qasid 2 4 4900-170-10000 390240 544176 100128 5712 1040256 

  Overtime/Benefits                 

Total     18   2503320 2935644 831322 27144 6297430 
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Existing Budget (2015-2016) on Solid Waste Management                                             

of Orangi Zone 

  (Salaries) Annexure- 13 

S. 
No. 

Designation BPS 

Total 
Number 

of 
Emplyees 

Basic Pay Scale 
Establishment 
Charge / Pay 

Allowances 
Pension 

Contribution 
Group 

Insurance 

Gross 
Salary Per 

Annum 

  Field Staff                 

1 Inspectors 14 6 8000-610-26300 1286040 1581444 345744 17136 3230364 

2 Sub-Inspector 11 13 6600-460-20400 1938000 1977004 579936 35940 4530880 

3 Driver 7 4 5800-320-15400 543360 485236 142464 6672 1177732 

4 Driver 5 24 5400-260-13200 2740800 3552221 749952 40032 7083005 

5 Munshi 5 8 5400-260-13200 885540 1117440 236880 11904 2251764 

6 Muccadum 4 16 5200-230-12100 1903360 2409346 465024 22848 4800578 

7 Muccadum 3 10 5050-200-11050 1084760 1387659 270480 14280 2757179 

8 Naib Qasid 2 4 4900-170-10000 390240 544176 100128 5712 1040256 

9 Karkun (Cooly) 2 33 4900-170-10000 2768100 3299665 450576 25704 6544045 

10 Tractor Cooly 1 60 4800-150-9300 3834000 6228720 1421280 85680 11569680 

11 Cleaner 1 30 4800-150-9300 1917000 3114360 710640 42840 5784840 

12 Sanitary Worker 2 337 4900-170-10000 36230500 46074148 13371994 481236 96157878 

  Total       55521700 71771419 18845098 789984 146928201 

  Overtime/Honorium               5304000 

Total     545   55521700 71771419 18845098 789984 152232201 
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Existing Budget (2015-2016) on Solid Waste Management                                             

of SITE Zone 

  (Salaries) Annexure-14 

S. 
No. 

Designation BPS 

Total 
Number 

of 
Emplyees 

Basic Pay Scale 
Establishment 
Charge / Pay 

Allowances 
Pension 

Contribution 
Group 

Insurance 

Gross 
Salary Per 

Annum 

  Office Staff                 

1 Head Clerk 14 1 8000-610-26300 136260 174504 57624 1428 369816 

2 Clerk 7 5 5800-320-15400 568800 716880 178080 4200 1467960 

3 Naib Qasid  1/2 3 4900-170-10000 227700 342720 72408 2160 644988 

4 Chokidar  1/2 3 4900-170-10000 297780 396504 73752 2160 770196 

  Overtime/Benefits                 

Total     12   1230540 1630608 381864 9948 3252960 
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Existing Budget (2015-2016) on Solid Waste Management                                             

of SITE Zone 

 

  (Salaries) Annexure-14 

S. 
No. 

Designation BPS 

Total 
Number 

of 
Emplyees 

Basic Pay Scale 
Establishment 
Charge / Pay 

Allowances 
Pension 

Contribution 
Group 

Insurance 

Gross 
Salary Per 

Annum 

  Field Staff                 

1 Chief Sanitary Officer 17 1 16000-1200-40000 285600 333336 94080 0 713016 

2 Asst. Sanitary Officer 16 3 10000-800-34000 681600 807456 221760 0 1710816 

3 Sanitary Inspector 14 3 8000-610-26300 518580 617940 172872 4284 1313676 

4 Motor Vehicle Inspector 14 1 8000-610-26300 136260 183372 57624 1428 378684 

5 Sub Inspector  11 10 6600-460--20400 1349520 1662192 1662192 14280 4688184 

6 Driver  5/6/7  30 5800-320-15400 3778320 4666812 989856 25200 9460188 

7 Munshi  4/5 6 5400-260-13200 696780 880260 176568 4440 1758048 

8 Mucaddam  3/4 14 5200-230-12100 1618860 2039160 386736 10080 4054836 

9 Cooly  1/2 142 4900-170-10000 10217640 19075656 3510192 102240 32905728 

10 Sweeper  1/2 290 4900-170-10000 26552520 41356632 7249872 208800 75367824 

  Total       45835680 71622816 14521752 370752 132351000 

  Overtime/Honorium               2500000 

Total     500   45835680 71622816 14521752 370752 134851000 
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Existing Budget (2015-2016) on Solid Waste Management                                             

of Baldia Zone 

 

  (Salaries) Annexure-15 

S. 
No. 

Designation BPS 

Total 
Number 

of 
Employ

ees 

Basic Pay Scale 
Establishment 
Charge / Pay 

Allowances 
Pension 

Contribution 
Group 

Insurance 

Gross 
Salary Per 

Annum 

  Office Staff                 

1  Chief Sanitation  Officer.  18 1 20000-1500-50000 352000 418264 98560   868824 

2  Asstt. Sanitary Officer  17 1 16000-1200-40000 345840 231506 96835   674181 

3  Asstt. Solid Waste Officer  17 2 16000-1200-40000 396880 418352 111126   926358 

4  Office Superintendent  16 2 10000-800-34000  324280 264385 90798   679463 

5  Computer Operator  11 2 6600-460--20400 298276 308330 83517   690123 

6  Head Clerk  14 2 8000-610-26300 324302 313830 90805   728937 

7  Accountant (SCUG)  11 1 6600-460--20400 131736 148940 36886   317562 

8  Clerk  7 5 5800-320-15400 655820 1079020 183630   1918470 

9  Chowkidar  2 2 4900-170-10000 266244 231682 74548   572474 

10  Naib Qasid  2 3 4900-170-10000 385902 378670 108053   872625 

  10% Increase         824902     824902 

  Overtime/Benefits                 

Total     21   3481280 4617881 974758 0 9073919 
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Existing Budget (2015-2016) on Solid Waste Management of Baldia Zone.  

 

  (Salaries) Annexure-15 

S. 
No. 

Designation BPS 

Total 
Number 

of 
Emplyees 

Basic Pay Scale 
Establishment 
Charge / Pay 

Allowances 
Pension 

Contribution 
Group 

Insurance 

Gross 
Salary Per 

Annum 

  Field Staff                 

1  Health Inspector  14 4 8000-610-26300 1187208 1200725 332418   2720351 

2  Sub Inspector  7 16 5800-320-15400 2280432 2339599 638521   5258552 

3  Munshi  4 5 5400-260-13200 609246 536052 170589   1315887 

4  Muccaddam  4 20 5400-260-13200 2433530 2442440 681388   5557358 

5  Sanitary worker  2 525 4900-170-10000 62267150 55187264 17434802   134889216 

6   MV Inspector  14 1 8000-610-26300 244860 268675 68561   582096 

7  Time Keeper  5 1 5400-260-13200 121550 116182 34034   271766 

8  Heavy Vehicle Driver  9 4 6200-380-17600 506638 528286 141859   1176783 

9  Driver  7 5 5800-320-15400 721402 747175 201993   1670570 

10  Driver  5 25 5400-260-13200 3327038 3354175 931571   7612784 

11  Coolies  2 70 4900-170-10000 7507830 7618160 2102192   17228182 

  Total       81206884 74338733 22737928 0 178283545 

  Overtime/Honorium         3000000     3000000 

  Additional Pay 10%       17828354     17828354 

Total     676   81206884 95167087 22737928 0 199111899 
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Existing Budget (2015-2016) on Solid Waste Management                                             

of Kemari Zone. 

  (Salaries) Annexure- 16 

S. 
No. 

Designation BPS 

Total 
Number 

of 
Emplyees 

Basic Pay Scale 
Establishment 
Charge / Pay 

Allowances 
Pension 

Contribution 
Group 

Insurance 

Gross 
Salary Per 

Annum 

  Office Staff                 

1 Director-II (Health) 18 1 20000-1500-50000 330000 419604 117600 8312 875516 

2 Clerk 7 3 5800-320-15400 335520 566532 106848 4986 1013886 

3 Munshi 5 5 5400-260-13200 508080 752160 156240 8310 1424790 

4 Sub Registrar 5 1 5400-260-13200 161520 150432 31248 1662 344862 

5 Chowkidar 2 3 4900-170-10000 245040 370584 72396 4275 692295 

6 Peon 2 2 4900-170-10000 133200 244200 47376 2850 427626 

          1713360 2503512 531708 30395 4778975 

  Overtime/Honorium                 

  Additional Pay 10%       477898     477898 

Total     15   1713360 2981410 531708 30395 5256873 
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Existing Budget (2015-2016) on Solid Waste Management of Kemari Zone  

 

  (Salaries) Annexure- 16 

S. 
No. 

Designation BPS 
Total 

Number of 
Employees 

Basic Pay Scale 
Establishment 
Charge / Pay 

Allowances 
Pension 

Contribution 
Group 

Insurance 

Gross 
Salary Per 

Annum 

  Field Staff                 

1 Assistant Sanitation Officer 17 1 16000-1200-40000 292800 365544 94080 5700 758124 

2 M.V.I 17 1 16000-1200-40000 321600 365544 94080 5700 786924 

3 Inspector (Health) 16 3 10000-800-34000 705600 874260 221760 12825 1814445 

4 Driver 7 29 5800-320-15400 3275280 3610368 749952 39888 7675488 

5 Mucadam 4 14 5200-230-12100 1514400 1898232 406896 19950 3839478 

6 Notice Surveyor 2 1 4900-170-10000 110880 115299 25020 1425 252624 

7 Cleaner 2 1 4900-170-10000 113880 126384 25020 1425 266709 

8 Sanitary Worker 2 542 4900-170-10000 61290680 49927062 13567344 772350 125557436 

9 Karkun/Motor Cooly 2 40 4900-170-10000 4684014 3974557 1001280 57000 9716851 

  Total       72309134 61257250 16185432 916263 150668079 

  Overtime/Honorium         3700000     3700000 

  Additional Pay 10%       15066808     15066808 

                    

Total     632   72309134 80024058 16185432 916263 169434887 
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Existing Solid Waste Machinery / Vehicles in Orangi Zone 

     

Annexure- 17 

S.NO. VEHICLE NO. MAKE TYPE MODEL Remarks 

1 O713584 Bobcat Bobcat   Off Road 

2 CH-708915 Kamatso  Bobcat   Off Road 

Total 02 Bobcat     

1 GS-3188   Cess Poll   Off Road 

Total 01 Cess Poll     

1 CH-159038 Volvo FL-6 Dumper   Off Road 

2 CH-101122 Volvo FL-6 Dumper   On Road 

3 CH-101284 Volvo FL-6 Dumper   On Road 

4 CH-21291 Hino FF Dumper   Off Road 

5 CH-10044 Hino FD Dumper   On Road 

6 CH-16068 Hino FB Dumper   On Road 

7 CH-11398 Hino FB Dumper   Off Road 

8 CH-21287 Hino FF Dumper   On Road 

9 159039 Volvo  Dumper   On Road 

10 158505 Volvo Dumper   On Road 

Total 10 Dumper     

1 702571 Wheel Loader 385 Loader   On Road 

2 CH-12912 Kamatso Loader Loader   On Road 

3 O774990 Bach Hoe Front Loader Loader   On Road 

4 O702570 Bob Cat Skid Loader Loader   Off Road 

Total 04 Loader     

1 CH-10905 Hino FB Refuse Van   On Road 

2 CH-10784 Hino FB Refuse Van   On Road 

3 CH-16112 Hino FB Refuse Van   On Road 

4 636 Hino (Titan) Refuse Van   On Road 

5 GS-3246 Bed Ford Refuse Van   Off Road 

6 GS-8756 Issuzu Refuse Van   On Road 

7 992 Master Refuse Van   On Road 

8 972 Master Refuse Van   On Road 

Total 08  Refuse Van     

1 CH-2806 Tractor Front Loader 385 Tractor Loader   Off Road 

2 CH-500253 Tractor Front Loader 385 Tractor Loader   Off Road 

Total 02  Tractor Loader    

1 CH-G002807 Tractor Trolly Tractor Trolly   On Road 

2 CH-G002907 Tractor Trolly Tractor Trolly   On Road 

3 CH-161453 Tractor Trolly MF 240 Tractor Trolly   On Road 

4 16427 Tractor Trolly Tractor Trolly   Off Road 

5 GS-9056 Tractor MF-240 Tractor Trolly   On Road 

6 CH-2808 Tractor Trolley 385 Tractor Trolly   On Road 

7 CH-2902 Tractor Trolley  Tractor Trolly   On Road 

8 161-353 Tractor Tractor Trolly   Off Road 

Total 08 Tractor Trolly     
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Existing Solid Waste Machinery / Vehicles in SITE Zone 

     

Annexure- 18 

S.NO. VEHICLE 
NO. 

MAKE TYPE MODEL Remarks 

1 10990   Arm Roll 2001 MAJOR DEFECT 

2 15817   Arm Roll 1988 ON ROAD 

Total 02 Arm Roll     

1 CH-07708   Bobcat 2007 MAJOR DEFECT 

2 02728   Bobcat 2006 MAJOR DEFECT 

3 CH-07707   Bobcat 2007 MAJOR DEFECT 

4 CH-02729   Bobcat 2006 ON ROAD 

5 00490   Bobcat 2001 MAJOR DEFECT 

Total 05 Bob Cat     

1 GS-3236   Cess Poll 1979 ON ROAD 

Total 01 Cess Poll     

1 Applied Rickshaw Garbage Careier 2015 ON ROAD 

2 Applied Rickshaw Garbage Careier 2015 ON ROAD 

3 Applied Rickshaw Garbage Careier 2015 ON ROAD 

4 Applied Rickshaw Garbage Careier 2015 ON ROAD 

5 Applied Rickshaw Garbage Careier 2015 ON ROAD 

Total 05 Rickshaw Garbage Carrier   

1 CH-16104   Dumper 2001 MAJOR DEFECT 

2 11402   Dumper 1992 MAJOR DEFECT 

Total 02 Dumper     

1 000302   Front Loader 2001 MAJOR DEFECT 

2 84138   Front Loader 2010 ON ROAD 

3 84134   Front Loader 2010 ON ROAD 

Total 03 Front Loader     

1 Applied   FAW Mini Van 2015 ON ROAD 

Total 01 FAW Mini Van     

1 CH-10054 Hino F.D Loader 1992 ON ROAD 

2 CXG-00953   Loader 2010 ON ROAD 

3 045532   Loader 1993 MAJOR DEFECT 

Total 03 Loader     

1 CH-10046   Multi Loader 1992 ON ROAD 

2 21288   Multi Loader 1992 MAJOR DEFECT 

Total 02 Multiloader     

1 GS-8992 Bedford Refuse Van 1979 MAJOR DEFECT 

2 GS-3068 Bedford Refuse Van 1979 ON ROAD 

3 700060 Bedford Refuse Van 1988 ON ROAD 

4 600822 Bedford Refuse Van 1988 ON ROAD 

5 CH-10913 Hino F.B Refuse Van 1989 MAJOR DEFECT 

6 CH-16058 Hino F.B Refuse Van 2001 ON ROAD 

7 10786 Hino F.B Refuse Van 1989 ON ROAD 

8 CH-10900 Hino F.B Refuse Van 1989 MAJOR DEFECT 
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Total 08 Refuse Van     

1 CH-0236 Tractor Tractor Trolley 2003 ON ROAD 

2 GL-9058 Tractor Tractor Trolley 1988 ON ROAD 

3 CH-0481 Tractor Tractor Trolley 2007 ON ROAD 

4 CH-0442 Tractor Tractor Trolley 2007 MAJOR DEFECT 

5 CH-0444 Tractor Tractor Trolley 2007 MAJOR DEFECT 

6 CH-0499 Tractor Tractor Trolley 2007 ON ROAD 

7 GL-8012 Tractor Tractor Trolley 1988 ON ROAD 

8 CH-0440 Tractor Tractor Trolley 2007 MAJOR DEFECT 

9 CH-214120 Tractor Tractor Trolley 1988 ON ROAD 

10 161-357 Tractor Tractor Trolley 1988 ON ROAD 

11 0487 Tractor Tractor Trolley 2007 ON ROAD 

12 0457 Tractor Tractor Trolley 2007 ON ROAD 

13 0464 Tractor Tractor Trolley 2007 ON ROAD 

Total 13 Tractor Trolley     
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Existing Solid Waste Machinery / Vehicles in Baldia Zone 

     

Annexure- 19 

S.NO. VEHICLE 
NO. 

MAKE TYPE MODEL Remarks 

            

1 CH-101482   Arm Roll 1990 Off Road 

2 CH-21302   Arm Roll 1990 On Road 

3 CH-14888   Arm Roll 1982 Off Road 

Total 3 Arm Roll     

1 CH-03300 Bobcat Bobcat 2008 Off Road 

2 CH-1505 Bobcat Bobcat 2008 Off Road 

3 CH-00376 Kumatso Bobcat 2002 Off Road 

4 CH-175659 Case Bobcat 1990 On Road 

Total 4 Bobcat     

1 GL-3062 Bedford Cess Poll 1979 Off Road 

2 GL-8754 Bedford Cess Poll 1979 Off Road 

Total 02 Cess Poll     

1 CH-3601068 Isuzu FTR Dumper 1991 On Road 

2 CH-16041 Hino FB  Dumper 2002 On Road 

3 CH-12156 Hino KR  Dumper 1980 On Road 

4 CH-3500492 Isuzu JCR Dumper 1991 On Road 

Total 04 Dumper     

1 CH-0101 Tractor Front Loader 2002 Off Road 

2 CH-0300 Tractor Front Loader 2008 Off Road 

3 CH-0056 Tractor Front Loader 2007 On Road 

Total 03 Front Loader     

1 CH-21289   Multiloader 1990 Off Road 

2 CH-10045   Multiloader 1990 On Road 

Total 02 Multiloader     

1 CH-204228 Master  Refuse Van 2007 Off Road 

2 CJ-204225 Master  Refuse Van 2007 Off Road 

3 CH-204227 Master  Refuse Van 2007 On Road 

Total 03 Refuse Van     

1 CH-95742 Loinggong Shawl 2008 On Road 

Total 01 Shawal     

1 CH-161-373 Tractor Tractor Trolley 1988 On Road 

2 CH-0343/08 Tractor Tractor Trolley 2004 On Road 

3 CH-0346-23 Tractor Tractor Trolley 2008 Off Road 

4 CH-0338/06 Tractor Tractor Trolley 2004 On Road 

5 CH-9006/09 Tractor Tractor Trolley 2004 Off Road 

6 CH-161-351 Tractor Tractor Trolley 1988 Off Road 

7 CH-0346/20 Tractor Tractor Trolley 2008 Off Road 

8 CH-0326/06 Tractor Tractor Trolley 2008 Off Road 

9 CH-0346/30 Tractor Tractor Trolley 2008 On Road 

10 CH-161-398 Tractor Tractor Trolley 1988 Off Road 
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Total 10 Tractor Trolley     

1     Motorcycle 
Rickshaw with 

container 

    

Total 19 Motorcycle 
Rickshaw with 

container 
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Existing Solid Waste Machinery / Vehicles in Kemari Zone 

     

Annexure- 20 

S.NO. VEHICLE NO. MAKE TYPE MODEL Remarks 

1 CH-101281 Volvo Arm Roll 1993 On Road  

2 CH-101279 Volvo Arm Roll 1993 On Road  

3 CH-15869 HINO (FF) Arm Roll   On Road  

4 CH-21303 HINO (FF) Arm Roll   On Road  

Total 04 Arm Roll     

1 CH-713591 Bob Cat Bob Cat 2007 On Road 

2 CH-175658 Case Bob Cat 1993 On Road 

Total 02 Bob Cat     

1 CH-159041 Volvo. Compactor 1993 On Road 

2 CH-159040 Volvo Compactor 1993 Off Road 

Total 02 Compactor     

1 CH-16043 HINO (FB) Dumper 2003 On Road 

2 CH-16099 HINO (FB) Dumper 2003 On Road 

Total 02 Dumper      

14 CH-84192-1 MF-385 Front Loader 2008 On Road 

15 CH-84093-3 MF-385 Front Loader 2005 On Road 

16 CH-01-04 MF-385 Front Loader 2003 Off Road 

Total 03 Front Loader     

1 CH-10053 HINO Multi Loader   On Road (With 
Container) 

Total 01 Multiloader     

1 CH-02481 Kumartsu Skid Loader 2006 On Road 

2 CH-00591 Kumartsu Skid Loader 2005 On Road 

Total 02 Skit Loader     

1 GS-3203 Bedford Sucking Vehicles 1972 On Road 

2 GS-3210 ISUZU Sucking Vehicles 1993 On Road 

Total 02 Sucking 
Vehicles 

    

1 GL-8013 MF-240 Tractor Trolley 1985 On Road 

2 GL-9057 MF-240 Tractor Trolley 1985 On Road 

3 CH-066 Bellarus Tractor Trolley 1982 On Road 

4 CH-40731-11 MF-240 Tractor Trolley 2010 On Road 

5 CH-40731-12 MF-240 Tractor Trolley 2009 On Road 

6 CH-40731-14 MF-240 Tractor Trolley 2009 Off Road 

7 41592-19 MF-240 Tractor Trolley 2008 On Road 

8 CH-97065 MF-240 Tractor Trolley 1982 Off Road 

Total 08 Tractor 
Trolley 
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 Annexure- 5 

Format for Performance Guarantee  

To be provided to the successful bidder/contractor 

after acceptance of the bid. 

  

Annexure- 21 
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Integrity Pact  
DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC; PAYABLE BY 

CONTRACTORS. 
(FOR CONTRACTS WORTH RS. 10.00 MILLION OR MORE) 

 
Contract No.________________ Dated __________________  
Contract Value: ________________ 
Contract Title: _________________ 

 
………………………………… [name of Contractor] hereby declares that it has not obtained or induced 
the procurement of any contract, right, interest, privilege or other obligation or benefit from Government of 
Sindh (GoS) or any administrative subdivision or agency thereof or any other entity owned or controlled by 
it (GoS) through any corrupt business practice. 

 
Without limiting the generality of the foregoing, [name of Contractor] represents and warrants that it has 
fully declared the brokerage, commission, fees etc. paid or payable to anyone and not given or agreed to 
give and shall not give or agree to give to anyone within or outside Pakistan either directly or indirectly 
through any natural or juridical person, including its affiliate, agent, associate, broker, consultant, director, 

promoter, shareholder, sponsor or subsidiary, any commission, gratification, bribe, finder’s fee or kickback, 
whether described as consultation fee or otherwise, with the object of obtaining or inducing the procurement 
of a contract, right, interest, privilege or other obligation or benefit in whatsoever form from, from Procuring 
Agency (PA) except that which has been expressly declared pursuant hereto. 

 
[name of Contractor] accepts full responsibility and strict liability that it has made and will make full 
disclosure of all agreements and arrangements with all persons in respect of or related to the transaction with 
PA and has not taken any action or will not take any action to circumvent the above declaration, 
representation or warranty. 

 
[name of Contractor] accepts full responsibility and strict liability for making any false declaration, not 
making full disclosure, misrepresenting facts or taking any action likely to defeat the purpose of this 
declaration, representation and warranty. It agrees that any contract, right, interest, privilege or other 
obligation or benefit obtained or procured as aforesaid shall, without prejudice to any other rights and 
remedies available to PA under any law, contract or other instrument, be voidable at the option of PA. 

 
Notwithstanding any rights and remedies exercised by PA in this regard, [name of 
Supplier/Contractor/Consultant] agrees to indemnify PA for any loss or damage incurred by it on account of 
its corrupt business practices and further pay compensation to PA in an amount equivalent to ten time the 

sum of any commission, gratification, bribe, finder’s fee or kickback given by [name of Contractor] as 
aforesaid for the purpose of obtaining or inducing the procurement of any contract, right, interest, privilege 
or other obligation or benefit in whatsoever form from PA. 

 

 

[ Procuring Agency] [Contractor] 
  

Annexure-22 
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nnexure- 5 

 

Format for Contract Agreement  

To be provided at the time of Agreement 

 

 

Annexure- 23 


