

Office Of The Executive Engineer Begari Division Thul

No: TC/G-55/ 45 of 2016

Thul, dated 24/2/2016

INVITATION OF BIDS

1. The Executive Engineer Begari Division Thul invites sealed bids from interested firms or persons licensed by the Pakistan Engineering Council Islamabad in the Category "C-5" or above registered for the work of "Lining & Retaining wall of Sone Wah Disty RD: 0 to 37" cost of work is **Rs. 177.897 Million** and the time for the completion is one (01 Year). Bidding is open to all interest bidders.
2. The employer invites sealed bids from the eligible firms or persons licensed by the Pakistan Engineers Council (PEC) in the Category "C-5" or above registered with relevant tax authorities. The foreign bidders are entitled to bid only in a joint venture with a Pakistani Firm in accordance with the relevant provisions of PEC by-laws.
3. Bidder may obtain information by acquiring the Bidding Documents (BD) from the office of the Executive Engineer Begari Division Thul, upto 28/3/2016 at 15:00 Hours.
4. A complete set of Bidding Documents may be purchased by an interested bidder on submission of a written application to the office of Executive Engineer Begari Division Thul and upon payment of a non-refundable fee Rs. 5000/- Rupees (Five thousand) only. As documentation fees. The bidding documents will be available from 1st publication in newspapers as well as hosting on website of SPPRA upto 28/03/2016.
5. All bids must be accompanied by a bid security at the 02% of bid amount the form of Deposit at call from any scheduled bank of Pakistan in favour of the Executive Engineer Begari Division Thul and must be delivered to the Executive Engineer Begari Division Jacobabad at or before 13:00 hours on 29/3/2016. Bids will be opened at 14:00 Hours on same date 29/3/2016, by the procurement committee in the presence of bidder's representatives who choose to attend at the same address.
6. Only eligible bidders with the following qualification should participate in this bidding.
 - ✓ Work executed during last three years i/c satisfactory completion certificates.
 - ✓ The under taking / affidavit on stamp paper by firm / contractor to the effect that neither Firms / Contractor have ever been black listed / defaulted nor involved in legislation with any Government Department.
 - ✓ The Contractor / Firm should be registered from Sindh Revenue Board.

Cont: at page 02


8559
29-02-16

- ✓ Procuring agency reserve the right to annual the bidding process and reject all bids or proposals as per SPPRA Rule 2010.

(DUR MUHAMMAD BAHALKANI)
EXECUTIVE ENGINEER
BEGARI DIVISION THUL

Copy F.W.Cs to:

1. The Secretary Information & Technology Department Government of Sindh Secretariat 06 Karachi for vide publicity on web-site.
2. The Director information (Advertisement) Public Relation Department Government of Sindh Block No: 95/96 Sindh Secretariat Karachi along with 8 copies for publication in leading Sindhi, Urdu and English Newspapers.
3. The Chief Engineer, Irrigation Gudu Barrage Region Sukkur.
4. The Director Sindh Public Procurement Regulatory Authority Karachi along with copy of Bidding documents of each work for hoisting on authority's web-site.
5. The Superintending Engineer, Begari Sindh Feeder Circle, Sukkur.
6. Copy to Notice Board.


(DUR MUHAMMAD BAHALKANI)
EXECUTIVE ENGINEER
BEGARI DIVISION THUL

ANNUAL PROCUREMENT PLAN
(BEGARI BEGARI DIVISION THUL)

FINANCIAL YEAR 2015-2016

O&M TO CANAL UNDER THE HEAD OF ACCOUNT " SC 21037 IRRIGATION 04-ECONOMIC AFFAIRS 042-AGRICULTURE,
FOOD, IRRIGATION FORESTRY AND FISHING 043-IRRIGATION 042203-CANAL IRRIGATION

SNO/A DP No.	Description of Procurement	Quantity where applicable	Estimated unit cost (where applicable)	Estimated Total Cost in Million	Funds Allocated in Million	Source of Funds (ADP/ Non ADP)	Proposed Procurement Methods	Timing of Procurement				Remarks
								1st Quarter from January 2016 to March 2016	2nd Quarter from March 2016 to June 2016	3rd Quarter from July 2016 to September 2016	4th Quarter from September 2016 to December 2016	
1/860	Lining & Retaining wall of Sone Wah Disty Tatuka Thul RD: 0 to 37.	Various Items	Various Items	177.897	45.000	ADP GOS	Through NIT Rate Contract	Yes	Yes	Yes	Yes	
2/848	Lining of Khario Minor	Various Items	Various Items	99.910	25.000	ADP GOS	Through NIT Rate Contract	Yes	Yes	Yes	Yes	
3	Earth work for raising /strengthening banks along Begari Canal mile 7 to 33 (various portions).	Various Items	Various Items	0.975	-	M&R Work	Through NIT Rate Contract	Yes	Yes	Yes	Yes	
4	Earth work for raising /strengthening banks along Choi Branch (various portions).	Various Items	Various Items	0.876	-	M&R Work	Through NIT Rate Contract	Yes	Yes	Yes	Yes	
5	Earth work for raising /strengthening banks along Channa Disty & Bhatti Disty (various portions).	Various Items	Various Items	0.850	-	M&R Work	Through NIT Rate Contract	Yes	Yes	Yes	Yes	
6	Earth work for raising /strengthening banks along Khan Wah & Mirpur Minor (various portions).	Various Items	Various Items	0.825	-	M&R Work	Through NIT Rate Contract	Yes	Yes	Yes	Yes	
7	Earth work for raising /strengthening banks along D-IR & Mirza Wah (various portions).	Various Items	Various Items	0.815	-	M&R Work	Through NIT Rate Contract	Yes	Yes	Yes	Yes	
8	Earth work for raising /strengthening banks along Unhar Canal & A.A Moosa Branch (various portions).	Various Items	Various Items	0.980	-	M&R Work	Through NIT Rate Contract	Yes	Yes	Yes	Yes	
9	Earth work for raising /strengthening banks along Biti Disty & Nar Minor (various portions).	Various Items	Various Items	0.650	-	M&R Work	Through NIT Rate Contract	Yes	Yes	Yes	Yes	
10	Earth work for raising /strengthening banks along Baragh Disty & Hazaro Disty (various portions).	Various Items	Various Items	0.750	-	M&R Work	Through NIT Rate Contract	Yes	Yes	Yes	Yes	
11	Earth work for raising /strengthening banks along Saifal Disty & Dabo Disty (various portions).	Various Items	Various Items	0.675	-	M&R Work	Through NIT Rate Contract	Yes	Yes	Yes	Yes	
12	Earth work for raising /strengthening banks along Saifal Branch & Unhar Disty (various portions).	Various Items	Various Items	0.850	-	M&R Work	Through NIT Rate Contract	Yes	Yes	Yes	Yes	
13	Constructing Double Groynance in Choi Sub- Division (Various portions).	Various Items	Various Items	0.895	-	M&R Work	Through NIT Rate Contract	Yes	Yes	Yes	Yes	

**ANNUAL PROCUREMENT PLAN
(BEGARI BEGARI DIVISION THUL)**

FINANCIAL YEAR 2015-2016

**O&M TO CANAL UNDER THE HEAD OF ACCOUNT " SC 21037 IRRIGATION 04-ECONOMIC AFFAIRS 042-AGRICULTURE,
FOOD, IRRIGATION FORESTRY AND FISHING 0433-IRRIGATION 042203-CANAL IRRIGATION**

SNO/A DP No.	Description of Procurement	Quantity where applicable	Estimated unit cost (where applicable)	Estimated Total Cost in Million	Funds Allocated in Million	Source of Funds (ADP/ Non ADP)	Proposed Procurement Methods	Timing of Procurement				Remarks
								1st Quarter from January 2016 to March 2016	2nd Quarter from March 2016 to June 2016	3rd Quarter from July 2016 to September 2016	4th Quarter from September 2016 to December 2016	
14	Constructing Double Groyance in Thul Sub-Division (Various portions).	Various Items	Various Items	0.950	-	M&R Work	Through NIT Rate Contract	Yes	Yes	Yes	Yes	
15	Constructing Lai Pitching in Choi Sub-Division (Various portions).	Various Items	Various Items	0.775	-	M&R Work	Through NIT Rate Contract	Yes	Yes	Yes	Yes	
16	Constructing Lai Pitching in Thul Sub-Division (Various portions).	Various Items	Various Items	0.750	-	M&R Work	Through NIT Rate Contract	Yes	Yes	Yes	Yes	
17	Painting Regulator gates of Choi Sub-Division	Various Items	Various Items	0.800	-	M&R Work	Through NIT Rate Contract	Yes	Yes	Yes	Yes	
18	Painting Regulator gates of Thul Sub-Division	Various Items	Various Items	0.750	-	M&R Work	Through NIT Rate Contract	Yes	Yes	Yes	Yes	
19	Abkalani work charged establishment of Choi Sub-Division for the month of 6/2016 & 7/2016	Various Items	Various Items	0.950	-	M&R Work	Through NIT Rate Contract	Yes	Yes	Yes	Yes	
20	Abkalani work charged establishment of Thul Sub-Division for the month of 6/2016 & 7/2016	Various Items	Various Items	0.900	-	M&R Work	Through NIT Rate Contract	Yes	Yes	Yes	Yes	
21	Abkalani work charged establishment of Choi Sub-Division for the month of 8/2016 & 9/2016	Various Items	Various Items	0.850	-	M&R Work	Through NIT Rate Contract	Yes	Yes	Yes	Yes	
22	Abkalani work charged establishment of Thul Sub-Division for the month of 8/2016 & 9/2016	Various Items	Various Items	0.875	-	M&R Work	Through NIT Rate Contract	Yes	Yes	Yes	Yes	
23	Supplying abkalani material of Choi Sub-Division for the month of 6/2016	Various Items	Various Items	0.950	-	M&R Work	Through NIT Rate Contract	Yes	Yes	Yes	Yes	
24	Supplying abkalani material of Thul Sub-Division for the month of 6/2016	Various Items	Various Items	0.925	-	M&R Work	Through NIT Rate Contract	Yes	Yes	Yes	Yes	
25	Supplying abkalani material of Choi Sub-Division for the month of 7/2016	Various Items	Various Items	0.950	-	M&R Work	Through NIT Rate Contract	Yes	Yes	Yes	Yes	
26	Supplying abkalani material of Thul Sub-Division for the month of 7/2016	Various Items	Various Items	0.950	-	M&R Work	Through NIT Rate Contract	Yes	Yes	Yes	Yes	
27	Supplying abkalani material of Choi Sub-Division for the month of 8/2016	Various Items	Various Items	0.950	-	M&R Work	Through NIT Rate Contract	Yes	Yes	Yes	Yes	
28	Supplying abkalani material of Thul Sub-Division for the month of 8/2016	Various Items	Various Items	0.950	-	M&R Work	Through NIT Rate Contract	Yes	Yes	Yes	Yes	
29	Supplying abkalani material of Choi Sub-Division for the month of 9/2016	Various Items	Various Items	0.900	-	M&R Work	Through NIT Rate Contract	Yes	Yes	Yes	Yes	

**ANNUAL PROCUREMENT PLAN
(BEGARI BEGARI DIVISION THUL)**

FINANCIAL YEAR 2015-2016

**O&M TO CANAL UNDER THE HEAD OF ACCOUNT " SC 21037 IRRIGATION 04-ECONOMIC AFFAIRS 042-AGRICULTURE,
FOOD, IRRIGATION FORESTRY AND FISHING 0433-IRRIGATION 042203-CANAL IRRIGATION**

SNO/A DP No.	Description of Procurement	Quantity where applicable	Estimated unit cost (where applicable)	Estimated Total Cost in Million	Funds Allocated in Million	Source of Funds (ADP/ Non ADP)	Proposed Procurement Methods	Timing of Procurement				Remarks
								1st Quarter from January 2016 to March 2016	2nd Quarter from March 2016 to June 2016	3rd Quarter from July 2016 to September 2016	4th Quarter from September 2016 to December 2016	
30	Supplying abkalani material of Thul Sub-Division for the month of 9/2016	Various Items	Various Items	0.900	-	M&R Work	Through NIT Rate Contract	Yes	Yes	Yes	Yes	
31	Engaging Datsun/Pickup in Choi Sub-Division for the month of 6/2016 to 9/2016	Various Items	Various Items	0.800	-	M&R Work	Through NIT Rate Contract	Yes	Yes	Yes	Yes	
32	Engaging Datsun/Pickup in Thul Sub-Division for the month of 6/2016 to 9/2016	Various Items	Various Items	0.800	-	M&R Work	Through NIT Rate Contract	Yes	Yes	Yes	Yes	
33	Replacing/Repair Regulator gates in Choi Sub-Division.	Various Items	Various Items	0.800	-	M&R Work	Through NIT Rate Contract	Yes	Yes	Yes	Yes	
34	Replacing/Repair Regulator gates in Thul Sub-Division.	Various Items	Various Items	0.800	-	M&R Work	Through NIT Rate Contract	Yes	Yes	Yes	Yes	
35	Leveling instrument (complete) Choi Sub-Division.	Various Items	Various Items	0.110	-	M&R Work	Through NIT Rate Contract	Yes	Yes	Yes	Yes	
36	Leveling instrument (complete) Thul Sub-Division.	Various Items	Various Items	0.110	-	M&R Work	Through NIT Rate Contract	Yes	Yes	Yes	Yes	
37	Computer core i7, Printer, Scanner etc for Begari Division Thul.	Various Items	Various Items	0.150	-	M&R Work	Through NIT Rate Contract	Yes	Yes	Yes	Yes	


**EXECUTIVE ENGINEER
BEGARI DIVISION THUL**



No: CE/GB/PQ/W.B-1/583
 SUKKUR DATED: 25/02/2016
 OFF: 071-9310181
 FAX: 071-9310182
 RES: 071-9310183

READ (I) SECRETARY TO GOVT. OF SINDH IRRIGATION DEPARTMENT
 KARACHI'S NOTIFICATION NO.SO(R&S)8-110/2015-16/2015
 DATED 29.09.2015

NOTIFICATION:-

In pursuance of Rule No. 7 of SPPRA Rule 2010, a procurement committee is here by constituted comprising the following officers to open and evaluate the bids offered by various Contractors for execution of ADP Scheme "Lining & Retaining Wall of Bone Wah Distry, Taluka Thul" in terms of Rule No. 8 of SPP Rule 2010.

- | | | |
|----|---|----------|
| 1. | Muhammad Ishaque Abbasi
Superintending Engineer
Begari Sindh Feeder Circle
Sukkur. | Chairman |
| 2. | Dur Muhammad Bahlkani
Executive Engineer
Begari Division
Thul. | Member |
| 3. | Abdul Rasheed Bhutto
Executive Engineer
Public Health Engineering Division
Kashmore @ Kandhkot | Member |

**IRSHAD AHMED MEMON
 CHIEF ENGINEER
 IRRIGATION GUDU BARRAGE
 SUKKUR**

Copy f.w.cs to:-

1. Secretary to Government of Sindh Irrigation Department Karachi.
 2. Managing Director Sindh Public Procurement Regulatory Authority Govt. Of Sindh Karachi.
 3. All Members of the Committee.
- For information.

**(IRSHAD AHMED MEMON)
 CHIEF ENGINEER
 IRRIGATION GUDU BARRAGE
 SUKKUR**



GOVERNMENT OF SINDH
IRRIGATION DEPARTMENT

NOTIFICATION

No.SO(R&S)8-110/2012-13: With the approval of competent authority, a Complaint Redressal Committee is hereby constituted in terms of Rule 31(1) of Sindh Public Procurement Rule 2010 (Amended 2013) regarding ADP schemes 2015-16 of Irrigation Department, Government of Sindh **pertaining to Gudu Barrage Region Sukkur** with the following composition:-

- | | | |
|----|--|------------------------|
| 1. | Director General
Monitoring & Evaluation Cell
Irrigation Department, Government of Sindh | Chairman |
| 2. | Chief Engineer,
Kotri Barrage Region Hyderabad | Member |
| 3. | Superintending Engineer,
Lower Sindh Drainage Circle, Hyderabad | Member |
| 4. | Executive Engineer
(Concerned Division) Irrigation Department | Secretary |
| 5. | District Accountant Officer Sindh
(Concerned Division) | Assistant
Secretary |

T.O.R's of the Committee are as provided under Rule 31 of Sindh Public Procurement Rule 2010 and also perform any other function ancillary and incidental to the above.

SYED ZAHEER HYDER SHAH
SECRETARY TO GOVT. OF SINDH

No.SO(R&S)8-110/2012-13

Karachi, dated the 9th October, 2015.

A copy is forwarded for information & necessary action to:-

1. The Accountant General Sindh, Karachi **with the request to nominate your representative for the above Complaint Redressal Committee.**
2. The Director General, Monitoring & Evaluation Cell, Irrigation Department, Government of Sindh, Karachi.
3. The M. D. Sindh Public Procurement Regulatory Authority Karachi.
4. The Chief Engineer, (All) Irrigation Development, Govt. of Sindh. *Car to Barrage Regn -*
5. The Superintending Engineer, (All) Irrigation Deptt, Govt. of Sindh. *Sukkur*
6. The Executive Engineer, (All), Irrigation Department, Govt. of Sindh.
7. P.S. to Secretary Irrigation Department, Govt. of Sindh, Karachi.


SECTION OFFICER (RR&S.)
For Secretary to Government of Sindh

