

OFFICE OF THE EXECUTIVE ENGINEER **HIGHWAY DIVISION KHAIRPUR**

#0243-9280033

NO:TC/G-55/

OF 2016

KHAIRPUR DATED:- 24.2.2016

NOTICE INVITED TENDERS

Sealed Bid are invited for all the interested Bidders on Standard Bidding documents under Public Procurements Regulatory Authority Rule 2010(Amended in 2013 & 2014) for the Procurements of following Works (List attached)

1/- The intended participants can purchase the separate set of tenders on payment of tender fee/ documents fee for the each work within effect from **29-02-2016 to 20-03-2016 up to 01-00 P.M.**


2/- The Tender will be received back and opened on same date i-e **20-03-2016, @ 2.00 P.M** in presence of tender opening/evolution committee. If the tendered work remains un- responded or competent Authority out of Head quarter the Bidding Documents will be received *back* on date **07-04-2016 up to 01-00 P.M** which will be opened in the presence of tender procurement committee & the participate at **2.00 P.M** on the same date.

3/- Eligibility conditions for intending participants are as under:-

- i. Registrations with Pakistan Engineering Council in the relevant field of Specialization of work to the extent of tender amount Under the code of CE01 Pakistan Engineering Council (PEC Certificate) is required.
- ii. Bio- date of Engineers and Technical staff working with the firm.
- iii. Documentary evidence of works executed / works in progress and certificate of satisfactory completion of work by the employers.
- iv. List of work in progress, indicating cost of each work and copy of letter of award of work.
- v. List of machinery and equipment available with documentary evidence of its ownership certificate of Bank showing credit worthiness along with Bank Statement.
- vi. Registration with Income Tax Department (NTN Certificate) and copy of C.N.I.C.
- vii. Undertaking on stamp paper that the firm/ contractor is not involved in any kind of litigation, Department rift, abandoned or un-necessary delay in completion if any work in the Government as well as in private organization.
- viii. The bids shall be evaluated on single envelope method of SPPRA rules 2010.
- ix. All the Contractors / firms shall be Registered with Sindh Revenue Board (SRB) in term of Rule 46-I(ii) of SPPRA rule (Amended 2014).
- x. The approved bids will be subjected to stamp duty levied by the Government..
- xi. In case of Public Holiday the Bids shall be submitted and open as per given schedule on next working day.
- xii. The bidders should submit prescribed amount of earnest money as shown against each work in shape of Call Deposit prepared from the scheduled bank in favour of the undersigned.
- xiii. Affidavit to the effect that the firm/ contractor have not been *black listed* previously by any executing agency
- xiv. Affidavit to the effect that all documents / particulars / information furnished is true and correct.

- Xv. In case of firm, list of partners / Partnership Deed, giving full particulars of directors/ proprietors of others connected along with power of attorney.
In case of being sole proprietors, such undertaking on affidavit be furnished.
- Xvi. Conditional or incomplete tenders will not be entertained.
- Xvii. The undersigned and other competent authority reserve the right to reject any one or all the Bids as per provision of SPPRA Rule,2010.


D.A/AS/ABOVE.
List of Works,


EXECUTIVE ENGINEER
HIGHWAYS DIVISION
KHAIRPUR

Copy forwarded with compliments:-

1. The Secretary information Technology Department Government of Sindh Secretariat No.6 11nd Floor Karachi for information with copy of N.IT. and C.D. placing them on web site.
2. The Director of information (Adv.) -96 Block Sindh Secretariat , Govt of Sind Karachi along with Seven (7) Copies for inserting in there daily news Papers.
3. The Director (CB) Govt. of Sind. Sindh Public Procurements Regulatory Authorities, Services, General Administrative & Coordination Department Block No.8, Sind Secretariat No.4-A, Court Road Karachi along with one copy of NIT & CD placing them on Web site.
4. The Deputy Commissioner, District Khairpur.
5. The Superintending Engineer Work & Services Department Khairpur. for favour of king information & necessary action.
6. The Assistant Engineer Highways Sub-Division (all) for information.
7. Copy to Drawing Branch (Local) for information
8. Copy to **Notice Board.**

D.A/AS/ABOVE.
List of Works


EXECUTIVE ENGINEER
HIGHWAYS DIVISION
KHAIRPUR

LIST OF WORK

S.#	Name of Scheme	Estimated Cost (In Million)	Earnest Money 2%	Tender Fee	Time Allowed for completion of work
1.	Construction of Road From Khuhra Kaml Dero to Village Niaz Fakir Bhatti Via Faiz Nahar Path Taluka Gambat.	5.000 (M)	100000/-	3000	12 Month
2.	Construction of Road From Daraza Waryo Wahan to Village Muhammad Umar Jatoi Taluka Gambat	5.000 (M)	100000/-	3000	do
3.	Construction of Road From Sobhodero Niwaro Road to Village Raz Mangerjo Via Sobho Minor Taluka Sobhodero	8.000 (M)	160000/-	3000	do
4.	Construction of Road From Village Muhammad Ibrahim Channo to Haji Pinyal Khoro Madd Shakh Taluka Sobhodero District Khairpur (1.KM)	9.000 (M)	180000/-	3000	do
5.	Construction of Metaled Road From Village Muhammad Siddique Arain Taluka Sobhodero (0.5 KM)	4.500 (M)	90000/-	3000	do
6.	Construction of Metaled Road Haji Muhammad Tahir Khohro Bridge to Village New Goth Pathan on Bridge via Setharja Minor Water Course Taluka Sobhodero.	9.000 (M)	180000/-	3000	do
7.	Reconditioning of Road from Hussaini Chowk to Sain Chowk Link Mangerji Pir-Jo-Goth Road Taluka Kingri.	7.476(M)	149520/-	3000	do
8.	Reconditioning of Road from Ansari Petrol Pump to Anaj Mangi Pir –Jo Goth Taluka Kingri	12.065	241300/-	3000	do
9.	Reconditioning of Road From Long Khaskheli to Salar Mohalla via Kalri Muqam	5.033 (M)	100660/-	3000	do
10.	Construction of Road From Bhutta Chowk Kot Dinal Shah Via Shah Mardan Shah Colony Link Syed Sardar Shah to Fakir Ibrahim (2.KM)	15.426 (M)	308600/-	3000	do
11.	Rehabilitation of Internal Roads of Kotdiji	15.000 (M)	300000/-	3000	18 Month
12.	Construction of Road From Jhangu Nawab Keerio to Lal Shah Dargah Haji Khizir Ali Mallah	20.000 (M)	400000/-	3000	do
13.	Construction of Road From Bholoji Bhit Road to Village Ali Nawaz Khokhar TC Fakirabad Taluka Kotdiji	5.000(M)	100000/-	3000	do
14.	Construction of Road From Village Auchar Wassan To Wassanbad UC Rahim Bux Wassan Taluka Kotdiji	19.750 (M)	395000/-	3000	do

Cont/P2

P-2

15	Construction of Road from Village Sohu Road to Village Soomar Khan Banbhro Siddique Bugti & Muhalla Sandhar UC Deh Sohu Taluka Kotdiji	19.869 (M)	397400/-	3000	18 Month
16	Construction of Road from Murad Gopang Road to Muhalla Soomro TC Kotdiji Taluka Kotdiji	4.740 (M)	94800/-	3000	do
17	Construction of Road From Old N.H.Way to Village Bachal Mehrani TC Kotdiji Taluka Kotdiji	4.850 (M)	97000/-	3000	do
18	Construction of Road From Asiq Ali Shah Road To Village Ghulam Ali Soho UC Deh Sohu Taluka Kotdiji	9.875 (M)	197500/-	3000	do
19	Construction of Road From Old N.H.Way to Village Shah Nawaz Bugti TC Kotdiji Taluka Kotdiji	9.745 (M)	194900/-	3000	do
20	Construction of Road From Dhup Waro to Village Jeewan Khaskheli UC Fatehpur	9.561 (M)	191300/-	3000	do
21	Construction of Road Village Sohu Kanasra to Village Shah Murad Jagirani UC Attta Muhammad Hami Taluka Kotdiji	9.790 (M)	195800/-	3000	do
22	Rehabilitation of Road From Kum- Kotlalu Road to Residency of Haji Muhammad Rattal Mallah 3.0 KM)	19.998 (M)	399960/-	3000	do
23	Construction of Bridge Sim Naali Village Riaz Lund UC Shaduu Shaheed Taluka Khairpur	2.400 (M)	48000/-	3000	do
24	Construction of Bridge Sim Nali Village Hamid Katohar UC Shadi Shaheed Taluka Khairpur	3.200 (M)	64000/-	3000	do
25	Construction of Road Form Muhammad Ramzan Mehrani via Graveyard to Village Haji Kirir Mehrani UC Kumb Taluka Kotdiji	8.482(M)	169700/-	3000	do
26	Construction of Road From Muhalla Fakeer Muhammad Panjal Jamro Village Gul Muhammad Jamro UC Jhando Mashaikh Taluka Kotdiji 0/0-0/1	1.780 (M)	35600/-	3000	do
27	Construction of Road at Village Sindhar UC Deh Sohu Taluka Kotdiji 0/0-0/2+330	3.300 (M)	66000/-	3000	do
28	Construction of Road From Suhrab Ujjan Dargah Deh Sohu Taluka Kotdiji	4.250 (M)	85000/-	3000	do
29	Construction of Bridge / Culvert on Kupari Minor at Village More Shaikh UC Shah Ladhani Taluka Khairpur	1.000 (M)	20000/-	3000	do
30	Reconditioning of Road from Nangerja – Ranipur Road to Village Abdul Kareem Solangi UC Jando M KM)	4.748(M)	94960/-	3000	12 Month

Cont/P3

P-3

31.	Construction of Road Altaf Lanjwani to Village Bodlo Bahar Lanjwani UC Muhbat Wah Taluka Kotdiji Mile 0/0-0/5 (1.0 KM)	7.759 (M)	155180	3000	12 Month
32.	Construction of Road from Kumb-Thari By Pass to Village Ahmedabad Bari UC Bapho Taluka Kotdiji Mile 0/0-1/0(1.60 KM)	12.984 (M)	259680/-	3000	do
33	Construction of Road From Village Hussain Bux Dasti to Village Luqman Shar Taluka Thari-Mirwah	6.000 (M)	120000/-	3000	do
34	Construction of Road from Kumb Kot Lalu Road Village Dinpur Taluka Thari-Mirwah	16.200 (M)	324000/-	3000	do
35	Construction of Road Rrom Sui Gas Khariri Road to Village Ali Bux Veesar Taluka Thari-Mirwah	6.600 (M)	132000/-	3000	do
36	Construction of Road from Rafique Mahesar to Village Allah Wasayo Ujjan via Dattu Minor Taluka Gambat	13.00 (M)	260000/-	3000	do
37	Construction of Road from Khuhra Ripri to Village Yaar Ujjan Taluka Gambat	2.000 (M)	40000/-	3000	do
38	Construction of Road from Gambat to Gul Muhammad Bhatti Taluka Gambat	7.000 (M)	140000/-	3000	do
39.	Rehabilitation & Construction of Road at Village Qutubuddin Phulpoto UC Mori Taluka Khairpur	16.927 (M)	338540/-	3000	18 Month
40	Construction of Road From Kotdiji Tando Masti to Village Ahmeduddin Panjabi Village Hamayoon Deh Bakho Lashari Taluka Kotdiji (2.KM)	20.000(M)	400000/-	3000	do


**EXECUTIVE ENGINEER
HIGHWAYS DIVISION
KHAIRPUR**

ANNUAL PROCUREMENT PLAN
Financial year 2015-16
OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION KHAIRPUR

S.No	ADP No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Fund Allocated 2015-16	Source of funds (ADP/No n ADP)	Proposed procurement method	Timing of procurement				Remarks
									1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
									10	11	12	13	
1	2	3	4	5	6	7	8	9					14
1		Reconditioning of Road from Nangerja -Ranipur Road to Village Abdul Kareem Solangi UC Jando M KM)			4.748(M)	4.748							100 % Released
2		Construction of Road Altat Lanjwani to Village Bodlo Bahar Lanjwani UC Muhbat Wah Taluka Kotdiji Mile 0/0-0/5 (1.0 KM)			7.759 (M)	7.759							do
3		Construction of Road from Kumb-Thari By Pass to Village Ahmedabad Bari UC Bapho Taluka Kotdiji Mile 0/0-1/0(1.60 KM)			12.984 (M)	12.984							do
4		Construction of Road From Village Hussain Bux Dasti to Village Lugman Shar Taluka Thari-Mirwah			6.000 (M)	6.000							do
5		Construction of Road from Kumb Kot Lalu Road Village Dinpur Taluka Thari-Mirwah			16.200 (M)	16.200							do
6		Construction of Road From Sui Gas Khariri Road to Village Ali Bux Veesar Taluka Thari-Mirwah			6.600 (M)	6.600							do
7		Construction of Road from Rafique Mahesar to Village Allah Wasayo Ujian via Dattu Minor Taluka Gambat			13.00 (M)	13.00							do
8		Construction of Road from Khuhra Ripri to Village Yaar Ujian Taluka Gambat			2.000 (M)	2.000							do
9		Construction of Road from Gambat to Gul Muhammad Bhatti Taluka Gambat			7.000 (M)	7.000							do

S.No	ADP No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Fund Allocated 2015-16	Source of funds (ADP/No n ADP)	Proposed procurement method	Timing of procurement				Remarks
1	2	3	4	5	6	7	8	9	1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	14
10		Construction of Road From Khuhra Kaml Dero to Village Niaz Fakir Bhatti Via Faiz Nahar Path Taluka Gambat.			5,000 (M)	5,000							100 % Released
11		Construction of Road From Daraza Marjo Wahan to Village Muhammad Umar Jatoi Taluka Gambat			5,000 (M)	5,000							do
12		Construction of Road From Sobhodero Niwaro Road to Village Raz Mangerjo Via Sobho Minor Taluka Sobhodero			5,000 (M)	5,000							do
13		Construction of Road From Village Muhammad Ibrahim Channo to Haji Pinyal Khoro Madd Shakh Taluka Sobhodero District Khairpur (1.KM)			8,000 (M)	8,000							do
14		Construction of Metaled Road From Village Muhammad Siddique Arain Taluka Sobhodero (0.5 KM)			9,000 (M)	9,000							do
15		Construction of Metaled Road Haji Muhammad Tahir Khohro Bridge to Village New Goth Pathan on Bridge via Setharja Minor Water Course Taluka Sobhodero.			4,500 (M)	4,500							do
16		Reconditioning of Road from Hussaini Chowk to Sain Chowk Link Mangerji Pir-Jo-Goth Road Taluka Kingri.			9,000 (M)	9,000							do
17		Reconditioning of Road from Ansari Petrol Pump to Anaj Mangi Pir -Jo Goth Taluka Kingri			7,476(M)	7,476							do
					12,065 (M)	12,065							do

S.No	ADP No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Fund Allocated 2015-16	Source of funds (ADP/No n ADP)	Proposed procurement method	Timing of procurement				Remarks
									1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
1	2	3	4	5	6	7	8	9	10	11	12	13	14
18		Reconditioning of Road From Long Khasknehi to Salar Mohalla via Kairi Mugam			5.033 (M)	5.033							100 % Released
19		Construction of Road From Bhutta Chowk Kot Dinal Shah Via Shah Mardan Shah Colony Link Syed Sardar Shah to Fakir Ibrahim (2.KM)			15.426 (M)	15.426							do
20		Reconditioning of Road From Lakha Kandiyari to Suteh Farm Taluka Faiz Ganj Mile 0/0-1/7 (3.0 KM)			15.542 (M)	15.542							do
23	592	Rehabilitation & Construction of Road at Village Qutubuddin Phulpoto UC Mori Taluka Khairpur			16.927 (M)	4.232	Yes						50 % Released
24	593	Construction of Road From Kotdiji Tando Masti to Village Ahmeduddin Paniabi Village Hamayoon Deh Bakho Lashari Taluka Kotdiji (2. KM)			20.000(M)	5.00	Yes						do
25	594	Rehabilitation of Internal Road of Bhitai Colony Opposite Miran-Jee-Dedhi With Metalled work and paver block uc Bhurgari Taluka Khairpur			11.250	2.813	Yes						do
26	595	Construction of Bridge on Faiz Wah Near Village Wasando Ujian UC Tando Masti Taluka Khairpur			1.000(M)	1.0	Yes						do
27	596	Construction of Bridge on Ujian Shaikh Near at Village Ali Khan Ujian UC Tando Masti Taluka Khairpur			1.000 (M)	1.0	Yes						do

S.No	ADP No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Fund Allocated 2015-16	Source of funds (ADP/No n ADP)	Proposed procurement method	Timing of procurement				Remarks
1	2	3	4	5	6	7	8	9	1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	14
28	597	Construction of Bridge Sim Nala Near Village Drib Mehar Shah Collage UC Tando Masti Taluka Khairpur			1.150 (M)	0.575	Yes						50 % Released
29	598	Construction of Bridge on Jiyal Minor Near Village Moula Bux Lashari UC Tando Masti Taluka Khairpur			1.000 (M)	1.0	Yes						
30	599	Bridge Construction at Mor Shaikh (Kuppari Shaikh) Uc Shahai Dhani Taluka Khairpur			1.000 (M)	1.0	Yes						do
31	600	Construction of Sim Nala to Village Mangji Khan Katohar Uc Shai Shaheed Taluka Khairpur			9.760 (M)	2.44	Yes						do
32	601	Construction of road from Drib Mehar Shah to Village Mithu Tehbo Uc Tando Masti Taluka Khairpur			9.630 (M)	2.408	Yes						do
33	602	Construction of Bridge / Culvert on Kupari Minor at Village More Shaikh UC Shah Ladhani Taluka Khairpur			1.000 (M)	1.0	Yes						do
34	603	Construction of Bridge / Culvert on Moorth at Village Inamullah Jagirani TC-I Therhi Taluka Khairpur			1.000 (M)	1.0	Yes						do
35	604	Construction of Improvement of Internal Roads of Police Line DPO Office Khairpur Mile 0/0-0/5.			11.824(M)	2.956	Yes						do
36	605	Reconditioning of Road from Abul Wha to Fatehullah Ghumro Taluka Kingri			10.000 (M)	2.5	Yes						do

S.No	ADP No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Fund Allocated 2015-16	Source of funds (ADP/No n ADP)	Proposed procurement method	Timing of procurement				Remarks
									1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
1	2	3	4	5	6	7	8	9	10	11	12	13	14
37	606	Construction of Bridge at Village Drib Rozi and Lalan Wah Uc Kolab Jail Taluka Kingri			1.000 (M)	1.0	Yes						50 % Released
38	607	Construction of Bridge at Village Jam Jatol Kolab Jail Minor and Mahela Punhal Jatol UC Kolab Jail Taluka Kingri			1.000 (M)	1.0	Yes						do
39	608	Earth Work with Brick Pavement at Village Kambir Narejo Muhalla Dargahi Narejo UC Drv Mehar Shah Taluk Kingri			1.000 (M)	1.0	Yes						do
40	609	Repair and Maintenance of Bridge at Village Lal Dino Ujian Taluk Kingri			1.000 (M)	1.0	Yes						do
41	610	Construction of Road at Village Haji Muhammad Usman Baloch UC Piryaloi Taluka Kingri			7.000 (M)	2.66	Yes						do
42	611	Construction of Road Village Nangar Khan Ujian to Ustad Ibrahim Ujian Road Mile 0/0-0/5 (1.0 KM)			8.513 (M)	2.126	Yes						do
43	612	Construction of from Imam Bux Channo to Suleman Kalhoro Taluka Gambat			20.000 (M)	5.0	Yes						do
44	613	Construction of Road and Paving Blocks With Surface drian Baharo City Portion UC Khentia Taluka Gambat			9.991 (M)	2.498	Yes						do
45	614	Recondtion of Road From Khura Ripri Road to Village Saidi Lower via Village Ghulam Abbas And Village Soomar Ghumro Taluka Gambat			5.000(M)	1.9	Yes						do
46	615	Construction of Road Darro to Village Rahib Shambhani via Chachar Taluka Gambat			19.935 (M)	4.984	Yes						do

S.No	ADP No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Fund Allocated 2015-16	Source of funds (ADP/No n ADP)	Proposed procurement method	Timing of procurement				Remarks
1	2	3	4	5	6	7	8	9	1 st Qtr 10	2 nd Qtr 11	3 rd Qtr 12	4 th Qtr 13	14
47	616	Construction of Road From Gulu Siyal to Village Ismail Khan Khirrio Taluka Gambat			19.836 (M)	4.959	Yes						50 % Released
48	617	Construction of Road From Dost Ali Channa to Village Sarhu Mallah UC Sagyoon Taluka Sobhodero			4.000 (M)	1.520	Yes						do
49	618	Improvement /Recond: of Road from Hingorja Samri Sagyoon Road to Village Imdad Ali Shaito Via Fiaz Muhammad Jatoi Taluks Sobhodero			8.000(M)	3.0	Yes						do
50	619	Construction of Road From Gadi Goth to Village Khenwari UC Smai Sobhodero			9.898 (M)	2.475	Yes						do
51	620	Construction of Road and Paving Blocks and Surface drians of Sobhodero City Portion Taluka Sobhodero			19.897 (M)	4.974	Yes						do
52	621	Construction of Road From Samak Shakh to Village Main Muhammad Sharif Pizado UC Rasoolabad Taluka Sobhodero			8.166 (M)	2.042	Yes						do
53	622	Rehabilitation of Internal Roads of Kotdiji			15.000 (M)	3.750	Yes						do
54	623	Construction of Road From Jhangu Nawab Keerio to Lal Shah Dargah Haji Khizir Ali Mallah			20.000 (M)	5.0	Yes						do
55	624	Reconditioning of Road From Jhangu Ahdi Rajper to Zawar Umed Ali Panhyar			18.050(M)	4.513	Yes						do
56	625	Construction of Road From Bholoji Bhit Road to Village Ali Nawaz Knokhar TC Fakirabad Taluka Kotdiji			5.000(M)	1.9	Yes						50 % Released
													do

S.No	ADP No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Fund Allocated 2015-16	Source of funds (ADP/No n ADP)	Proposed procurement method	Timing of procurement				Remarks
1	2	3	4	5	6	7	8	9	1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	14
57	626	Construction of Road From Village Auchar Wassan To Wassanbad UC Rahim Bux Wassan Taluka Kotdiji			19,750 (M)	4,938	Yes						50 % Released
58	627	Construction of Road from Village Sohu Road to Village Soomar Khan Banthro Siddique Bugti & Muhalla Sandhar UC Deh Sohu Taluka Kotdiji			19,869 (M)	4,967	Yes						do
59	628	Construction of Road from Murad Gopang Road to Muhalla Soomro TC Kotdiji Taluka Kotdiji			4,740 (M)	1,801	Yes						do
60	629	Construction of Raod From Old N.H.Way to Village Bachal Mehrani TC Kotdiji Taluka Kotdiji			4,850 (M)	1,843	Yes						do
61	630	Construction of Road From Asiq Ali Shah Road To Village Ghulam Ali Soho UC Deh Sohu Taluka Kotdiji			9,875 (M)	2,469	Yes						do
62	631	Construction of Road From Old N.H.Way to Village Shah Nawaz Bugti TC Kotdiji Taluka Kotdiji			9,745 (M)	2,436	Yes						do
63	632	Construction of Road From Dhup Waro to Village Jeewan Khaskheili UC Fatehpur			9,561 (M)	2,390	Yes						do
64	633	Construction of Road Village Sohu Kanasra to Village Shah Murad Jagirani UC Attia Muhammad Hani Taluka Kotdiji			9,790 (M)	2,448	Yes						do
65	634	Rehabilitation or Road From Kum- Kotlalu Road to Residency of Haji Muhammad Rattal Mallah 3.0 KM)			19,998 (M)	5.0	Yes						do
66	635	Construction of Bridge Sim Naali Village Riaz Lund UC Shaduu Shaheed Taluka Khairpur			2,400 (M)	0.912	Yes						50 % Released
													do

S.No	ADP No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Fund Allocated 2015-16	Source of funds (ADP/No n ADP)	Proposed procurement method	Timing of procurement				Remarks
									1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
1	2	3	4	5	6	7	8	9	10	11	12	13	14
67	636	Construction of Bridge Sim Nail Village Hamid Katohar UC Shadi Shaheed Taluka Khairpur			3.200 (M)	1.216	Yes						50 % Released
68	637	Construction of Road Form Muhammad Ramzan Mehrani via Graveyard to Village Haji Kir Mehrani UC Kumb Taluka Kotdiji			8.482(M)	2.121	Yes						do
69	638	Construction of Raod From Muhalla Fakeer Muhammad Panjal Jamro Village Gul Muhammad Jamro Uc Jhando Mashaikh Taluka Kotdiji 0/0-0/1			1.780 (M)	0.890	Yes						do
70	639	Construction of Road at Village Sindhar UC Deh Sohu Taluka Kotdiji 0/0-0/2+330			3.300 (M)	1.254	Yes						do
71	640	Construction of Road From Suhrab Ujian Dargah Deh Sohu Taluka Kotdiji			4.250 (M)	1.615	Yes						do
72	641	Construction of Raod From Ahsan Panjabi Uc Muhbat Wah Taluka Kotdiji 0/0-0/1 (0.20 KM)			1.750 (M)	0875	Yes						do
73	642	Construction of Road From Sanhro Wah to Village Allah Bux Rind Uc Muhbat Wah Taluka Kotdiji 0/0-0/4 (0.80 KM)			7.020 (M)	2.668	Yes						do
74	643	Reconditioning of Road Village Dost Ali Wassan Taluka Kotdiji			1.780 (M)	0.890	Yes						do
75	644	Reconditioning of Road from Old National Highway Mithri Mahine to Muhalla Hajana Village Mithri Taluka Kotdiji			9.980(M)	2.495	Yes						do
76	645	Construction of Bridge on Mehar Shah Near Village Dupawaro Taluka Kotdiji			1.000 (M)	1.0	Yes						do
77	646	Rehabilitation of 120 Rft Bridge Over Mirwah Canal Rd -130 Near Village Hussainbad Taluka Kotdiji			5.000 (M)	1.90	Yes						do

S.No	ADP No.	Description of Procurement	Quantity (where applicable)	Estimated unit cost (where applicable)	Estimated Total Cost	Fund Allocated 2015-16	Source of funds (ADP/No n ADP)	Proposed procurement method	Timing of procurement				Remarks
									1 st Qtr	2 nd Qtr	3 rd Qtr	4 th Qtr	
1	2	3	4	5	6	7	8	9	10	11	12	13	14
78	647	Construction of Road From Muhammad Yousef Panhyar to Village Wahid Bux Panhyar Taluka Nara Mile 0/0-1/4 (2.41KM)			15,998 (M)	4.0	Yes						50 % Released
79	648	Construction of Road From Younis Panhyar Road to Village Ustad Budhal Panhyar Taluka Nara Mile 0/0-1/0(1.60 KM)			14,350 (M)	3.588	Yes						do
80	649	Construction of Road From Hadi Hassan Shah to Village Habib Gopang UC Bozdr Wada Taluka Thari Mirwah			9,500 (M)	2.375	Yes						do
81	650	Construction of Road From Thari Jiskani Road to Village Ranihan Khan Sial, Wariyal Shah Bukhari UC Sabar Rind Taluka Mirwah			6,000 (M)	2.280	Yes						Do
82	651	Construction of Road From Soofai Shaita Mehrabpur Road To Village Aqil Chandro UC Deparia Taluka Mirwah 2.0 KM			16,250 (M)	4.063	Yes						do
83	260	Construction of Road Daro to S. Yar Kharrai Road (Reconditioned) Mile 1/2-2/5 (2.22 KM)			13,133 (M)	3.467	Yes						75 % Released

Dr. Gaurav



**GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT**

Karachi dated the 4th October, 2013.

NOTIFICATION

No. E&A(W&S)3-9/91/2013: With the approval of competent authority, a Procurement Committee with the following composition, in terms of Rule-7 of Sindh Public Procurement Rules-2010, is hereby constituted for procurement of "Goods & Works" in the office of Executive Engineer, Highways Division, Khairpur, excluding procurement involving foreign exchange with the following composition:-

- | | |
|---|----------|
| i) Executive Engineer,
Highways Division,
Khairpur. | Chairman |
| ii) Assistant Engineer,
Public Health Engineering Sub-Division,
Khairpur. | Member |
| iii) Assistant Engineer,
Highways Sub-Division,
Thari Mirwah. | Member |

2. The Functions & Responsibilities of the Committee, in term of Rule-7 & 8 of SPPRA-2010, shall be as under:

- Preparing of bidding documents.
- Carrying out Technical as well as Financial Evaluation of the bids.
- Preparing Evaluation report as provided in Rule-45;
- Making recommendation for the award of contract to the competent authority; and
- Perform any other function ancillary and incidental to the above.

**QAZI SHAHID PERVEZ
SECRETARY TO GOVT. OF SINDH**

No. E&A(W&S)3-9/91-2013

Karachi dated the 4th October, 2013.

A copy is forwarded for information to:-

- The Accountant General, Sindh, Karachi.
- The Secretary to Govt. of Sindh, Public Health Engg. Department, Karachi.
- The Managing Director, SPPRA, Karachi.
- The Chief Engineer (Buildings), Highways, Hyderabad/ Sukkur,
- The Superintending Engineer, Works & Services, District Khairpur.
- The Chairman / Members of the Committee.
- PS to Minister Works & Services Department.
- PS to Secretary Works & Services Department.
- PA to Additional Secretary (Tech), Works & Services Department.
- The Deputy Secretary (Tech) Works & Services Department.
- The Deputy Secretary (Admn), W&SD.
- The Deputy Secretary Staff to Chief Secretary Sindh,
- The Deputy Director, PM&E Cell, W&SD.
- District Account Officer, Khairpur.
- Notification file.

(MUHAMMAD ZAKIR)
SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH



GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT

Karachi dated 29th February, 2016.

NOTIFICATION

No.E&A(W&S)3-9/2013(Khp): With the approval of Competent Authority, a Complaint Redressal Committees with the following composition, in terms of Rule-31 of Sindh Public Procurement Rules-2010 (Amended 2013), is hereby constituted in the Office of Executive Engineer, Highways Division, Khairpur for the purpose of redressal of grievances and settlement of disputes, if any, arises between procuring agency and bidders:-

- | | |
|--|----------|
| 1. Superintending Engineer, W&S, Khairpur. | Chairman |
| 2. Executive Engineer, Buildings Division, Khairpur. | Member |
| 3. District Accounts Officer, Khairpur. | Member |

2. The Functions & Responsibilities of the Committee will be same as specified in Rules-31 (4) and (5) of Sindh Public Procurement Rules-2010 (Amended 2013) reproduced as below:-

"31(4): The complaint redressal committee upon receiving a complaint from an aggrieved bidder may, if satisfied;

(a): prohibit the procurement committee from acting or deciding in a manner, inconsistent with these rules and regulation.

(b): annul in whole or in part, any unauthorized act or decision of the procurement committee; and

(bb): recommend to the Head of Department that the case be declared a mis-procurement if material violation of act, Rules, Regulations, Orders, instructions or any other law relating to public procurement, has been established; and;

(c): reverse any decision of the procurement committee or substitute its own decision for such a decision;

Provided that the complaint redressal committee shall not make any decision to award the contract.

31(5): [The complaint redressal committee shall announce its decision within seven days and intimate the same to the bidder and the Authority within three working days. If the committee fails to arrive at the decision within seven days, the complaint shall stand transferred to the Review Committee, which shall dispose of the complaint in accordance with the procedure laid down in Rule-32.]

AIJAZ AHMED MENON
SECRETARY TO GOVT. OF SINDH

No.E&A(W&S)3-9/2013(Khp)

Karachi, dated the 29th February, 2016.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.
3. The Chief Engineer (Highways), Sukkur.
4. The Chairman / Members of the Committee.
5. The Deputy Director (Monitoring), PM&E Cell, W&SD.
6. P.S to Secretary, W&S Department.
7. Notification file.

SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH