


**KARACHI WATER & SEWERAGE BOARD**  
**OFFICE OF THE EXECUTIVE ENGINEER SITE TOWN (SEW)**

**NOTICE INVITING TENDER THROUGH PRESS**  
**(ON ITEM RATE BASIS)**

Sealed Tender is invited single stage one Envelop System as per SPPRA Rule-2010 for the mentioned below:

**ESTIMATE COST ABOVE 1. Million**

S.No.	DETAIL	CONDITIONS
01.	Name of work	REPLACEMENT OF SUNK DOWN SEWERAGE LINE 15" DIA, E-19 SECTOR-02 TO E-21 SECTOR-02 AND D-1 SECTOR-02 TO D-5 SECTOR-02 NEW KHYBER MEDICAL SECTOR P/L RCC MANHOLE RING & COVER FOR IMPROVEMENT OF SEWERAGE SYSTEM METROVILLE UC-04 SITE TOWN
02.	Eligibility of Firm	(i) 3 Year Experience Certificate of Similar job Must be attached with the Tender. (ii) Copy of NTN Certificate must be attached. (iii) Registration Certificate from S..R. B (Sindh Revenue Board) must be attached. (iv) Tender cost <b>Rs.2000/-</b> (Non Refundable) in shape of pay order in favour of KW&SB.
03.	Tender can be Purchasing	Accounts Officer (Revenue) KW&SB Head Office at 1 <sup>st</sup> Floor Old KBCA Annexe Building Behind Civic Centre Gulshan-e-Iqbal, Karachi from 09:00 A.M to 01:00 P.M
04.	Bid Security	2% of quoted amount in shape of pay order/ bank draft in favour of Karachi Water & Sewerage Board.
05.	Last date of issuing	w.e.f 1 <sup>st</sup> Hosting Date to <b>14/3/16</b> from 9.00 am to 1.00 pm.
06.	Date and time of submission and opening of Tender	Submission at 2.00 PM on <b>15/3/16</b> & will be opened at 2.30 PM on the same day
07.	Place of opening	The Procurement Committee-I KW&SB at the office of the Convener / Chief Engineer (IP&D) Room No.05 Block-E at 9 <sup>th</sup> Mile Karsaz main Shahrah-e-Faisal Karachi.
08.	Source of Funding	KW&SB
09.	Scope of Work	For improvement of Sewerage System in Site Town
10.	Estimate Cost.	<b>Rs. 12,94,087/-</b>

  
EXECUTIVE ENGINEER (SEW)  
SITE TOWN, KW&SB

**CONDITIONS:-**

- 1- Tender would be downloaded from SPPRA website
- 2- The participants must quote the rates both in words and figures Incomplete / conditional tenders will not be accepted.
- 3- In case the date of opening is declared as a public holiday by the Government, or non-working day due to any reason, the next official working day shall be deemed to be the date for submission and opening of tenders at the same time.
- 4- The procuring agency may reject all or any bids subject to the relevant provisions of SPPRA-2010 Rules.
- 5- Conditional bid cannot be accepted.
- 6- Debarred contractors bid cannot be accepted.
- 7- Bid must be in sealed cover and experience certificate for 1 year of similar nature of job must be attached with the bid.

- a) Bid security of relevant amount
- b) 3 years' experience certificate of similar nature of job, turnover last 3 years.
- c) Registration Certificate from S..R. B (Sindh Revenue Board) must be attached

**KARACHI WATER & SEWERAGE BOARD**



# Karachi Water & Sewerage Board

OFFICE OF THE EXECUTIVE ENGINEER SITE TOWN (SEW)

NOTICE INVITING TENDER THROUGH PRESS

ON ITEM RATE BASIS

Sealed Tender is invited single stage one Envelop System as per SPPRA Rule-2010 for mentioned below:

**ESTIMATE COST ABOVE 1 MILLION**

S.NO.	DETAIL	CONDITIONS
1	Name of work	REPLACEMENT OF SUNK DOWN SEWERAGE LINE 15"DIA, E-19 SECTOR-02 TO E-21 SECTOR-02 AND D-1 SECTOR-02 TO D-5 SECTOR-02 NEW KHYBER MEDICAL SECTOR P/L RCC MANHOLE RING & COVER FOR IMPROVEMENT OF SEWERAGE SYSTEM METROVILLE UC-04 SITE TOWN.
2	Eligibility of Firm	(i) 3 Year Experience Certificate of Similar job must be attached with the Tender. (ii) Copy of NTN Certificate must be attached. (iii) Registration Certificate from S.R.B (Sindh Revenue Board) must be attached. (iv) Tender cost Rs.2000/- (Non Refundable) in shape of pay order in favour of KW&SB.
3	Tender can be purchased	Accounts Officer (Revenue) KW&SB Head Office at 1st Floor Old KBCA Annexy Building Behind Civic Center Gulshan-e-Iqbal, Karachi from 09:00 A.M to 01:00 P.M.
4	Bid Security	2% of quoted amount in shape of pay order / bank draft in favour of Karachi Water & Sewerage Board.
5	Last date of issuing	w.e.f 1st Posting Date to 14-3-2016 from 9:00 am to 1:00 pm
6	Date and time of submission and opening of Tender	Submission at 2:00 PM on 15-3-2016 & will be opened at 2:30 PM on the same day.
7	Place of Opening	The procurement Committee-I KW&SB at the Office of the Convener / Chief Engineer (IP&D) Room No.05 Block-E at 9th Mile Karsaz main Shahrah-e-Faisal Karachi.
8	Source of Funding	KW&SB
9	Scope of Work	For improvement of Sewerage System in Site Town.
10	Estimate Cost	Rs.12,94,087/-

**CONDITIONS:**

1. Tender would be downloaded from SPPRA website.
2. The participants must quote the rates both in words and figures incomplete / conditional tenders will not be accepted.
3. In case the date of Opening is declared as a public holiday by the Government, or non-working day due to any reason, the next Official working day shall be deemed to be the date for submission and Opening of tenders at the same time.
4. The procuring agency may reject all or any bids subject to the relevant provisions of SPPRA-2010 Rules.
5. Conditional bid cannot be accepted.
6. Debarred contractors bid cannot be accepted.
7. Bid must be in sealed cover and experience certificate for 1 year of similar nature of job must be attached with the bid.
  - a) Bid Security of relevant amount
  - b) 3 years' experience certificate of similar nature of job, turnover last 3 years.
  - c) Registration Certificate from S.R.B (Sindh Revenue Board) must be attached.

**KARACHI WATER & SEWERAGE BOARD**

**EXECUTIVE ENGINEER (SEW)  
SITE TOWN, KW&SB**

KW&SB/DPR/2016/07

## کراچی واٹر اینڈ سیوریج بورڈ



آفس آف دی ایگزیکٹو انجینئر سائٹ ٹاؤن (ایس ای ڈبلیو)

نوٹس طلبی ٹینڈر

پریس کے ذریعے آئیٹیم ریٹ کی بنیاد پر

7	ٹینڈر جمع کرانے اور کھولے جانے کا مقام	ٹینڈر پروکیورمنٹ کمیٹی 1 کے ڈبلیو اور ایس بی کے کنویئر/چیف انجینئر (آئی پی اینڈ ڈی) کے دفتر نمبر 05 بلاک ای واقع 9th میل کارساز، شاہراہ فیصل کراچی میں کھولے گی۔
8	فنانسنگ کا ذریعہ	ڈبلیو اور ایس بی کے ڈبلیو اور ایس بی
9	کام کا مقصد	سائٹ ٹاؤن میں سیوریج سسٹم کو بہتر بنانا
10	کام کی تخمینہ لاگت	12,94,087/-

سنگل اسٹیج، سنگل انویلیپ سسٹم کے تحت ایس بی پی آر سے 2010 کے تحت درج ذیل کاموں کیلئے سربراہ ٹینڈر مطلوب ہیں۔

تخمینی لاگت ایک ملین سے زیادہ

نمبر شمار	تفصیلات	شرائط
1	کام کا نام	میٹروپولیٹن 04 سائٹ ٹاؤن میں سیوریج سسٹم کی بہتری کیلئے نیوخیمر میڈیکل سیکٹر میں ای 19 سیکٹر 02 سے ای 21 سیکٹر 02 تک اور ڈی 1 سیکٹر 02 سے ڈی 5 سیکٹر 02 تک بٹھ جانے والی 15 انچ قطر کی سیوریج لائن کی تنصیب، اور آری ای مین ہول رنگ اور ڈھلنے کی فراہمی اور تنصیب
2	فرم کی اہلیت	(i) اسی طرح کے کام کے 3 سالہ تجربے کا سرٹیفکیٹ ٹینڈر کے ساتھ منسلک ہونا چاہئے (ii) این ٹی این سرٹیفکیٹ کی کاپی منسلک ہونی چاہئے۔ (iii) سندھ ریونیو بورڈ (ایس آر بی) میں رجسٹریشن کا سرٹیفکیٹ منسلک کیا جانا ضروری ہے۔ (iv) ٹینڈر کی قیمت - 2000 روپے (تاقابل واپسی) کے ڈبلیو اینڈ ایس بی کے نام پر آرڈر کی شکل میں۔
3	ٹینڈر خرید سے جاسکتے ہیں	ٹینڈر دستاویزات اکاؤنٹس افسر (ریونیو) کے دفتر، فنانس ڈیپارٹمنٹ کے ڈبلیو اور ایس بی واقع پہلی منزل اولڈ کے بی سی اے ایکسی بلڈنگ/کے ڈبلیو اور ایس بی ہیڈ آفس عقب سوک سینٹر گلشن اقبال کراچی سے صبح 9 بجے سے دوپہر ایک بجے تک حاصل کی جاسکتی ہیں۔
4	زر ضمانت	درج کردہ مالیت کے 2% کے مساوی کراچی واٹر اینڈ سیوریج بورڈ کے نام پر آرڈر/بینک ڈرافٹ کی شکل میں۔
5	اجرا کی آخری تاریخ	آویزاں کئے جانے کی تاریخ سے 2016-03-14 تک 9 بجے سے دوپہر ایک بجے تک
6	ٹینڈر جمع اور کھولنے کی تاریخ اور وقت	2016-03-15 کو دوپہر 2 بجے تک جمع کرانے اور ای دن ر دوپہر کو ڈھائی بجے کھولے جائیں گے۔

شرائط؛

- 1- ٹینڈر ایس بی پی آر سے کی ویب سائٹ [www.spprasindh.gov.pk](http://www.spprasindh.gov.pk) سے ڈاؤن لوڈ کئے جاسکتے ہیں۔
- 2- شرکت کرنے والوں کو ریش الفاظ اور اعداد دونوں میں لکھنے چاہئیں، نامکمل/مشروط ٹینڈرز قبول نہیں کئے جائیں گے۔
- 3- اگر ٹینڈر رکھنے کی تاریخ حکومت کی جانب سے کسی بھی وجہ سے تعطیل یا نان ورکنگ ڈے کا اعلان کر دیا گیا تو اگلے کام دن اسی وقت ٹینڈر جمع کرانے اور کھولنے کی تاریخ تصور کی جائے گی۔
- 4- پروکیورنگ انجینیئر ایس بی پی آر سے 2010 کی متعلقہ شیڈل کے تحت کوئی بھی یا تمام بولیاں مسترد کر سکتی ہے۔
- 5- مشروط ٹینڈر قبول نہیں کئے جائیں گے۔
- 6- جن ٹھیکیداروں پر پابندی لگائی جا چکی ہے ان کی بولیاں قبول نہیں کی جائیں گی۔
- 7- بولیاں سربراہ لفٹانے میں ہونی چاہئیں اور اسی طرح کے کام کے کم از کم ایک سال کے تجربے کا سرٹیفکیٹ بولی کے ساتھ منسلک ہونا چاہئے۔

- (a) بولی کی متعلقہ رقم کی ضمانت
- (b) اسی طرح کے کام کے 3 سالہ تجربے کا سرٹیفکیٹ اور 3 سالہ ٹران اورور۔
- (c) ایس آر بی (سندھ ریونیو بورڈ) سے رجسٹریشن کا سرٹیفکیٹ ضرور منسلک کیا جائے۔

ایگزیکٹو انجینئر (ایس ای ڈبلیو)

سائٹ ٹاؤن، کے ڈبلیو اینڈ ایس بی

کراچی واٹر اینڈ سیوریج بورڈ

# کراچی واٹر اینڈ سیوریج بورڈ



آفس آف دی ایگزیکٹو انجینئر سائٹ ٹاؤن (ایس ای ڈبلیو)

## نوٹس طلبی ٹینڈر

پریس کے ذریعے آئیٹیم ریٹ کی بنیاد پر

7	ٹینڈر جمع کرانے اور کولے جانے کا مقام	ٹینڈر پروکیورمنٹ کنٹریکٹ 1 کے ڈبلیو اور ایس بی کے کنویئر/چیف انجینئر (آئی بی اینڈ ڈی) کے دفتر روم نمبر 05 بلاک ای واقع 9th ٹیل کار سائز مٹا ہوا فیصل کراچی میں کھولے گی۔
8	فنانس کا ذریعہ	ڈبلیو اور ایس بی کے
9	کام کا مقصد	سائٹ ٹاؤن میں سوریج سسٹم کو بہتر بنانا
10	کام کی تخمینہ لاگت	12,94,087/-

مشکل اسٹیج، مشکل انویسٹمنٹ کے تحت ایس بی پی آر اے رولز 2010 کے تحت درج ذیل کاموں کیلئے سرنمبر ٹینڈر مطلوب ہیں۔

تخمینہ لاگت ایک ملین سے زیادہ

نمبر شمار	تفصیلات	شرائط
1	کام کا نام	بمزدوری 04 سائٹ ٹاؤن میں سوریج سسٹم کی بہتری کیلئے نیو نیبر میڈیکل سیکٹر میں ای 19 سیکٹر 02 سے ای 21 سیکٹر 02 تک اور ڈی 1 سیکٹر 02 سے ڈی 5 سیکٹر 02 تک بیٹھ جانے والی 15 انچ قطر کی سوریج لائن کی تنصیب، اور آری سی مین ہول رنگ اور ڈھلنے کی فراہمی اور تنصیب
2	فرم کی اہلیت	(i) اسی طرح کے کام کے 3 سالہ تجربے کا سرٹیفکیٹ ٹینڈر کے ساتھ منسلک ہونا چاہئے (ii) این بی این سرٹیفکیٹ کی کاپی منسلک ہونی چاہئے۔ (iii) سندھ ریپبلک بورڈ (ایس آر بی) میں رجسٹریشن کا سرٹیفکیٹ منسلک کیا جانا ضروری ہے۔ (iv) ٹینڈر کی قیمت - 2000 روپے (تاقابل واہسی) کے ڈبلیو ایٹ ایس بی کے نام پر آرڈر کی شکل میں۔
3	ٹینڈر خریدے جا سکتے ہیں	ٹینڈر دستاویزات اکاؤنٹس اسٹر (ریپبلک) کے دفتر، خالص ڈیپارٹمنٹ کے ڈبلیو اور ایس بی واقع کبلی منزل اولڈ کے بی سی اسے انگریسی بلڈنگ کے ڈبلیو اور ایس بی ہیڈ آفس مقب سوک سینٹر گلشن اقبال کراچی سے صبح 9 بجے سے دوپہر ایک بجے تک حاصل کی جا سکتی ہیں۔
4	زر ضمانت	درج کردہ مالیت کے 2% کے مساوی کراچی واٹر اینڈ سوریج بورڈ کے نام پر آرڈر چیک ڈرائٹ کی شکل میں۔
5	اجرائی آخری تاریخ	آویزاں کئے جانے کی تاریخ سے 2016-03-14 صبح 9 بجے سے دوپہر ایک بجے تک
6	ٹینڈر رجوع اور کھولنے کی تاریخ اور وقت	2016-03-15 کو دوپہر 2 بجے تک جمع کرائے اسی دن ر دوپہر کو کھائی بجے کھولے جائیں گے۔

شرائط:

- 1۔ ٹینڈر ایس بی پی آر اے کی ویب سائٹ [www.spprasindh.gov.pk](http://www.spprasindh.gov.pk) سے ڈاؤن لوڈ کئے جا سکتے ہیں۔
- 2۔ شرکت کرنے والوں کو ریش الفاظ اور اعداد دونوں میں لکھنے چاہئیں، نامکمل / مشروط ٹینڈرز قبول نہیں کئے جائیں گے۔
- 3۔ اگر ٹینڈر کھلنے کی تاریخ کو حکومت کی جانب سے کسی بھی وجہ سے تہذیب یا نمان درنگ ڈے کا اعلان کر دیا گیا تو اگلا کام کا دن اسی وقت ٹینڈر جمع کرانے اور کولنے کی تاریخ تصور کی جائے گی۔
- 4۔ پروکیورنگ ایجنسی ایس بی پی آر اے رولز 2010 کی متعلقہ شق کے تحت کوئی بھی یا تمام بولیاں مسترد کر سکتی ہے۔
- 5۔ مشروط ٹینڈر قبول نہیں کئے جائیں گے۔
- 6۔ جن ٹھیکیداروں پر پابندی لگائی جا چکی ہے ان کی بولیاں قبول نہیں کی جائیں گی۔
- 7۔ بولیاں سر بمبر لفٹا میں ہونی چاہئیں اور اسی طرح کے کام کے کم از کم ایک سال کے تجربے کا سرٹیفکیٹ بولی کے ساتھ منسلک ہونا چاہئے۔

(a) بولی کی متعلقہ رقم کی زر ضمانت

(b) اسی طرح کے کام کے 3 سالہ تجربے کا سرٹیفکیٹ اور 3 سالہ لٹن اور۔

(c) ایس آر بی (سندھ ریپبلک بورڈ) سے رجسٹریشن کا سرٹیفکیٹ ضرور منسلک کیا جائے۔

ایگزیکٹو انجینئر (ایس ای ڈبلیو)

سائٹ ٹاؤن، ڈبلیو اور ایس بی

کراچی واٹر اینڈ سوریج بورڈ

Sen. u Sojaz 19-2-16

Small Subj D 8084  
19/2/16

# ڪراچي واٽر اينڊ سپلائي بورڊ



آفيس آف ايگزيڪيوٽو انجنيئر سائيٽ ٽائون (ايس اي ڊيليو)

طلبيي نوٽيس آئينڊر بلڊر جي پريس / ويب سائيٽ

(اڪٽر ريت جي بنياد تي)

هيٺ ڏنل ڪمن جي لاءِ ايس بي آر اي رولز 2010 جي تحت مشڪل اسٽيج سٽڪل ايڊواڊ، سسٽم تي مهربند ٿيندڙ گهريل آهن

## ڪٽيل رقم 1 ملين کان مٿي

س نمبر	تفصيل	شرط
1	ڪم جو نالو	مشڪل وائون سپلائي لائين 15' ڊايا. اي. 19 سيڪٽر 02 کان اي. 21 سيڪٽر 02 ۽ جي. 1 سيڪٽر 02 کان جي. 5 سيڪٽر 02 ٽي وي ٽاور ميريڊ ڪل سيڪٽر جي لائين آر سي سي مين هول رنگ جي تبديلي ۽ ميٽروول بوسي 04 سائيٽ ٽائون سپلائي سسٽم جي مٽاري پور ڪرڻ
2	ٽيڪيڊار جي اهميت	1. مئلڊو چئنڊر نوڪري جي 3 سالن جي پوزيٽو ٽيڪنيڪل ٽيڪن سان ڪڍڻ گهرجي. 2. اين تي اين جي ڪا به اڙمي ڪڍڻ گهرجي. 3. ايس آر بي وٽان رجسٽريشن سرٽيفڪيٽ (سنڌ روٽيٽو بورڊ) لازمي طور لڳال هٿن گهرجي. 4. ٽيڪنر ملهه ميلهه 2000 ٽيٽا اناٽال واپسي پي آرڊر جي صورت ۾ ڪٽي ڊيليو اينڊ ايس بي جي صورت ۾ هٿن گهرجي.
3	ٽيڪنر جي خريداري	ٽيڪنر دستاويز اڪائونٽ آفيسر (روٽيٽو) ڪي ڊيليو اينڊ ايس بي جي آفيسر واقع هيٺ آفيس پهرين ماڻ ناظر آباد ڪي بي سي اي اينيڪسي بلڊنگ ميوڪ مينٽر گلشن اقبال ڪراچي صبح (09) وڳي کان منجهند رات 10 وڳي تائين ڪنهن به ڪم کان واري ڏينهن پي آرڊر جي صورت ۾ ڪٽي ڊيليو اينڊ ايس بي بطور ٽيڪنر لاڳت جي عيوض حاصل ڪري سگهجن ٿا.
4	ٽيڪنر جي خريداري	ڏنل رقم جو 2 سيڪڙو بشڪال پي آرڊر ٽيڪنر جي ذميوگي ۾ ڪراچي واٽر اينڊ سپلائي بورڊ
5	جاري ڪرڻ جي آخري تاريخ	هوسٽنگ جي پهرين تاريخ کان 03-03-2016 تي صبح 09 وڳي کان منجهند 1 وڳي تائين
6	ٽيڪنر جي ڪم ۽ ڪم جي تاريخ و وقت	03-03-2016 تي منجهند 02 وڳي صبح ڪرائڻ ۽ ساڳي ڏينهن تي منجهند 2:30 وڳي تائين ڪم
7	ڪم جو هنڌ	پروڪيورمينٽ ڪمپني 1، ڪي ڊيليو اينڊ ايس بي واقع آفيس ڪنوينٽنل انجنيئر (آر بي اينڊ جي) ڪمرو نمبر 5، بلاڪ اي، واقع 9 ميل ڪارمنار مين شاهه ابراهيم خان ڪراچي
8	سورس آف فنڊنگ	ڪي ڊيليو اينڊ ايس بي
9	اسڪوپ آف ورڪ	سائيٽ ٽائون ۾ سپلائي سسٽم جي مٽاري پور ڪرڻ
10	ڪٽيل رقم	ميلهه 1294087

شرط:

- ٽيڪنر ايس بي آر اي ۽ ڪٽي ڊيليو اينڊ ايس بي جي ويب سائيٽ [www.kwsb.gov.pk](http://www.kwsb.gov.pk) تان وائون لوڊ ڪري سگهجن ٿا.
  - شرڪت ڪندڙ لازمي انگن ۽ آڪرن ۾ درج ڪيل هجڻ، اٽور / مشروط ٽيڪنر ٽيڪنر لائين هجڻا.
  - ڪم جي تاريخ تي حڪومت طرفان عام تعميل هٿن يا ڪنهن به سبب جي ڪري اينڊ ڪم ڪار واري ساڳي وقت ۽ جڳهه تي ٽيڪنر جمع ڪرڻ ۽ ڪولن جي تاريخ تصور ڪئي ويندي.
  - ايس بي آر اي 2010 رولز تحت چئنل ٽيڪنر کان مشروط پروڪيورنگ ايس بي بورڊ يا ڪنهن به آئين ڪي ره ڪري سگهجي ٿي.
  - مشروط آڇون قبول نه ڪيون وينديون.
  - ممنوع ڪنٽريڪٽرز جون آڇون قبول نه ڪيون وينديون.
  - آڇون ڏيڻ جي طور مهربند لافاني و هجڻ ۽ ڪم جي ساڳي نوعيت جي 8 سال جي واري جي پوزيٽو ٽيڪنيڪل آڇن سان گڏ لازمي شامل هٿن گهرجي.
- اي لاڳاپيل رقم جي بد سيڪيورٽي  
بي لاڳاپيل جواب و ساڳي ڪم جو 3 سال درجي 3 سال تائين آڇون  
سي ايس آر بي (سنڌ روٽيٽو بورڊ) کان رجسٽريشن سرٽيفڪيٽ لازمي ڪڍڻ گهرجي

ايگزيڪيوٽو انجنيئر (ايس اي ڊيليو) سائيٽ ٽائون، ڪي ڊيليو اينڊ ايس بي

ڪراچي واٽر اينڊ سپلائي بورڊ

**ANNEXURE -II**  
**PROCUREMENT PLAN (NON-DEVELOPMENT)**

EXECUTIVE ENGINEER (SEW)  
SITE TOWN  
CHIEF ENGINEER (WEST)

S No	Fund Head	Name of Work and Break up	Allocated funds and breakup for different locations/Sites	Items to be Executed	Method Of procurement	Anticipated / Actual date of Advertisement	Anticipated / Actual date of start	Anticipated / Actual Date of Completion	Remarks
1	B-023-18	REPLACEMENT OF SUNK DOWN SEWERAGE LINE 15" DIA E-19 SECTOR -02 TO E-21 SECTOR-02 AND D-1 SECTOR -02 TO D-5 SECTOR -02 NEW KHYBER MEDICAL STORE P/L RCC MANHOLE RING AND COVER FOR IMPROVEMENT OF SEWERAGE SYSTEM UC-04 SITE TOWN	12,49,087/-	BOQ	Single Stage	----	-----	30-06-2016	

EXECUTIVE ENGINEER (SEW)  
SITE TOWN, KW&SB



# KARACHI WATER & SEWERAGE BOARD

## OFFICE OF THE CHIEF ENGINEER (IPD)

Block-B, 9<sup>th</sup> Mile Karsaz, Shahra-e-Faisal, Karachi

Telephone # 99245161

No.KW&SB/CE(IPD)/2013/236

Dated: 15-03-2013

### OFFICE ORDER

In pursuance of Rule-07 of the Sindh Public Procurement Rules, 2010, instruction of SPPRA communicated vide No.Dir(Enf-I)/SPPRA/1-3/(GEN)/12-13/S001, dated: 26-02-2013 and with the approval of Managing Director, KW&SB, Procurement Committee is hereby re-constituted for performing the functions prescribed in Rule-08 of Rules ibid for the works for which evaluation report required to be hoisted on Sindh Public Procurement Authority's Web Site, as under:

S.No	Nominee	Position in P.C
1	Chief Engineer (IPD)	Convener
2	Chief Engineer (Concerned)	Member
3	Representative of D.G (TS) KMC	Member
4	Representative of Finance Advisor, KMC	Member
5	Accounts Officer (Concerned)	Member / Secretary

The office of the Convener / Chief Engineer (IPD), shall be headquarter for Procurement Committee.

The Concerned office of Chief Engineer shall maintain the record of procurement proceedings as required under Rule-9 of SPPRA 2010.

Uniform criteria for assessment of bids shall be used by all the Procurement Committees, to ensure uniformity of assessment of similar items and works.

This modifies the earlier order bearing No.MD/KW&SB/2011/197/L dated:18-06-2011.

This issue with the approval of Managing Director, KW&SB.

Chief Engineer (IPD) 15/3/2013  
KW&SB

#### Copy to:

1. The Managing Director, KW&SB.
2. The All DMD's KW&SB.
3. The All C.E's KW&SB.
4. The Assistant Director (LFA), KW&SB.
5. The P.S to Chairman, KW&SB.
6. The All Accounts Officer, KW&SB.

#### Copy also to:

1. The Administrator, KMC.
2. The Chief Officer / Municipal Commissioner, KMC.
3. The Director General (T.S), KMC.
4. The Financial Advisor, KMC.
5. The Director (C.B) SPPRA, GOS.



# KARACHI WATER & SEWERAGE BOARD

HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT  
PHONE NO. 021 - 99231464 - 021 - 99231463

No. KW&SB/D.M.D/HRD&A/919


Dated: 22-10-2015

## OFFICE ORDER

With immediate effect, for compliance of Rule-31 of SPPR, A Complaint Redressal Committee (CRC) is constituted comprising of the following:

- |    |  |                  |
|----|--|------------------|
| 1. | Dy. Managing Director (Finance), KW&SB     | Convener         |
| 2. | Chief Engineer (Korangi), KW&SB            | Member/Secretary |
| 3. | Chief Engineer (Central), KMC              | Member           |
| 4. | Director Administration, KMC               | Member           |
| 5. | Divisional Accounts Officer (South), KW&SB | Member           |

This issues on the recommendation of Dy. Managing Director (TS) KW&SB, Dy. Managing Director (Planning), KW&SB and with the approval of Managing Director, KW&SB.

  
(Syed Shakeel Ahmed)  
Dy. Managing Director (HRD&A)  
KW&SB

## DISTRIBUTION

1. Dy. Managing Director (TS) KW&SB
2. Dy. Managing Director (Finance) KW&SB/Convener Committee
3. Dy. Managing Director (Planning) KW&SB
4. Chief Engineer, Korangi, KW&SB/Member/Secretary Committee.
5. Chief Engineer, Central, KMC/Member of the Committee.
6. Director Administration, KMC/Member of the Committee.
7. Divisional Accounts Officer (South) KW&SB
8. Director (IT) KW&SB
9. Director Personnel, KW&SB
10. Director Administration, KW&SB
11. AD (LFA) KW&SB
12. AO (ESTT) KW&SB
13. Office Copy.
14. Master File.

c.c. to Managing Director, KW&SB



DMD (TS) KW&SB  
 Date: 11/4/15  
 Date: 25/11/15

# NOTE SHEET

outward 6341  
 23-11-15

Paras

Referenc

DMD (TS) KW&SB  
 Distry No. 212/15  
 Dated: 25/11/15

SUBJECT:- **PRIOR APPROVAL FOR THE WORK OF "REPLACEMENT OF SUNK DOWN SEWERAGE LINE 15" DIA, E-19 SECTOR-02 TO E-21 SECTOR-02 AND D-1 SECTOR-02 TO D-5 SECTOR-02 NEW KHYBER MEDICAL SECTOR P/L RCC MANHOLE RING & COVER FOR IMPROVEMENT OF SEWERAGE SYSTEM METROVILLE UC-04 SITE TOWN, KW&SB.**

It is submitted that carrying out the above work the existing 15" dia RCC Pipe Line is Sunk Down in many places along main road and sewer water overflowing the main road in Metroville UC-04 Site Town. on emergency basis.

An estimate amounting to **Rs.12,94,087/-** has been prepared after the detail survey of the effected area.

In this regard the higher ups take very serious and directed to undersigned to take the work in hand on emergency basis.

The work proposed are required to be execute on emergency bas s and the expected expenditure will be chargeable to BG-Code No. **B-023-18** by way of re-appropriation of **Funds B-20 form BG-Code No.6404-16 to B-023-18** in current financial year 2015-2016 amounting to **Rs.15,00,000/-** It is therefore requested that necessary approval to calling the Tender through Press under SPPRA Rules-2010 may please be obtained from MD, KW&SB..

Forwarded with the request for obtain necessary administrative approval of the work from competent authority under emergency condition please.

*[Signature]*  
 EXECUTIVE ENGINEER (SEW)  
 SITE TOWN, KW&SB

S.E (SITE TOWN), KW&SB.

Recommended and forwarded as requested by EE Site Town keeping in view the situation mentioned at Para-1/N to 5/N for obtaining approval of competent authority, KW&SB under emergency condition please.

*[Signature]*  
 SUPERINTENDING ENGINEER  
 SITE TOWN, KW&SB

CE (WEST), KW&SB.

*Forwarded for obtain approval of para 4-6/n from competent authority please.*

*ISO*

Chief Engineer (W&S)  
 KW&SB  
 Distry No. 812/15  
 Dated: 01/02/16

*[Signature]*  
 29/11/2015  
 C.E (SITE TOWN)

*[Signature]*  
 S.E (SITE TOWN)



# **TENDER DOCUMENTS**

**REPLACEMENT OF SUNK DOWN SEWERAGE LINE 15" DIA, E-19 SECTOR-02 TO E-21 SECTOR-02 AND D-1 SECTOR-02 TO D-5 SECTOR-02 NEW KHYBER MEDICAL SECTOR P/L RCC MANHOLE RING & COVER FOR IMPROVEMENT OF SEWERAGE SYSTEM METROVILLE UC-04 SITE TOWN**

**KARACHI WATER & SEWERAGE BOARD**

## EVALUATION CRITERIA OF THE TENDER UP TO 2.5 MILLION

1. Contractor having NTN and copy must be available with tender in case of supply item the GST registration must be available with tender.
2. The Pay Order of Bid security as mentioned in NIT and must be available with tender.
3. 1 Years Experience certificate of similar nature of job must be available with the tender.
4. Turnover Statement last 3 Years
5. Similar nature of Bidding Document form upto 2.5 Million of SPPRA with filling Bidding Data & Contractor Data must be available with BOQ otherwise the tender cannot be accepted
6. Rate must be quoted in figure & Words by contractor.
7. Bid shall be properly signed by contractor with stamped, address and contact No. #
8. If the estimate are based on Sch:2012 and premium can be allowed within allowable limit.
9. If the estimate are preparing on M.R and 10% profit is included in R.A & excess quoted cost cannot be conceder.
10. Conditional bid cannot be accepted.
11. Bid must be submitted in sealed cover.
12. Registration Certificate from S.R. B (Sindh Revenue Board) must be attached.

# BIDDING DATA

- (a) Name of Procuring Agency KW&SB
- (b) Brief Description of Work REPLACEMENT OF SUNK DOWN SEWERAGE LINE 15" DIA, E-19 SECTOR-02 TO E-21 SECTOR-02 AND D-1 SECTOR-02 TO D-5 SECTOR-02 NEW KHYBER MEDICAL SECTOR P/L RCC MANHOLE RING & COVER FOR IMPROVEMENT OF SEWERAGE SYSTEM METROVILLE UC-04 SITE TOWN.
- (c) Procuring Agency Address
- (d) Estimate Cost On item rate basis
- (e) Amount of Bid Security 5% of Bid amount
- (f) Period of Bid Validity 90 Days
- (g) Security Deposit (including Bid Security) 10%
- (h) Venue, Time and Date of Bid Opening The Tender in sealed cover super scribed with the name of the work should be dropped in the Tender Box kept in office of the Chief Engineer (IP&D) at Block-"B" 9<sup>th</sup> Mile Karsaz, Karachi on \_\_\_\_\_ at \_\_\_\_\_ PM by Procurement Committee
- (i) Deadline for submission of Bid along with time. \_\_\_\_\_
- (j) Time for completion from written order commence 25 Days
- (k) Liquidity damage Rs.1000/- per day of delay
- (l) Bid issued to Firm M/s. \_\_\_\_\_
- (m) Deposit Receipt No. & Date \_\_\_\_\_

Amount:

Rs. \_\_\_\_\_/=



Authority Issuing Bidding Document

Executive Engineer (Sew)  
Site Town, KW&SB

# KARACHI WATER & SEWERAGE BOARD

## OFFICE OF THE EXECUTIVE ENGINEER SITE TOWN (SEW)

Site Town Water Adjacent Rashid Minhas School Near Urdu Bazar Nazimabad No.1 Karachi Cell# 0314-3933661


Estimate amount : Item Rate basis  
 Time limit : 25 days  
 Penalty for delay : 1000/- P/day  
 Tender Cost : 1000/-  
 Date of Opening : \_\_\_\_\_

Name of Work:- **REPLACEMENT OF SUNK DOWN SEWERAGE LINE 15" DIA, E-19 SECTOR-02 TO E-21 SECTOR-02 AND D-1 SECTOR-02 TO D-5 SECTOR-02 NEW KHYBER MEDICAL SECTOR P/L RCC MANHOLE RING & COVER FOR IMPROVEMENT OF SEWERAGE SYSTEM METROVILLE UC-04 SITE TOWN.**

S. No	Description of Work	QTY	Rate		Per Unit / Item	Amount in Rupees
			Rupees in Figures	Rupees in Words		
1.	Dismantling and removing road metaling.	4675 Cft			% Cft	
2.	Excavation for pipe line in trenches, and pits in all kind of soils of murum i/c trimming and dressing side to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge, Providing fence guard, lights, flags and temporary crossings for non vehicular traffic where ever requirement lift upto 5ft (1.52m) and lead upto one chain(30.5m) 0-5' depth 5' to 8' depth 8' to 11' depth	23375 Cft 11475 Cft 8925 Cft			%0Cft %0Cft %0Cft	
3.	Providing laying RCC pipe with (Rubber Ring) joint and fitting in trench i/c cutting, fitting and jointing with rubber ring i/c testing with water to specified pressure 15" dia	850 Rft			P/Rft	
4.	Providing Manhole 4' inside with C.I frame (15Kg) 5ft clear depth 1:2:4 cast in situ in 9" thick wall 1:4:8 C.C in 6ft dia & 6" thick in foundation 1:2:4 C.C in benching ½" thick C.P 1:3 motor or inside walls & surface of channel/ benching i/c making required nose of main and branch channels ¾" dia bars M.S foot rest at 12" C/C i/c cost of excavation in all kinds of soil, back filling and disposal of excavated stuff etc complete as per design & instruction of the Engineer Incharge.	20 Nos.			Each	

5.	Add/deduct per ft depth	(-) 20 Ft			P/Ft	
6.	Making Connection with the existing Manholes including the cost of cutting holes in walls making them good in cement concrete 1:2:4 and making the required channel etc, complete.	30 Nos.			Each	
7.	Refilling the excavated stuff in trenches 6" thick layer i/c watering removing to full compaction etc.complete	42272.73 Cft			%0Cft	
8.	Manufacturing and Supplying of RCC Ring Slabs of 21"dia 36" dia outside 7.5" width and 6" thick including 3/8" dia for steel bars two concentric rings with 3/8" dia 8 Nos. cross linked welded and two sunk type hooks, casted in 1:1-1/2:3 concrete with embedded 15 Kg C.I. frame in perfect position i/c transportation charges for an average lead of 20Km per trip from casting yard to Town Office (A minimum of 25 slabs per trip will be transported).	90 Nos.			Each	
9.	Shifting to the site & fixing of 36"dia Ring Slab in perfect position on damaged manhole i/c cutting of damage portion of manhole in proper shape and laying of cement mortar of 2" thickness & disposal of debris.	90 Nos.			Each	
10.	Manufacturing and Supplying of 21"dia RCC Manhole cover cast in 1:2:4 concrete ratio 3" deep at the center, reinforced with 1/2" dia MS bars with 4" C/C welded to 3/16" plate and two hook of 3/8" dia for bars including compacting i/c cutting and transportation within 10 miles.	100 Nos.			Each	

Total Amount Rs. \_\_\_\_\_/=

  
Executive Engineer (Sew)  
Site Town, KW&SB

NOTE:- Contractor will abide all existing rules / terms & condition of SPPRA Rules-2010

I/We hereby Quoted an Amount of Rs. \_\_\_\_\_ On item rate basis. In words(\_\_\_\_\_)

Signature of Contractor \_\_\_\_\_

Address: \_\_\_\_\_

## Conditions of Contract

**Clause – 1: Commencement & Completion Dates of work.** The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the wok, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorated basis.

**Clause – 2: Liquidated Damages.** The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

### **Clause – 3: Termination of the Contract.**

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-

- (i) contractor causes a breach of any clause of the Contract;
- (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;


(B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-

- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- (ii) to finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-

- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.



**Clause 4: Possession of the site and claims for compensation for delay.** The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

**Clause –5: Extension of Intended Completion Date.** The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

**Clause –6: Specifications.** The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

**Clause – 7: Payments.**

(A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

(B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

**Clause – 8: Reduced Rates.** In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.



### Clause – 9: Issuance of Variation and Repeat Orders.

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.
- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contact work.
- (E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

### Clause-10: Quality Control.

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
  - (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.
  - (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

**Clause – 11:**

- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

**Clause – 12: Examination of work before covering up.**

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

**Clause – 13: Risks.** The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

**Clause-14: Measures for prevention of fire and safety measures.** The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

**Clause-15:Sub-contracting.** The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

**Clause – 16: Disputes.** All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

**Clause –17: Site Clearance.** On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in- charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

**Clause –18: Financial Assistance /Advance Payment. (A)**

Mobilization advance is not allowed.

**(B) Secured Advance against materials brought at site.**

- (i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;
- (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

**Clause –19: Recovery as arrears of Land Revenue.** Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

**Clause –20: Refund of Security Deposit/Retention Money.** On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

  
Divisional Accountant

  
Executive Engineer/Procuring Agency

Contractor