



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE RESIDENT ENGINEER PIPRI (PUMPING & FILTER) DIVISION

Cell No.0333-2249153

Pipri Filter Plant, near Steel Town, National Highway, Pipri, Bin Qasim.

No. RE/Pipri(P&F)Div./NIT/2015-16/41

Dated : 03.03.2016

NOTICE INVITING TENDERS

(Through Press)
(ON ITEM RATE BASIS)

Sealed Tenders are invites single stage – single envelope system as per SPPRA Rules-2010 for the following works :-

Estimated Cost below 05 Million

1.	Name of Works	<p>1). RENOVATION AND REHABILITATION OF 12.5 MGD RATEAU PUMP (FRANCE) PUMP NO.1&4 AT OLD PUMP HOUSE, PIPRI</p> <p>2). COMPLETE OVERHAULING OF 12.5 MGD RATEAU PUMP (FRANCE) PUMP NO.2&3 AT OLD PUMP HOUSE, PIPRI</p> <p>3). REPAIR AND MAINTENANCE OF 12.5 MGD RATEAU PUMP (FRANCE) PUMP NO.5 AT OLD PUMP HOUSE, PIPRI</p>
2.	Eligibility of Contractor	The Bidder / Contractors having NTN / Sales Tax and Contractor should be registered in equivalent to PEC Category C/6 with the field of specialization Category ME05 and ME06 and must be registered with Sindh Revenue Board in terms of Rule-46(1)(iii) of SPP Rules, 2010 (Amended 2014) are eligible to participate in the Tenders and the same shall be enclosed with bidding documents at time of submission otherwise no Tender will be entertained. Three years Turnover must be attached with the Tender.
3.	Experience of work	Three years Experience Certificate of similar of job must be attached with the Tender.
4.	Tender can be Purchased	Tender documents will be available for sale from the office of the Accounts Officer (Revenue), Finance Department, KW&SB having his office at 1 st . Floor, KW&SB Head Office, Civic Centre Annex. Building, Gulshan-e-Iqbal, Karachi between 09.00A.M. to 01.00P.M.
5.	Bid Security	02% of the Quoted Amount in shape of Pay Order / Bank Draft in favour of Karachi Water & Sewerage Board.
6.	Tenders Cost of works	<p>1). Rs.3,000/= (Non-refundable in shape of Pay order in</p> <p>2). Rs.3,000/= favour of KW&SB)</p> <p>3). Rs.3,000/=</p>
7.	Time Limit for completion of works	<p>1). 25 Days.</p> <p>2). 25 Days.</p> <p>3). 15 Days.</p>

8.	Last date of Issuing	W.e.f. 1 st . Advertisement date to ____/____/2016 between 09.00A.M. to 01.00P.M.
9.	Date & Time of submission and Opening of Tender.	Submission of Tender at ____/____/2016 at 2:00 pm and Opening of Tender at 2:30 pm on same day.
10.	Place of opening.	The Procurement Committee-I, KW&SB at the Office of the Convener / Chief Engineer (IP&D), Room No.5, Block, "E", at 9 th Mile, Shahrah-e-Faisal, Karsaz, Karachi.
11.	Source of Funding	KW&SB's own fund of current financial year 2015-2016.
12.	Scope of work	For Improvement, smooth & un-interrupted pumping of drinking water to the Karachi city from Pipri (Pumping & Filter) Division, KW&SB.

Note:-

1. Tender can be seen and download from SPPRA website www.pprasinhd.gov.pk
2. The participants must quote the rates both in words and figures. Incomplete / Conditional Tenders will not be accepted.
3. In case of any undesirable circumstances arise on the submission / opening Date & Time or if Government declares the Holiday, the Tender shall be submitted / opened on next working day at the same time and venue.
4. The Procuring Agency may reject any bid subject to relevant provision of SPP Rules, 2010 and may cancel the bidding process at any time prior to acceptance of bid or proposal as per Rule-25 of said rules.
5. Conditional bid cannot be accepted.
6. Bid must be in sealed cover and experience certificate for Three years of similar nature of job must be attached with the bid.
7. Specifications and details regarding above jobs can be seen and discussed with Resident Engineer, Pipri (P&F) Division, in Division Office situated at Pipri Filter Plant, near Steel Town, National Highway, Pipri, Bin Qasim at any working day during office hours and **Contact No.:- 0333-2249153** at any working day during office hours.
8. Debarred Contractors bid cannot be accepted.

KARACHI WATER AND SEWERAGE BOARD



Karachi Water & Sewerage Board

OFFICE OF THE RESIDENT ENGINEER PIPRI (PUMPING & FILTER) DIVISION

Pipri Filter Plant, near Steel Town, National Highway, Pipri, Bin Qasim

Cell No. 0333-2249153

NOTICE INVITING TENDER THROUGH PRESS (On Item Rate Basis)

Sealed Tenders are invites single stage - single envelope system as per SPPRA Rules-2010 for the following works:-

Estimated Cost below 05 Million

1.	Name of Works	1) RENOVATION AND REHABILITATION OF 12.5 MGD RATEAU PUMP (FRANCE) PUMP NO.1&4 AT OLD PUMP HOUSE, PIPRI
		2) COMPLETE OVERHAULING OF 12.5 MGD RATEAU PUMP (FRANCE) PUMP NO.2&3 AT OLD PUMP HOUSE, PIPRI
		3) REPAIR AND MAINTENANCE OF 12.5 MGD RATEAU PUMP (FRANCE) PUMP NO.5 AT OLD PUMP HOUSE, PIPRI
2.	Eligibility of Contractor	The Bidder / Contractors having NTN / Sales tax and Contractor should be registered in equivalent to PEC Category C/6 with the field of specialization Category ME05 and ME06 and must be registered with Sindh Revenue Board in terms of Rule-46(1)(iii) of SPP Rules, 2010 (Amended 2014) are eligible to participate in the Tenders and the same shall be enclosed with bidding documents at time of submission otherwise no Tender will be entertained. Three years Turnover must be attached with the Tender
3.	Experience of Work	Three years Experience Certificate of similar of job must be attached with the Tender.
4.	Tender can be Purchased	Tender documents will be available for sale from the office of the Accounts Officer (Revenue), Finance Department, KW&SB having his office at 1st Floor, KW&SB Head Office Civic Center Annex Building, Gulshan-e-Iqbal, Karachi between 09:00 A.M to 01:00 P.M.
5.	Bid Security	02% of the Quoted Amount in shape of Pay Order / Bank Draft in favour of Karachi Water & Sewerage Board.
6.	Tenders Cost of Works	1) Rs.3,000/- (Non-refundable in shape of PayOrder in favour of KW&SB) 2) Rs.3,000/- 3) Rs.3,000/-
7.	Time Limit for completion of works	1). 25 Days 2). 25 Days 3). 15 Days
8.	Last date of Issuing	W.e.f. 1st Advertisement date to 22-03-2016 between 09:00 A.M. to 01:00 P.M
9.	Date & Time of submission and Opening of Tender	Submission of Tender at 24-03-2016 at 2:00 pm and Opening of Tender at 2:30 pm on same day.
10.	Place of Opening	The Procurement Committee-I, KW&SB at the Office of the Convener / Chief Engineer (IP&D), Room No.5, Block "E", at 9th Mile, Shahrah-e-Faisal, Karsaz, Karachi.
11.	Source of Funding	KW&SB's own fund of current financial year 2015-2016.
12.	Scope of Work	For Improvement, smooth & un-interrupted pumping of drinking water to the Karachi city from Pipri (Pumping & Filter) Division, KW&SB.

Note:

- Tender can be seen and download from SPPRA website www.pprasinhd.gov.pk
- The participants must quote the rates both in words and figures. Incomplete / Conditional tenders will not be accepted
- In case of any undesirable circumstances arise on the submission / opening Date & Time or if Government declares the Holiday, the Tender shall be submitted / opened on next working day at the same time and venue.
- The Procuring Agency may reject any bid subject to relevant provision of SPP Rules, 2010 and may cancel the bidding process at any time prior to acceptance of bid or proposal as per Rule-25 of said rules.
- Conditional bid cannot be accepted.
- Bid must be sealed cover and experience certificate for three years of similar nature of job must be attached with the bid.
- Specifications and details regarding above jobs can be seen and discussed with Resident Engineer, Pipri (P&F) Division, in Division Office situated at Pipri Filter Plant, near Steel Town, National Highway, Pipri, Bin Qasim at any working day during office hours and Contact No. 0333-2249153 at any working day during office hours.
- Debarred Contractors bid cannot be accepted.

کراچی واٹر اینڈ سیوریج بورڈ



دفتر برائے ریزیڈنٹ انجینئر پری (پمپنگ اور فلٹر) ڈویژن
پری واٹر پلانٹ، نزد اسٹیل ٹاؤن، نیشنل ہائی وے، پری بن قاسم

سیل نمبر: 0333-2249153

ٹیکنیشن طلبی نوٹس

بذریعہ پریس

(اشیا کے نرخ کی بنیاد پر)

SPPRA روز 2010 کے تحت درج ذیل کاموں کیلئے منسلک اسٹیج منسلک لفافے پر دیہی کی بنیاد پر سربراہ بولیاں درکار ہیں۔
قیمتی لاگت 05 ملین سے کم

1	کام کا نام	1- رنگ دروغن اور دروغی برائے MGD 12.5 ریٹناؤپ (فرانس) پمپ نمبر 1 & 4 بمقام پرائیوٹ پمپ ہاؤس، پری 2- مکمل اور ہالنگ برائے MGD 12.5 ریٹناؤپ (فرانس) پمپ نمبر 2 & 3 پرائیوٹ پمپ ہاؤس پری 3- مرمت اور بحالی برائے MGD 12.5 ریٹناؤپ (فرانس) پمپ نمبر 5 بمقام پرائیوٹ پمپ ہاؤس، پری
2	کنٹرکٹر کی اہلیت	بولی و ہندوگان / کنٹرکٹر کے پاس NTN / ٹیلر ٹیکس سرٹیفکیٹ اور پاکستان انجینئرنگ کونسل سے لکھیری C/6 اور متعلقہ شعبے میں لکھیری ME05 اور ME06 رجسٹرڈ ہوں۔ سندھ بورڈ ریلوے سے روز (iii) 46(1) برائے SPP روز 2010 (ترمیم شدہ 2014) رجسٹرڈ بولی و ہندوگان بولیوں میں شراکت کے اہل ہیں اور یہ تمام دستاویزات بولیوں کے دستاویزات کے ہمراہ منسلک کر کے ہی جمع کرائیں، بصورت دیگر بولیاں زیر غور نہیں لائی جائیں گی۔ 3 سالہ ٹرن اوورنگی و سٹاویزات کے ساتھ منسلک کرنا ضروری ہے۔
3	کام کا تجربہ	اس جیسے کاموں کا 3 سالہ تجربہ کا سرٹیفکیٹ منسلک کرنا لازمی ہے
4	بولیوں کے دستاویزات	بولیوں کے دستاویزات دفتر برائے اکاؤنٹس آفیسر (ریونیو) فنانس ڈیپارٹمنٹ KW&SB دفتر بمقام فرسٹ فلور KW&SB ہیڈ آفس سوک سینٹر انجینئرز بلڈنگ گشتن اقبال کراچی سے صبح 9:00 am بجے سے دوپہر 1:00 pm کے درمیان خریدے جاسکتے ہیں
5	زربیعانہ	2% زربیعانہ کل ٹرم کا منسلک ہے آرڈر / بینک ڈرافٹ بحق کراچی واٹر اور سید رنج بورڈ جمع کرنا ہوگا
6	بولیوں کے دستاویزات کی فیس	(1)- 3000/- روپے (ناقابل واپسی منسلک ہے آرڈر بحق KW&SB) (2)- 3000/- روپے (3)- 3000/- روپے
7	کام کیلئے عرصہ تکمیل	25(1) یوم 25(2) یوم 15(3) یوم
8	اجرائی الاخری تاریخ	تاریخ اشاعت کے بعد 22-3-2016 تک صبح 9:00 am سے دوپہر 1:00 pm کے درمیان
9	بولیاں جمع کرانے اور کٹائی کا وقت اور تاریخ	بولیاں جمع کرانے کی آخری تاریخ 16-3-24 بوت 2:00 pm اور کٹائی اسی روز دوپہر 2:30 pm ہوگی
10	مقام کٹائی	پروکیورمنٹ کمیٹی KW&SB-1 بمقام دفتر کنوینر / چیف انجینئر (IP&D) روم نمبر 5 بلاک "E" بمقام 9th سیل شاہراہ فیصل کارساز کراچی
11	سرماے کا ذریعہ	KW&SB کا اپنا سرمایہ برائے موجودہ مالی سال 2015-16
12	کام کا دائرہ کار	برائے بحالی، ہمواری اور بغیر کسی روکاوٹ پینے کے پانی کی پری سے کراچی شہر تک سپلائی (پمپنگ اور فلٹر) ڈویژن KW&SB

نوٹ:

- (1) ٹینڈر SPPRA کی ویب سائٹ www.pprasinth.gov.pk پر بھی دیکھا جاسکتا ہے
- (2) شرکاء بولیوں کے ریش الفاظ اور ہندسوں دونوں میں جمع کرائیں گے / مشروط بولیاں زیر غور نہیں لائی جائیں گی۔
- (3) نامساعد حالات یا چھٹی کا اعلان ہونے کی صورت میں بولیوں کی وصولی اور کٹائی اگلے یوم کارامی وقت اور اسی جگہ پر ہوگی۔
- (4) پروکیورمنٹ ایجنسی کسی بھی یا تمام بولیوں کو ٹنل ازمنظوری کی بھی سٹیج پر SPPRA کے روز 2010 کے روز 25 کے تحت منسوخ یا منظور کرنے کا حق رکھتی ہے۔
- (5) مشروط بولیاں زیر غور نہیں لائی جائیں گی۔
- (6) بولیاں سربراہ بولیں اور اس جیسے کاموں کا 3 سالہ تجربہ کا سرٹیفکیٹ منسلک کرنا ضروری ہے۔
- (7) بولیوں کی مزید تفصیلات دفتر ریزیڈنٹ انجینئر پری (P&F) ڈویژن، ڈویژن دفتر بمقام پری فلٹر پلانٹ نزد اسٹیل ٹاؤن نیشنل ہائی وے پری بن قاسم کی بھی یوم کارامی وقت اور اوقات میں اور سیل نمبر 0333-2249153 کی بھی یوم کارامی وقت اور اوقات میں حاصل کی جاسکتی ہیں۔
- (8) تاخیر سے موصول ہونے والی بولیاں زیر غور نہیں لائی جائیں گی۔

کراچی واٹر اینڈ سیوریج بورڈ

ABDUL RAZZAQ MACHNI
Resident Engineer
P&F (Pumping & Filter) Division
K.W. & S.S.



کراچی واٹر اینڈ سیوریج بورڈ

آفیس آف ڈی ریزیدنٹ انجینئر پیپری (پمپنگ اینڈ فلٹر) ڈویژن
پیپری فلٹر پلانٹ، ویجھو اسٹیل ٹائون، نیشنل ہاء وی، پیپری، بن قاسم
موبائل نمبر: 0333-2249153

ٹینڈر گھرانے لاء نوٹیس

پریس ذریعہ

(آئٹم ریت بنیادن تي)

ایس پی پی آر ای رولز-2010 جي مطابق سنگل اسٹیج-سنگل لفافي جي سسٹم تحت ہیٹ جائیدل کمن جي لاء مہرینڈ ٹینڈر گھرانے لاء.

کھیل رقم 05 ملین کان ہیٹ

1.	کمن جا نالا	(1) اولڈ پمپ ہاؤس، پیپری تی 12.5 ایر جی ڈی ریٹیو پمپ (فرانس) پمپ نمبر 1 ۽ 4 جی مرمت ۽ بحالی (2) اولڈ پمپ ہاؤس، پیپری تی 12.5 ایر جی ڈی ریٹیو پمپ (فرانس) پمپ نمبر 2 ۽ 3 جی مکمل اورور ہالنگ (3) اولڈ پمپ ہاؤس، پیپری تی 12.5 ایر جی ڈی ریٹیو پمپ (فرانس) پمپ نمبر 5 جی مرمت ۽ سنہال
2.	کانٹریکٹر جی اہلیت	بدر / کانٹریکٹر وٹ این تی این / سیلز ٹیکس ۽ کانٹریکٹ PEC جی لاگاپیل کیسیگری C/6 ۾ رجسٹرڈ ہجی. گڈوگڈ مہارت جی فیلڈ ME05 ۽ ME06 ۽ رول-146 (iii) آف ایس پی پی رولز 2010 (ترمیم کیل 2014) جی ضابطن تحت سنڈ روٹیو بورڈ سان رجسٹرڈ ہجی اہلی ٹی ٹینڈرز ۾ شرکت کرڻ جی لاء اہل آہن ۽ ساگپائی ٹینڈر جمع کرائڻ وقت بدنگ دستاویزات سان گڈ شامل کرڻا آہن. پی صورت ۾ کنہن بہ ٹینڈر تی غور نہ کیو وینڈر. ٹینڈر سان گڈ تن سالن جو تین اور ضرور شامل ہجی.
3.	کمر جو تجربو	ٹینڈر سان گڈ ساگپائی نوعیت جی کمر جی تجربی جو سرٹیفکیٹ شامل ہجی.
4.	ٹینڈر خرید کري سگھجن تا	ٹینڈر دستاویزات اکائونٹس آفیسر (روٹیو) جی آفیس، فنانس دیار تہمینت، کی دہلیو اینڈ ایس بی سندس آفیس پھریون فلور کی دہلیو اینڈ ایس بی ہیڈ آفیس سوک سینٹر، اینیکسی بلڈنگ، گلشن اقبال، کراچی جی آفیس ۾ صبح 9:00 وگی کان منجھند 1:00 وگی تائین وکری جی لاء موجود ہوندا.
5.	بڈ سیکیورٹی	آچیل رقم جو 2% کراچی واٹر اینڈ سیوریج بورڈ جی حق ۾ پی آرڈر / بینک ڈرافٹ جی صورت ۾
6.	کمن جی لاء ٹینڈرز جی لاگت	(1) 3,000/- روپیہ (ناقابل واپسی کی دہلیو اینڈ ایس بی جی حق ۾ پی آرڈر جی صورت ۾) (2) 3,000/- روپیہ (3) 3,000/- روپیہ
7.	کمر مکمل کرڻ جی لاء مقرر وقت	(1) 25 ڏینهن (2) 25 ڏینهن (3) 15 ڏینهن
8.	جاری کرڻ جی آخری تاریخ	پہرین اشاعت جی تاریخ کان وٺی 22-03-2016 تائین صبح 9:00 وگی کان منجھند 1:00 وگی جی وچ ۾
9.	ٹینڈر جمع کرائڻ ۽ کولڻ جی تاریخ ۽ وقت	تاریخ 24-03-2016 منجھند 2:00 وگی تائین ٹینڈر جمع کرائی سگھجن تا ۽ ٹینڈر ساگپائی ڏینهن منجھند 2:30 وگی کولیا ویندا.
10.	کولڻ جو هنڌ	دی پروکیورمینٹ کمیٹی-I کی دہلیو اینڈ ایس بی واقع دی آفیس آف دی کنونیئر / چیف انجینئر (آ پی اینڈ دی)، روہر نمبر-5، بلاک "ای"، واقع 9th میل، شاہراہ فیصل، کارساز کراچی.
11.	فبڈنگ جو ذریعو	کی دہلیو اینڈ ایس بی جو ذاتی فبڈ ہلنڈز مالی سال 2015-2016
12.	کمر جی ترکیب	پیپری (پمپنگ اینڈ فلٹر) ڈویژن، کی دہلیو اینڈ ایس بی کان کراچی شہر سڈاریل، ہموار ۽ بی روڈ، پیپری جی پاڻی جی فراہمی.

نوٹ:

- 1) ٹینڈر ایس پی پی آر ای جی ویب سائٹ www.pprasinhd.gov.pk تی ڏسی ۽ ڊائون لوڊ کري سگھجي ٿو.
- 2) حصو وٺندڙن کی ریتس انگن ۽ اکرن پنهی ۾ کوٹ کرڻ گھرجن. نامکمل ۽ مشروط ٹینڈر قبول نہ کیا ویندا.
- 3) ٹینڈر پیش کرڻ / کولڻ واری تاریخ ۽ وقت تی جیکڏهن اٿونڊڙ حالتون پیدا تیون یا حکومت پاران موکل جو اعلان کیو ویو تہ ٹینڈر ساگپائی هنڌ ۽ وقت تی پنهی کمر واری ڏینهن تی پیش کیا / کولیا ویندا.
- 4) پروکیورنگ ایجنسی ایس پی پی رولز 2010 جی مطابق کاب آچ رد کري سگھي ٿي ۽ اڳی رولز جی رول-25 مطابق آچ یا پروپوزل قبول کرڻ کان اڳ کنہن بہ وقت بدنگ پروسیس کی منسوخ کري سگھي ٿي.
- 5) مشروط بڈ قبول نٿي کري سگھجي.
- 6) بڈ مہرینڈ لفافي ۾ هجڻ گھرجی ساگپائی کمر جی تن سالن جی تجربی جو سرٹیفکیٹ بڈ سان اتیج کرڻ گھرجی.
- 7) مٿین کمن جا ترتیب ۽ تفصیل ریزیدنٹ انجینئر پیپری (پی اینڈ ایف) ڈویژن، ڈویژن آفیس واقع پیپری فلٹر پلانٹ، ویجھو، سٹیل ٹائون، نیشنل ہاء وی، پیپری، بن قاسم تی کنہن بہ کمر واری ڏینهن تی آفیس وقت تی ڏسی ۽ جاجی سگھجن تا ۽ کنہن بہ کمر واری ڏینهن تی آفیس وقت تی کانٹیکٹ نمبر 0333-2249153 تی رابطو کري سگھجي ٿو.
- 8) منع کیل کانٹریکٹر جون بڈز قبول نہ کیون ویندیون.

کراچی واٹر اینڈ سیوریج بورڈ

Handwritten signature
ABDUL RAZZAQ
Resident Engineer
Pump, Pumping & Filter Division
K.W. & S.B.



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IPD)

Block-B, 9th Mile Karsaz, Shahra-e-Faisal, Karachi

Telephone # 99245161

No.KW&SB/CE(IPD)/2013/236

Dated: /5-03-2013

OFFICE ORDER

In pursuance of Rule-07 of the Sindh Public Procurement Rules, 2010, instruction of SPPRA communicated vide No.Dir(Enf-I)/SPPRA/1-3/(GEN)/12-13/8001, dated: 26-02-2013 and with the approval of Managing Director, KW&SB, Procurement Committee is hereby re-constituted for performing the functions prescribed in Rule-08 of Rules ibid for the works for which evaluation report required to be hoisted on Sindh Public Procurement Authority's Web Site, as under:

S.No	Nominee	Position in P.C
1	Chief Engineer (IPD)	Convener
2	Chief Engineer (Concerned)	Member
3	Representative of D.G (TS) KMC	Member
4	Representative of Finance Advisor, KMC	Member
5	Accounts Officer (Concerned)	Member / Secretary

The office of the Convener / Chief Engineer (IPD), shall be headquarter for Procurement Committee.

The Concerned office of Chief Engineer shall maintain the record of procurement proceedings as required under Rule-9 of SPPRA 2010.

Uniform criteria for assessment of bids shall be used by all the Procurement Committees, to ensure uniformity of assessment of similar items and works.

This modifies the earlier order bearing No.MD/KW&SB/2011/197/L dated:18-06-2011.

This issue with the approval of Managing Director, KW&SB.

Chief Engineer (IPD) 15/3/2013
KW&SB

Copy to:

1. The Managing Director, KW&SB.
2. The All DMD's KW&SB.
3. The All C.E's KW&SB.
4. The Assistant Director (LFA), KW&SB.
5. The P.S to Chairman, KW&SB.
6. The All Accounts Officer, KW&SB.

Copy also to:

1. The Administrator, KMC.
2. The Chief Officer / Municipal Commissioner, KMC.
3. The Director General (T.S), KMC.
4. The Financial Advisor, KMC.
5. The Director (C.B) SPPRA, GOS.





KARACHI WATER & SEWERAGE BOARD
HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT
PHONE NO. 021 - 99231464 - 021 - 99231463

No. KW&SB/D.M.D/HRD&A/919


Dated: 22-10-2015

OFFICE ORDER

With immediate effect, for compliance of Rule-31 of SPPR, A Complaint Redressal Committee (CRC) is constituted comprising of the following:

- | | | |
|----|--|------------------|
| 1. | Dy. Managing Director (Finance), KW&SB | Convener |
| 2. | Chief Engineer (Korangi), KW&SB | Member/Secretary |
| 3. | Chief Engineer (Central), KMC | Member |
| 4. | Director Administration, KMC | Member |
| 5. | Divisional Accounts Officer (South), KW&SB | Member |

This issues on the recommendation of Dy. Managing Director (TS) KW&SB, Dy. Managing Director (Planning), KW&SB and with the approval of Managing Director, KW&SB.


(Syed Shakeel Ahmed)
Dy. Managing Director (HRD&A)
KW&SB

DISTRIBUTION

1. Dy. Managing Director (TS) KW&SB
2. Dy. Managing Director (Finance) KW&SB/Convener Committee
3. Dy. Managing Director (Planning) KW&SB
4. Chief Engineer, Korangi, KW&SB/Member/Secretary Committee.
5. Chief Engineer, Central, KMC/Member of the Committee.
6. Director Administration, KMC/Member of the Committee.
7. Divisional Accounts Officer (South) KW&SB
8. Director (IT) KW&SB
9. Director Personnel, KW&SB
10. Director Administration, KW&SB
11. AD (LFA) KW&SB
12. AO (ESTT) KW&SB
13. Office Copy.
14. Master File.

c.c. to Managing Director, KW&SB

(Annexure-A-II)

PROCUREMENT PLAN (Non-Development)

Sr. No/	Fund Head & Sub Head	Name of Work and Break up	Allocated Funds and Break up for different locations / sites	Items to be executed	Method of Procurement	Anticipated /Actual Date of Advertisement	Anticipated / Actual Date of Start	Anticipated / Actual Dated of Completion	Remarks
a	b	c	d	e	f	j	h	i	j
01	6113-41	Rewinding of 150 HP Electric Motor No. 3, 6, and 12 Along With Their Replacement of Defective Electrical & Mechanical Parts at 40MGD Pump House Pipri (P&F) Div.	Rs: 8000000/-	Electrical & Mechanical	Single Stage (One envelope)		As per Date of Work Order	(10) Days after Date of Work Order	
02	6113-41	Emergent Re-winding of 132KW motor of 12.5MGD Deep Well Turbine Pumps Set No. 02 & 03 at 4 th Phase Pump house i/c P/F. Electrical Component of Pipri (P&F) Div.	Rs: 8000000/-	Electrical & Mechanical	Single Stage (One envelope)		As per Date of Work Order	(10) Days after Date of Work Order	
03	6113-41	Emergent, Re-winding of 132KW Motor of 12.5MGD Centrifugal Pumps Set No. 02 & 04 at 4 th Phase Pump House i/c P/F. Electrical Components of Pipri (P&F) Div.	Rs: 8000000/-	Electrical & Mechanical	Single Stage (One envelope)		As per Date of Work Order	(10) Days after Date of Work Order	
04	6113-43	Servicing & Maintenance of 12.5MGD Weir Pump With 132KW Electric Motor & Replacement of Their Defective Bearing & parts at JBIC Filter Plant Pipri.	Rs: 4000000/-	Electrical & Mechanical	Single Stage (One envelope)		As per Date of Work Order	(10) Days after Date of Work Order	

Guidelines / Regulations For Procurement of Works:- Pipri (Pumping & Filter) Division for the year 2015-2016

(Annexure A-II)

(Annexure-A-II)

PROCUREMENT PLAN (Non-Development)

Sr. No/	Fund Head & Sub Head	Name of Work and Break up	Allocated Funds and Break up for different locations / sites	Items to be executed	Method of Procurement	Anticipated /Actual Date of Advertisement	Anticipated / Actual Date of Start	Anticipated / Actual Dated of Completion	Remarks
a	b	c	d	e	f	j	h	i	j
05	6113-43	Servicing & maintenance of Inlet (302) and out let (303) Penstock Valve with Motorized Gate and Replacement of Electrical Components at JBIC Filter Plant Pipri (P&F) Div.	Rs. 40000000/-	Electrical & mechanical	Single Stage (One envelop)		As per Date of Work Order	(10) Days after Date of Work Order	
06	6113-43	Providing & Fixing of Street lights and Replacement of Electrical components at JBIC Filter Plant Pipri (P&F) Div.	Rs: 40000000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Date of Work Order	(10) Days after Date of Work Order	
07	7403-46	Repair & Maintenance of Old Pump House Building at Pipri (P&F) Division	Rs: 23000000/-	E&M (Civil)	Single Stage (One envelop)		As per Date of Work Order	(10) Days after Date of Work Order	
08	7403-46	Removing of Silt at JBIC Filter Plant, Chamber & Drain Nalla inner side and Drain Nalla outer side at Pipri (P & F) Div.	Rs: 23000000/-	E&M (Civil)	Single Stage (One envelop)		As per Date of Work Order	(10) Days after Date of Work Order	
09	7403-46	Removing of Silt 4th MGD Pump House Reservoirs at Pipri (P&F) Division.	Rs: 23000000/-	E&M (Civil)	Single Stage (One envelop)		As per Date of Work Order	(10) Days after Date of Work Order	

Guidelines / Regulations for Procurement of Works:- Pipri (Pumping & Filter) Division for the Year 2015-2016

(Annexure A-II)

(Annexure-A-II)

PROCUREMENT PLAN (Non-Development)

Sr. No/	Fund Head & Sub Head	Name of Work and Break up	Allocated Funds and Break up for different locations / sites	Items to be executed	Method of Procurement	Anticipated /Actual Date of Advertisement	Anticipated / Actual Date of Start	Anticipated / Actual Dated of Completion	Remarks
a	b	c	d	e	f	j	h	i	j
10	6113-25	Servicing Overhauling of 100HP Electric Motor With Star Delta Starter and Replacement of Their Circuit Breaker at JBC Filter Plant Pipri (P&F) Div. (Dec. 2015)	Rs: 6500000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Date of Work Order	(10) Days after Date of Work Order	
11	6113-25	Repair, Maintenance and Replacement of the Damaged Pump Volture casing and deteriorated Parts of 12.5MGD Pump No. 06 at Old Pump House Pipri (P&F) Division	Rs: 6500000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Date of Work Order	(10) Days after Date of Work Order	
12	6113-41	Providing & Fixing the defected parts of L. T. Control Panels No 01, 02, 03, & 02 of 132LV Motors of Raw Water 12.5MGD DWT Pumps at 4 th Phase Pump House Pipri (P&F) Division.	Rs: 8000000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Date of Work Order	(10) Days after Date of Work Order	
13	6113-25	Repair & Maintenance of Non-Return Valve of Pump No. 03, 05 & 06 at Old Pump House Pipri (P&F) Division.	Rs: 6500000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Date of Work Order	(10) Days after Date of Work Order	

(Annexure-A-II)

PROCUREMENT PLAN (Non-Development)

Sr. No/	Fund Head & Sub Head	Name of Work and Break up	Allocated Funds and Break up for different locations / sites	Items to be executed	Method of Procurement	Anticipated /Actual Date of Advertisement	Anticipated / Actual Date of Start	Anticipated / Actual Dated of Completion	Remarks
a	b	c	d	e	f	j	h	i	j
14	6113-25	Repair & Maintenance of Butterfly Valve of Pump No. 03, 05 & 06 at Old Pump House Pipri (P&F) Division.	Rs: 6500000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Date of Work Order	(10) Days after Date of Work Order	
15	7403-46	Excavation & Laying of UPVC Pipri 0'.8" Stop Leakages Water into Divert G.K Conduit at Front of 4 th Phase Pump House & Removing of silt Chemical Trench at Chemical House at JBIC Filter Plant Pipri (P&F) Division	Rs: 23000000/-	F&M (Civil)	Single Stage (One envelop)		As per Date of Work Order	(10) Days after Date of Work Order	
16	6113-25	Repair, Maintenance of Surge Relief Valves including Replacement the Defective parts Manifold 36" at Old Pump House Pipri (P&F) Div.	Rs: 65000000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Date of Work Order	(10) Days after Date of Work Order	
17	6113-25	Repair, Maintenance and Replacement of deteriorated Parts of 12.5MGD Pump No. 05 at Old Pump House Pipri (P&F) Division	Rs: 65000000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Date of Work Order	(10) Days after Date of Work Order	

(Annexure-A-II)

PROCUREMENT PLAN (Non-Development)

Sr. No/	Fund Head & Sub Head	Name of Work and Break up	Allocated Funds and Break up for different Locations / Sites	Items to be executed	Method of Procurement	Anticipated / Actual Dated of Advertisement	Anticipated / Actual Dated of Start	Anticipated / Actual Dated of Completion	Remarks
a	b	c	D	e	f	j	h	i	j
18	6024-16	Renovation & Rehabilitation of 12.5MGD Rateau Pump (France) Pump No. 01, & 04 at Old Pump House Pipri (P&F) Division, KW&SB.	Rs: 1000000000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Dated of Work Order	(06) Week after Date of Work Order	
19	6024-16	Complete Overhauling of 12.5MGD Rateau Pump (France Pump No. 02, & 03 at Old Pump House Pipri (P&F) Division, KW&SB.	Rs: 1000000000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Dated of Work Order	(06) Week after Date of Work Order	
20	6024-16	Repair & Maintenance of 12.5MGD Rateau Pump (France Pump No. 05, at Old Pump House Pipri (P&F) Division, KW&SB.	Rs: 1000000000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Dated of Work Order	(06) Week after Date of Work Order	
21	6113-47	Re-painting of Iron Structure of Old Pump House, 4 th Phase Pump House, 40MGD Pump House & JBIC filter Plant Pipri (P&F) Division.	Rs: 1000000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Dated of Work Order	(06) Week after Date of Work Order	
22	6024-16	Repair & Maintenance & Replacement of Defective parts of Pump No. 02, Type B16-D/2 (4.32MGD) at 40MGD Pump House Pipri (P&F) Division, KW&SB.	Rs: 1000000000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Dated of Work Order	(06) Week after Date of Work Order	
23	6024-16	Repair & Maintenance & Replacement of Defective parts of Pump No. 03, Type B16-D/2 (4.32MGD) at 40MGD Pump House Pipri (P&F) Division, KW&SB.	Rs: 1000000000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Dated of Work Order	(06) Week after Date of Work Order	

(Annexure A-II)

PROCUREMENT PLAN (Non-Development)

Sr. No/	Fund Head & Sub Head	Name of Work and Break up	Allocated Funds and Break up for different Locations / Sites	Items to be executed	Method of Procurement	Anticipated / Actual Dated of Advertisement	Anticipated / Actual Dated of Start	Anticipated / Actual Dated of Completion	Remarks
A	b	c	D	e	f	j	h	i	j
24	6024-16	Repair & Maintenance & Replacement of Defective parts of Pump No. 04, Type B16-D/2 (4.32MGD) at 40MGD Pump House Pipri (P&F) Division, KW&SB.	Rs: 1000000000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Dated of Work Order	(06) Week after Date of Work Order	
25	6024-16	Repair & Maintenance & Replacement of Defective parts of Pump No. 05, Type B16-D/2 (4.32MGD) at 40MGD Pump House Pipri (P&F) Division, KW&SB.	Rs: 1000000000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Dated of Work Order	(06) Week after Date of Work Order	
26	6024-16	Repair & Maintenance & Replacement of Defective parts of Pump No. 06, Type B16-D/2 (4.32MGD) at 40MGD Pump House Pipri (P&F) Division, KW&SB.	Rs: 1000000000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Dated of Work Order	(06) Week after Date of Work Order	
27	6024-16	Repair & Maintenance & Replacement of Defective parts of Pump No. 08, Type B16-D/2 (4.32MGD) at 40MGD Pump House Pipri (P&F) Division, KW&SB.	Rs: 1000000000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Dated of Work Order	(06) Week after Date of Work Order	
28	6024-16	Repair & Maintenance & Replacement of Defective parts of Pump No. 09, Type B16-D/2 (4.32MGD) at 40MGD Pump House Pipri (P&F) Division, KW&SB.	Rs: 1000000000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Dated of Work Order	(06) Week after Date of Work Order	

(Annexure A-II)

PROCUREMENT PLAN (Non-Development)

Sr. No/	Fund Head & Sub Head	Name of Work and Break up	Allocated Funds and Break up for different Locations / Sites	Items to be executed	Method of Procurement	Anticipated / Actual Dated of Advertisement	Anticipated / Actual Dated of Start	Anticipated / Actual Dated of Completion	Remarks
A	b	c	D	e	f	j	h	i	j
29	6024-16	Repair & Maintenance & Replacement of Defective parts of Pump No. 10, Type B16-D/2 (4.32MGD) at 40MGD Pump House Pipri (P&F) Division, KW&SB.	Rs: 100000000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Dated of Work Order	(06) Week after Date of Work Order	
30	6024-16	Repair & Maintenance & Replacement of Defective parts of Pump No. 11, Type B16-D/2 (4.32MGD) at 40MGD Pump House Pipri (P&F) Division, KW&SB.	Rs: 100000000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Dated of Work Order	(06) Week after Date of Work Order	
31	6024-16	Repair & Maintenance & Replacement of Defective parts of Pump No. 12, Type B16-D/2 (4.32MGD) at 40MGD Pump House Pipri (P&F) Division, KW&SB.	Rs: 100000000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Dated of Work Order	(06) Week after Date of Work Order	
32	6024-16	Providing & Laying of Power Cable for Motor No. 04, 09 at 40MGD Pump House Pipri (P&F) Division, KW&SB.	Rs: 100000000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Dated of Work Order	(06) Week after Date of Work Order	
33	6024-16	Repair & Maintenance of DWT-SNZ-500-48 Raw Water Pump No. 03, at 4 th Phase Pump House Pipri (P&F) Division, KW&SB.	Rs: 100000000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Dated of Work Order	(06) Week after Date of Work Order	
34	6024-16	Complete Overhauling of DWT-SNZ-500-48 Raw Water Pump No. 03, at 4 th Phase Pump House Pipri (P&F) Division, KW&SB.	Rs: 100000000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Dated of Work Order	(06) Week after Date of Work Order	

Guidelines /regulations for Procurement of Works:- Pipri Pumping & Filter Division for the year 2015-2016

(Annexure A-II)

(Annexure-A-II)

PROCUREMENT PLAN (Non-Development)

Sr. No/	Fund Head & Sub Head	Name of Work and Break up	Allocated Funds and Break up for different Locations / Sites	Items to be executed	Method of Procurement	Anticipated / Actual Dated of Advertisement	Anticipated / Actual Dated of Start	Anticipated / Actual Dated of Completion	Remarks
A	b	c	D	e	f	j	h	i	j
35	6024-16	Repair & Maintenance of L. T. Motor Control Panel at 40MGD Pump House Pipri (P&F) Division, KW&SB.	Rs: 1000000000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Dated of Work Order	(06) Week after Date of Work Order	
36	6024-16	Emergent Rewinding of 150HP Electric Motors No. 2, 04, 6, 7, 13, 14, 12, & 10 of 40 MGD Pump House Pipri (P&F) Division, KW&SB.	Rs: 1000000000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Dated of Work Order	(06) Week after Date of Work Order	
37	6024-16	Rewinding of Electric Motors 132KW / 177HP Raw Water No. 02, 03, 04 and Clear Water No. 01, 02, and 04 at 4 th Phase Pump House Pipri (P&F) Division, KW&SB.	Rs: 1000000000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Dated of Work Order	(06) Week after Date of Work Order	

ABDUL RAHMAN
Resident Engineer ()
Pipri (Pumping & Filter) Division
K.W. & S.B.