



### NOTICE INVITTING TENDER

All the interested contractors/firms/parties meeting with eligibility criteria are invited to participate in Single Stage & Single Envelope sealed percentage/ item rate on scheduled and non scheduled items.

S #	Name of work	Estimated Cost	Earnest Money	Tender Fee Rs.	Completion Period
1	Construction of Security Compound Wall and 05 Nos Watching/Guards Room at CEAD, MUET, Jamshoro.	11.382 Millions	2% (In favour of Director, CEAD, MUET, Jamshoro)	3,000.0	Four Months

The tender can be obtained from 14<sup>th</sup> March, 2016 to 30<sup>th</sup> March, 2016 and will be received back on 01<sup>st</sup> April, 2016 at 12:00 noon and will be opened on same date at 12:30 PM.

The firms/contractors should have valid registration with tax authorities, Pakistan Engineering Council and also Sindh Revenue Board.

The Tender documents of above work are available on CEAD website (www.cead.edu.pk) and SPPRA website i.e. www.prasindh.gov.pk and can be had from the office of undersigned during the date of purchase as mentioned and will be opened on the date of opening as shown above in presence of contractors/Representatives whosoever will be present at that time. The tender document can also be obtained by mail against pay order/demand draft of Rs. 200 as courier charges in addition of tender fee.

Conditional tender or a tender without the earnest money will not be considered in the competition. Earnest money of the bidders who failed to win the bid shall be returned to the concerned competitor after the procedure of award of contract to the successful bidder is complete.

The Centre reserves the right to reject any or all bids subject to relevant provisions of SPP Rules 2010.

Director,  
CEAD, MUET, Jamshoro

Copy for kind information to;

1. The Director (A&F) SPPRA, Karachi for publication on SPPRA website (Also Copy of **Tender document** attached).
2. Engr. Qamar-ul-Hassan Memon Project Director (Civil) University of Sindh. Member of PC.
3. The Secretary to Chairman BoG/Vice Chancellor, MUET, Jamshoro.
4. Public Relation Officer, CEAD, MUET, Jamshoro for publishing in daily newspaper intend with Director CEAD
5. The In-charge System Administrative, CEAD, MUET, Jamshoro for publication on CEAD, MUET, Website

Director,  
CEAD, MUET, Jamshoro

9022  
10-03-16




**NOTIFICATION:**

In-continuation with this office Notification No.CEAD/Dir/361/2013 dated:13/09/2013, the Chairman, Board of Governors, CEAD/ Vice Chancellor, MUET, Jamshoro vide approval No.1038, dated:29/04/2014, has pleased to re-constitute the following Procurement Committee for the Centre of Excellence in Arts & Design, MUET, Jamshoro, with immediate effect till further orders.

- |    |   |                  |
|----|---|------------------|
| 1. | Prof. Dr. Bhai Khan Shar<br>Director,<br>CEAD, MUET, Jamshoro                 | Convener         |
| 2. | Engr. Qamarul Hassan,<br>Executive Engineer,<br>University of Sindh, Jamshoro | Member           |
| ✓  | Eng. Mukesh Kumar Vasu<br>Assistant Engineer,<br>CEAD, MUET, Jamshoro         | Member/Secretary |


The Procurement Committee will act in accordance with SPPRA Rules and to deal with the following procurement matters of having value over Rs.0.10 Million as cost estimates:

1. Preparing bidding documents.
2. Carrying out technical as well as financial evaluation of the bids.
3. Preparing evaluation report as provided in Rule 45 of SPPRA.
4. Making recommendations to the competent authority for the award of contract.
5. Perform any other function ancillary and incidental to the above.

  
Prof. Dr. Bhai Khan Shar,  
Director  
07/08/14

Copy with compliments for kind information to:

1. The P.S to Chairman, BoG, CEAD/Vice Chancellor, MUET, Jamshoro.
2. Resident Auditor, CEAD, MUET, Jamshoro.
3. Accounts Officer, CEAD, MUET, Jamshoro.
4. All concerned.
5. Office Copy.

  
Prof. Dr. Bhai Khan Shar,  
Director



Centre of Excellence in **Arts & Design**, MUET, Jamshoro  
East Toll Plaza Super Highway, Jamshoro. Engineering Section 022-2110019

No. Dir/CEAD//8/2016  
Date: 14<sup>th</sup> January, 2016

**NOTIFICATION:**

It is notified for information to all concerned that in compliance with the Rules 31 of SPPRA the Chairman, Board of Governors, CEAD//Vice Chancellor, MUET, Jamshoro vide approval No.MUET/VC/63 dated 13<sup>th</sup> January, 2016 has been pleased to constitute the following "**Complaint Redressal Committee**" for Centre of Excellence in Arts & Design, MUET, Jamshoro with immediate effect till further orders;

1. Prof. Dr. Bhai Khan Shar  
Director,  
CEAD, MUET, Jamshoro  
Convener
2. Engr. Abdul Qadir Sheikh,  
Retired Chief Engineer,  
Department, Government of Sindh  
Member/Independent Professional from relevant field
3. Engr. Muneer Ahmed Shaikh  
Director Finance,  
MUET, Jamshoro.  
Member


The Committee will address the complaints of bidders that may occur during the procurement proceeding and give decision of the complaint within seven days and communicate to bidder(s).

Director,  
CEAD, MUET, Jamshoro

Copy with compliments for kind information to:

1. The Managing Director, Government of Sindh SPPRA Karachi.
2. Engr. Muneer Ahmed Shaikh, Director Finance, MUET, Jamshoro
3. Engr. Abdul Qadir Shaikh, Retired Chief Engineer, CW Department, Government of Pakistan.
4. Secretary to Chairman, BoG, CEAD / Vice Chancellor, MUET, Jamshoro.
5. Resident Audit officer, MUET, Jamshoro.
6. Account Officer, CEAD, MUET, Jamshoro

Director,  
CEAD, MUET, Jamshoro  
14/01/2016




Centre of Excellence in **Art & Design**, MUET, Jamshoro  
Near East Toll Plaza Super Highway, Jamshoro. www.cead.edu.pk. Ph.02222-2110000 & 19

## Annual Procurement Plan (Works, GOODS & Services) Financial Year 2015-16

S.No	Description of Procurement	Quantity (Where Applicable)	Estimated Unit Cost (Where applicable Millions)	Funds Allocated (Millions)	Source of Funds (ADPs/Non ADPs)	Proposed Procurement Method	Times of Procurement	Remarks
1.	Printing of Prospectus for 16-Batch	--	0.4245	0.50	Non ADPs	Single Stage One Envelope	1 <sup>st</sup> Qtr	Recurring Grant
2.	Supply & Installation of ICT Infrastructure (LAN Management)	--	9.306	10.00	Non ADPs	Single Stage Two Envelope	1 <sup>st</sup> Qtr	Recurring Grant
3.	Extension of AR Nagory Gallery, Renovation of the Engineering, Maintenance, Main Guard Room and Repair of Street Lights	--	3.317	3.50	Non ADPs	Single Stage One Envelope	3 <sup>rd</sup> Qtr	Recurring Grant
4.	Construction of Main Gate	--	9.986	10.00	Non ADPs	Single Stage One Envelope	3 <sup>rd</sup> Qtr	Addition Grant for HEC for Security Plan

  
Assistant Engineer,  
CEAD, MUET, Jamshoro

  
Director,  
CEAD, MUET, Jamshoro



Centre of Excellence in **Art & Design**, MUET, Jamshoro

Near East Toll Plaza Super Highway, Jamshoro. Engineering Section (022-2110000 & 19)

Date: 8<sup>th</sup> March, 2016

✓ The Director (A&F),  
Sindh Public Procurement Authority,  
Block-8, Sindh secretariat No.4-A, Court Road, Karachi.  
Tel: 021-9205356


Subject: **PUBLISHING OF NIT AT SPPRA WEBSITE (CONSTRUCTION OF SECURITY COMPOUND WALL AND 05 NOS WATCHING/GUARDS ROOM AT CEAD, MUET, JAMSHORO).**

Dear Sir,

I am directed to enclose herewith a copy of **Notice Inviting Tender** No.DIR/CEAD/117/2016 dated 8<sup>th</sup> March, 2016 for **Construction Of Security Compound Wall And 05 Nos Watching/Guards Room At CEAD, MUET, Jamshoro** alongwith Tender document, Procurement Committee, Complaint Redressal Committee, Annual Procurement Plan and a Cheque No. 4438009 amounting to Rs. 2,000.00 dated 08<sup>th</sup> March, 2016 in favour of Director (A& F) SPPRA (as hoisting fee) to be published on website of SPPRA.


We will be thankful if the same is to be placed on website of SPPRA

With best regards,

  
Assistant Engineer,  
CEAD, MUET, Jamshoro

Copy for information to;

1. PA to Director CEAD, MUET, Jamshoro

  
Assistant Engineer,  
CEAD, MUET, Jamshoro



**NOTICE INVITTING TENDER**

All the interested contractors/firms/parties meeting with eligibility criteria are invited to participate in Single Stage & Single Envelope sealed percentage/ item rate on scheduled and non scheduled items.

S #	Name of work	Estimated Cost	Earnest Money	Tender Fee Rs.	Completion Period
1	Construction of Security Compound Wall and 05 Nos Watching/Guards Room at CEAD, MUET, Jamshoro.	<b>11.382 Millions</b>	<b>2%</b> (In favour of Director, CEAD, MUET, Jamshoro)	<b>3,000.0</b>	<b>Four Months</b>

The tender can be obtained from 14<sup>th</sup> March, 2016 to 30<sup>th</sup> March, 2016 and will be received back on 01<sup>st</sup> April, 2016 at 12:00 noon and will be opened on same date at 12:30 PM.

The firms/contractors should have valid registration with tax authorities, Pakistan Engineering Council and also Sindh Revenue Board.

The Tender documents of above work are available on CEAD website (www.cead.edu.pk) and SPPRA website i.e. www.prasindh.gov.pk and can be had from the office of undersigned during the date of purchase as mentioned and will be opened on the date of opening as shown above in presence of contractors/Representatives whosoever will be present at that time. The tender document can also be obtained by mail against pay order/demand draft of Rs. 200 as courier charges in addition of tender fee.

Conditional tender or a tender without the earnest money will not be considered in the competition. Earnest money of the bidders who failed to win the bid shall be returned to the concerned competitor after the procedure of award of contract to the successful bidder is complete.

The Centre reserves the right to reject any or all bids subject to relevant provisions of SPP Rules 2010.

  
Director,  
CEAD, MUET, Jamshoro

Copy for kind information to;

1. The Director (A&F) SPPRA, Karachi for publication on SPPRA website (Also Copy of **Tender document** attached).
2. Engr. Qamar-ul-Hassan Memon Project Director (Civil) University of Sindh. Member of PC.
3. The Secretary to Chairman BoG/Vice Chancellor, MUET, Jamshoro.
4. Public Relation Officer, CEAD, MUET, Jamshoro for publishing in daily newspaper intend with Director CEAD
5. The In-charge System Administrative, CEAD, MUET, Jamshoro for publication on CEAD, MUET, Website

  
Director,  
CEAD, MUET, Jamshoro

08/03/2016

**SALIENT FEATURES OF THE PROJECT/BID DATA SHEET**

1	Tender Description /Name of work/items	<b>Construction of Security Compound Wall and 05 Nos Watching/Guards Room at CEAD, MUET, Jamshoro</b>
2	Name of Firm/Bidder	
3	Date of Issue of Tender	
4	Place of Issue of Tender	Office of the Director, CEAD, MUET, Jamshoro.
5	Place of Submission of Tender	Office of the Director, CEAD, MUET, Jamshoro
6	Last Date & Time for submission of Tender	_____
7	Date & Time for opening of Tender	
8	Place of Tender opening	Office of the Director,
9	Earnest Money in the shape of Call Deposit or Bank Draft to submitted along with Tender	2% (Two Percent) of the Tendered amount
10	Commencement of works	Within 7-days after the issue of Engineer's Notice to commence of Work
11	Time and Completion of the Project from the date of Commencement of Work	04 (Four) Months.
12	Liquidated Damages for delay in case of non-completion of Work within stipulated time	0.2% (Point Two Percent) per working day to a maximum of 10% of the contract Price.
13	Defect liability or Maintenance Period	02 (Two) Months from the date of completion Certificate/ Final Payment.
14	Percentage of Retention Money.	8 % (Eight Percent) of the value of interim Certificate
15	Return of Retention Money	On expiry of defect liability or Maintenance Period.

Signature & Stamp of Contractor

# **EVALUATION CRITERIA**

## **SINGLE STAGE-ONE ENVELOPE PROCEDURE**

1. Registrations with Income Tax, Pakistan Engineering Council & Sindh Revenue Board;
2. Turn-over of at least three years;
3. Required Tender Fee;
4. Required Bid Security is attached;
5. Each Bid shall comprise one single envelope containing the financial proposal and required information mentioned as mention in NIT;
6. Bid is signed, Named and Stamped by authorized person of firm along with authorization letter;
7. Bid will be recommended on basis of lowest price.



## ARTICLES OF AGREEMENT

This Agreement made on \_\_\_\_\_ day of \_\_\_\_\_ 2016, by and between the Director CEAD, MUET, located at Jamshoro, Sindh, including his successors in office and Assignees/ Agents, acting through the Project Director, CEAD, MUET, hereinafter called the "Centre", of the one part,

And \_\_\_\_\_ of  
(Name and designation of the authorized person)

\_\_\_\_\_, located at \_\_\_\_\_, hereinafter called the "Contractor" which expression shall include their successors, legal representatives of the second part.

Whereas the Centre requires laboratory equipment at Jamshoro, and whereas the Contractor has agreed to supply, install, put into operation and demonstrate the working of the said Equipment valued at Rs. \_\_\_\_\_ (in figures and words) in the period of \_\_\_\_\_ months, subject to the terms and conditions set forth, hereinafter, which have been accepted by the Contractor.

(Amount in figures and words)

Now this Agreement witnesses as follows:

1. In this agreement words and expressions shall have the same meanings as are respectively assigned to them in the **Conditions of Contract** hereinafter referred to.
2. The following documents which, for the purpose of identification, have been signed by \_\_\_\_\_ on behalf of the **Contractor**, and by  
(Name and designation of the authorized person)  
\_\_\_\_\_ on behalf of the Centre, all of  
(Name and designation of the authorized person)

Which shall be deemed to form and be read and construed as a part of this **Agreement** viz:

- i. Instructions to Bidders (ITB)
- ii. Bid Data Sheet
- iii. Conditions of Contract (CC)
- iv. Schedule of Requirements
- v. Technical Specifications
- vi. Bid Form and Price Schedules
- vii. Bid Security Form
- viii. Contract Form
- ix. Manufacturer's Authorization Form
- x. Bill of Quantities with prices.

3. In consideration of the payment to be made to the Contractor, the Contractor hereby **covenants** with the Centre to supply, deliver, install, put into operation and demonstrate the working of the goods/Equipment in conformity in all respects of the Contract & the order form No. \_\_\_\_\_.
4. The Centre hereby **covenants to pay** the Contractor in consideration of the supply, delivery, installation, putting into operation and demonstration of the working of the Equipment the contact price in the manner prescribed by the Contract and approved by the Centre.

**In Witness Thereof** the parties have hereunto set their respective hands and seals, the day, month and year first above written.

**WITNESSES:**

Centre \_\_\_\_\_

Contractor \_\_\_\_\_

Witness No.1:

Signature: \_\_\_\_\_

Name: \_\_\_\_\_

Designation: \_\_\_\_\_

Witness No.1:

Signature: \_\_\_\_\_

Name: \_\_\_\_\_

Designation: \_\_\_\_\_

Witness No.2.

Signature: \_\_\_\_\_

Name: \_\_\_\_\_

Designation: \_\_\_\_\_

Witness No.2:

Signature: \_\_\_\_\_

Name: \_\_\_\_\_

Designation: \_\_\_\_\_

## Instructions to Bidders/ Procuring Agencies.

### General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.

5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
  - (A) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
  - (B) **In case of item rates**, .If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
  - (C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

## Conditions of Contract

**Clause – 1: Commencement & Completion Dates of work.** The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorated basis.

**Clause – 2: Liquidated Damages.** The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

### **Clause – 3: Termination of the Contract.**

- (A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-
- (i) Contractor causes a breach of any clause of the Contract;
  - (ii) The progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
  - (iii) In the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
  - (iv) Contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;
- (B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-
- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
  - (ii) to finalize the work by measuring the work done by the contractor.
- (C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-
- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,

- (ii) However, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

**Clause 4: Possession of the site and claims for compensation for delay.** The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

**Clause -5: Extension of Intended Completion Date.** The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement. When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

**Clause -6: Specifications.** The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

**Clause - 7: Payments.**

- (A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes. All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

- (B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

**Clause – 8: Reduced Rates.** In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

**Clause – 9: Issuance of Variation and Repeat Orders.**

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.
- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contact work.
- (E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer / higher authority..

- (F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

**Clause-10: Quality Control.**

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
- (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.
  - (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

**Clause – 11:**

- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

**Clause – 12: Examination of work before covering up.**

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the



works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;

- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

**Clause – 13: Risks.** The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. If any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

**Clause-14: Measures for prevention of fire and safety measures.** The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

**Clause-15:Sub-contracting.** The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

**Clause – 16: Disputes.** All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

**Clause –17: Site Clearance.** On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered

to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

**Clause –18: Financial Assistance /Advance Payment.**

**(A) Mobilization advance is not allowed.**

**(B) Secured Advance against materials brought at site.**

- (i)** Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;
- (ii)** Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

**Clause –19: Recovery as arrears of Land Revenue.** Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

**Clause –20: Refund of Security Deposit/Retention Money.** On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

**Contractor**

**BOQS**

## BILL OF QUANTITY

### CONSTRUCTION OF SECURITY COMPOUND WALL AND 05 NOS WATCHING/GUARDS ROOM AT CEAD, MUET, JAMSHORO.

S.NO	DESCRIPTION	AMOUNT
1	COST OF CIVIL WORKS (SCHEDULE ITEMS)	
2	COST OF CIVIL WORK (NON SCHEDULED ITEMS)	
	<b>TOTAL AMOUNT RS.</b>	

Signature & Stamp of Contractor,

**BILL OF QUANTITY**  
**CONSTRUCTION OF SECURITY COMPOUND WALL AND 05 NOS**  
**WATCHING/GUARDS ROOM AT CEAD, MUET, JAMSHORO.**

S. No.	Schd. Item No.	Description	Unit	Quantity	Rate Rs	Amount Rs
<b>CIVIL WORK (SCHEDULED ITEMS)</b>						
1	1.4 a	Excavation in shingle or gravel formation and rock not requiring ballasting lead upto 100 Ft. As per specification or as directed by Engineer Incharge a) Dry	% 0 Cft	26,047.00	5747.5	149,705.13
2	4.5 i	Cement concrete including placing compacting, finishing and curing complete including screening and washing at stone aggregate without shuttering Ratio 1:4:8	% Cft	5,094.25	11288.75	575,077.15
3	4.6 I	Reinforced Cement concrete work including all labour and material except the cost of reinforcement and its labour for bending and binding which will be paid separately. This rate also includes all kinds of forms moulds: lifting shuttering curing rendering and finishing the exposed surface (including screening and washing of shingle). (a) R.C. work in Foundation, beams columns rafts, lintels and other structural members lay in situ or precast lay in position complete in all respects. I) Ratio (1:2:4) 90 Lbs. Cement 2 Cft. Sand 4 Cft. Shingle 1/8" to 1/4" gauge.	Cft	8,026.70	337.00	2,704,997.90
4	5.4 I d	Pacca Brick work in Foundation & Plinth Cement ratio 1:5	%Cft	8,304.60	12176.08	1,011,174.74
5	5.5 I d	Pacca Brick work in Ground Floor Cement ratio 1:5	%Cft	10,704.75	12902.08	1,381,135.41

6	9.10 a	Cement plaster 1:3 upto 20' height. (Specs.25.1-25.6) a) 3/8" thick with round edge corners.	% Sft	1380.00	2225.12	30707
7	9.13b	Cement plaster 1:6 upto 20' height. (Specs.25.1-25.6) a) 1/2" thick with round edge corners.	% Sft	1380.00	2206.60	30451
8	9.24 c	Distempering (1st coat * cover priming coat) Three coat	% st	1380.00	1079.65	14899
9	8.9c	Providing and laying topping cement concrete (1:2:4) including surface finishing and dividing into Panels. (c) 2" Thick	% Sft	500.00	3275.50	16378
10	11.5c	Preparing surface and painting of doors and window any type (Including Edges) Priming Coat & Two coat of paint	% sft	105.00	2116.41	2,222.23
11	9.19a	Cement pointing struck Joints on walls a) Ratio 1:2	% Sft	70,280.00	1287.44	904,812.83
12	9.35	Extra Labour Rate for making cement plaster Pattas/ Bend round the straight or carved opening and around the edges of roof slabs, width not less than 6" with fine finishing as directed by Engineer Incharge	P.Rft	11,040.00	19.36	213,734.40
13	9.38A +B	Preparing the surface and painting with whether coat including rubbing the surface with rubbing brick/sand paper filling the voids with chalk/ plaster of Paris and then painting with weather coat of approved make. (New surface).	%Sft	26700.00	1948.10	520,142.70
14	4.8	a) Fabrication of mild steel reinforcement for cement concrete including cutting, bending, laying in position, making joints and fastenings including cost of binding wire (also including removal of rust from bars).	Per Cwt	361.20	4820.2	1,741,056.24

15	17.30	Providing and fixing iron steel grill using Solid square Bar of size 1/2" x 1/2" placed at 4" cc and frame of flat iron patti of 3/4" x 3/4" as per shape given i/c circular shape at 1-0 part equivalent fitted with screws and pins including double Jalli 3-coats with 1st coat of red oxide paint etc.	P.Sft	100.00	194.16	19,416.00
16	17.23	Making & Fixing steel grated door with 1/16" thick including angle iron frame 2" x 2" 3/8" and 3/4" square bars 4" centre to centre with locking arrangement.	P.Sft	105.00	594.57	62,429.85
17	10.62	Galvanized wire gauge 144 mesh per square inch 22 SWG fixed to chowkats without deodar patti	P.Sft	100.00	104.15	10,415.00
<b>Total of Civil Work Scheduled Items Rs.</b>						<b>9,388,754.00</b>
Premium _____ % above/Below on Scheduled Items Civil Work Rs.						
<b>Total of Civil Work Scheduled Items Rs.</b>						

Signature & Stamp of Contractor,

**BILL OF QUANTITY**  
**CONSTRUCTION OF SECURITY COMPOUND WALL AND 05 NOS**  
**WATCHING/GUARDS ROOM AT CEAD, MUET, JAMSHORO.**

Civil Work (Non Scheduled Items)					
S.No	Description	Unit	Quantity	Rate Rs	Amount Rs
1	<b>Spiral Barbed Wire</b> Providing & fixing angle iron vertical point for Spiral shape (2.5' Dia.) barbed wire fencing of size 2" x 2" 1/4" embedded in RCC/Masonry pillars i/c making cuts/holders fixing in pillars by chiseling and filling the with cement sand mortar with a straight bar as per directed by engineer Incharge.	Rft	5510		
2	<b>Fair Facing Brick/Gutka Type Works</b> Fair Face 4 1/2" Brick Masonry Work using Fair Face/Gutka Type Brick in Ground Floor, Scaffolding, curing etc with Cement Sand mortar ratio 1:3 including fair finishing on Both sides with wire brush and deep struck pointing cement (Ratio 1:2) and bake powder slurry.	CFt	100		
3	<b>Barrier</b> Providing & fixing Barrier 14' wide of 3" Dia. GI Double pipe moving up & down with Bearing, fixed heavy type double girder both Side locking arrangement, oil paint etc as per approved sample.	Nos	2		
<b>Total of Civil Work (Non Scheduled Items )Rs.</b>					

Signature & Stamp of Contractor,