



No. TC/G-55/141
Highways Division Tharparkar
Dated 15/03/2016.

Office of the Executive Engineer
Highways Division Tharparkar
Near Al Mehdi Hospital Mithi
Phone No. 0232-920112

NOTICE INVITING TENDERS

As per SPPRA Rules 2010, (Amended 2013) sealed tenders are invited from the interested persons / suppliers/contractors / companies / on Standard Bidding Documents forms for procurement of below mentioned works in District Tharparkar.


LIST OF WORKS

1. The intended participants can purchase the separate set of tenders on payment of tender fee on any working day during office hours from date of publication to **07-04-2016 @ 1:00 PM**.
2. The tenders shall be received back on **08-04-2016 @ 12:00** noon and opened on the same date @ 1:00 PM in the presence of tender opening / evaluation committee and bidders or their authorized representatives who wish to be present with following documents.
3. Registration with income Tax department (NTN Certificates) and copy of N.I.C.
4. Registration with Pakistan Engineering Council 2016 (Renewal).
5. Registration with Sindh Revenue Board.
6. Should have completed at least two contracts of similar nature over the last 5 years.
7. List of Machinery & Equipment available with documentary evidence of it's ownership certificate of Bank showing credit worthiness along with Bank Statement.
8. Undertaking on affidavit that firm is not involved in any litigation or abandoned any work in the department.
9. The bidders should submit earnest money as shown against each work in shape of call deposit prepared from the schedule bank in favour of the under signed.
10. The competent authority may cancel the Bidding process at any time prior to the acceptance of a Bid or as per SPPRA Rules.
11. Affidavit to the effect that the Firm / Contractor has not been black listed previously by any executing agency.
12. Affidavit with effect that all documents / particulars / information furnished are true and correct.
13. In case of Firm, list of partners / partnership Deed, giving full particulars of Directors / proprietors or others connected along with Power of Attorney. In case of being sole proprietors such undertaking on affidavit be furnished.
14. Conditional / Telegraphic application will not be entertained for purchase of tenders.
15. In case of work remains un-responded the next date of issue & receipt will be as under.

2nd Attempt


| | | |
|--------------------|------------|------------|
| Date of issue upto | 26-04-2016 | @ 1.00 PM |
| Date of receipt | 27-04-2016 | @ 1.00 PM |
| Date of opening | 27-04-2016 | @ 12.00 PM |

9263
16-03-16


Executive Engineer
Highways Division
Tharparkar


LIST OF TENDER

| S#. | Name of Schemes | Estimated Cost | Earnest Money | Period of Completion | Tender Fee |
|-----|---|----------------|---------------|----------------------|------------|
| 1 | Construction of Road from Khawaja Allauddin to Jaro Khan Babar mile 0/0-0/2+330 = 0.50 Kms. | 5.000 | 100000 | 12 Months | 3000 |
| 2 | Construction of Road from Dodo Jat to Karim Bux Lund mile 0/0-0/5 = 1.00 Kms. | 9.000 | 180000 | 12 Months | 3000 |
| 3 | Construction of Road from Naukot Kaloi road @ point Zero Badin road to village Dandho lund mile 0/0-0/6 = 1.20 Kms. | 12.000 | 240000 | 12 Months | 3000 |
| 4 | Construction of Road from Tando Niazi road to Raees Muhammad Rahim Lashari mile 0/0-0/2+330 = 0.50 Kms. | 5.000 | 100000 | 12 Months | 3000 |
| 5 | Construction of Internal road in village Nenisar Valmani Paro mile 0/0-0/5 = 1.00 Kms. | 10.925 | 218500 | 12 Months | 3000 |
| 6 | Construction of Road from Jaindo Daras to Mithrio Chakar mile 0/0-0/5 = 1.00 Kms. | 11.395 | 228000 | 12 Months | 3000 |
| 7 | Construction of Internal road in village Jaindo Daras mile 0/0-0/4 = 0.80 Kms. | 9.015 | 180500 | 12 Months | 3000 |
| 8 | Construction of Road from Sengario to Kharo Jani mile 0/0-1/0 = 1.60 Kms. | 19.006 | 380000 | 12 Months | 3000 |
| 9 | Construction of Road from Sengario to Kharo Jani mile 1/0-1/6 = 1.20 Kms. | 15.432 | 309000 | 12 Months | 3000 |
| 10 | Construction of Road from Mithrio Bhatti to Paby Jo Tar mile 0/0-1/0 = 1.60 Kms. | 18.533 | 371000 | 12 Months | 3000 |
| 11 | Construction of Road from Mithrio Bhatti to Paby Jo Tar mile 1/0-1/6 = 1.20 Kms. | 15.000 | 300000 | 12 Months | 3000 |
| 12 | Construction of Road from Saleh Janjhi to Baka Karan mile 0/0-0/6 = 1.20 Kms. | 15.001 | 300000 | 12 Months | 3000 |
| 13 | Construction of Internal road Meghwar / Khaskeli Paro Ranjho Noon mile 0/0-0/6 = 1.20 Kms. | 15.000 | 300000 | 12 Months | 3000 |
| 14 | Construction of Road from Jhangro road to Morano mile 0/0-0/5 = 1.00 Kms. | 12.039 | 241000 | 12 Months | 3000 |
| 15 | Construction of Road from Jhangro road to Morano mile 0/5-1/2 = 1.00 Kms. | 12.133 | 243000 | 12 Months | 3000 |
| 16 | Construction of Internal road in village Lonio Sama mile 0/0-0/5 = 1.00 Kms. | 11.184 | 224000 | 12 Months | 3000 |
| 17 | Construction of Internal road in village Pabuhar mile 0/0-0/5 = 1.00 Kms. | 11.023 | 220500 | 12 Months | 3000 |


 Executive Engineer
 Highways Division
 Tharparkar

Copy for information to:-

1. The Deputy Commissioner Tharparkar @ Mithi for information.
2. The Director (CB) Government of Sindh Public Procurement Regulatory Authority Karachi.
3. The Superintending Engineer Works & Services Tharparkar Mithi for kind information.
4. The Director of Information (Advertisement) public Relation Department Block No: 96 Sindh Secretariat Karachi along with 7 spare copies for wide publicity through leading News Peppers i.e one in English, one Urdu, one Sindhi.
5. The Executive Engineer officer (All) under Superintending Engineer Officer (W&S) Tharparkar @ Mithi for information and wide publicity.
6. The Assistant Engineer (All) under Executive Engineer Highways Division Tharparkar for information and wide publicity.
7. Head Clerk / Drawing Branch / Notice Board (Local).
8. Government of Sindh Website www.sindh.gov.pk
Secretary information Technology Department Govt: of Sindh Karachi Building No 6, 1st Floor Sindh Secretariat
gul_mkhan@hotmail.com
9. Sindh Public Procurement Regulatory Authority Block-8, Sindh Secretariat 4-A, Court Road, Karachi.
Website: www.pprasindh.gov.pk


Executive Engineer
Highways Division
Tharparkar

**ANNUAL PROCUREMENT PLAN
(WORKS, GOODS & SERVICES)
Financial Year 2016**

| Sr. No. | Description of Procurement | Quantity (where applicable) | Estimated unit cost (where applicable) | Estimated total cost | Funds allocated | Source of funds (ADP/Non ADP) | Proposed procurement method | Timing of procurements | | | | Remarks |
|---------|--|-----------------------------|--|----------------------|-----------------|-------------------------------|-----------------------------|------------------------|---------|---------|---------|---------|
| | | | | | | | | 1st Qtr | 2nd Qtr | 3rd Qtr | 4th Qtr | |
| 1 | Construction of road from Kirshan Ji Veri to Jete Jo Tar mile 0/0-1/1 = 1.80 Kms. | - | 19.858 | 19.858 | 19.858 | Non ADP | Single Stage | - | - | - | - | |
| 2 | Construction of road from Kirshan Ji Veri to Jete Jo Tar mile 1/1-1/5.50 = 0.90 Kms. | - | 10.430 | 10.430 | 10.430 | Non ADP | Single Stage | - | - | - | - | |
| 3 | Construction of road from Keeta Bajeer to Alanabad mile 0/0-1/1 = 1.80 Kms. | - | 18.860 | 18.860 | 18.860 | Non ADP | Single Stage | - | - | - | - | |
| 4 | Construction of road from Islamkot Nagarparkar to village Senhari Via Antri mile 0/0-1/0 = 1.60 Kms. | - | 20.000 | 20.000 | 20.000 | Non ADP | Single Stage | - | - | - | - | |
| 5 | Construction of road from Islamkot Nagarparkar to village Senhari Via Antri mile 1/0-2/0 = 1.60 Kms. | - | 20.000 | 20.000 | 20.000 | Non ADP | Single Stage | - | - | - | - | |
| 6 | Construction of road from Jeando Daras to village Kumbharior Internal road mile 0/0-0/5 = 1.00 Kms. | - | 12.000 | 12.000 | 12.000 | Non ADP | Single Stage | - | - | - | - | |
| 7 | Construction of road from Chelhar Nabisar road to village Janjhar mile 0/0-0/5 = 1.00 Kms. | - | 11.000 | 11.000 | 11.000 | Non ADP | Single Stage | - | - | - | - | |
| 8 | Construction of road from Lunihar / Nohito road to Gogasar Yousfani mile 0/0-0/6 = 1.20 Kms. | - | 14.000 | 14.000 | 14.000 | Non ADP | Single Stage | - | - | - | - | |
| 9 | Construction of Road from Bagal Khensar road to Hadhiyal via Noorani mile 0/0-1/0 = 1.60 Kms | - | 18.000 | 18.000 | 4.500 | ADP | Single Stage | - | - | - | - | |
| 10 | Construction of Road from Bagal Khensar road to Hadhiyal via Noorani mile 1/0-1/5 = 1.00 Kms | - | 11.100 | 11.100 | 2.775 | ADP | Single Stage | - | - | - | - | |
| 11 | Construction of Road from Edani road to village Kalarior mile 0/0-0/7 = 1.40 Kms | - | 15.028 | 15.028 | 3.757 | ADP | Single Stage | - | - | - | - | |
| 12 | Construction of Road from Edani road to village Kalarior mile 0/7-1/6 = 1.40 Kms | - | 15.172 | 15.172 | 3.793 | ADP | Single Stage | - | - | - | - | |
| 13 | Construction of Road from Edani road to village Kalarior mile 1/6-2/3 = 1.00 Kms | - | 11.383 | 11.383 | 2.846 | ADP | Single Stage | - | - | - | - | |
| 14 | Construction of Road from Abass Rahimoon Ji Dhani to Hanif Ji Dhani mile 0/0-1/0 = 1.60 Kms | - | 17.664 | 17.664 | 4.416 | ADP | Single Stage | - | - | - | - | |

| Sr. No. | Description of Procurement | Quantity (where applicable) | Estimated unit cost (where applicable) | Estimated total cost | Funds allocated | Source of funds (ADP/Non ADP) | Proposed procurement method | Timing of procurements | | | | Remarks |
|---------|--|-----------------------------|--|----------------------|-----------------|-------------------------------|-----------------------------|------------------------|---------|---------|---------|---------|
| | | | | | | | | 1st Qtr | 2nd Qtr | 3rd Qtr | 4th Qtr | |
| 15 | Construction of Road from Hayat Rahimoon Ji Dhani to Abass Rahimoon Ji Dhani mile 0/0-1/0 = 1.60 Kms | - | 17.634 | 17.634 | 4.409 | ADP | Single Stage | - | - | - | - | |
| 16 | Construction of Road from Jumoon Samejo Ji Dhani to Hayat Rahimoon Ji Dhani mile 0/0-1/0 = 1.60 Kms | - | 17.784 | 17.784 | 4.446 | ADP | Single Stage | - | - | - | - | |
| 17 | Construction of Road from Beknar Dhori road to village Dhori mile 0/0-0/5 = 1.00 Kms | - | 11.380 | 11.380 | 2.845 | ADP | Single Stage | - | - | - | - | |
| 18 | Construction of Road from Khario Veryam road to Dedhar mile 0/0-1/0 = 1.60 Kms | - | 17.825 | 17.825 | 4.456 | ADP | Single Stage | - | - | - | - | |
| 19 | Construction of Road from Khario Veryam road to Dedhar mile 1/0-2/0 = 1.60 Kms | - | 17.855 | 17.855 | 4.464 | ADP | Single Stage | - | - | - | - | |
| 20 | Construction of Road from Khario Veryam road to Dedhar mile 2/0-3/0 = 1.60 Kms | - | 17.885 | 17.885 | 4.471 | ADP | Single Stage | - | - | - | - | |
| 21 | Construction of Road from Samoon Rind to Umer Unner mile 0/0-1/0 = 1.60 Kms | - | 18.134 | 18.134 | 4.534 | ADP | Single Stage | - | - | - | - | |
| 22 | Construction of Road from Samoon Rind to Umer Unner mile 1/0-2/0 = 1.60 Kms | - | 18.164 | 18.164 | 4.541 | ADP | Single Stage | - | - | - | - | |
| 23 | Construction of Road from Samoon Rind to Umer Unner mile 2/0-3/0 = 1.60 Kms | - | 18.194 | 18.194 | 4.549 | ADP | Single Stage | - | - | - | - | |
| 24 | Construction of Road from Jan Mohammad Rind to Gull Mohammad Rind via Salhoo Bheel mile 0/0-1/0 = 1.60 Kms | - | 17.799 | 17.799 | 4.450 | ADP | Single Stage | - | - | - | - | |
| 25 | Construction of Road from Jan Mohammad Rind to Gull Mohammad Rind via Salhoo Bheel mile 1/0-2/0 = 1.60 Kms | - | 17.828 | 17.828 | 4.457 | ADP | Single Stage | - | - | - | - | |
| 26 | Construction of Road from Jan Mohammad Rind to Gull Mohammad Rind via Salhoo Bheel mile 2/0-3/0 = 1.60 Kms | - | 17.858 | 17.858 | 4.465 | ADP | Single Stage | - | - | - | - | |
| 27 | Construction of Road from Jan Mohammad Rind to Gull Mohammad Rind via Salhoo Bheel mile 3/0-4/0 = 1.60 Kms | - | 17.889 | 17.889 | 4.472 | ADP | Single Stage | - | - | - | - | |
| 28 | Construction of Road from Jan Mohammad Rind to Gull Mohammad Rind via Salhoo Bheel mile 4/0-4/4 = 0.80 Kms | - | 9.551 | 9.551 | 2.388 | ADP | Single Stage | - | - | - | - | |
| 29 | Construction of Road from Milkam road to village Bhotio mile 0/0-0/5 = 1.00 Kms | - | 11.238 | 11.238 | 2.810 | ADP | Single Stage | - | - | - | - | |

| Sr. No. | Description of Procurement | Quantity (where applicable) | Estimated unit cost (where applicable) | Estimated total cost | Funds allocated | Source of funds (ADP/Non ADP) | Proposed procurement method | Timing of procurements | | | | Remarks |
|---------|---|-----------------------------|--|----------------------|-----------------|-------------------------------|-----------------------------|------------------------|---------|---------|---------|---------|
| | | | | | | | | 1st Qtr | 2nd Qtr | 3rd Qtr | 4th Qtr | |
| 30 | Construction of Internal road in village Matheno Bajee mile 0/0-0/5 = 1.00 Kms. | - | 11.000 | 11.000 | 2.750 | ADP | Single Stage | - | - | - | - | |
| 31 | Construction of Road from Mitha Tar to Bhunio Ramzan Daras Paro mile 0/0-0/7+330 = 1.50 Kms | - | 16.861 | 16.861 | 4.215 | ADP | Single Stage | - | - | - | - | |
| 32 | Construction of Road from Mitha Tar to Bhunio Ramzan Daras Paro mile 0/7+330-1/7 = 1.50 Kms | - | 16.889 | 16.889 | 4.222 | ADP | Single Stage | - | - | - | - | |
| 33 | Construction of Road from Mitha Tar to Bhunio Ramzan Daras Paro mile 1/7-2/4 = 1.00 Kms | - | 11.585 | 11.585 | 2.896 | ADP | Single Stage | - | - | - | - | |
| 34 | Construction of Road from Daras Ji Veri to Kaindino Ji Dhani mile 0/0-1/0 = 1.60 Kms. | - | 19.551 | 19.551 | 4.888 | ADP | Single Stage | - | - | - | - | |
| 35 | Construction of Road from Daras Ji Veri to Kaindino Ji Dhani mile 1/0-2/0 = 1.60 Kms. | - | 19.988 | 19.988 | 4.997 | ADP | Single Stage | - | - | - | - | |
| 36 | Construction of Road from Maghan Sand to village Tagasar mile 0/0-1/0 = 1.60 Kms. | - | 19.811 | 19.811 | 4.953 | ADP | Single Stage | - | - | - | - | |
| 37 | Construction of Road from Daras Ji Veri to Rahim Khan Khoso mile 0/0-1/0 = 1.60 Kms. | - | 19.554 | 19.554 | 4.889 | ADP | Single Stage | - | - | - | - | |
| 38 | Construction of Road from Daras Ji Veri to Rahim Khan Khoso mile 1/0-2/0 = 1.60 Kms. | - | 19.501 | 19.501 | 4.875 | ADP | Single Stage | - | - | - | - | |
| 39 | Construction of Internal road in village Verhar mile 0/0-0/5 = 1.00 Kms | - | 11.694 | 11.694 | 2.924 | ADP | Single Stage | - | - | - | - | |
| 40 | Construction of Road from Hathri Kalri to Doongthai mile 0/0-0/5 = 1.00 Kms. | - | 11.500 | 11.500 | 2.875 | ADP | Single Stage | - | - | - | - | |
| 41 | Construction of Road from Somarhar Stop to Onherio Wachhra mile 0/0-0/5 = 1.00 Kms. | - | 11.000 | 11.000 | 2.750 | ADP | Single Stage | - | - | - | - | |
| 42 | Construction of link road from Sarh Junjea to Jhirmirio mile 0/0-0/5 = 1.00 Kms. | - | 12.000 | 12.000 | 3.000 | ADP | Single Stage | - | - | - | - | |
| 43 | Construction of Road from Diplo Badin road to village Baprario mile 0/0-0/5 = 1.00 Kms. | - | 11.500 | 11.500 | 2.875 | ADP | Single Stage | - | - | - | - | |
| 44 | Construction of Road from Doonjh to Manjhti mile 0/0-1/0 = 1.60 Kms. | - | 19.484 | 19.484 | 4.871 | ADP | Single Stage | - | - | - | - | |
| 45 | Construction of Road from Doonjh to Manjhti mile 1/0-1/7 = 1.40 Kms. | - | 17.275 | 17.275 | 4.319 | ADP | Single Stage | - | - | - | - | |
| 46 | Construction of Road from Talo Jam to Talo Soomar mile 0/0-0/5 = 1.00 Kms. | - | 11.500 | 11.500 | 2.875 | ADP | Single Stage | - | - | - | - | |
| 47 | Construction of Road from Fazal Farm to village Siddique Chandio mile 0/0-0/5 = 1.00 Kms. | - | 9.000 | 9.000 | 2.250 | ADP | Single Stage | - | - | - | - | |


| Sr. No. | Description of Procurement | Quantity (where applicable) | Estimated unit cost (where applicable) | Estimated total cost | Funds allocated | Source of funds (ADP/Non ADP) | Proposed procurement method | Timing of procurements | | | | Remarks |
|---------|---|-----------------------------|--|----------------------|-----------------|-------------------------------|-----------------------------|------------------------|---------|---------|---------|---------|
| | | | | | | | | 1st Qtr | 2nd Qtr | 3rd Qtr | 4th Qtr | |
| 48 | Construction of Road from Soomrasar to Soomrasar Yaqoob Paro mile 0/0-0/2+330 = 0.50 Kms. | - | 5.500 | 5.500 | 1.375 | ADP | Single Stage | - | - | - | - | |
| 49 | Construction of Road from Khan Sahib Togachi Otaque to Muhammad Hashim Soomro mile 0/0-0/5 = 1.00 Kms. | - | 9.000 | 9.000 | 2.250 | ADP | Single Stage | - | - | - | - | |
| 50 | Construction of Road from Pangrio Satoon Mail to Muhammad Uris Lund mile 0/0-0/2+330 = 0.50 Kms. | - | 5.000 | 5.000 | 1.250 | ADP | Single Stage | - | - | - | - | |
| 51 | Construction of Road from Umed Ali Lund to Hajji Baboo Lund mile 0/0-0/2+330 = 0.50 Kms. | - | 5.000 | 5.000 | 1.250 | ADP | Single Stage | - | - | - | - | |
| 52 | Construction of Road from Chibhiriyal to Mandhiakar mile 0/0-0/5 = 1.00 Kms. | - | 11.973 | 11.973 | 2.993 | ADP | Single Stage | - | - | - | - | |
| 53 | Construction of Road from Bhattain Ji Veri to Bapuhar mile 0/0-0/5 = 1.00 Kms. | - | 11.219 | 11.219 | 2.805 | ADP | Single Stage | - | - | - | - | |
| 54 | Construction of Road from Arinyaro Talib Dohat mile 0/0-0/5 = 1.00 Kms. | - | 11.043 | 11.043 | 2.761 | ADP | Single Stage | - | - | - | - | |
| 55 | Construction of Road from Jogla Veenhaniyari road to village Jogla mile 0/0-0/5 = 1.00 Kms. | - | 11.000 | 11.000 | 2.750 | ADP | Single Stage | - | - | - | - | |
| 56 | Construction of Road from Mehari Hingorja Bheel and Meghwar Paro mile 0/0-0/5 = 1.00 Kms. | - | 11.332 | 11.332 | 2.833 | ADP | Single Stage | - | - | - | - | |
| 57 | Construction of Internal road in village Tooh Meghwar Paro mile 0/0-0/3 = 0.60 Kms. | - | 6.973 | 6.973 | 1.743 | ADP | Single Stage | - | - | - | - | |
| 58 | Construction of Road from Munghat to Mohario mile 0/0-0/5 = 1.00 Kms. | - | 11.469 | 11.469 | 2.867 | ADP | Single Stage | - | - | - | - | |
| 59 | Construction of Road from Kharo Bajeer to GPS Hayat Bajeer mile 0/0-0/5 = 1.00 Kms | - | 11.126 | 11.126 | 2.782 | ADP | Single Stage | - | - | - | - | |
| 60 | Construction of Road from Tepari to Denio mile 0/0-0/5 = 1.00 Kms. | - | 12.023 | 12.023 | 3.006 | ADP | Single Stage | - | - | - | - | |
| 61 | Construction of Road from Khawaja Allaiddin to Jaro Khan Babar mile 0/0-0/2+330 = 0.50 Kms. | - | 5.000 | 5.000 | 1.250 | ADP | Single Stage | - | - | - | - | |
| 62 | Construction of Road from Dodo Jat to Karim Bux Lund mile 0/0-0/5 = 1.00 Kms. | - | 9.000 | 9.000 | 2.250 | ADP | Single Stage | - | - | - | - | |
| 63 | Construction of Road from Naukot Kaloi road @ point Zero Batin road to village Dandho lund mile 0/0-0/6 = 1.20 Kms. | - | 12.000 | 12.000 | 3.000 | ADP | Single Stage | - | - | - | - | |

| Sr. No. | Description of Procurement | Quantity (where applicable) | Estimated unit cost (where applicable) | Estimated total cost | Funds allocated | Source of funds (ADP/Non ADP) | Proposed procurement method | Timing of procurements | | | | Remarks |
|---------|---|-----------------------------|--|----------------------|-----------------|-------------------------------|-----------------------------|------------------------|---------|---------|---------|---------|
| | | | | | | | | 1st Qtr | 2nd Qtr | 3rd Qtr | 4th Qtr | |
| 64 | Construction of Road from Tando Niazi road to Races Muhammad Rahim Lashari mile 0/0-0/2+330 = 0.50 Kms. | - | 5.000 | 5.000 | 1.250 | ADP | Single Stage | - | - | - | - | |
| 65 | Construction of Internal road in village Nenisar Valmani Paro mile 0/0-0/5 = 1.00 Kms. | - | 10.925 | 10.925 | 2.731 | ADP | Single Stage | - | - | - | - | |
| 66 | Construction of Road from Jaingo Daras to Mithrio Chakar mile 0/0-0/5 = 1.00 Kms. | - | 11.395 | 11.395 | 2.849 | ADP | Single Stage | - | - | - | - | |
| 67 | Construction of Internal road in village Jaingo Daras mile 0/0-0/4 = 0.80 Kms. | - | 9.015 | 9.015 | 2.254 | ADP | Single Stage | - | - | - | - | |
| 68 | Construction of Road from Sengario to Khario Jani mile 0/0-1/0 = 1.60 Kms. | - | 19.006 | 19.006 | 4.752 | ADP | Single Stage | - | - | - | - | |
| 69 | Construction of Road from Sengario to Khario Jani mile 1/0-1/6 = 1.20 Kms. | - | 15.432 | 15.432 | 3.858 | ADP | Single Stage | - | - | - | - | |
| 70 | Construction of Road from Mithrio Bhatti to Paby Jo Tar mile 0/0-1/0 = 1.60 Kms. | - | 18.533 | 18.533 | 4.633 | ADP | Single Stage | - | - | - | - | |
| 71 | Construction of Road from Mithrio Bhatti to Paby Jo Tar mile 1/0-1/6 = 1.20 Kms. | - | 15.000 | 15.000 | 3.750 | ADP | Single Stage | - | - | - | - | |
| 72 | Construction of Road from Saleh Janjhi to Baka Karan mile 0/0-0/6 = 1.20 Kms. | - | 15.001 | 15.001 | 3.750 | ADP | Single Stage | - | - | - | - | |
| 73 | Construction of Internal road Meghwar / Khaskeli Paro Ranjho Noon mile 0/0-0/6 = 1.20 Kms. | - | 15.000 | 15.000 | 3.750 | ADP | Single Stage | - | - | - | - | |
| 74 | Construction of Road from Jhangro road to Morano mile 0/0-0/5 = 1.00 Kms. | - | 12.039 | 12.039 | 3.010 | ADP | Single Stage | - | - | - | - | |
| 75 | Construction of Road from Jhangro road to Morano mile 0/5-1/2 = 1.00 Kms. | - | 12.133 | 12.133 | 3.033 | ADP | Single Stage | - | - | - | - | |
| 76 | Construction of Internal road in village Lonio Sama mile 0/0-0/5 = 1.00 Kms. | - | 11.184 | 11.184 | 2.796 | ADP | Single Stage | - | - | - | - | |
| 77 | Construction of Internal road in village Pabuhar mile 0/0-0/5 = 1.00 Kms. | - | 11.023 | 11.023 | 2.756 | ADP | Single Stage | - | - | - | - | |
| 78 | Construction of Road from Jogi Marhi Sajwani Paro mile 0/0-1/0 = 1.60 Kms. | - | 18.639 | 18.639 | 4.660 | ADP | Single Stage | - | - | - | - | |
| 79 | Construction of Road from Jogi Marhi Sajwani Paro mile 1/0-1/6 = 1.20 Kms. | - | 15.000 | 15.000 | 3.750 | ADP | Single Stage | - | - | - | - | |
| 80 | Construction of Road from Thario Halepota to Aban Jo Tar mile 0/0-1/0 = 1.60 Kms. | - | 19.000 | 19.000 | 4.750 | ADP | Single Stage | - | - | - | - | |

| Sr. No. | Description of Procurement | Quantity (where applicable) | Estimated unit cost (where applicable) | Estimated total cost | Funds allocated | Source of funds (ADP/Non ADP) | Proposed procurement method | Timing of procurements | | | | Remarks |
|---------|---|-----------------------------|--|----------------------|-----------------|-------------------------------|-----------------------------|------------------------|---------|---------|---------|---------|
| | | | | | | | | 1st Qtr | 2nd Qtr | 3rd Qtr | 4th Qtr | |
| 81 | Construction of Road from Thario Halepota to Aban Jo Tar mile 1/0-1/6 = 1.20 Kms. | - | 15.001 | 15.001 | 3.750 | ADP | Single Stage | - | - | - | - | |
| 82 | Construction of Road from Saleh Janjhi to Memon Mangerio mile 0/0-1/0 = 1.60 Kms. | - | 19.001 | 19.001 | 4.750 | ADP | Single Stage | - | - | - | - | |
| 83 | Construction of Road from Saleh Janjhi to Memon Mangerio mile 1/0-1/6 = 1.20 Kms. | - | 15.001 | 15.001 | 3.750 | ADP | Single Stage | - | - | - | - | |
| 84 | Construction of Road from Chachro Ade Jo Tar to Boonhar mile 0/0-1/0 = 1.60 Kms. | - | 17.768 | 17.768 | 4.442 | ADP | Single Stage | - | - | - | - | |
| 85 | Construction of Road from Chachro Ade Jo Tar to Boonhar mile 1/0-2/0 = 1.60 Kms. | - | 17.798 | 17.798 | 4.450 | ADP | Single Stage | - | - | - | - | |
| 86 | Construction of Road from Chachro Ade Jo Tar to Boonhar mile 2/0-2/4 = 0.80 Kms. | - | 9.673 | 9.673 | 2.418 | ADP | Single Stage | - | - | - | - | |
| 87 | Construction of Road from Islamkot Nagarparkar road to Vehal mile 0/0-0/5 = 1.00 Kms. | - | 12.059 | 12.059 | 3.015 | ADP | Single Stage | - | - | - | - | |
| 88 | Construction of Road in village Dabho Sama mile 0/0-0/5 = 1.00 Kms. | - | 11.551 | 11.551 | 2.888 | ADP | Single Stage | - | - | - | - | |
| 89 | Construction of Road from Sunder to Kheplyoon mile 0/0-0/5 = 1.00 Kms. | - | 11.572 | 11.572 | 2.893 | ADP | Single Stage | - | - | - | - | |
| 90 | Construction of Road from Sunder to Kheplyoon mile 0/5-1/2 = 1.00 Kms. | - | 11.552 | 11.552 | 2.888 | ADP | Single Stage | - | - | - | - | |
| 91 | Construction of Road from Railo Rind to Malanhore Khawaria mile 0/0-0/5 = 1.00 Kms. | - | 11.386 | 11.386 | 2.847 | ADP | Single Stage | - | - | - | - | |
| 92 | Construction of Internal road in village Chibhiriyal mile 0/0-0/5 = 1.00 Kms. | - | 11.847 | 11.847 | 2.962 | ADP | Single Stage | - | - | - | - | |
| 93 | Construction of Road from Mithi Islamkot road to Parmar Colony Mithi mile 0/0-0/5 = 1.00 Kms. | - | 10.682 | 10.682 | 2.671 | ADP | Single Stage | - | - | - | - | |
| 94 | Construction of Road from Vessasar to Khekinyon mile 0/0-0/5 = 1.00 Kms. | - | 11.292 | 11.292 | 2.823 | ADP | Single Stage | - | - | - | - | |
| 95 | Construction of Road from Mithi Lakhmir road to Ramapir Astan mile 0/0-0/5 = 1.00 Kms. | - | 11.296 | 11.296 | 2.824 | ADP | Single Stage | - | - | - | - | |
| 96 | Construction of Road from Mubeen Hajam to Tagasar via Doobhar mile 0/0-1/0. | - | 18.709 | 18.709 | 4.677 | ADP | Single Stage | - | - | - | - | |
| 97 | Construction of Road from Mubeen Hajam to Tagasar via Doobhar mile 1/0-1/7. | - | 17.627 | 17.627 | 4.407 | ADP | Single Stage | - | - | - | - | |
| 98 | Construction of Duel Carriage from Missri Shah Dargha to Mithi Bye Pass mile 0/0-0/2+330 = 0.50 Kms | - | 19.000 | 19.000 | 4.750 | ADP | Single Stage | - | - | - | - | |

| Sr. No. | Description of Procurement | Quantity (where applicable) | Estimated unit cost (where applicable) | Estimated total cost | Funds allocated | Source of funds (ADP/Non ADP) | Proposed procurement method | Timing of procurements | | | | Remarks |
|---------|---|-----------------------------|--|----------------------|-----------------|-------------------------------|-----------------------------|------------------------|---------|---------|---------|---------|
| | | | | | | | | 1st Qtr | 2nd Qtr | 3rd Qtr | 4th Qtr | |
| 99 | Construction of Duel Carriage from Missri Shah Dargha to Mithi Bye Pass mile 0/2+330-0/5 = 0.50 Kms | - | 19.000 | 19.000 | 4.750 | ADP | Single Stage | - | - | - | - | |
| 100 | Construction of Duel Carriage from Missri Shah Dargha to Mithi Bye Pass mile 0/5-0/7+330 = 0.50 Kms | - | 19.000 | 19.000 | 4.750 | ADP | Single Stage | - | - | - | - | |
| 101 | Construction of Duel Carriage from Missri Shah Dargha to Mithi Bye Pass mile 0/7+330-1/2 = 0.50 Kms | - | 19.000 | 19.000 | 4.750 | ADP | Single Stage | - | - | - | - | |
| 102 | Construction of Road from Danodhandal to Ibrahim Rajar to village Inamiro mile 0/0-1/0 = 1.60 Kms. | - | 19.770 | 19.770 | 4.943 | ADP | Single Stage | - | - | - | - | |
| 103 | Construction of Road from Ranger Head Quarter Diplo mile 0/0-0/5 = 1.00 Kms. | - | 11.000 | 11.000 | 2.750 | ADP | Single Stage | - | - | - | - | |
| 104 | Construction of Internal road of Different Moholla of Mithi Town mile 0/0-1/2 = 2.00 Kms. | - | 19.582 | 19.582 | 4.896 | ADP | Single Stage | - | - | - | - | |
| 105 | Construction of Road from Bhorelo to Dalan Jo Tar mile 0/0-1/0 = 1.60 Kms. | - | 18.585 | 18.585 | 4.646 | ADP | Single Stage | - | - | - | - | |
| 106 | Construction of Road from Bhorelo to Dalan Jo Tar mile 1/0-1/7 = 1.40 Kms. | - | 16.859 | 16.859 | 4.215 | ADP | Single Stage | - | - | - | - | |
| 107 | Construction of Internal road in village Winger mile 0/0-0/2+330 = 0.50 Kms. | - | 5.000 | 5.000 | 1.250 | ADP | Single Stage | - | - | - | - | |
| 108 | Construction of Road from Salt Mill to village Ghoono Lund via Laiwari Lund mile 0/0-1/2 = 2.00 Kms (Construction of Protection Wall / Culvert) | - | 3.000 | 3.000 | 0.750 | ADP | Single Stage | - | - | - | - | |
| 109 | Construction of Road from Salt Mill to village Ghoono Lund via Laiwari Lund mile 1/2-2/4 = 2.00 Kms (Construction of Protection Wall / Culvert) | - | 3.000 | 3.000 | 0.750 | ADP | Single Stage | - | - | - | - | |
| 110 | Construction of Road from Kubri to Mithrio Bhogi via Dars-ji-Veri/Karimino-Ji-Dhani mile 0/0-1/2 = 2.00 Kms (Construction of Protection Wall / Culvert) | - | 2.000 | 2.000 | 0.500 | ADP | Single Stage | - | - | - | - | |
| 111 | Construction of Road from Kubri to Mithrio Bhogi via Dars-ji-Veri/Karimino-Ji-Dhani mile 1/2-2/4 = 2.00 Kms (Construction of Protection Wall / Culvert) | - | 2.000 | 2.000 | 0.500 | ADP | Single Stage | - | - | - | - | |
| 112 | Construction of Road from Kubri to Mithrio Bhogi via Dars-ji-Veri/Karimino-Ji-Dhani mile 2/4-3/6 = 2.00 Kms (Construction of Protection Wall / Culvert) | - | 2.000 | 2.000 | 0.500 | ADP | Single Stage | - | - | - | - | |

| Sr. No. | Description of Procurement | Quantity (where applicable) | Estimated unit cost (where applicable) | Estimated total cost | Funds allocated | Source of funds (ADP/Non ADP) | Proposed procurement method | Timing of procurements | | | | Remarks |
|---------|--|-----------------------------|--|----------------------|-----------------|-------------------------------|-----------------------------|------------------------|---------|---------|---------|---------|
| | | | | | | | | 1st Qtr | 2nd Qtr | 3rd Qtr | 4th Qtr | |
| 113 | Construction of Road from Kubri to Mithrio Bhogi via Dars-ji-Veri/Karindino-Ji-Dhani mile 3/6-5/0 = 2.00 Kms (Construction of Protection Wall / Culvert) | - | 2.000 | 2.000 | 0.500 | ADP | Single Stage | - | - | - | - | |
| 114 | Construction of Road from Kubri to Mithrio Bhogi via Dars-ji-Veri/Karindino-Ji-Dhani mile 5/0-5/5 = 1.00 Kms (Construction of Protection Wall / Culvert) | - | 1.000 | 1.000 | 0.250 | ADP | Single Stage | - | - | - | - | |
| 115 | Construction of Road from Airport road at point Bhopay Jo Tar to Vessassar mile 0/0-0/7+330' = 1.50 Kms (Construction of Protection Wall / Culvert) | - | 1.400 | 1.400 | 0.350 | ADP | Single Stage | - | - | - | - | |
| 116 | Construction of Road from Sukhpur to Adhigam mile 0/0-1/2 = 2.00 Kms. (Construction of Bridge) | - | 3.000 | 3.000 | 0.750 | ADP | Single Stage | - | - | - | - | |
| 117 | Construction of Road from Sukhpur to Adhigam mile 1/2-2/4 = 2.00 Kms. (Construction of Bridge) | - | 3.000 | 3.000 | 0.750 | ADP | Single Stage | - | - | - | - | |
| 118 | Construction of road from Verhar to Jhirmiryo mile 0/0-1/0 = 1.60 Kms. | - | 18.200 | 18.200 | 18.200 | Non ADP | Single Stage | - | - | - | - | |
| 119 | Construction of road from Verhar to Jhirmiryo mile 1/0-2/0 = 1.60 Kms. | - | 11.800 | 11.800 | 11.800 | Non ADP | Single Stage | - | - | - | - | |
| 120 | Construction of road from Phull Khoohi to Wangundar mile 0/0-0/5 = 1.00 Kms. | - | 10.000 | 10.000 | 10.000 | Non ADP | Single Stage | - | - | - | - | |


 Executive Engineer
 Highways Division
 Tharparkar



**GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT**

Karachi, dated the May, 2014.

NOTIFICATION

No. E&A(W&S)3-9/91/2014: With the approval of competent authority, Procurement Committee in terms of Rule-7 of Sindh Public Procurement Rules-2010, is hereby constituted for procurement of "Goods / Works" in the office of Executive Engineer, Highways Division, Tharparkar @ Mithi excluding procurement involving foreign exchange with the following composition:-

- | | | |
|------|--|----------|
| i) | Superintending Engineer, Works & Services, Tharparkar @ Mithi. | Chairman |
| ii) | Executive Engineer, Highways Division, Tharparkar @ Mithi. | Member ✓ |
| iii) | Executive Engineer, Public Health Engineering Division, Mithi. | Member |

2. The Functions & Responsibilities of the Committee, in term of Rule-7 & 8 of SPPR-2010, shall be as under:

- Preparing of bidding documents.
- Carrying out Technical as well as Financial Evaluation of the bids.
- Preparing Evaluation report as provided in Rule-45;
- Making recommendation for the award of contract to the competent authority; and
- Perform any other function ancillary and incidental to the above.


**QAZI SHAHID PERVEZ
SECRETARY TO GOVT. OF SINDH**

No. E&A(W&S)3-9/91-2014

Karachi, dated the 9/5/14 May, 2014.

A copy is forwarded for information to:-

- The Accountant General, Sindh, Karachi.
- The Secretary to Govt. of Sindh, Public Health Engg. Department, Karachi.
- The Managing Director, SPPRA, Karachi.
- The Chief Engineer (Highways/Buildings), Hyderabad.
- The Superintending Engineer, Works & Services, Tharparkar @ Mithi.
- The Deputy Director, PM&E Cell, W&SD.
- P.A to Addl. Secretary (Tech.), W&SD.
- P.A to Dy. Secretary (Tech.), W&SD.
- The Chairman / Members of the Committee.
- Notification file.


(MUHAMMAD ZAKIR)
SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH

OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION THARPARKAR

No: TC/G-55/ 80

dated 22 / 02 / 2016.

To,

The Superintending Engineer
Works and Services
Tharparkar.

SUBJECT:-

**REQUEST FOR ISSUANCE OF COMPLAINT REDRESSAL
COMMITTEE NOTIFICATION AS PER SPPRA RULE
2010(31).**

It is submitted that the matter may kindly be moved to higher authorities for issuance of Notification to constitute a Complaint Redressal Committee as per SPPRA Rules 2010(31) required for calling the NIT's with the following composition and TORs:-

| | | |
|----|--|----------|
| 1. | Superintending Engineer Works and Services Tharparkar | Chairman |
| 2. | Executive Engineer Provincial Highways Division Thar @ Mithi | Member |
| 3. | Divisional Accounts Officer Highways Division Tharparkar | Member |


Terms of Reference:


1. Prohibit the procurement committee from acting or deciding in a manner inconsistent with these rules and regulations.
2. Annual in whole or in part, any u unauthorized act or decision of the procurement committee.
3. Reverse any decision of the procurement committee or substitute its own decision for such a decision.


Executive Engineer
Highways Division
Tharparkar

Copy F.W.Cs for information to:-

- 1/- The Deputy Commissioner Tharparkar for favour of information.
- 2/- The Manager (Assessment-V) SPPRA Karachi for information.


Executive Engineer
Highways Division
Tharparkar



GOVERNMENT OF SINDH
SERVICES, GENERAL ADMINISTRATION &
COORDINATION DEPARTMENT

NOTIFICATION

NO.SO(C-IV) SGA&CD/4-64/09: The Government of Sindh has been pleased to constitute a Complaint Redressal Committee as per SPPRA Rules 2010 (31), with the following composition and TORs:-

| | | |
|---|---|----------|
| 1 | Additional Chief Secretary (Dev.), P&D Department, Govt. of Sindh | Chairman |
| 2 | Representative of the Accountant General Sindh | Member |
| 3 | Mr. Manzar Zahoor, Independent Professional | Member |

Terms of Reference:

- Prohibit the procurement committee from acting or deciding in a manner, inconsistent with these rules and regulations,
- Annual in whole or in part, any unauthorized act or decision of the procurement committee.
- Reverse any decision of the procurement committee or substitute its own decision for such a decision.

CHIEF SECRETARY SINDH

NO: SO(C-IV) SGA&CD/4-64/09

Karachi, dated the 10th March, 2012.

A copy is forwarded for information and necessary action to:-

- Senior Member, Board of Revenue Sindh.
- Additional Chief Secretary (Dev.), P&D Department, Govt. of Sindh.
- Additional Chief Secretary, Home Department, Govt. of Sindh.
- Secretary to Governor Sindh.
- Secretary to Chief Minister Sindh.
- Administrative Secretaries (All) Govt. of Sindh.
- Chairman / Member of the Committee.
- Deputy Secretary (Staff) to Chief Secretary Sindh.
- P.S. to Chief Secretary Sindh.
- P.S. to Secretary (I&C), SGA&CD.
- Master file.

Car's
10/03/2012
SECTION OFFICER (C-IV)