

**OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION NO:-III KARACHI**  
**PLOT NO:JM/3/379 JIGAR MURADABADI ROAD NEW TOWN KARACHI**  
**NO:TC/EWD-III/NIT/2015-16/01/ C-1 KARACHI DATED THE:-16/3/2016.**

- The Executive Engineer, Education Works Division No:-III Karachi invites sealed bids/tenders on composite schedule of rates (CSR) items Rate basis or on both from interested firms/contractors or persons as per SPPRA Rules 2010.
- The purpose of these works is to complete the left over development works at the Government Schools,/ Stadium The scope comprises of work,C/Wall Pavilion Block,Seating Area,W/S & S/W and Sr.No 2,3 Main Building , & S/W, Anti Termite Work.
- List of Works is as given below:-

S.NOS	NAME OF WORK	TOWN	Catogeryof Registratio —n in the PEC	5% EARNEST MONEY	TENOER FEE	COMPLETION PERIOD
1	Remaining Work Construction of Sports Stadium at Industrial Area Landhi karachi (ADP-1646 of 2015-16)	Landhi Town	C-5	5% of Bid Price in Shape of Pay-Order in favour of Executive Engineer Education Works Division-III Karachi	Rs:-3000/=	09-Months
2.	Government Boys Primary School Khalifa Ali Mouhmmad Jat at Bin Qasim Malir Karachi, (ADP- 135 2015-16)	Bin Qasim Town	C-5	--do--	Rs:-3000/=	09-Months
3.	Government Boys Primary School Allah Wali Bin Qasim Karachi (ADP-No:135 of 2015-16)	Bin Qasim Town	C-5	--do--	Rs:-3000/=	09-Months

**ELIGIBILITY**

**4. METHOD OF PROCUREMENT:-**

Single Stage Single Envelope

**5. BIDDING/TENDER DOCUMENTS**


- Issuance:-** The tenders documents will be issued from the date of publication in News-Papers or hosting on the SPPRA Website till 5-4-2016 up to 2.00-PM on payment of tender fee (Non-refundable mentioned against each work) in shape of Pay-Order in favour of Executive Engineer Education Works Division No:-III Karachi
- Submission:** Last date of submission of tender documents is 5-4-2016 up to 2.00-PM
- Opening:-** The tender documents will be open on same date as 5-4-2016 up to 3.00-PM in the presence of bidders or representative who authorized by the bidders.
- Place/Address:-** The tenders will be issued and submitted and opened in the office of the undersigned at Plot No: JM/3/379 Jigar Muradabadi Road New Town Karachi
- Un-responded tenders:-**  
If the tenders are un-responded the tender documents will be issued as 6-4-2016 up to 2.00-PM and will be received as same days on 3.00-PM and opened on the same day/date at 3.30-PM

**6. TERMS & CONDITIONS:-**

- Under following conditions bid will be reject:
  - Conditional and Telegraphic bids/tender
  - Bids not accompanied by the bids security of required amount and form
  - Bids received after specified date and time
  - Black listed firms
- Bid Validity Period (90-Days)**
- Procuring Agency reserves the right to reject all or any bids subject to the relevant provisions of Sindh Public Procurement Rules 2010

**7. RESPONSIVE BIDDERS IS REQUIRED TO SUBMIT FOLLOWING DOCUMENTS WITH BID**

- List of Similar assignments with cost (mention number of projects with their cost) under-taken over the past 5-years.
- Details of equipment's, machines and transport owned by firm/contractor
- Financial Statement (Summary) and Income Tax return for the last 5-years
- Affidavit that firm has never been black listed
- Affidavit that the firm has not been involved in any court case.
- PEC Certificate for Clander Year 2016.
- NTN Certificate
- Proof of Registration in the Sindh Re venue Board(SRB)
- Proof of Registration in the Federal Board of Revenue(FBR)

  
**(HASAN ASKARI)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION NO:-III  
 KARACHI

Forwarded with compliments to:-

1. The Secretary, Information & Technology Department Government of Sindh, Karachi for favour of information along with software CD for Hoisting on Sindh Government Website ([www.gov.sindh.pk.com](http://www.gov.sindh.pk.com)).
2. The Superintending Engineer Education Works Department Government of Sindh Karachi for favour of his kind information.
3. The Director (A&F) Sindh Public Procurement Regulatory Authority, Karachi for favour of information
4. The Director information Department, Government of Sindh, Karachi for information.
5. The Executive Engineer, Education Works Division (All) Karachi for information and wide publicity.
6. The Assistant Engineer, (All) under this Division for information & wide publicity
7. Notice Board/CB (Local) D.B. (Local)

EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION NO:-III  
KARACHI



GOVERNMENT OF SINDH  
EDUCATION & LITERACY DEPARTMENT  
Karachi, date the 28-04-2015

## NOTIFICATION

GOVERNMENT OF SINDH E&A/PRO-EW/14-15: In pursuance of Rule 7 of the Sindh Public Procurement Rules, 2010, a Departmental Procurement Committee comprising of following Officers for procurement of works for various Educational Institutes / Offices / Line Departments working under Administrative Control of Education & Literacy Department to be procured under ADP / Regular Budget / SNF of Education Department is constituted as under:

- |   |          |
|---|----------|
| 1. Executive Engineer (Education Works)<br>Concerned Education Works Division<br>Education & Literacy Department                    | Chairman |
| 2. Assistant Engineer<br>Local Government Public Health Engineering Department  | Member   |
| 3. Assistant Engineer (Education Works) of Headquarter<br>Concerned Education Works sub Division<br>Education & Literacy Department | Member   |

### ToRs

- Preparing bidding documents.
- Carrying out technical as well as financial evaluation of the bids;
- Preparing evaluation report as provided in Rule 45 of SPPRA 2010;
- Making recommendations for the award of contract to the competent authority; and
- Perform any other function ancillary and incidental to the above.

- DR. FAZLULLAH PECHUHO -  
SECRETARY TO GOVT. OF SINDH

GOVERNMENT OF SINDH E&A/PRO-EW/14-15

Karachi, date the 28<sup>th</sup> May, 2015

A copy is forwarded for information & necessary action to:-

1. All Members of the Committee.
2. The P.S. to Senior Minister, Education & Literacy Department, Govt. of Sindh, Karachi
3. The P.S. to Secretary, Education & Literacy Department.
4. The P.S. to Secretary, Local Government Public Health Engineering Department.
5. Office Order File



SINDH EDUCATION &  
LITERACY DEPARTMENT



DEPUTY SECRETARY (G.A.)

Karachi, date the 28-04-2015

## **NOTIFICATION**

NO.SO(G) EDU/E&A/PRO-EW(CRC)/14-15: In pursuance of Rule – 31 of the Sindh Public Procurement Rules, 2010 a Departmental Complaint Redressal Committee comprising of following Officers is constituted as under to resolve complaint's of aggrieved bidders:-

- |  |          |
|--|----------|
| 1. Superintendent Engineer (Education Works)<br>of concerned Education Works Circle<br>Education & Literacy Department | Chairman |
| 2. Representative of District Account Officer /<br>Accountant General, Sindh   | Member   |
| 3. Representative of Head of procuring Agency<br>(Professional from relevant field concerning)                         | Member   |

### **ToRs**

- To perform according to Rule – 31 of SPPRA, 2010;
- Perform any other function ancillary and incidental to the above.

**SECRETARY EDUCATION  
TO GOVT. OF SINDH**

Karachi, date the 28<sup>th</sup> May, 2015

NO.SO(G) EDU/E&A/PRO-EW(CRC)/14-15:

A copy is forwarded for information & necessary action to:-

1. All Members of the Committee.
2. The P.S to Secretary, Education & Literacy Department.
3. Office Order File



SINDH EDUCATION &  
LITERACY DEPARTMENT



DEPUTY SECRETARY (GA)

**PROCUREMENT PLAN OF EDUCATION WORKS DIVISION NO.III GOVERNMENT OF SINDH KARACHI FOR THE**

**YEAR 2015-16**

S.N OS	FUND HEAD & SUB HEAD	NAME OF WORK	ALLOCATION FUNDS AND BREAKUP 2014-15	ITEMS TO BE EXECUTED	METHOD OF PROCUREMENT	ANTICIPATED/ACTUAL DATE OF ADVERTISMENT	ANTICIPATED/ACTUAL DATE OF START	ANTICIPATED/ACTUAL DATE OF COMPLETION	REMARKS
1.	ADP 135:	t Government Boys Pry School School Khailifa Ali Mouhammad jat Bin Qasim Town Karachi	8.296- Million	Excavation, , cement concrete, RCC work, Steel work, Block Masonry, Cement Plaster, Bitumen, Anti- Termite, Matt Finish, French Polishing, Glazed Tiles, Wood Work & Water Supply & Sanitary Work etc	Single Stage One Envelope	2.MARACH 2016	26 <sup>th</sup> May 2016	July 2016	
2.	ADP- 135	t Government Boys Pry School Allah Wali Bin Qasim Malir	8.296- Million	Excavation, , cement concrete, RCC work, Steel work, Block Masonry, Cement Plaster, Bitumen, Anti- Termite, Matt Finish, French Polishing, Glazed Tiles, Wood Work & Water Supply & Sanitary Work etc	Single Stage One Envelope	2.MARACH 2016	26 <sup>th</sup> May 2016	July 2016	
3.	ADP- 1646	Remainning Work Construction of Sports Stadium @ Landhi Karachi	21.465- Million	Excavation, , cement concrete, RCC work, Steel work, Block Masonry, Cement Plaster, Bitumen, Anti- Termite, Matt Finish, French Polishing, Glazed Tiles, Wood Work & Water Supply & Sanitary Work etc	Single Stage One Envelope	2.MARACH 2016	26 <sup>th</sup> May 2016	July 2016	


4.	ADP-197	Rehabilitation of Existing High School & Higer Secondary School Distt: Karachi East at GGSS Nabi Bagh Eidgah Chowk Manzoor Colony & GGSS Idarar-e-Sharqia @ Jocab line Janshed Town Karachi	30.000 millions	Excavation, , cement concrete, RCC work, Steel work, Block Masonry, Cement Plaster, Bitumen, Anti-Termite, Matt Finish, French Polishing, Glazed Tiles, Wood Work & Water Supply & Sanitary Work etc	Single Stage One Envelope	2 .MARACH 2016	26 <sup>th</sup> May 2016	July 2016	
5.	ADP-200	Reconstruction of Dangerous elementary High School in Dist:trict Karachi East at Marie Colaco GBSS Jacob Line Saddar Karachi	52.00 Millions	Excavation, , cement concrete, RCC work, Steel work, Block Masonry, Cement Plaster, Bitumen, Anti-Termite, Matt Finish, French Polishing, Glazed Tiles, Wood Work & Water Supply & Sanitary Work etc	Single Stage One Envelope	2 .MARACH 2016	26 <sup>th</sup> May 2016	July 2016	
6.	ADP-250	Rehabilitation of Provision of Missing Facilities in Exiting College in sindh at Govt Boys Degree collage sector 42 Korangi. Repair/Renovation of Community Centre of Siddique Goth Shah Faisal Town	38.400Million	Excavation, , cement concrete, RCC work, Steel work, Block Masonry, Cement Plaster, Bitumen, Anti-Termite, Matt Finish, French Polishing, Glazed Tiles, Wood Work & Water Supply & Sanitary Work etc	Single Stage One Envelope	2 .MARACH 2016	26 <sup>th</sup> May 2016	July 2016	
7.	ADP-250	Govt Girls degree College Green Belt Janshed Twown Karachi	16,500 Million	Excavation, , cement concrete, RCC work, Steel work, Block Masonry, Cement Plaster, Bitumen, Anti-Termite, Matt Finish, French Polishing, Glazed Tiles, Wood Work & Water Supply & Sanitary Work etc	Single Stage One Envelope	2 .MARACH 2016	26 <sup>th</sup> May 2016	July 2016	

8.	ADP-250	Govt Islamia college for women lines Area Karachi	14.937 Million	Excavation, , cement concrete, RCC work, Steel work, Block Masonry, Cement Plaster, Bitumen, Anti-Termite, Matt Finish, French Polishing, Glazed Tiles, Wood Work & Water Supply & Sanitary Work etc	Single Stage One Envelope	2.MARACH 2016	26 <sup>th</sup> May 2016	July 2016	
09	ADP-250	Govt Grills Degree College Landhi Industrial Area Karachi	7.500 Million	Excavation, , cement concrete, RCC work, Steel work, Block Masonry, Cement Plaster, Bitumen, Anti-Termite, Matt Finish, French Polishing, Glazed Tiles, Wood Work & Water Supply & Sanitary Work etc	Single Stage One Envelope	2.MARACH 2016	26 <sup>th</sup> May 2016	July 2016	
10	ADP-250	Jamia Millia Govt Boys/Girls degree College Shah Faisal colony Karachi	21.00 Million	Excavation, , cement concrete, RCC work, Steel work, Block Masonry, Cement Plaster, Bitumen, Anti-Termite, Matt Finish, French Polishing, Glazed Tiles, Wood Work & Water Supply & Sanitary Work etc	Single Stage One Envelope	2.MARACH 2016	26 <sup>th</sup> May 2016	July 2016	
11	ADP-250	Govt Science/Arts/commerce College 36-B Landhi Karachi	15.00 Millions	Excavation, , cement concrete, RCC work, Steel work, Block Masonry, Cement Plaster, Bitumen, Anti-Termite, Matt Finish, French Polishing, Glazed Tiles, Wood Work & Water Supply & Sanitary Work etc	Single Stage One Envelope	2.MARACH 2016	26 <sup>th</sup> May 2016	July 2016	

12	ADP 250	Govt Degree Science & Commerce College Landhi	24,250 Millions	Excavation, , cement concrete, RCC work, Steel work, Block Masonry, Cement Plaster, Bitumen, Anti-Termite, Matt Finish, French Polishing,	Single Stage One Envelope	2.MARACH 2016	26 <sup>th</sup> May 2016	July 2016	
13	ADP 250	Govt Liaquat College Malir Karachi	10.00 Million	Excavation, , cement concrete, RCC work, Steel work, Block Masonry, Cement Plaster, Bitumen, Anti-Termite, Matt Finish, French Polishing, Glazed Tiles, Wood Work & Water Supply & Sanitary Work etc	Single Stage One Envelope	2.MARACH 2016	26 <sup>th</sup> May 2016	July 2016	
14	ADP 250	Govt Commerce College Malir Karachi	5.00 Millions	Excavation, , cement concrete, RCC work, Steel work, Block Masonry, Cement Plaster, Bitumen, Anti-Termite, Matt Finish, French Polishing, Glazed Tiles, Wood Work & Water Supply & Sanitary Work etc	Single Stage One Envelope	2.MARACH 2016	26 <sup>th</sup> May 2016	July 2016	
15	ADP 250	Govt Grills Degree College Quaidabad Karachi	8.00 Millions	Excavation, , cement concrete, RCC work, Steel work, Block Masonry, Cement Plaster, Bitumen, Anti-Termite, Matt Finish, French Polishing, Glazed Tiles, Wood Work & Water Supply & Sanitary Work etc	Single Stage One Envelope	2.MARACH 2016	26 <sup>th</sup> May 2016	July 2016	



16	ADP 250	Govt Degree Arts & Commerce College at Malir Karachi	20.00 Millions	Excavation, , cement concrete, RCC work, Steel work, Block Masonry, Cement Plaster, Bitumen, Anti-Termite, Matt Finish, French Polishing, Glazed Tiles, Wood Work & Water Supply & Sanitary Work etc	Single Stage One Envelope	2.MARACH 2016	26 <sup>th</sup> May 2016	July 2016	
17	ADP 267	Remaining Work & Conversion of GBP Sharfi Goth into Community Collegeg near Singer Chowrangi Landhi Karachi	45.551 Millions	Excavation, , cement concrete, RCC work, Steel work, Block Masonry, Cement Plaster, Bitumen, Anti-Termite, Matt Finish, French Polishing, Glazed Tiles, Wood Work & Water Supply & Sanitary Work etc	Single Stage One Envelope	2.MARACH 2016	26 <sup>th</sup> May 2016	July 2016	
18	ADP 298	School Improvement through adopt school intervention Karachi Division (Phase – II)(AASP) at GMPS Al-Bilal & GBPS Pak Jumbhuria Kashmir Colony Jamsheed Town Karachi.	14.782 Millions	Excavation, , cement concrete, RCC work, Steel work, Block Masonry, Cement Plaster, Bitumen, Anti-Termite, Matt Finish, French Polishing, Glazed Tiles, Wood Work & Water Supply & Sanitary Work etc	Single Stage One Envelope	2.MARACH 2016	26 <sup>th</sup> May 2016	July 2016	

  
**EXECUTIVE ENGINEER**  
**EDUCATION WORKS DIVISION-III**  
**(F&L) GOVT. OF SINDH KARACHI**