



OFFICE OF THE EXECUTIVE ENGINEER BUILDINGS DIVISION MATIARI

No: XEN (B) TC/G-55/ 127 of, 2016 Date: 14-3-2016
Sealed Tenders of works mentioned below are invited from all intending Contractors under SPPRAs Rules 2010.

ADP No	Sr. #	NAME OF SCHEME	Tender Cost in Million	Bid Security	Tender Fee	Completion Period
	1	Construction of Surface Drains i/c C.C Block for Pir Mohalla Urban Drainage Scheme Bhitshah Taluka Hala District Matiari	2.200	44000	1000	3 Months
	2	Construction of Disposal Works consisting of Collecting Tank Screening chamber, Pump House & C/Wall for Pir Mohalla Urban Drainage Scheme Bhitshah Taluka Hala District Matiari	2.800	56000	1000	3 Months
	3	Supplying & installing Pumping Machinery and P.L.J and testing Rising Man 6" Dia for Pir Mohalla Urban Drainage Scheme Bhitshah Taluka Hala District Matiari	1.700	34000	1000	3 Months
	4	Construction of RCC Sewer Line 24" Dia for Pir Mohalla Urban Drainage Scheme Bhitshah Taluka Hala District Matiari	2.000	40000	1000	3 Months
	5	Construction of Surface Drains i/c C.C Block for Makhdoom Mohalla Urban Drainage Scheme Hala Taluka Hala District Matiari	2.000	40000	1000	6 Months
	6	Construction of Disposal Works consisting of Collecting Tank Screening chamber, Pump House & C/Wall for Makhdoom Mohalla Urban Drainage Scheme Hala Taluka Hala District Matiari	2.700	54000	1000	6 Months
	7	Supplying & installing Pumping Machinery and P.L.J and testing Rising Man 6" Dia for Makhdoom Mohalla Urban Drainage Scheme Hala Taluka Hala District Matiari	4.000	80000	1000	6 Months

- Copy of C.N.I.C, NTN, List of Technical Persons, List of Machinery / Equipments, Financial Capability and PEC certificate registration with Pakistan Engineering Council (PEC) is mandatory for Works costing more than Rs. 4.0 (M) shall be required at the time of submission of tender documents.
- The Blank Tender Forms can be obtained on payment of Bid Documents Fee as (Non-refundable)
- Conditional tenders and tender without accompanying of bid security shall not be considered.
- The tenders will be opened in the presence of the tender opening committee / procurement committee and bidders or their authorized representatives.
- The procurement agency may reject all or any tender / bid or proposals at any time prior to the acceptances of a bid or proposals subject to the relevant provision of SPPRA Rules.
- Tender documents will be issued upto 12 Noon and opened on the same day at 1P.M.
- In Case the undersigned is out of Head Quarter, undesirable circumstances on submission / opening Date & Time or if Govt. declares Holiday the Tender shall be submitted / opened on the next working day at the same time & venue.
- Undertaking on Stamp paper that firm as not involved in any kind of litigation Departmental rift, abandoned or unnecessary delay in completion of any work in the Government and as well as in private organization.

PROGRAMME FOR ISSUE / RECEIPT AND OPENING OF TENDERS

Sr. No.	Particulars	1 st attempt	In case of Un-responded work (s) / Poor Response
			2 nd attempt
1.	Date of receipt of application and issuance of tenders from publication to closing date.	01-04-2016	15-04-2016
2.	Date of receipt of tenders (receipt of tenders upto 12Noon & shall be opened within 01 hour of the dead line).	01-04-2016	15-04-2016

Copy forwarded with complements to the

- The Director Information (Advertisement) department Karachi, (Four Copies) for publication the same at least (03) National Leading Newspapers (English, Sindhi, Urdu) in one insertion.
- The Secretary Information & Technology Government of Sindh Karachi along with soft copy for wide publicity on Government website.
- The Chief Engineer, Buildings Department Hyderabad, for favor of kind information.
- The Superintending Engineer, Works & Services Department Matiari, for favor of kind information.
- The Managing Director (A&F) SPPRA Block No: 8 Sindh Secretariat No: 4-A Court Road Karachi.
- The Executive Engineers (all) under Superintending Engineer Works & Services Department Matiari for information & wide publicity.
- The Assistant Engineers, Matiari/Hala/Saccdabad for information & wide publicity.
- Copy to Head Clerk/Drawing Branch/Notice Board (Local) for information & wide publicity.

EXECUTIVE ENGINEER
BUILDINGS DIVISION
MATIARI



OFFICE OF THE EXECUTIVE ENGINEER BUILDINGS DIVISION MATIARI

No: XEN (B) TC/G-55/ 140 of, 2016

Date: 25-3-2016

CORRIGENDUM

This office NIT Letter No. TC/G-55 / 127, Dated: 14-03-2016, due to let published on newspapers on dated: 18-03-2016 in different newspapers i.e Daily Kawish, Express, Jung, Intikhab and Regional, the date of issuing receipt and opening 1st attempt date on 01-04-2016, 2nd attempt on 15-04-2016.

Now the new dates of issuing receipt and opening date may be read as under.

1 st attempt	15-04-2016
2 nd attempt	30-04-2016

All other terms and conditions shall remain same.

Executive engineer
BUILDINGS DIVISION
Matiari

Copy forwarded with complements to the

1. The Director Information (Advertisement) department Karachi, (Four Copies) for publication the same at least (03) National Leading Newspapers (English, Sindh, Urdu) in one insertion.
2. The Secretary Information & Technology Government of Sindh Karachi along with soft copy for wide publicity on Government website.
3. The Chief Engineer, Buildings Department Hyderabad, for favor of kind information.
4. The Superintending Engineer, Works & Services Department Matiari, for favor of kind information.
5. The Managing Director (A&F) SPPRA Block No: 8 Sindh Secretariat No: 4-A Court Road Karachi.
6. The Executive Engineers (all) under Superintending Engineer Works & Services Department Matiari for information & wide publicity.
7. The Assistant Engineers, Matiari/Hala/Saeedabad for information & wide publicity.
8. Copy to Head Clerk/Drawing Branch/Notice Board (Local) for information & wide publicity.


Executive engineer
BUILDINGS DIVISION
Matiari



GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT

Karachi dated the 9th November, 2013.

NOTIFICATION

No. E&A(W&S)3-9/91/2013(Vol-VIII): With the approval of competent authority, a Procurement Committee with the following composition, in terms of Rule-7 of Sindh Public Procurement Rules-2010, is hereby constituted for procurement of "Goods & Works" in the office of Executive Engineer, Buildings Division, Matiari excluding procurement involving foreign exchange with the following composition:-

- | | | |
|------|--|----------|
| i) | Executive Engineer,
Buildings Division,
Matiari. | Chairman |
| ii) | Executive Engineer,
Public Health Engineering Division,
Matiari. | Member |
| iii) | Divisional Accounts Officer,
Buildings Division,
Matiari. | Member |

2. The Functions & Responsibilities of the Committee, in term of Rule-7 of SPPRA-2010, shall be as under:

- Preparing of bidding documents.
- Carrying out Technical as well as Financial Evaluation of the bids.
- Preparing Evaluation report as provided in Rule-45;
- Making recommendation for the award of contract to the competent authority; and
- Perform any other function ancillary and incidental to the above.

QAZI SHAHID PERVEZ
SECRETARY TO GOVT. OF SINDH

No. E&A(W&S)3-9/91/2013(Vol-VIII)

Karachi dated the 9th November, 2013.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Secretary to Govt. of Sindh, Public Health Engg. Department, Karachi.
3. The Managing Director, SPPRA, Karachi.
4. The Chief Engineer (Buildings/Highways), Hyderabad.
5. The Chairman / Members of the Committee.
6. PS to Minister Works & Services Department.
7. PS to Secretary Works & Services Department.
8. PA to Additional Secretary (Tech), Works & Services Department.
9. The Deputy Secretary (Tech) Works & Services Department.
10. The Deputy Secretary (Admn), W&SD.
11. The Deputy Secretary Staff to Chief Secretary Sindh,
12. The Deputy Director, PM&E Cell, W&SD.
13. Notification file.

(MUHAMMAD ZAKIR)
SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH



GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT

Karachi, dated the 7th January, 2015.

CORRIGENDUM

No. E&A(W&S)3-9/91/2014: This Department's Notifications dated 09-11-2013 regarding constitution of Procurement Committees of Highways Division, Buildings Division and Education Works Division, Matiari is amended to the extent that now Mr. Ali Muhammad Jat, Executive Engineer, Auqaf Department, Government of Sindh will be the Member of the Procurement Committees as a replacement of Mr. Suhail Ahmed Memon, Executive Engineer, Public Health Engineering Division, Matiari, who has expressed his inability to continue as a Member of the Procurement Committee as conveyed by Superintending Engineer (Works & Services), Matiari vide his letter No.AB/G-148/1302 dated 03-12-2014.

2. Other functions and responsibilities of the Committees shall remain the same.

QAZI SHAHID PERVEZ
SECRETARY TO GOVT. OF SINDH

No. E&A(W&S)3-9/91-2014

Karachi dated the January, 2015.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Secretary to Govt. of Sindh, Auqaf Department, Karachi.
3. The Managing Director, SPPRA, Karachi.
4. The Chief Engineer Building / Highways, Hyderabad.
5. The Superintending Engineer, Works & Services Department, Matiari.
6. The Deputy Director, PM&E Cell, W&SD.
7. P.A to Addl. Secretary (Tech.), W&SD.
8. P.A to Dy. Secretary (Tech.), W&SD.
- ✓ 9. The Chairman / Members of the Committee.
10. Notification file.

SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH

**GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT**

Karachi, dated.

11, 2015

NOTIFICATION

No.E&A(W&S)3-9/91-2013 (Matiari): With the approval of Competent Authority, a Complaint Redressal Committees with the following composition, in terms of Rule-31 of Sindh Public Procurement Rules-2010 (Amended 2013), is hereby constituted in the Offices of Executive Engineer, (Highways / Buildings) Division, Matiari for the purpose of redressal of grievances and settlement of disputes, if any, arises between procuring agency and bidders.

- | | | |
|----|--|------------|
| 1. | Superintending Engineer (W&S),
Matiari. | Chairman ✓ |
| 2. | Executive Engineer,
Provincial Highways Division,
Hyderabad. | Member |
| 3. | District Accountant Officer,
Matiari. | Member |

2. The Functions & Responsibilities of the Committee will be same as specified in Rules-31 (4) and (5) of Sindh Public Procurement Rules-2010.

SECRETARY TO GOVERNMENT OF SINDH

Karachi, dated the

5/11/2015

, 2015.

No.E&A(W&S)3-9/91-2015:

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.
3. The Chief Engineer (Highways / Buildings), Hyderabad.
4. The Chairman / Members of the Committee.
5. The Deputy Director (Monitoring), PM&E Cell, W&SD.
6. P.S to Minister, Works & Services Sindh.
7. P.S to Secretary, W&S Department.
8. Notification file.

SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH

AB
S.E
11/01/2016

Mrs. Munir

PT. P. S. to Secy
11/11/15

TC
PR. Note &
inform all conc.
11/11/15

Revised

**ANNUAL DEVELOPMENT PLAN
(WORKS GOODS & SERVICES)**

FINANCIAL YEAR 2015-16

OFFICE OF THE EXECUTIVE ENGINEER BUILDINGS DIVISION MATIARI

Sr. #	Description of Procurement	Quantity (where applicable)	Estimate unit (Cost where applicable)	Estimate Cost Total	Funds Allocated	Sources of Funds ADP / Non ADP	Proposed Procurement Method	Timing of Procurement				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
1	2	3	4	5	6	7	8	9	10	11	12	13
1	Construction of Peads Ward @ Existing THQ Hospital Hala District Matiari (Remaining work Ground / First Floor)	--	--	5.00	subject to Allocation & release of funds by Distt. Govt.	Distt. ADP	National Competitive Bidding Method	✓				Subject to release of funds
2	Construction of Office on First Floor Group Offices Works & Services of District Complex Matiari (Remaining work)	--	--	5.00	-- do --	Distt. ADP	-- do --	✓				-- do --
3	Renovation /Rehabilitation of Deputy District Officer (Revenue) office & Mukhtarkar office Hala. (Remaining portion)	--	--	5.00	-- do --	Distt. ADP	-- do --	✓				-- do --
4	Construction of building of Taluka Mukhtarkar and concerned offices at Matiari District Matiari (Balance work)	--	--	5.00	-- do --	Distt. ADP	-- do --	✓				-- do --
5	R / Renovation of DCO office Matiari District Matiari (Renovation of office / chamber i/c Bath)	--	--	1.00	-- do --	Distt. ADP	-- do --	✓				-- do --
6	Up-Gratation of RHC Saeedabad to the level of THQ Hospital Taluka Saeedabad District Matiari (Int & Ext: W/S, S/F & Drainage) (Ground Floor / First Floor)	--	--	1.00	-- do --	Distt. ADP	-- do --		✓			-- do --

2/16

Sr. #	Description of Procurement	Quantity (where applicable)	Estimate unit (Cost where applicable)	Estimate Cost Total	Funds Allocated	Sources of Funds ADP / Non ADP	Proposed Procurement Method	Timing of Procurement				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
7	Up-Gratation of RHC Saeedabad to the level of THQ Hospital Taluka Saeedabad District Matari (Int: & Ext: Electric Work) (Ground Floor / First Floor)	--	--	1.00	-- do --	Distt: ADP	-- do --		✓			-- do --
8	Rehabilitation / Renovation of Existing Taluka Hospital Matari (Int: & Ext: W/S S/F & Drainage)	--	--	0.70	-- do --	Distt: ADP	-- do --		✓			-- do --
9	Establishment of Trauma Centre Dialysis unit Taluka Hospital Matari (Int: W/S & S/F)	--	--	0.60	-- do --	Distt: ADP	-- do --		✓			-- do --
10	Construction of Peads Ward @ Existing THQ Hospital Hala District Matari (Int: & Ext: W/S, S/F & Drainage)	--	--	1.00	-- do --	Distt: ADP	-- do --		✓			-- do --
11	Construction of Peads Ward @ Existing THQ Hospital Hala District Matari (Int: & Ext: Electric Work)	--	--	1.00	-- do --	Distt: ADP	-- do --		✓			-- do --
12	Construction of Building for Taluka Mukhtarkar & Concerned Offices @ Matari District Matari (Int: & Ext: W/S, S/F & Drainage)	--	--	0.70	-- do --	Distt: ADP	-- do --		✓			-- do --
13	Construction of Building for Taluka Mukhtarkar & Concerned Offices @ Matari District Matari (Int: & Ext: Electric Work)	--	--	0.50	-- do --	Distt: ADP	-- do --		✓			-- do --
14	Repair / Renovation of DCO Office Matari District Matari (Int: & Ext: W/S, S/F & Drainage)	--	--	0.50	-- do --	Distt: ADP	-- do --			✓		-- do --
15	Repair / Renovation of DCO Office Matari District Matari (Int: & Ext: Electric Work)	--	--	0.5	-- do --	Distt: ADP	-- do --			✓		-- do --

Sl. #	Description of Procurement	Quantity (where applicable)	Estimate unit (Cost where applicable)	Estimate Cost Total	Funds Allocated	Sources of Funds ADP / Non ADP	Proposed Procurement Method	Timing of Procurement				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
16	Repair / Renovation of DCO Office Matari District Matari (Renovation of Chamber Office I/C Bath)	--	--	1.00	-- do --	Distt: ADP	-- do --			✓		-- do --
17	Repair / Renovation of DCO Office Matari District Matari (Renovation of Camp Office I/C Bath)	--	--	0.2	-- do --	Distt: ADP	-- do --			✓		-- do --
18	Construction of Office on First Floor Group Offices Works & Services of District Complex Matari (Int. & Ext. W/S & S/F)	--	--	0.7	-- do --	Distt: ADP	-- do --		✓			-- do --
19	Construction of Office on First Floor Group Offices Works & Services of District Complex Matari (Int. & Ext. Electric Work)	--	--	0.5	-- do --	Distt: ADP	-- do --		✓			-- do --
20	Construction of Office on First Floor Group Offices Works & Services of District Complex Matari (Renovation District Complex)	--	--	4.00	-- do --	Distt: ADP	-- do --			✓		-- do --
21	Construction of Govt. Dispensary MCH Centre @ Ali Bux Khushk District Matari (W/S & S/F)	--	--	0.20	-- do --	Distt: ADP	-- do --		✓			-- do --
22	Construction of Govt. Dispensary MCH Centre @ Ali Bux Khushk District Matari (Electric work)	--	--	0.2	-- do --	Distt: ADP	-- do --		✓			-- do --
23	Up-Gratation of BHU @ Karam Khan Nizamani to the level of 'A' type RHC Taluka Hala District Matari (W/S & S/F)	--	--	1.00	-- do --	Distt: ADP	-- do --			✓		-- do --
24	Up-Gratation of BHU @ Karam Khan Nizamani to the level of 'A' type RHC Taluka Hala District Matari (Electric work)	--	--	1.00	-- do --	Distt: ADP	-- do --			✓		-- do --

ANNUAL DEVELOPMENT PROGRAMME (ADP)

Sr. #	Description of Procurement	Quantity (when applicable)	Estimate Unit (Cost Where Applicable)	Estimate Cost Total	Funds Allocated	Sources of Funds ADP / Non ADP	Proposed Procurement Method	Timing of Procurement				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
1	2	3	4	5	6	7	8	9				10
25	Up-Gratation of BHU @Karam Khan Nizamani to The Level of "A" Type RHC Taluka Hala District Matiani (Remining Work)	-	-	5 000	--do--	District ADP	--do--				✓	--do--
26	Construction of Dispensary @ Shahrpur Taluka & District Matiani (W/S & S/F)	-	-	0 200	--do--	District ADP	--do--		✓			--do--
27	Construction of Dispensary @ Shahrpur Taluka & District Matiani (Electric Work)	-	-	0 200	--do--	District ADP	--do--		✓			--do--
28	R/Rehbl. of Deputy District Officer (Revenue) Office & Mukhtarkar Office Taluka Hala (W/S & S/F)	-	-	0 500	--do--	District ADP	--do--			✓		--do--
29	R/Rehbl. of Deputy District Officer (Revenue) Office & Mukhtarkar Office Taluka Hala (Electric Work)	-	-	0 500	--do--	District ADP	--do--			✓		--do--
30	Construction of Mukhtarkar Office Saeedabad Taluka Saeedabad District Matiani (External Development)	-	-	2 500	--do--	District ADP	--do--			✓		--do--
New ADP 2015-16												
31	Construction of Surface Drain CC Block for Pir Mohalla Urban Drainage Schemes Bhishab Taluka Hala District Matiani (1.Surface Drain, 2.Disposal Work, 3. Pumping Machinery, 4.RCC Sewer Line)	-	-	8 700	--do--	Pak MDGS	--do--				✓	--do--
32	Construction of Disposal Work & Surface Drain Makhdoom Mohalla Urban Drainage Scheme Hala Taluka Hala District Matiani (1.Surface Drain, 2.Disposal Work, 3. Pumping Machinery)	-	-	8 700	--do--	District ADP	--do--				✓	--do--
33	Construction of Residence House for Assistant Commissioner Matiani & Saeedabad Taluka District Matiani (M Building, Courtyard, CVWall)	-	-	10 600	--do--	District ADP	--do--				✓	--do--


