



**OFFICE OF THE EXECUTIVE ENGINEER (SEW)
SITE TOWN
KARACHI WATER & SEWERAGE BOARD**

NO.KW&SB/EE/SEW/S.T/2016

DATED:

INVITING TENDER THROUGH WEBSITE
(ON ITEM RATE BASIS)

Sealed Tender is invited single stage one Envelop System as per SPPRA Rule-2010 for the mentioned below.

ESTIMATE COST BELOW 1 MILLION

| S NO | Detail | Conditions |
|------|--|--|
| 1. | Name of Work | <u>1. INTERCONNECTION BY 18' DIA RCC RUBBER RING SEWER IN INTERCEPTOR CENTRAL MUSLIMABAD AND REPLACEMENT OF 12' DIA CHOKED SUNK DOWN RCC RUBBER RING SEWER IN OLD GOLIMAR UC -06 SITE TOWN DESST. WEST KW&SB</u> |
| 2. | Eligibility of Firm | (1) Year Experience Certificate of Similar job must be attached with the tender. (2) Copy of NTN Certificate must be attached. (3) Registration Certificate from SRB (Sindh) Revenue Board must be attached. (4) Tender Cost Rs.1000/- (Non Refundable) in shape of pay order in favour of KW&SB. |
| 3. | Tender can be purchasing | From the Office of Accounts Officer Revenue KW&SB Head Office 1 st Floor Old KBCA Building Behind Civic Center Gulshan e Iqbal Karachi from 9 am to 1.00 pm |
| 4. | Bid Security | 2% of quoted amount in shape of pay order / bank draft in favor of KW&SB. |
| 5. | Last date of issuing | w.e.f 1 st Hosting Date to date <u>18/04/16</u> 2016 from 9 am to 1pm. |
| 6. | Date and Time of submission and opening of Tender. | Submission at 2pm on <u>19/04/16</u> 2016 & will be opened at 2.30 pm on the same day. |
| 7. | Place of opening | The Procurement Committee –I KW&SB at the office of the convener / Chief Engineer (IP&D) Room No 05 Block-E at 9 th Mile Karsaz main Shahrahe Faisal Karachi. |
| 8. | Scope of Funding | Own Funds of KW&SB |
| 9. | Scope of Work | Improvement of sewerage system of UC-05 Site Town. |
| 10. | Estimate Cost | 5,34,631/- |

EXECUTIVE ENGINEER (SEW)
SITE TOWN, KWSB

Copy to :

1. Chief Engineer (West),KW&SB
2. Chief Engineer (IP&D) KW&SB
3. SE(SITE Town), KW&SB
4. Director (I,T), KW&SB
5. Director Design, KW&SB
6. Accounts Officer (Revenue), KW&SB
7. Accounts Officer (West),KW&SB
8. Office Copy



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IPD)

Block-B, 9th Mile Karsaz, Shalira-e-Faisal, Karachi

Telephone # 99245161

No.KW&SB/CE(IPD)/2013/236

Dated: /5-03-2013

OFFICE ORDER

In pursuance of Rule-07 of the Sindh Public Procurement Rules, 2010, instruction of SPPRA communicated vide No.Dir(Enf-I)/SPPRA/1-3/(GEN)/12-13/8001, dated: 26-02-2013 and with the approval of Managing Director, KW&SB, Procurement Committee is hereby re-constituted for performing the functions prescribed in Rule-08 of Rules ibid for the works for which evaluation report required to be hoisted on Sindh Public Procurement Authority's Web Site, as under:

| S.No | Nominee | Position in P.C |
|------|--|--------------------|
| 1 | Chief Engineer (IPD) | Convener |
| 2 | Chief Engineer (Concerned) | Member |
| 3 | Representative of D.G (TS) KMC | Member |
| 4 | Representative of Finance Advisor, KMC | Member |
| 5 | Accounts Officer (Concerned) | Member / Secretary |


The office of the Convener / Chief Engineer (IPD), shall be headquarter for Procurement Committee.

The Concerned office of Chief Engineer shall maintain the record of procurement proceedings as required under Rule-9 of SPPRA 2010.

Uniform criteria for assessment of bids shall be used by all the Procurement Committees, to ensure uniformity of assessment of similar items and works.

This modifies the earlier order bearing No.MD/KW&SB/2011/197/L dated:18-06-2011.

This issue with the approval of Managing Director, KW&SB.


Chief Engineer (IPD) KW&SB

Copy to:

1. The Managing Director, KW&SB.
2. The All DMD's KW&SB.
3. The All C.E's KW&SB.
4. The Assistant Director (LFA), KW&SB.
5. The P.S to Chairman, KW&SB.
6. The All Accounts Officer, KW&SB.

Copy also to:

1. The Administrator, KMC.
2. The Chief Officer / Municipal Commissioner, KMC.
3. The Director General (T.S), KMC.
4. The Financial Advisor, KMC.
5. The Director (C.B) SPPRA, GOS.



KARACHI WATER & SEWERAGE BOARD
HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT
PHONE NO. 021 - 99231464 - 021 - 99231463

Nb. KW&SB/D.M.D/HRD&A/919

Dated: 22-10-2015

OFFICE ORDER

With immediate effect, for compliance of Rule-31 of SPPR, A Complaint Redressal Committee (CRC) is constituted comprising of the following:

- | | | |
|----|--|------------------|
| 1. | Dy. Managing Director (Finance), KW&SB | Convener |
| 2. | Chief Engineer (Korangi), KW&SB | Member/Secretary |
| 3. | Chief Engineer (Central), KMC | Member |
| 4. | Director Administration, KMC | Member |
| 5. | Divisional Accounts Officer (South), KW&SB | Member |

This issues on the recommendation of Dy. Managing Director (TS) KW&SB, Dy. Managing Director (Planning), KW&SB and with the approval of Managing Director, KW&SB.

(Syed Shakeel Ahmed)
Dy. Managing Director (HRD&A)
KW&SB

DISTRIBUTION

1. Dy. Managing Director (TS) KW&SB
2. Dy. Managing Director (Finance) KW&SB/Convener Committee
3. Dy. Managing Director (Planning) KW&SB
4. Chief Engineer, Korangi, KW&SB/Member/Secretary Committee.
5. Chief Engineer, Central, KMC/Member of the Committee.
6. Director Administration, KMC/Member of the Committee.
7. Divisional Accounts Officer (South) KW&SB
8. Director (IT) KW&SB
9. Director Personnel, KW&SB
10. Director Administration, KW&SB
11. AD (LFA) KW&SB
12. AO (ESTT) KW&SB
13. Office Copy.
14. Master File.

c.c. to Managing Director, KW&SB

ANNEXURE -II

PROCUREMENT PLAN (NON-DEVELOPMENT)

EXECUTIVE ENGINEER (SEW)
SITE TOWN
CHIEF ENGINEER (WEST)

| S No | Fund Head | Name of Work and Break up | Allocated funds and breakup for different locations/Sites | Items to be Executed | Method Of procurement | Anticipated / Actual date of Advertisement | Anticipated / Actual date of start | Anticipated / Actual Date of Completion | Remarks |
|------|-----------|--|---|----------------------|-----------------------|--|------------------------------------|---|---------|
| 1 | B-023-18 | Interconnection by 18" dia RCC rubber ring pipe sewer in Interceptor Central Muslimabad and replacement of 12" dia chocked sunk down RCC rubber ring sewer in old golimar UC-06 SITE Town Dist. West KW&SB | 5,34,631/- | BOQ | Single Stage | ---- | ----- | 30-06-2016 | |


EXECUTIVE ENGINEER (SEW)
SITE TOWN, KW&SB



TENDER DOCUMENTS

**INTERCONNECTION BY 18' DIA RCC RUBBER
RING SEWER IN INTERCEPTOR CENTRAL
MUSLIMABAD AND REPLACEMENT OF 12'
DIA CHOKED SUNK DOWN RCC RUBBER
RING SEWER IN OLD GOLIMAR UC -06 SITE
TOWN DESST. WEST KW&SB**

KARACHI WATER & SEWERAGE BOARD

EVALUATION CRITERIA OF THE TENDER UP TO 2.5 MILLION


1. Contractor having NTN and copy must be available with tender in case of supply item the GST registration must be available with tender.
2. The Pay Order of Bid security as mentioned in NIT and must be available with tender.
3. 1 Years Experience certificate of similar nature of job must be available with the tender.
4. Turnover Statement last 3 Years
5. Similar nature of Bidding Document form upto 2.5 Million of SPPRA with filling Bidding Data & Contractor Data must be available with BOQ otherwise the tender cannot be accepted
6. Rate must be quoted in figure & Words by contractor.
7. Bid shall be properly signed by contractor with stamped, address and contact No. #
8. If the estimate are based on Sch:2012 and premium can be allowed within allowable limit.
9. If the estimate are preparing on M.R and 10% profit is included in R.A & excess quoted cost cannot be concenter.
10. Conditional bid cannot be accepted.
11. Bid must be submitted in sealed cover.
12. Registration Certificate from S.R. B (Sindh Revenue Board must be attached.

BIDDING DATA

- (a) Name of Procuring Agency KW&SB
- (b) Brief Description of Work INTERCONNECTION BY 18' DIA RCC RUBBER RING SEWER IN INTERCEPTOR CENTRAL MUSLIMABAD AND REPLACEMENT OF 12' DIA CHOCKED SUNK DOWN RCC RUBBER RING SEWER IN OLD GOLIMAR UC -06 SITE TOWN DESST. WEST KW&SB
- (c) Procuring Agency Address
- (d) Estimate Cost On item rate basis
- (e) Amount of Bid Security 2% of Bid amount
- (f) Period of Bid Validity 90 Days
- (g) Security Deposit (including Bid Security) 10%
- (h) Venue, Time and Date of Bid Opening The Tender in sealed cover super scribed with the name of the work should be dropped in the Tender Box kept in office of the Chief Engineer (IP&D) at Block-"B" 9th Mile Karsaz, Karachi on _____ at _____ PM by Procurement Committee
- (i) Deadline for submission of Bid along with time. _____
- (j) Time for completion from written order commence 25 Days
- (k) Liquidity damage Rs. 1000/- per day of delay
- (l) Bid issued to Firm M/s. _____
- (m) Deposit Receipt No. & Date _____

Amount:

Rs. _____/=


Executive Engineer (S&C)
Town, KW&SB

Authority Issuing Bidding Document



**OFFICE OF THE EXECUTIVE ENGINEER (W) SITE TOWN
KARACHI WATER & WERAGE BOARD**

Estimate Amount: On Item Rate Basis

Time limit : 25 days

Penalty for delay: 1000 p/Day

Tender Cost : 1000 rps


Date of opening: _____

Name of Work: **INTERSECTION BY 18' DIA RCC RUBBER RING SEWER IN INTERCEPTOR CENTRAL MUSLIMABAD AND REPLACEMENT OF 12' DIA CHOKED SUNK DOWN RCC RUBBER RING SEWER IN OLD GOLIMAR UC -06 SITE TOWN DESST. WEST KW&SB**

| S NO | Description of Work | Quantity | Rate | Per Unit / Item | Amount in Rupees |
|------|--|------------|------|-----------------|------------------|
| 1. | Dismantling and removal road mantling | 1482cft | | %Cft | |
| 2. | Excavation for pipe line in trenches and pits in wet soil murum i/c trimming and dressing sides to true alignment & shape leveling of beds of trenches to correct level & grade cutting joint holes & disposal of surplus earth with in a one chain as directed by Engineer Incharge. Providing fence guards, light flags and temporary crossings for non-vehicular traffic where ever required lift up to 5 ft (1.52m) and lead up to one chain. (30.5m) | | | | |
| | 0'-5' depth | 7410 cft | | %0Cft | |
| | 5-8 depth | 2805 cft | | %0Cft | |
| | 8-11 depth | 1764 cft | | %0Cft | |
| 3. | Providing laying RCC pipe with (Rubber Ring) joint and fitting in trench i/c cutting fitting and jointing with rubber ring i/c testing with water to specified pressure | | | | |
| | 18" dia | 147.00 Rft | | P/Rft | |
| | 12" dia | 200.00 Rft | | P/Rft | |
| 4. | Providing manhole 4' (inside) and 5' ft clear depth with CI frame (15 kg) cast in situ 1:2:4 in 9" thick wall 1:4:8 c/c in 6ft dia and 6" inch in foundation 1:2:4 c.c. in benching ½" thick cement plastering with 1:3 mortar on all inside wall surface of channel & benching i/c making required nos of main and branch channels, ¾ "dia bars MS foot ret @ 12" c/c including cost of excavation in all kind of soil backfilling and disposal of excavated stuff etc complete, as per design specification and instruction of the engineer Incharge | 12.00 Nos. | | EACH | |

| | | | | |
|----|--|--------------|-------|--|
| 5. | Add/deduct per ft depth | +24 Rft | P/Rft | |
| 6. | Full hire charges of the pumping set per day including of wages of driver and assistant fuel or electric energy plate forms required for placing pumps etc at lower depth with section & delivery pipe for pumping out water found at various depth from trenches i/c the cost of erect icon and dismantling after completion of the jobs. Hire charges of pumping of up to 10 HP pumping out water from 10 ft deep trench. | 12 Days | P/day | |
| 7. | Making Connection with the existing Manholes including the cost of cutting holes in walls making them good in cement concrete 1:2:4 and making the required channel etc complete. | 10 Nos. | Each | |
| 8. | Refilling the excavated stuff in trenches =-6" thick layer i/c watering ramming to full compaction etc complete. | 11362.00 cft | %0cft | |
| 9. | Manufacturing & supplyiing of 21" dia RCC manhole cover const in 1:2P:4 concrete ration 3" deep at center rain forced with ½" dia tor steel bars at 4' CC welded to 3/10 thick 2 wide MS plate two hook of compacting i/c during and transportation with in 10 miles 21" dia covers | 30 Nos. | Each | |

Total Rs. _____ /-


EXECUTIVE ENGINEER (SEW)
SITE TOWN

Note: Contractor will abide all existing rules / terms & Conditions of SPPRA -2010.

I/ We hereby quoted amount of Rs. _____ On Item Rate Basis.

In Words (_____)

Signature of Contractor _____

Address _____

Cell No. _____

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.


Clause – 3: Termination of the Contract.

(A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-

- (i) contractor causes a breach of any clause of the Contract;
- (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
- (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
- (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;

(B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-

- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
- (ii) to finalize the work by measuring the work done by the contractor.


Syed Zafar Hussain
Executive Engineer
Water/Sew KW&S
SITE TOWN

(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-

- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause -5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause -6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.


Syed Zafar Hussain
Executive Engineer
Water/Sew KW&SB
SITE TOWN

work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.
- (E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

Clause-10: Quality Control.

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
 - (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.


Syed Zafar Hussain
EX-
W.
S. H. T. U. W. N.

- (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.


Clause – 11:

- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause – 12: Examination of work before covering up.

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause – 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.



Syed Zafar Hussain
Executive Engineer
Water Supply
SHEKHTOWN
NSB

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

Clause - 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause -17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.


Syed Zafar Hussain
Executive Engineer
Water/Sewerage
SITE TOWN

Clause –18: Financial Assistance /Advance

Payment. (A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.


- (i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;
- (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.


Divisional Accountant

Contractor


Executive Engineer/Procuring Agency

Syed Zafar Hussain
Executive Engineer
Water/Sew KW&SB
SITE TOWN

NOTE SHEET

(-2-)

Reference

as
Re

SUBJECT:- INTERCONNECTION BY 18" DIA RCC RUBBER RING SEWER IN INTERCEPTOR CENTRAL MULSLIMABAD AND REPLACEMENT OF 12" DIA CHOKED / SUNK DOWN RCC RUBBER RING SEWER IN OLD GOLIMAR UC-06 SITE TWON SEWERAGE DISTRICT WEST, KW&SB. (AMOUNTING TO RS.5,34,631/-)

07

For necessary administrative approval as recommended by CE(W/S), vide para 06/W, please

08

MD, KW&SB

As proposed by MD (W/S) through website -

MD (W/S)

C. Beggs

MD (W/S)
MD, KW&SB

Forwarded for checking the estimate please

C. F. (W/S)

Towels (Design)

23/7/2016
CE (W/S)
KW&SB

9366

28/7/2016

DIR

40

SE/c

Please Check & Report

SE (I-II) Dir. (Design)