

OFFICE OF THE MUNICIPAL COMMITTEE BADIN.

NO: MC/BDN/Eng/22 / of 2016,

Dated:- 28-03-2016

NOTICE INVITING TENDER.

In pursuance of SPP Rule 2010, the sealed tenders are invited from all interested persons/parties/Firms/Suppliers/Companies to participate on standard Bidding documents (S.B.Ds) forms for procurement of the following works.

Sl. No.	Name of work.	Estimate Cost.	Call Deposit.	Tender Fee.	Time Period.
1	Repair of Water Supply Pucca Road.	1000000/-	20000/-	2000/-	06 Months
2	Repair of Road Kazia Wah Bridge to Shabir Medical Center.	7400000/-	148000/-	3000/-	12 Months.
3	Repair of Road Hyderabad by pass Road to GPS Iftaque.	1800000/-	36000/-	2000/-	06 Months
4	Repair/Construction of the Surface Drain at different wards in Badin City.	5000000/-	100000/-	3000/-	12 Months.
5	Street Light in Badin City.	5000000/-	100000/-	3000/-	12 Months
6	Construction of CC Street in Village Molvi Hussain Soonro Ward No:4 Badin.	1500000/-	30000/-	2000/-	06 Months
7	Construction of Surface Drain at Golarchi Road from Marvi Girls Collage Road to Shah Nawaz Chowk.	6500000/-	130000/-	3000/-	12 Months.
8	Construction of Surface Drain from Khoski Road to Drainage Scheme.	6500000/-	130000/-	3000/-	12 Months.
9	Beautification of the Roads of City Badin.	5000000/-	100000/-	3000/-	12 Months.
10	Green Belt.	5000000/-	100000/-	3000/-	12 Months.
11	Rehabilitation of Municipal Committee Office Badin.	7500000/-	150000/-	3000/-	12 Months.
12	Silt clearance of the Drainage/Surface Drains in Badin City.	2000000/-	40000/-	2000/-	06 Months.
13	Rehabilitation / Silt Clearance of the Water Ponds Water Supply Scheme Phase-II.	6000000/-	120000/-	3000/-	12 Months

1- The blank Tender Forms and others can be obtained from the office of the undersigned from Ist day of hosting on SPP Website and publications of tenders in Newspapers upto 8-04-2016 at 12:00 AM on depositing required tenders fee shown against each work. The tenders will be received back on same day upto 1:00 PM and will be opened on same day at 2:00 PM in the presence of tender opening/evaluations committee and bidders or their authorized representative who wish to be present.


2- If the tender remains un-responded on 1st attempt. The tender shall be issued from 19-04-2016 to 03-05-2016 and bids shall be received back on 04-05-2016 at 1:00 PM and open on same day at 2:00PM.



3- Earnest money should be in the shape of call Deposit of the reputed Bank of the Pakistan and the deposit amount in the name of the Administrator Municipal Committee Badin. The Earnest money will be forfeited to the Government if the bidder modified or withdraw his bid after opening or fail to tender the contract after the bid is accepted.

4- Conditional Tenders & tender without accompaniment of earnest money shall not be considered.

5. The procuring agency may reject all or any bid, subject to the relevant provision of SPP Rules 2010.




Administrator
Municipal Committee Badin

MUNICIPAL COMMITTEE BADIN.

DOCUMENT IS ATTACHED.

1.	Bidding Data Form.	
2.	Schedule "B"	
3.	Criteria Form.	
4.	Tender Form	
5.	NIT	
6.	Administrative Approval.	
7.	Annual Procurement Plan	
8.	Cheque No: _____	Dated: _____

BIDDING DATA

- (a). Name of Procuring Agency:- Municipal Committee Badin.
- (b). Brief Description of Works:- **Repair of Water Supply Pucca Road.**
- (c). Procuring Agency's address:- Municipal Committee Badin Quaid-E-Azam Road near Benazir Bhutto Park Badin.
- (d). Estimated Cost:- 10,00,000/-
- (e). Amount of Bid Security:- 2.%
- (f). Period of Bid Validity (Days):- 90 Days.
- (g). Security Deposit:- (including bids security): 20,000/-
- (h). Percentage, if any, to be deducted from Bills 17.50% performance security 10%
Income Tax 7.50%
- (i). Deadline for submission of Bids along with time: 18.4.2016 upto 12.00 AM in case of non Response the tenders with be received on 03.05.2016 upto 1.00 PM.
- (j). Venue, Time, and Date of Bid Opening:- 18.4.2016 upto 12.00 AM in case of non Response the tenders with be received on 03.05.2016 upto 1.00 PM
- (k). Time for Completion from written order of commence: 06 Months.
- (l). Liquidity Damages:- -Nil-
- (m). Deposit Receipt No: _____ Date _____ Amount Rs. _____

BIDDING DATA

- (a). Name of Procuring Agency:- Municipal Committee Badin.
- (b). Brief Description of Works:- **Repair of Road Kazia Wah Bridge to Shabir Medical Center.**
- (c). Procuring Agency's address:- Municipal Committee Badin Quaid-E-Azam Road near Benazir Bhutto Park Badin.
- (d). Estimated Cost:- 74,00,000/-
- (e). Amount of Bid Security:- 2%
- (f). Period of Bid Validity (Days):- 90 Days.
- (g). Security Deposit:- (including bids security): 1,48,000/-
- (h). Percentage, if any, to be deducted from Bills 17.50% performance security 10%
Income Tax 7.50%
- (i). Deadline for submission of Bids along with time: 18.4.2016 upto 12.00 AM in case of non
Response the tenders with be received on
03.05.2016 upto 1.00 PM.
- (j). Venue, Time, and Date of Bid Opening:- 18.4.2016 upto 12.00 AM in case of non
Response the tenders with be received on
03.05.2016 upto 1.00 PM
- (k). Time for Completion from written order of commence: 12 Months.
- (l). Liquidity Damages:- -Nil-
- (m). Deposit Receipt No: _____ Date _____ Amount Rs. _____

BIDDING DATA

- (a). Name of Procuring Agency:- Municipal Committee Badin.
- (b). Brief Description of Works:- **Repair of Road Hyderabad by pass Road to GPS Itfaque.**
- (c). Procuring Agency's address:- Municipal Committee Badin Quaid-E-Azam Road near Benazir Bhutto Park Badin.
- (d). Estimated Cost:- 18,00,000/-
- (e). Amount of Bid Security:- 2%
- (f). Period of Bid Validity (Days):- 90 Days.
- (g). Security Deposit:- (including bids security): 36,000/-
- (h). Percentage, if any, to be deducted from Bills 17.50% performance security 10%
Income Tax 7.50%
- (i). Deadline for submission of Bids along with time: 18.4.2016 upto 12.00 AM in case of non
Response the tenders with be received on
03.05.2016 upto 1.00 PM.
- (j). Venue, Time, and Date of Bid Opening:- 18.4.2016 upto 12.00 AM in case of non
Response the tenders with be received on
03.05.2016 upto 1.00 PM
- (k). Time for Completion from written order of commence: 06 Months.
- (l). Liquidity Damages:- -Nil-
- (m). Deposit Receipt No: _____ Date _____ Amount Rs. _____

BIDDING DATA

- (a). Name of Procuring Agency:- Municipal Committee Badin.
- (b). Brief Description of Works:- **Repair/Construction of the Surface Drain at different wards in Badin City.**
- (c). Procuring Agency's address:- Municipal Committee Badin Quaid-E-Azam Road near Benazir Bhutto Park Badin.
- (d). Estimated Cost:- 50,00,000/-
- (e). Amount of Bid Security:- 2%
- (f). Period of Bid Validity (Days):- 90 Days.
- (g). Security Deposit:- (including bids security): 1,00,000/-
- (h). Percentage, if any, to be deducted from Bills 17.50% performance security 10%
Income Tax 7.50%
- (i). Deadline for submission of Bids along with time: 18.4.2016 upto 12.00 AM in case of non Response the tenders with be received on 03.05.2016 upto 1.00 PM.
- (j). Venue, Time, and Date of Bid Opening:- 18.4.2016 upto 12.00 AM in case of non Response the tenders with be received on 03.05.2016 upto 1.00 PM
- (k). Time for Completion from written order of commence: 12 Months.
- (l). Liquidity Damages:- -Nil-
- (m). Deposit Receipt No: _____ Date _____ Amount Rs. _____

BIDDING DATA

- (a). Name of Procuring Agency:- Municipal Committee Badin.
- (b). Brief Description of Works:- **Street Light in Badin City.**
- (c). Procuring Agency's address:- Municipal Committee Badin Quaid-E-Azam Road near Benazir Bhutto Park Badin.
- (d). Estimated Cost:- 50,00,000/-
- (e). Amount of Bid Security:- 2%
- (f). Period of Bid Validity (Days):- 90 Days.
- (g). Security Deposit:- (including bids security): 1,00,000/-
- (h). Percentage, if any, to be deducted from Bills 17.50% performance security 10%
Income Tax 7.50%
- (i). Deadline for submission of Bids along with time: 18.4.2016 upto 12.00 AM in case of non
Response the tenders with be received on
03.05.2016 upto 1.00 PM.
- (j). Venue, Time, and Date of Bid Opening:- 18.4.2016 upto 12.00 AM in case of non
Response the tenders with be received on
03.05.2016 upto 1.00 PM
- (k). Time for Completion from written order of commence: 12 Months.
- (l). Liquidity Damages:- -Nil-
- (m). Deposit Receipt No: _____ Date _____ Amount Rs. _____

BIDDING DATA

- (a). Name of Procuring Agency:- Municipal Committee Badin.
- (b). Brief Description of Works:- **Construction of CC Street in Village Molvi Hussain Soomro Ward No:4 Badin.**
- (c). Procuring Agency's address:- Municipal Committee Badin Quaid-E-Azam Road near Benazir Bhutto Park Badin.
- (d). Estimated Cost:- 15,00,000/-
- (e). Amount of Bid Security:- 2%
- (f). Period of Bid Validity (Days):- 90 Days.
- (g). Security Deposit:- (including bids security): 30,000/-
- (h). Percentage, if any, to be deducted from Bills 17.50% performance security 10%
Income Tax 7.50%
- (i). Deadline for submission of Bids along with time: 18.4.2016 upto 12.00 AM in case of non Response the tenders with be received on 03.05.2016 upto 1.00 PM.
- (j). Venue, Time, and Date of Bid Opening:- 18.4.2016 upto 12.00 AM in case of non Response the tenders with be received on 03.05.2016 upto 1.00 PM
- (k). Time for Completion from written order of commence: 06 Months.
- (l). Liquidity Damages:- -Nil-
- (m). Deposit Receipt No: _____ Date _____ Amount Rs. _____

BIDDING DATA

- (a). Name of Procuring Agency:- Municipal Committee Badin.
- (b). Brief Description of Works:- **Construction of Surface Drain at Golarchi Road from Marvi Girls Collage Road to Shah Nawaz Chowk.**
- (c). Procuring Agency's address:- Municipal Committee Badin Quaid-E-Azam Road near Benazir Bhutto Park Badin.
- (d). Estimated Cost:- 65,00,000/-
- (e). Amount of Bid Security:- 2.0%
- (f). Period of Bid Validity (Days):- 90 Days.
- (g). Security Deposit:- (including bids security): 1,30,000/-
- (h). Percentage, if any, to be deducted from Bills 17.50% performance security 10%
Income Tax 7.50%
- (i). Deadline for submission of Bids along with time: 18.4.2016 upto 12.00 AM in case of non Response the tenders with be received on 03.05.2016 upto 1.00 PM.
- (j). Venue, Time, and Date of Bid Opening:- 18.4.2016 upto 12.00 AM in case of non Response the tenders with be received on 03.05.2016 upto 1.00 PM
- (k). Time for Completion from written order of commence: 12 Months.
- (l). Liquidity Damages:- -Nil-
- (m). Deposit Receipt No: _____ Date _____ Amount Rs. _____

BIDDING DATA

- (a). Name of Procuring Agency:- Municipal Committee Badin.
- (b). Brief Description of Works:- **Construction of Surface Drain from Khoski Road to Drainage Scheme.**
- (c). Procuring Agency's address:- Municipal Committee Badin Quaid-E-Azam Road near Benazir Bhutto Park Badin.
- (d). Estimated Cost:- 65,00,000/-
- (e). Amount of Bid Security:- 2.%
- (f). Period of Bid Validity (Days):- 90 Days.
- (g). Security Deposit:- (including bids security): 1,30,000/-
- (h). Percentage, if any, to be deducted from Bills 17.50% performance security 10%
Income Tax 7.50%
- (i). Deadline for submission of Bids along with time: 18.4.2016 upto 12.00 AM in case of non
Response the tenders with be received on
03.05.2016 upto 1.00 PM.
- (j). Venue, Time, and Date of Bid Opening:- 18.4.2016 upto 12.00 AM in case of non
Response the tenders with be received on
03.05.2016 upto 1.00 PM
- (k). Time for Completion from written order of commence: 12 Months.
- (l). Liquidity Damages:- -Nil-
- (m). Deposit Receipt No: _____ Date _____ Amount Rs. _____

BIDDING DATA

- (a). Name of Procuring Agency:- Municipal Committee Badin.
- (b). Brief Description of Works:- **Beautification of the Roads of City Badin.**
- (c). Procuring Agency's address:- Municipal Committee Badin Quaid-E-Azam Road near Benazir Bhutto Park Badin.
- (d). Estimated Cost:- 50,00,000/-
- (e). Amount of Bid Security:- 2.0%
- (f). Period of Bid Validity (Days):- 90 Days.
- (g). Security Deposit:- (including bids security): 1,00,000/-
- (h). Percentage, if any, to be deducted from Bills 17.50% performance security 10%
Income Tax 7.50%
- (i). Deadline for submission of Bids along with time: 18.4.2016 upto 12.00 AM in case of non
Response the tenders with be received on
03.05.2016 upto 1.00 PM.
- (j). Venue, Time, and Date of Bid Opening:- 18.4.2016 upto 12.00 AM in case of non
Response the tenders with be received on
03.05.2016 upto 1.00 PM
- (k). Time for Completion from written order of commence: 12 Months.
- (l). Liquidity Damages:- -Nil-
- (m). Deposit Receipt No: _____ Date _____ Amount Rs. _____

BIDDING DATA

- (a). Name of Procuring Agency:- Municipal Committee Badin.
- (b). Brief Description of Works:- **Green Belt.**
- (c). Procuring Agency's address:- **Silt clearance of the Drainage/Surface Drains in Badin City.**
- (d). Estimated Cost:- 20,00,000/-
- (e). Amount of Bid Security:- 2.%
- (f). Period of Bid Validity (Days):- 90 Days.
- (g). Security Deposit:- (including bids security): 40,000/-
- (h). Percentage, if any, to be deducted from Bills 17.50% performance security 10%
Income Tax 7.50%
- (i). Deadline for submission of Bids along with time: 18.4.2016 upto 12.00 AM in case of non
Response the tenders with be received on
03.05.2016 upto 1.00 PM.
- (j). Venue, Time, and Date of Bid Opening:- 18.4.2016 upto 12.00 AM in case of non
Response the tenders with be received on
03.05.2016 upto 1.00 PM
- (k). Time for Completion from written order of commence: 06 Months.
- (l). Liquidity Damages:- -Nil-
- (m). Deposit Receipt No: _____ Date _____ Amount Rs. _____

BIDDING DATA

- (a). Name of Procuring Agency:- Municipal Committee Badin.
- (b). Brief Description of Works:- **Green Belt.**
- (c). Procuring Agency's address:- **Rehabilitation / Silt Clearance of the Water Ponds Water Supply Scheme Phase-II.**
- (d). Estimated Cost:- 60,00,000/-
- (e). Amount of Bid Security:- 2.0%
- (f). Period of Bid Validity (Days):- 90 Days.
- (g). Security Deposit:- (including bids security): 1,20,000/-
- (h). Percentage, if any, to be deducted from Bills 17.50% performance security 10%
Income Tax 7.50%
- (i). Deadline for submission of Bids along with time: 18.4.2016 upto 12.00 AM in case of non
Response the tenders with be received on
03.05.2016 upto 1.00 PM.
- (j). Venue, Time, and Date of Bid Opening:- 18.4.2016 upto 12.00 AM in case of non
Response the tenders with be received on
03.05.2016 upto 1.00 PM
- (k). Time for Completion from written order of commence: 12 Months.
- (l). Liquidity Damages:- -Nil-
- (m). Deposit Receipt No: _____ Date _____ Amount Rs. _____

OFFICE OF THE MUNICIPAL COMMITTEE BADIN.

Eligibility/Qualification Criteria:

S.No:	Eligibility/Qualification Criteria:	
1.	NTN	
2.	Sales Tax Registration	
3.	Registration with Sindh Revenue Board (SRB) (if applicable)	
	Qualification Criteria:	
4.	Minimum three Year's experience of Relevant filed.	
5.	Turnover of at least last three years should be equal to the work cost bidden which is in interested (Bank state, Tax Returns, Audited Balance Sheets, etc)	
6.	Required Bid security is attached	
7.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	

Instructions to Bidders/ Procuring Agencies.

General Rules and Directions for the Guidance of Contractors.

This section of the bidding documents should provide the information necessary for bidders to prepare responsive bids, in accordance with the requirements of the Procuring Agency. It should also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payments under the Contract, or matters affecting the risks, rights, and obligations of the parties under the Contract are included as Conditions of Contract and *Contract Data*.

The *Instructions to Bidders* will not be part of the Contract and will cease to have effect once the contract is signed.

1. All work proposed to be executed by contract shall be notified in a form of Notice Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Procuring Agency and also in printed media where ever required as per rules.

NIT must state the description of the work, dates, time and place of issuing, submission, opening of bids, completion time, cost of bidding document and bid security either in lump sum or percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of contract, Contract Data, specifications or its reference, Bill of Quantities containing description of items with scheduled/item rates with premium to be filled in form of percentage above/ below or on item rates to be quoted, Form of Agreement and drawings.

3. **Fixed Price Contracts:** The Bid prices and rates are fixed during currency of contract and under no circumstance shall any contractor be entitled to claim enhanced rates for any item in this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per provisions of SPP Rules 2010.

5. **Conditional Offer:** Any person who submits a tender shall fill up the usual printed form stating at what percentage above or below on the rates specified in Bill of Quantities for items of work to be carried out: he is willing to undertake the work and also quote the rates for those items which are based on market rates. Only one rate of such percentage, on all the Scheduled Rates shall be framed. Tenders, which propose any alternative in the works specified in the said form of invitation to tender or in the time

allowed for carrying out the work, or which contain any other conditions, will be liable to rejection. No printed form of tender shall include a tender for more than one work, but if contractor wish to tender for two or more works, they shall submit a separate tender for each.

The envelope containing the tender documents shall refer the name and number of the work.

6. All works shall be measured by standard instruments according to the rules.
7. Bidders shall provide evidence of their eligibility as and when requested by the Procuring Agency.
8. Any bid received by the Agency after the deadline for submission of bids shall be rejected and returned unopened to the bidder.
9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the bidder fulfills all codal requirements of eligibility criteria given in the tender notice such as registration with tax authorities, registration with PEC (where applicable), turnover statement, experience statement, and any other condition mentioned in the NIT and bidding document. If the bidder does not fulfill any of these conditions, it shall not be evaluated further.
10. Bid without bid security of required amount and prescribed form shall be rejected.
11. Bids determined to be substantially responsive shall be checked for any arithmetic errors. Arithmetical errors shall be rectified on the following basis;
 - (A) **In case of schedule rates**, the amount of percentage quoted above or below will be checked and added or subtracted from amount of bill of quantities to arrive the final bid cost.
 - (B) **In case of item rates**, If there is a discrepancy between the unit rate and the total cost that is obtained by multiplying the unit rate and quantity, the unit rate shall prevail and the total cost will be corrected unless in the opinion of the Agency there is an obvious misplacement of the decimal point in the unit rate, in which case the total cost as quoted will govern and the unit rate corrected. If there is a discrepancy between the total bid amount and the sum of total costs, the sum of the total costs shall prevail and the total bid amount shall be corrected.
 - (C) Where there is a discrepancy between the amounts in figures and in words, the amount in words will govern.

Conditions of Contract

Clause – 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion of work except with the written authority and instructions of the Engineer-in-charge or of his subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall be reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorated basis.

Clause – 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause – 3: Termination of the Contract.

- (A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exist:-
- (i) contractor causes a breach of any clause of the Contract;
 - (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
 - (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
 - (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;
- (B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-
- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
 - (ii) to finalize the work by measuring the work done by the contractor.

(C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-

- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause -5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

Clause -6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause – 7: Payments.

- (A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

- (B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause – 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause – 9: Issuance of Variation and Repeat Orders.

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the

Clause –18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

- (i)** Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;
- (ii)** Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause –19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause –20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Divisional Accountant

Contractor

Executive Engineer/Procuring Agency

SCHEDULE "B"

(1).

NAME OF WORK:- REPAIR OF WATER SUPPLY PUCCA ROAD.

Sr: No:	Item.	Qty:	Rate.	Unit.	Amount.
1.	Making diagonal groves 1 ½ x 1 ½ @ 2 FT center to center in road surface.				
	Total Qty: 8158.0 Sft: @ Rs. 146/41 P.% Sft:			Rs.	11944/-
2.	Preparing Base Course by supplying and spreading stone metal of 1 ½" quality properly graded to maximum size 1 ½" in required thickness to proper camber and grade including supply and spreading 15 cft: screening and non plastic quarry fins, filling depression with Stone metal after initial rolling i/c.				
	Total Qty: 4691.0 Cft: @ Rs. 9894/62 P.% Cft:			Rs.	464119/-
3.	Providing 1 Coat surface dressing on new or existing surface with 30lbs of bitumen of 80/100 penetration & 4 Cft: bajri of approved quality i/c				
	Total Qty: 8158.0 Sft: @ Rs. 1648/98 P.% Sft:			Rs.	1344517/-
4.	Providing 1 ½" thick (consolidated) premix carpet in proper camber and grade including supply of 15 cft: bagri and 5 cft: hill sand of approved quality and 93 lbs bitumen of 80/100 penetration i/c				
	Total Qty: 8158.0 Sft: @ Rs. 6413/53 P.% Sft:			Rs.	523190/-
				Total:- Rs.	1133770/-

Conditions.

Any error or omission in the specification rate & Unit will be governed by the relevant schedule of rates.

To decision of Administrator MC Badin will be final bidding on all the parties any dispute.

No premium will be allowed on non schedule items.

No separate carriage will be paid to the contractor.


Municipal Engineer
Municipal Committee Badin.


Sub-Engineer
Municipal Committee Badin.

SCHEDULE "B"

(2).

NAME OF WORK:- REPAIR OF ROAD KAZIA WAH BRIDGE TO SHABIR MEDICAL CENTER.

Sr: No:	Item.	Qty:	Rate.	Unit.	Amount.
1.	Making diagonal groves 1 ½ x 1 ½ @ 2 FT center to center in road surface.				
	Total Qty: 61800.0 Sft: @ Rs. 146/41 P.% Sft:			Rs.	9481/-
2.	Preparing Base Course by supplying and spreading stone metal of 1 ½" quality properly graded to maximum size 1 ½" in required thickness to proper camber and grade including supply and spreading 15 cft: screening and non plastic quarry fins, filling depression with Stone metal after initial rolling i/c.				
	Total Qty: 35535.0 Cft: @ Rs. 9894/62 P.% Cft:			Rs.	3516054/-
3.	Providing 1 Coat surface dressing on new or existing surface with 30lbs of bitumen of 80/100 penetration & 4 Cft: bajri of approved quality i/c				
	Total Qty: 61800.0 Sft: @ Rs. 1648/98 P.% Sft:			Rs.	1019070/-
4.	Providing 1 ½" thick (consolidated) premix carpet in proper camber and grade including supply of 15 cft: bagri and 5 cft: hill sand of approved quality and 93 lbs bitumen of 80/100 penetration i/c				
	Total Qty: 61800.0 Sft: @ Rs. 6413/53 P.% Sft:			Rs.	3963563/-
				Total:-	Rs. 8589168/-

Conditions.

Any error or omission in the specification rate & Unit will be governed by the relevant schedule of rates.

To decision of Administrator MC Badin will be final bidding on all the parties any dispute.

No premium will be allowed on non schedule items.

No separate carriage will be paid to the contractor.


Municipal Engineer
Municipal Committee Badin.


Sub-Engineer
Municipal Committee Badin.

SCHEDULE "B"

(3).

NAME OF WORK:- REPAIR OF ROAD HYDERABAD BY PASS ROAD TO GPS ITFAOUE Colony.

Sr: No:	Item.	Qty:	Rate.	Unit.	Amount.
1.	Making diagonal groves 1 ½ x 1 ½ @ 2 FT center to center in road surface.				
	Total Qty: 14832.0 Sft: @ Rs. 146/41 P.% Sft:			Rs.	21716/-
2.	Preparing Base Course by supplying and spreading stone metal of 1 ½" quality properly graded to maximum size 1 ½" in required thickness to proper camber and grade including supply and spreading 15 cft: screening and non plastic quarry fins, filling depression with Stone metal after initial rolling i/c.				
	Total Qty: 8528.0 Cft: @ Rs. 9894/62 P.% Cft:			Rs.	843853/-
3.	Providing 1 Coat surface dressing on new or existing surface with 30lbs of bitumen of 80/100 penetration & 4 Cft: bajri of approved quality i/c				
	Total Qty: 14832.0 Sft: @ Rs. 1648/98 P.% Sft:			Rs.	244577/-
4.	Providing 1 ½" thick (consolidated) premix carpet in proper camber and grade including supply of 15 cft: bagri and 5 cft: hill sand of approved quality and 93 lbs bitumen of 80/100 penetration i/c				
	Total Qty: 14832.0 Sft: @ Rs. 6413/53 P.% Sft:			Rs.	951255/-
				Total:-	Rs. 2061400/-

Conditions.

Any error or omission in the specification rate & Unit will be governed by the relevant schedule of rates.

To decision of Administrator MC Badin will be final bidding on all the parties any dispute.

No premium will be allowed on non schedule items.

No separate carriage will be paid to the contractor.


Municipal Engineer
Municipal Committee Badin.


Sub-Engineer
Municipal Committee Badin.

SCHEDULE "B"

NAME OF WORK:- REPAIR/CONSTRUCTION OF THE SURFACE DRAIN AT DIFFERENT WARDS IN BADIN CITY.

Sr: No:	Item.	Qty:	Rate.	Unit.	Amount.
1.	Dismantling CC reinforced sepearating reainforcement from concrete cleaning and straightning the same (S.I.No. 20/O-11). Total Qty: 314.0 Cft: @ Rs. 5445.0 P.% Cft:			Rs.	1710/-
2.	Dismantling brick work in cement or lime mortar (S.No.13/P-13). Total Qty: 1006.0 Cft: @ Rs. 1285.63 P.% Cft:			Rs.	12933/-
3.	Excavation in the foundation of building bridges and other structure i/c dage beilling dressing refilling around the structure with excavation earth etc: (GSI NO:18b P-4). Total Qty: 13500.0 Cft: @ Rs. 3176/25 P.%0 Cft:			Rs.	42879/-
4.	Rehandling of earth work "B" upto lead of 50ft: Total Qty: 9000.0 Cft: @ Rs. 641.30 P.%0 Cft:			Rs.	5772/-
5.	Cement concrete brick or stone ballast 1 ½" to 2" guage 1:5:10 Ratio. Total Qty: 1500.0 Cft: @ Rs. 8694.95 P.% Cft:			Rs.	130424/-
6.	Pucca Brick work in foundation and plinth in the cement sand mortar (1:6) Ratio.(GSI NO:4F- P-21). Total Qty: 2475.0 Cft: @ Rs. 11948/36 P.% Cft:			Rs.	295722/-
7.	Cement plaster (1:6) upto 21" hight ½" thick. Total Qty: 6400.0 Sft: @ Rs. 2206.60 P.% Sft:			Rs.	141222/-
8.	RCC work i/c all labour and material except the cost of steel reinforcement and its labour for bending and binding with will be paid separately. Total Qty: 6328.0 Cft: @ Rs. 337/- P. Cft:			Rs.	2132536/-
9.	Fabrication of Mild steel reinforcement for CC i/c cutting bending playing in position making joints and fasting i/c etc: Total Qty: 296.63 Cwt: @ Rs. 5001/70 P. Cwt:			Rs.	148629/-
				Total:- Rs.	43,87,469/-

Conditions.

Any error or omission in the specification rate & Unit will be governed by the relevant schedule of rates.

To decision of Administrator MC Badin will be final bidding on all the parties any dispute.

No premium will be allowed on non schedule items.

No separate carriage will be paid to the contractor.

Municipal Engineer
Municipal Committee Badin.

Sub-Engineer
Municipal Committee Badin.

SCHEDULE "B"

(5).

NAME OF WORK:-

STREET LIGHT IN BADIN CITY.

<u>Sr: No:</u>	<u>Item.</u>	<u>Qty:</u>	<u>Rate.</u>	<u>Unit.</u>	<u>Amount.</u>
1.	Excavation in irrigation channel Etc: (GSINO:5 b-P-01) 1 x 2400 x 1.50 x 3.0 = 10800.0 Cft: Total:- Qty: 10800.0 Cft: @ Rs. 2904/- P.%0 Cft:			Rs.	31363/-
2.	Providing & fixing of Pol as per specification and instruction M/S High Mast 40ft: octagonal etc: (ESI NO:138- P-18). Toat Qty: 24 Nos: @ Rs. 30311/- P. Each.			Rs.	7,27,464/-
3.	Providing & fixing Iron bracket for Flood Light suitable for 4 to 6 light duty Etc: (ESI NO:154 P-23). Toat Qty: 24 Nos: @ Rs. 4571/- P. Each.			Rs.	1,09,704/-
4.	Providing and fixing Flood Light 400-W Philips (HPIT) complete lamp, chowk, caster, Ignitor and enternal wiring Etc: (ESI NO: 167 P-26). Toat Qty: 24 Nos: @ Rs. 16980/- P. Each.			Rs.	4,07,520/-
5.	Oil paint colours to Poles (N.S.I) Toat Qty: 47 Nos: @ Rs. 15000/- P. Each.			Rs.	7,05,000/-
6.	Providing and lying (Main or Sub Main) PVC insulated sheet with 4 Core conductor 600/1000-Volt Etc: (ESI NO:102 P-12). Toat Qty: 24 Nos: @ Rs. 1300/- P. Each.			Rs.	31,200/-
7.	Providing and fixing prepared distribution metalled board required with locking arrangement Etc: (ESI NO:04 P-13). Toat Qty: 24 Nos: @ Rs. 2502/52/- P. Each.			Rs.	60,060/-
8.	400-W Philips Lamp (HPIT) (ESI NO: 179 P-28). Toat Qty: 200 Nos: @ Rs. 2132/- P. Each.			Rs.	4,26,400/-
9.	Providing & Fixing Acary lic cover 125-W (ESI NO:187 P-29). Toat Qty: 300 Nos: @ Rs. 470/- P. Each.			Rs.	1,41,000/-
10.	Providing & Fixing Chowk Philips 400-W (ESI NO:180 P-28). Toat Qty: 248 Nos: @ Rs. 4958/- P. Each.			Rs.	12,29,584/-
11.	80-W Philips Energy Saver item No:92 P-144) Toat Qty: 300 Nos: @ Rs. 1125/- P. Each.			Rs.	3,37,500/-
12.	400-W Ignitor Philips No:94 P-144. Toat Qty: 300 Nos: @ Rs. 550/- P. Each.			Rs.	1,65,000/-
13.	Holder Philips (No:103 P-145). Toat Qty: 200 Nos: @ Rs. 270/- P. Each.			Rs.	54,000/-

14.	Switch 10/15 AMP (No:3 P-147).		
	Toat Qty: 300 Nos: @ Rs. 28/- P. Each.	Rs.	8,400/-
15.	Circuit Breaker 30,40,50,63 AMP (ESI NO:203 P-31).		
	Toat Qty: 300 Nos: @ Rs. 916/- P. Each.	Rs.	2,74,800/-
16.	Copper Wire 7/29 Etc: (ESI NO:9 P-150)		
	Toat Qty: 6000 Rft: @ Rs. 48/47 P. Rft:	Rs.	2,90,820/-
	Total:-	Rs.	49,99,815/-

Conditions.

Any error or omission in the specification rate & Unit will be governed by the relevant schedule of rates.

To decision of Administrator MC Badin will be final bidding on all the parties any dispute.

No premium will be allowed on non schedule items.

No separate carriage will be paid to the contractor.


Municipal Engineer
Municipal Committee Badin.


Sub-Engineer
Municipal Committee Badin.

(6).

DETAILED WORKING ESTIMATE FOR CONSTRUCTION OF CC STREET IN VILLAGE MOLVI HUSSAIN SOOMRO WARD NO:4 BADIN.

Sr: No:	Item.	Qty:	Rate.	Unit.	Amount.
1.	Borrow pit excavation undressed lead upto 100ft: (Extra lead 04 miles) (GSI NO:3 P-01).				
	Total Qty: 19012.0 Cft: @ Rs. 8616/10 P. %0 Cft:			Rs.	1,63,813/-
2.	Dressing and leveling of smooth work to designed section etc complete (in ordinary or Hard soil) (CSI NO:1 P-3).				
	Total Qty: 25350.0 Cft: @ Rs. 187/55 P %0 Cft:			Rs.	4,754/-
3.	Cement concrete brick or stone ballast 1 ½ " to 2" gauge (1:4:8) Ratio (GSI No. 3 P-16).				
	Total Qty: 4875 .0 Cft: @ Rs. 9416/28 P. % Cft:			Rs.	4,59,043/-
4.	Cement concrete plain i/c placing compacting finishing and curing complete (i/c screening and washing of stone aggregate without shuttering in (1:2:4) Ratio (GSIN 5- P-18).				
	Total Qty: 3217.0 Cft: @ Rs. 14429/25 P.% Cft:			Rs.	4,64,188/-
				Total:-	Rs. 10,91,798/-

Conditions.

Any error or omission in the specification rate & Unit will be governed by the relevant schedule of rates.

To decision of Administrator MC Badin will be final bidding on all the parties any dispute.

No premium will be allowed on non schedule items.

No separate carriage will be paid to the contractor.

Municipal Engineer
Municipal Committee Badin.

Sub-Engineer
Municipal Committee Badin.

SCHEDULE "B"

(7).

NAME OF WORK:- CONSTRUCTION OF SURFACE DRAIN AT GOLARCHI ROAD FROM MARVI GIRLS COLLAGE ROAD TO SHAH NAWAZ CHOWK.

Sr: No:	Item.	Qty:	Rate.	Unit.	Amount.
1.	Dismantling brick work in cement or lime mortar (S.No.13/P-13). Total Qty: 15600.0 Cft: @ Rs. 1285.63 P.% Cft:			Rs.	20056/-
2.	Excavation in the foundation of building bridges and other structure i/c daga beilling dressing refilling around the structure with excavation earth etc: (GSI NO:18b P-4). Total Qty: 23400.0 Cft: @ Rs. 3176/25 P.%0 Cft:			Rs.	74324/-
3.	Rehandling of earth work "B" upto lead of 50ft: Total Qty: 15600.0 Cft: @ Rs. 641.30 P.%0 Cft:			Rs.	10004/-
4.	Cement concrete brick or stone ballast 1 1/2" to 2" guage 1:5:10 Ratio. Total Qty: 2600.0 Cft: @ Rs. 8694.95 P.% Cft:			Rs.	226069/-
5.	RCC work i/c all labour and material except the cost of steel reinforcement and its labour for bending and binding with will be paid separately. Total Qty: 9490 .0 Cft: @ Rs. 337/- P. Cft:			Rs.	3198130/-
6.	Fabrication of Mild steel reinforcement for CC i/c cutting bending playing in position making joints and fasting i/c etc: Total Qty: 426.34 Cwt: @ Rs. 5001/70 P. Cwt:			Rs.	2132421/-
				Total:- Rs.	56,61,168/-

Conditions.


Any error or omission in the specification rate & Unit will be governed by the relevant schedule of rates.

To decision of Administrator MC Badin will be final bidding on all the parties any dispute.

No premium will be allowed on non schedule items.

No separate carriage will be paid to the contractor.


Municipal Engineer
Municipal Committee Badin.


Sub-Engineer
Municipal Committee Badin.

SCHEDULE "B"

(8).

NAME OF WORK:- CONSTRUCTION OF SURFACE DRAIN FROM KHOSKI ROAD TO DRAINAGE SCHEME..

Sr: No:	Item.	Qty:	Rate.	Unit.	Amount.
1.	Excavation in the foundation of building bridges and other structure i/c daga beilling dressing refilling around the structure with excavation earth etc: (GSI NO:18b P-4). Total Qty: 21536.0 Cft: @ Rs. 3176/25 P.%0 Cft:			Rs.	68404/-
2.	Dismantling brick work in cement or lime mortar (S.No.13/P-13). Total Qty: 5600.0 Cft: @ Rs. 605/- P.% Cft:			Rs.	33880/-
3.	Cement concrete plain i/c placing in 1:4:8 Ratio. Total Qty: 3232.0 Cft: @ Rs. 11288/75- P.% Cft:			Rs.	263254/-
4.	Cement concrete plain i/c placing in 1:2:4 Ratio. Total Qty: 2000.0 Cft: @ Rs. 14429/25 P.% Cft:			Rs.	288585/-
5.	Pucca brick work in foundation Total Qty: 9600.0 Cft: @ Rs. 12501/01 P.% Cft:			Rs.	1200135/-
6.	Type-A- Total Qty: 800.0 Cft: @ Rs. 94/- P.Rft:			Rs.	75200/-
	Type-V- Total Qty: 1600.0 Cft: @ Rs. 309/- P.Rft:			Rs.	494400/-
6.	Cement plaster Total Qty: 13200.0 Sft: @ Rs. 2283/93 P.% Sft:			Rs.	301479/-
7.	RCC work i/e all labour and material except the cost of steel reinforcement and its labour for bending and binding with will be paid separately. Total Qty: 2873.50 .0 Cft: @ Rs. 337/- P. Cft:			Rs.	968370/-
8.	Fabrication of Mild steel reinforcement for CC i/c cutting bending playing in position making joints and fasting i/c etc: Total Qty: 102.64Cwt: @ Rs. 5001/70 P. Cwt:			Rs.	513374/-
9.	Cement concrete stone ballast 1:4:8 Ratio. Total Qty: 4000.0 Cft: @ Rs. 9416/28 P. Cft:			Rs.	376651
10.	Boorow pit excavation. Total Qty: 20000.0Cft: @ Rs. 2117/50 P.%0 Cft:			Rs.	423500
11.	Earth work compaction. Total Qty: 20000.0 Cft: @ Rs. 354/- P.% Cft:			Rs.	7080/-
12.	Boorow pit earth work lead (3 Miles) Total Qty: 20000.0 Cft: @ Rs. 579/41 P.%0 Cft:			Rs.	115882/-
13.	Dry Brick edge paving Total Qty:6400.0 Cft: @ Rs. 3823/57 P.%0 Cft:			Rs.	244708/-
14.	Total Qty: 32522.0 Cft: @ Rs. 1058/75 P.%0 Cft:			Rs.	34433/-
				Total:- Rs.	5356260/-

Conditions.

Any error or omission in the specification rate & Unit will be governed by the relevant schedule of rates.

To decision of Administrator MC Badin will be final bidding on all the parties any dispute.

No premium will be allowed on non schedule items.

No separate carriage will be paid to the contractor.

Municipal Engineer
Municipal Committee Badin.

Sub-Engineer
Municipal Committee Badin.

SCHEDULE "B"

(9).

NAME OF WORK:-

BEAUTIFICATION OF THE ROADS OF CITY BADIN.

Sr: No:	Item.	Qty:	Rate.	Unit.	Amount.
1.	Excavation in the foundation of building bridges and other structure i/c daga beilling dressing refilling around the structure with excavation earth etc: (GSI NO:18b P-4). Total Qty: 3060.0 Cft: @ Rs. 3176/25 P.% Cft:			Rs.	97,193/-
2.	Cement concrete plain i/c placing in 1:4:8 Ratio. Total Qty: 4380.0 Cft: @ Rs. 11288/75- P.% Cft:			Rs.	4,94,447/-
3.	Pucca brick work in foundation Total Qty: 3667.0 Cft: @ Rs. 12501/01 P.% Cft:			Rs.	4,58,426/-
4.	Cement plaster 1:4 Ratio (GSI NO:11 P-52). Total Qty: 6520.0 Sft: @ Rs. 3015/67 P.% Sft:			Rs.	1,96,627/-
5.	White washing 1 Coat. (GSI NO;25a P-54). Total Qty: 4890.0 Sft: @ Rs. 416/63 P.% Sft:			Rs.	20,373/-
6.	Painted small detached articles exceeding One Sq:ft: not exceeding three Sq:ft: of painted surface. (GSI NO:4g P-69) Total Qty: 4890.0 Nos: @ Rs. 4822/95 P. %Nos.			Rs.	2,35,842/-
7.	Providing and fixing cement paving blocks flooring having size 197 x 97 x 60 MM etc, (GSI NO:72 P-49) Total Qty: 12600.0 Sft: @ Rs. 223/97 P. Sft:			Rs.	28,22,022/- 43,24,928/-

Conditions.

Any error or omission in the specification rate & Unit will be governed by the relevant schedule of rates.

To decision of Administrator MC Badin will be final bidding on all the parties any dispute.

No premium will be allowed on non-schedule items.

No separate carriage will be paid to the contractor.


Municipal Engineer
Municipal Committee Badin.


Sub-Engineer
Municipal Committee Badin.

SCHEDULE "B"

(11).

NAME OF WORK:- REHABILITATION OF MUNICIPAL COMMITTEE OFFICE BADIN.

<u>Sr: No:</u>	<u>Item.</u>	<u>Qty:</u>	<u>Rate.</u>	<u>Unit.</u>	<u>Amount.</u>
1	Dismantling CC reinforced seperating reainforcement from concrete cleaning and straightning the same(S.I.No.20/P-11)				
	Total Qty:	3550	5445.00	%Cft	Rs: 193282/-
2	Excavation in foundation of building briges and other structure I/c dagbelling one chain and lift upto 5 feet.(S.I.No.18/P-4).				
	Total Qty:	6355	1285.63	%Cft	Rs: 81697/-
3	Removing cement or lime plaster (S.I.No.53/P-14)				
	Total Qty:	3040	121.00	%Sft	Rs: 3679/-
4	Excavation in foundation of building briges and other structure I/c dagbelling				
	Total Qty:	2587	3176.25	%Cft	Rs: 8216/-
5	Cement concrete or stone ballast 1-1/2" to 2" gauge ratio 1:5:10. (S.I.No:- 4/P-14)				
	Total Qty:	2637	8694.95	%Cft	Rs: 229265/-
6	Pacca brick work in foundation and plinth (1:6) with cement sand mortar (S.I.No.4 F(e) P-21)				
	Total Qty:	1634	11948.36	%Cft	Rs: 195283/-
7	R.C.C. work i/c all labour and material except the cost of steel reinforcement and its 1:2:4 90 lbs cement 2 Cft sand 4 Cft shingle 1/8" to 1/4" gauge.(S.I.No.6ai/P-19)				
	Total Qty:	5383	337.0	%Cft	Rs: 1813977/-
8	Filling watering and ramming earth under floor new earth from excavated outside				
	Total Qty:	10618	3630.0	%Cft	Rs: 38542/-
9	Add Extra for 3.0 miles				
	Total Qty:	10618	579.41	%Cft	Rs: 61520/-
10	Pacca brick work in ground floor in cement sand mortar				
	Total Qty:	7752	12674.36	%Cft	Rs: 982528/-
11	Cement plaster 1:6, upto 12' height 1/2" thick.(S.I.No.13b/P-52)				
	Total Qty:	13564	2206.60	%Sft	Rs: 299309/-
12	Cement plaster 1:4, upto 12' height 3/8" thick.(S.I.No.11a/P-52)				
	Total Qty:	13564	2197.52	%Sft	Rs: 298077/-
13	P/L 2" thick CC 1:2:4 topping I/c surface finishing and dividing into				
	Total Qty:	5883	3275.50	%Sft	Rs: 192714/-
14	Cement concrete plain i/c placing compacting,finishing and curing,complete (Including screening and washing of stone aggregate without shuttering.				
	Total Qty:	675	14429.25	%Cft	Rs: 97418/-

15	White wash Three coats (S.I NO-26/P/53)					
		Total Qty:	5883	829.95	%Sft	Rs: 48830/-
16	Preparing the surface and painting with matt finish I/c rubbing the surface with Bath (Silicon carbide rubbing brick) filing the voids with zink/chalk/pkaster of paris mixture, applying first coat premix making the surface smooth and then painting 3 coats with matt finish of approved make etc: complete (New surface three coats)(S.I Mo-36/P-55)					
		Total Qty:	9835	3444.38	%Sft	Rs: 338759/-
17	Perpairing surface & painting with weather coat i/c rubbing the surface with rubbing brick/sand paper, filling the voids with chalk/plaster of paris and then painting with weathe coat of approved make three coats. (S.I No-39/P-56)					
		Total Qty:	3729	2567.95	%Sft	Rs: 95762/-
18	Two coats of bitumen laid 34 lbs over hot using over roof and blinded with sand					
		Total Qty:	8924	1887.40	%Sft	Rs: 168426/-
					Rs.	5147284

Conditions.


Any error or omission in the specification rate & Unit will be governed by the relevant schedule of rates.

To decision of Administrator MC Badin will be final bidding on all the parties any dispute.

No premium will be allowed on non schedule items.

No separate carriage will be paid to the contractor.


Municipal Engineer
Municipal Committee Badin.


Sub-Engineer
Municipal Committee Badin.

SCHEDULE "B"

(12).

NAME OF WORK:- SILT CLEARANCE OF THE DRAINAGE/SURFACE DRAINS IN BADIN CITY.

Sr: No:	Item.	Qty:	Rate.	Unit.	Amount.
1.	Bailing or pumping sub soil water during excavation concrete cast in situ concrete or masonry work in foundation etc complete (PHSMI 18 P-52)				
	Total Qty: 154000.0 Cft: @ Rs. 139/60 P.%0 Cft:			Rs.	214984/-
2.	Earth work excavation in ashes, sand soft soil or silt clearance undressed lead upto 100ft: (in ordinary soil) (CSI NO:1 P-1).				
	Total Qty: 208350.0 Cft: @ Rs. 1663/-75- P.%0 Cft:			Rs.	346642/-
3.	Extra for wet earth (CSI No.15 P-4).				
	Total Qty: 208350.0 Cft: @ Rs. 1058/75 P.%0 Cft:			Rs.	220591/-
4.	Extra for 50 ft: additional lead or part thero (CSI NO:8 P-3).				
	Total Qty: 208350.0 Cft: @ Rs. 5845/24 P.%0 Cft:			Rs.	1217856/-
				Total:- Rs.	2000073/-

Conditions.

Any error or onission in the specification rate & Unit will be governed by the relevant schedule of rates.

To decision of Administrator MC Badin will be final bidding on all the parties any dispute.

No premium will be allowed on non schedule items.

No separate carriage will be paid to the contractor.


Municipal Engineer
Municipal Committee Badin.


Sub-Engineer
Municipal Committee Badin.

SCHEDULE "B"

(13).

NAME OF WORK:- REHABILITATION / SILT CLEARANCE OF THE WATER PONDS
WATER SUPPLY SCHEME PHASE-II.

<u>Sr: No:</u>	<u>Item.</u>	<u>Qty:</u>	<u>Rate.</u>	<u>Unit.</u>	<u>Amount.</u>
Part-A.					
1.	Excavation in the foundation of building bridges and other structure i/c daga beilling dressing refilling around the structure with excavation earth etc: (GSI NO:18b P-4). Total Qty: 3103.50 Cft: @ Rs. 3176/25 P.% Cft:			Rs.	9857/-
2.	Cement concrete stone ballast 1:4:8 Ratio. Total Qty: 888.0 Cft: @ Rs. 9416/28 P.% Cft:			Rs.	83,617/-
3.	Pucca brick work in foundation Total Qty: 3164.0 Cft: @ Rs. 12501/01 P.% Cft:			Rs.	395544/-
4.	D.P.C Total Qty: 1300.0 Sft: @ Rs. 4982/18 P.% Sft:			Rs.	64768/-
5.	Pucca Brick work other then building. Total Qty: 1958.0 Cft: @ Rs. 12899/701 P.% Cft:			Rs.	252576/-
6.	RCC work i/c all labour and material except the cost of steel reinforcement and its labour for bending and binding with will be paid separately. Total Qty: 417 .0 Cft: @ Rs. 337/- P. Cft:			Rs.	140529/-
7.	Fabrication of Mild steel reinforcement for CC i/c cutting bending playing in position making joints and fasting i/c etc: Total Qty: 14.89 Cwt: @ Rs. 5001/70 P. Cwt:			Rs.	74475/-
8.	Cement plaster 1:4 1/2" thick Total Qty: 14826.0 Sft: @ Rs. 2283/93 P.% Sft:			Rs.	338615/-
9.	Cement plaster 1:3 3/8" thick Total Qty: 14826.0 Sft: @ Rs. 2225/12 P.% Sft:			Rs.	329896/-
10.	White washing. Total Qty: 14826.0 Sft: @ Rs. 625/34 P.% Sft:			Rs.	63135/-
11.	Distempering . Total Qty: 14826.0 Sft: @ Rs. 1079/65 P.% Sft:			Rs.	160069/-
12.	Supply fixing steel greated door. Total Qty: 1444.0 Sft: @ Rs. 726/72 P.% Sft:			Rs.	104648/-
13.	Painting new surface Total Qty: 2880.0 Sft: @ Rs. 2116/41 P.% Sft:			Rs.	6095/-
				Total:-	Rs. 2028824/-

Part-B.

1.	Earth work excavation (CSI NO:2-P-1). Total Qty: 379334.0 Cft: @ Rs.1663/75 P.%0 Cft:	Rs.	622133/-
2.	Earth for wet excavation. Total Qty: 379334.0 Cft: @ Rs.1058/75 P.%0 Cft:	Rs.	395903/-
3.	Extra for every 50ft: additional Lead (CSI NO:31-P-2). Total Qty: 379334.0 Cft: @ Rs.2217/16 P.%0 Cft:	Rs.	829072/-
4.	full hire charges Total Qty: 20 Days @ Rs. 1500/- per day.	Rs.	30000/-
5.	Cement concrete stone ballast 1:4:8 Ratio. Total Qty: 1350.0 Cft: @ Rs. 9416/28 P.% Cft:	Rs.	127120/-
6.	Cement concrete plain 1:2:4 Ratio. Total Qty: 675.0 Cft: @ Rs. 14429/25 P.% Cft:	Rs.	97397/-
7.	Providing A.C cement pipes 24" dia- Total Qty: 78.72 Rft: @ Rs. 5882/79 P. Rft:	Rs.	463093/-
8.	Supply of K.S.B Pump E.T.A 100-200 i/c cupling (M.R MSI) Total Qty: 4 Nos: @ Rs. 160000/- P. Each.	Rs.	640000/-
9.	S/I M.C.U/S.D 50 seimes motor Total Qty: 4 Nos: @ Rs. 69375/- Each.	Rs.	277500/-
10.	P/L main or sub- main PVC . Total Qty: 300.0 Rft: @ Rs. 271/95 P. Rft:	Rs.	81576/-
		Total:-	Rs. 3563794/-

Conditions.

Any error or omission in the specification rate & Unit will be governed by the relevant schedule of rates.

To decision of Administrator MC Badin will be final bidding on all the parties any dispute.

No premium will be allowed on non schedule items.

No separate carriage will be paid to the contractor.

Municipal Engineer
Municipal Committee Badin.

Sub-Engineer
Municipal Committee Badin.


OFFICE OF THE MUNICIPAL COMMITTEE BADIN.

TENDER FORM.

- 1). Name of work:- _____
- 2). Estimated Cost Rs. _____
- 3). Period of completion _____
- 4). Date of opening of Tender _____
- 5). Tender given to contractor _____

on production of C.D No. and dated _____

Amounting for Rupees _____


Municipal Engineer
Municipal Committee Badin.


Chief Municipal Officer
Municipal Committee Badin.

I hereby tender for the work for the above said scheme with rate given in the schedule B. The schedule of the rate and estimate of the work seen separately.

Percentage _____ Below/Above

In words _____

(Signature of the Contractor)

ORDER OF THE ADMINISTRATOR.

The tender is hereby accepted/rejected on behalf of the Municipal Committee Badin work order would be issued in case of acceptance after execution of the AGREEMENT with the contractor under work Rules.

Administrator
Municipal Committee Badin.

OFFICE OF THE MUNICIPAL COMMITTEE BADIN.

NO MC/BDN/18/18

/ of 2016,

Dated:- 25-02-2016

ORDER.

The Administrative Approval of the Administrator Municipal Committee Badin is hereby accorded for execution of the Following Development Schemes. The funds are available for these schemes.

Sr: No:	Name of work.	Estimate Cost.
1	Repair of Water Supply Pucca Road.	1000000
2	Repair of Road Kazia Wah Bridge to Shabir Medical Center.	7400000
3	Repair of Road Hyderabad by pass Road to GPS Itfaqe.	1800000
4	Repair/Construction of the Surface Drain at different wards in Badin City.	5000000
5	Street Light in Badin City.	5000000
6	Construction of CC Street in Village Molvi Hussain Soomro Ward No:4 Badin.	1500000
7	Construction of Surface Drain at Golarchi Road from Marvi Girls Collage Road to Shah Nawaz Chowk.	6500000
8	Construction of Surface Drain from Khoski Road to Drainage Scheme.	6500000
9	Beautification of the Roads of City Badin.	5000000
10	Green Belt.	5000000
11	Rehabilitation of Municipal Committee Office Badin.	7500000
12	Silt clearance of the Drainage/Surface Drains in Badin City.	2000000
13	Rehabilitation / Silt Clearance of the Water Ponds Water Supply Scheme Phase-II.	6000000
14	Construction of CC Street in Ward No:11 Gopang Colony Sufi Noor Ahmed to Nimra Masjid.	1000000
15	Construction of CC Street in Ward No:11 Salam Memon to Hyder Jatoi and other streets.	1000000
16	Construction of CC Street in Ward No:8 Eid Gah road to Fayaz Abro.	1000000
17	Construction of CC Street in Ward No:7 Ghulam Mustafa Jamali to Mahwali Dargah.	1000000
18	Construction of CC Street in Ward No:4 Dost Ali Chandio to Mohammad Saleh Mallah.	1000000
19	Construction of CC Street in Ward No:14 Haji Mallah to Prem Meghwar.	1000000
20	Construction of CC Street in Haji Mallah School to Sattar Chang.	1000000
21	Construction of CC Street in Bhandapur Aziz Soomro to Masjid.	1000000
22	Construction of CC Street in Ward No:5 Ali Ahmed Mallah to Molvi Haji Ahmed Mallah Masjid.	1000000
23	Construction of CC Street in Ward No:1 Qazia Wah to Mohd Hassan Chawro.	1000000
24	Construction of CC Street in Ward No:5 Mohammad Khatti ,Arbab Saleh Rahemoon & Ghulam Rasool Memon to Abdul Haq Bhurgari.	1000000
25	Construction of CC Street in Ward No:4 Soomro Masjid Razaque Umrani & Haji Ramzan Umrani, Haji Qasim.	1000000
26	Construction of CC Street in Ward No:4 Abdul Latif Umrani and other streets.	1000000
27	Construction of CC Street in Ward No:5 Kadhan Road to Arbab Ali Ahmed Notiar and other streets.	1000000
28	Construction of CC Street from Old Mir Wah Bhada road to Abdul Ghafoor Memon Bhandai House Ward No:11 Badin.	1000000
29	Construction of CC Street Abdul Ghafoor Kumbhar House to Progress School Ward No:11 Badin.	1000000
30	Construction of CC Street from Khoski Road to Dr. Abdullah Soomro House.	1000000
31	Construction of CC Street Engineer Noor Mohammad House to Ameen Memon house via Bassar-ul-din Memon Abid Town Ward No:11 Badin.	1000000
32	Construction of CC Street from Mir Wah Main Nala Road to Nana Yousif Memon House Ward No:11 Badin.	1000000
33	Construction of CC Street from Secrani Road Mosque to Imtiaz Abro & Faiz Mohammad Shaikh House Ward No:8 Badin.	1000000

34	Construction of CC Street Niaz Memon House to Karim Bux Ansari House Seerani Road.	1000000
35	Construction of CC Street from Quaid-E-Azam Road near Haji Umer Memon Shop to Bhurgari House Ward No:12 Badin.	1000000
36	Construction of CC Street in Marvi Town from Haji Mohammad Soomro Mosque to Marvi Town Ward No:1 Badin.	1000000
37	Construction of CC Street from Nohria Muhallah to Dr. Nazim Hospital Ward No:11 Badin.	1000000
38	Construction of CC Street Seerani Road to Haneef Mallah house Ward No:7 Badin.	1000000
39	Construction of CC Street in Pir Malook Shah Kote Ward No:7 Badin.	1000000
40	Construction of CC Street near Water Supply Scheme Phase-II Badin.	1000000
41	Construction of CC Street from Main Street Haji Hashim Khaskheli Village to Mohd Bux Kamred and Hashim Khaskheli House.	1000000
42	Construction of CC Street in Bhattai Colony Saleem Khaskheli to Qazia Wah Path.	1000000
43	Construction of CC Street Abdullah Arain Shop to back side Azeem House Ward No:9 Badin.	1000000
44	Construction of CC Street Chang House to Achar Mallah House Ward No:11 Badin.	1000000
45	Construction of CC Street from Eid Gah to Ayoob Qasar House Ward No:9 Badin.	1000000
46	Construction of CC Street from Dr. Kousar House to Ilayas Gopang Colony Mosque.	1000000
47	Construction of CC Street at Village Amjad Bhatti Ward No:5 Badin.	1000000
48	Construction of CC Street from Seerani Road to Abdullah Mallah House Ward No:8 Badin.	1000000
49	Construction of CC Street at Village Ramzan Bhatti Ward No:5 Badin.	1000000
50	Construction of CC Street from Ali Medical Centre to Sadique Ali Jafferi House Ward No:8 Badin.	1000000
51	Construction of CC Street from Muneer Bhurgari House to Mosque Al-Aqsa Abid Town Badin.	1000000
52	Construction of CC Street from Engineer Farooque Khaskheli House to Nasar Rajput House.	1000000
53	Construction of CC Street from Saleh Memon house to Aftab House.	1000000
54	Construction of CC Street from Mukhtiar Chandio house to Shoukat Shah & Ali Ghulam Chandio House.	1000000
55	Construction of CC Street from Javed Memon House, Aasim Memon House to Moula Bux House Ilayas Colony.	1000000
56	Construction of CC Street from Seerani Bus Stop to Asghar Shah House & other Streets.	1000000
57	Construction of CC Street from Civil Hospital Road to Pir Aali Shah Kote Ward No:8 Badin.	1000000
58	Construction of CC Street from Nabi Bux Kalhoro House to Haji Faiz Mohammad House Ward No:14 Badin.	1000000
59	Construction of CC Street Main Khoski Road Ashraf Soomro & Ghulam Bhugari House Badin.	1000000
60	Construction of CC Streets in Ilayas Gopang Colony Ward No:11 Badin.	1000000
61	Construction of CC Street in Peroon Chang House to Ali Mallah House Ward No:6 Badin & other Streets.	1000000
62	Construction of CC Street from Food Office to Bachal Butcher House.	1000000
63	Construction of CC Street from Kadhan Rangers Head Quarter to Haji Yousif Rahemoun House to Ali Nawaz Whandhani House.	1000000
64	Construction of CC Street Iftaque Colony Main Chowk to Dr. Afzal Hanif Nohrio House.	1000000
65	Construction of CC Street from Aadil Town Pucca Road to Haji Moosa Memon House Ward No:11 Badin.	1000000
66	Construction of CC Street from Mehemoodi Madrsa to Abdul Jabbar Memon House Ward No:10 Badin.	1000000
67	Construction of CC Street from Subzi Mandi Mosque to District Council Pucca Road.	1000000
68	Construction of CC Street from Allah Wala Chowk to Mohammad Hassan Nohrio House.	1000000
69	Construction of CC Street from Abdul Latif Chang to Ali Ahmed Chang.	1000000
70	Construction of CC Street from Saleh Bohar House to GPS Iftaque Colony.	1000000
71	Construction of CC Street from Abdul Rehman Khaskheli House to Ayoob Gahoo House.	1000000
72	Construction of CC Street from Dr. Abdul Ghafoor Hospital to Bashir Mallah House.	1000000
73	Construction of CC Street in Iftaque Colony @ different places.	1000000
74	Construction of CC Street from Dr. Abdul Ghafoor Memon Clinic to Sahib Dino Shaikh House.	1000000

75	Construction of CC Street from Masroor Memon House to Qadir Bux House & other Streets.	1000000
76	Construction of CC Street in Abid Town at different places.	1000000
77	Construction of CC Street in Irrigation Colony from Anwar Shah House to PAF Road.	1000000
78	Construction of CC Street at Ali Town near Ramzan Mandhro House.	1000000
79	Construction of CC Street from Dr. Kamil House & other Streets.	1000000
80	Construction of CC Street in Memon Muhallah Kadhan City.	1000000
81	Construction of CC Street in Khatti Muhallah Kadhan City.	1000000
82	Brick Pavement from Main Bypass Gulshan Nacem to Azeem House Ward No:11 Badin.	1000000
83	Brick Pavement from Hyderabad Main Road to Noor Mohammad Mallah Ward No:13 near Total Petrol Pump Badin.	1000000
84	Brick Pavement in Mallah Muhallah Ward No:11 near Family Planning Hospital Badin.	1000000
85	Brick Pavement from Seerani Road opposite Musafar Khana Gopang Muhallah Ward No:7 Badin.	1000000
86	Brick Pavement from Civil Hospital Road opposite Islamia Collage to Manzoor Leghari house & other House Ward No:8 Badin Phul Khan.	1000000
87	Brick Pavement from Civil Hospital Road to Abdul Qayoom Chang House Ward No:9 Badin.	1000000
88	Brick Pavement from Bypass Road to Juman Mallah House Ward No:11 Badin near Gulshan Nacem Marriage Hall.	1000000
89	Brick Pavement in Shafi Mohd Mallah Ward No:11 Badin.	1000000
90	Brick Pavement in Bhandra Pur Aziz Soomro Muhallah Ward No:06 Badin.	1000000
91	Brick Pavement from Hyderabad bypass to Asghar Mandhro House.	1000000
92	Brick Pavement in Firdos Colony @ Mohammad Rahim Bhatti to Aqil Bhatti House.	1000000
93	Brick Pavement from Madarsa Mehazbin Jabal to Bahadar Khokher House and other streets.	1000000
94	Brick Pavement from Civil Hospital Road to Noor Mohammad Mallah House Ward No:8 Badin.	1000000
95	Brick Pavement from Tando Bago Road to Fateh Bhopo Village.	1000000
96	Brick Pavement from Fateh Bhopo Village to Moosa Soomro Village.	1000000
97	Brick Pavement from Qazia Wah to Master Chatan Mal House & Other Streets near Army Sugar Mill.	1000000
98	Brick Pavement from Ishque Kumbhar Shop Khoski Road to Akbar Shah House Cantt: Road Ward No:4 Badin.	1000000
99	Brick Pavement from Seerani Road to Sindh Sawai Ashrim Badin.	1000000
100	Brick Pavement from Dr. Hussain Bux House, Shahzad Memon House & Other House Ward No:11 Badin.	1000000
101	Construction of Surface Drain from Abdul Rahim Shaikh House to Phul Khan Nala.	1000000
102	Construction of Surface Drain from Malook Shah House Civil Hospital Road in Phul Khann.	1000000
103	Construction/Repair of Surface Drain & RCC Slab from Waseem Memon House, Sabir Ali Memon House & others.	1000000
104	Construction of Compound Wall of Graveyard Haji Ahmed Mallah.	1000000
105	Construction of Compound Wall of Gujrati Graveyard near Water Supply.	1000000
106	Earth Filling Compound Wall at Eid Gah Kadhan City.	
107	Construction of Compound Wall of Bukhari Oliya near Police Post Seerani.	1000000

All the codal formalities for execution of the schemes may be followed strictly. It should be ensured that the scheme is completed in the time and within the approved cost, placed against each scheme.




Administrator
Municipal Committee Badin



GOVERNMENT OF SINDH
LOCAL GOVERNMENT DEPARTMENT

Karachi, dated the 1st April, 2016

F1308R

01-4-16

NOTIFICATION

No.SO-III(LG)/14-30/2015:- With the approval of Competent Authority, a Procurement Committee consisting on following for undertaking Development Works in Municipal Committee, Badin during the year 2015-2016 is hereby constituted under Section-7 of SPPRA Rule 2010 subject to approval of NIT & Annual Budget 2015-16:-

- | | | |
|------|--|-----------|
| i. | Chief Municipal Officer
Municipal Committee, Badin. | Chairman. |
| ii. | Municipal Engineer
Municipal Committee, Badin. | Member. |
| iii. | Town Engineer,
Town Committee, S.F Rahu. | Member. |

The functions and responsibilities of procurement committee shall be as under: -
(Section-8 of SPPRA Rule 2010):-

- Preparing bidding documents.
- Carrying out technical as well as financial evaluation of the bids.
- Preparing evaluation report as provided in Rule 45.
- Making recommendations for the award of contract to the competent authority, and
- Perform any other function ancillary and incidental to the above.

SECRETARY TO GOVT: OF SINDH

No.SO-III(LG)/14-30/2015,

Karachi, dated the 1st April, 2016.

A copy is forwarded for information and necessary action to: -

- The Director, Sindh Public Procurement Regulatory Authority, Karachi
- The Director, Local Government, Hyderabad.
- The Deputy Commissioner / Administrator, Municipal Committee, Badin, District Badin w/r to his letter No. MC/BDN/ENG/21/2016, dated 22-03-2016.
- The Chief Municipal Officer, Municipal Committee, Badin, District Badin.
- The Municipal Engineer, Municipal Committee, Badin, District Badin.
- The Town Engineer, Town Committee, Shaheed Fazil Rahu (Golarchi), District Badin.
- The Assistant Director, Local Fund Audit, District Badin.
- P.S. to Secretary Local Government Department, Government of Sindh, Karachi.
- Office order file.

**SECTION OFFICER-III
FOR SECRETARY TO GOVT: OF SINDH**

OFFICE OF THE MUNICIPAL COMMITTEE BADIN.

NO:MC/BDN/Eng/19

/ of 2016,

Dated:-02-03-2016

ORDER.

In pursuance of to Rule 31 of Sindh Public Procurement Regulatory of following Members is constituted for Redressal of complaints of aggrieved bidders.

1. Chief Municipal Officer
Municipal Committee Badin Chairmen
2. Assistant Director
Local Fund Audit Badin Member
3. Accounts Officer
Municipal Committee Badin Member



Chief Municipal Officer
Municipal Committee Badin

MUNICIPAL COMMITTEE BADIN.

**ANNUAL PROCUREMENT PLAN
(WORKS, GOODS & SERVICE) 2015-2016.**

Sr: No:	Description of procurement	Quantity (where applicable)	Estimated Unit Cost (Where)	Estimated Total Cost	Funds Allocated	Source of funds (ADP/Non-ADP)	Proposed procurement Method	Timing of procurements			Remarks.
								1st Qtr	2nd Qtr	3rd Qtr	
1	Repair of Water Supply Pucca Road.		1000000	1000000	Own-Fund.	Non-ADP	-				06 Months
2	Repair of Road Kazia Wah Bridge to Shabir Medical Center.		7400000	7400000	--do--	--do--	-				12 Months.
3	Repair of Road Hyderabad by pass Road to GPS Itfaq.		1800000	1800000	--do--	--do--	-				06 Months
4	Repair/Construction of the Surface Drain at different wards in Badin City.		5000000	5000000	--do--	--do--	-				12 Months.
5	Street Light in Badin City.		5000000	5000000	--do--	--do--	-				12 Months
6	Construction of CC Street in Village Molvi Hussain Soomro Ward No:4 Badin.		1500000	1500000	--do--	--do--	-				06 Months
7	Construction of Surface Drain at Golarchi Road from Marvi Girls Collage Road to Shah Nawaz Chowk.		6500000	6500000	--do--	--do--	-				12 Months.
8	Construction of Surface Drain from Khoski Road to Drainage Scheme.		6500000	6500000	--do--	--do--	-				12 Months.
9	Beautification of the Roads of City Badin.		5000000	5000000	--do--	--do--	-				12 Months.
10	Green Belt.		5000000	5000000	--do--	--do--	-				12 Months.
11	Rehabilitation of Municipal Committee Office Badin.		7500000	7500000	--do--	--do--	-				12 Months.
12	Silt clearance of the Drainage/Surface Drains in Badin City.		2000000	2000000	--do--	--do--	-				06 Months.

	Rehabilitation / Silt Clearance of the Water Ponds Water Supply Scheme Phase-II.		60000000	60000000	--do--	--do--	-				12 Months
14	Construction of CC Street in Ward No:11 Gopang Colony Sufi Noor Ahmed to Nimna Masjid.		10000000	10000000	--do--	--do--	-				06 Months
15	Construction of CC Street in Ward No:11 Salim Memon to Hyder Jatoi and other streets.		10000000	10000000	--do--	--do--	-				06 Months
16	Construction of CC Street in Ward No:8 Eid Gah road to Fayaz Abro.		10000000	10000000	--do--	--do--	-				06 Months
17	Construction of CC Street in Ward No:7 Ghulam Mustafa Janjali to Mahwali Dargah.		10000000	10000000	--do--	--do--	-				06 Months
18	Construction of CC Street in Ward No:4 Dost Ali Chandio to Mohammad Saleh Mallah.		10000000	10000000	--do--	--do--	-				06 Months
19	Construction of CC Street in Ward No:14 Haji Mallah to Prem Meghwar.		10000000	10000000	--do--	--do--	-				06 Months
20	Construction of CC Street in Haji Mallah School to Sattar Chang.		10000000	10000000	--do--	--do--	-				06 Months
21	Construction of CC Street in Bhandapur Aziz Soomro to Masjid.		10000000	10000000	--do--	--do--	-				06 Months
22	Construction of CC Street in Ward No:5 Ali Ahmed Mallah to Molvi Haji Ahmed Mallah Masjid.		10000000	10000000	--do--	--do--	-				06 Months
23	Construction of CC Street in Ward No:1 Qazia Wah to Mohd Hassan Chawro.		10000000	10000000	--do--	--do--	-				06 Months
24	Construction of CC Street in Ward No:5 Mohammad Khatib, Arab Saleh Rahemoun & Ghulam Rasool Memon to Abdul Haq Bhurgari.		10000000	10000000	--do--	--do--	-				06 Months
25	Construction of CC Street in Ward No:4 Soomro Masjid Razaque Unrani & Haji Ramzan Unrani, Haji Qasim.		10000000	10000000	--do--	--do--	-				06 Months
26	Construction of CC Street in Ward No:4 Abdul Latif Unrani and other streets.		10000000	10000000	--do--	--do--	-				06 Months



	Construction of CC Street in Ward No:5 Kadhan Road to Arbab Ali Ahmed Notiar and other streets.		1000000	1000000	--do--	--do--	-				06 Months
28	Construction of CC Street from Old Mir Wah Bhada road to Abdul Ghafoor Memon Bhandari House Ward No:11 Badin.		1000000	1000000	--do--	--do--	-				06 Months
29	Construction of CC Street Abdul Ghafoor Kumbhar House to Progress School Ward No:11 Badin.		1000000	1000000	--do--	--do--	-				06 Months
30	Construction of CC Street from Khoski Road to Dr. Abdullah Soomro House.		1000000	1000000	--do--	--do--	-				06 Months
31	Construction of CC Street Engineer Noor Mohammad House to Ameen Memon house via Bassar-ul-din Memon Abid Town Ward No:11 Badin.		1000000	1000000	--do--	--do--	-				06 Months
32	Construction of CC Street from Mir Wah Main Nala Road to Nama Yousif Memon House Ward No:11 Badin.		1000000	1000000	--do--	--do--	-				06 Months
33	Construction of CC Street from Seerani Road Mosque to Imtiaz Abro & Faiz Mohammad Shaikh House Ward No:8 Badin.		1000000	1000000	--do--	--do--	-				06 Months
34	Construction of CC Street Niaz Memon House to Karim Bux Ansari House Seerani Road.		1000000	1000000	--do--	--do--	-				06 Months
35	Construction of CC Street from Quaid-E-Azam Road near Haji Umer Memon Shop to Bhurgari House Ward No:12 Badin.		1000000	1000000	--do--	--do--	-				06 Months
36	Construction of CC Street in Marvi Town from Haji Mohammad Soomro Mosque to Marvi Town Ward No:1 Badin.		1000000	1000000	--do--	--do--	-				06 Months
37	Construction of CC Street from Nohria Mahallah to Dr. Nazim Hospiatal Ward No:11 Badin.		1000000	1000000	--do--	--do--	-				06 Months
38	Construction of CC Street Seerani Road to Hancef Mallah house Ward No:7 Badin.		1000000	1000000	--do--	--do--	-				06 Months
39	Construction of CC Street in Pir Malook Shah Kote Ward No:7 Badin.		1000000	1000000	--do--	--do--	-				06 Months

	Construction of CC Street near Water Supply Scheme Phase-II Badin.		1000000	1600000	--do--	--do--	-			06 Months
41	Construction of CC Street from Main Street Haji Hashim Khaskheh Village to Mohd Pux Kamred and Hashim Khaskheh House.		1000000	1000000	--do--	--do--	-			06 Months
42	Construction of CC Street in Bhattal Colony Saleem Khaskheh to Qazia Wah Path.		1000000	1000000	--do--	--do--	-			06 Months
43	Construction of CC Street Abdullah Arain Shop to back side Azem House Ward No:9 Badin.		1000000	1000000	--do--	--do--	-			06 Months
44	Construction of CC Street Chang House to Achar Mallah House Ward No:11 Badin.		1000000	1000000	--do--	--do--	-			06 Months
45	Construction of CC Street from Eid Gah to Ayob Qasar House Ward No:9 Badin.		1000000	1000000	--do--	--do--	-			06 Months
46	Construction of CC Street from Dr. Kousar House to Ilayas Gopang Colony Mosque.		1000000	1000000	--do--	--do--	-			06 Months
47	Construction of CC Street at Village Amjad Bhatti Ward No:5 Badin.		1000000	1000000	--do--	--do--	-			06 Months
48	Construction of CC Street from Seerani Road to Abdullah Mallah House Ward No:8 Badin.		1000000	1000000	--do--	--do--	-			06 Months
49	Construction of CC Street at Village Ramzan Bhatti Ward No:5 Badin.		1000000	1000000	--do--	--do--	-			06 Months
50	Construction of CC Street from Ali Medical Centre to Sadique Ali Jafferi House Ward No:8 Badin.		1000000	1000000	--do--	--do--	-			06 Months
51	Construction of CC Street from Muncer Bhurgari House to Mosque Al-Aqsa Abid Town Badin.		1000000	1000000	--do--	--do--	-			06 Months
52	Construction of CC Street from Engineer Farooque Khaskheh House to Nasar Rajput House.		1000000	1000000	--do--	--do--	-			06 Months
53	Construction of CC Street from Saleh Memon house to Aftab House.		1000000	1000000	--do--	--do--	-			06 Months
54	Construction of CC Street from Mukhtiar Chandio house to Shoukat Shah & Ali Ghulam Chandio House.		1000000	1000000	--do--	--do--	-			06 Months

56	Construction of CC Street from Javed Memon House, Aasim Memon House to Moula Bux House Ilyas Colony.	1000000	1000000	--do--	--do--	-			06 Months
57	Construction of CC Street from Seerani Bus Stop to Asghar Shah House & other Streets.	1000000	1000000	--do--	--do--	-			06 Months
58	Construction of CC Street from Civil Hospital Road to Pir Aali Shah Kote Ward No:8 Badin.	1000000	1000000	--do--	--do--	-			06 Months
59	Construction of CC Street from Nabi Bux Kalthoro House to Haji Faiz Mohammad House Ward No:14 Badin.	1000000	1000000	--do--	--do--	-			06 Months
60	Construction of CC Street Main Khoski Road Ashraf Soomro & Ghulam Bhugari House Badin.	1000000	1000000	--do--	--do--	-			06 Months
61	Construction of CC Streets in Ilyas Gopang Colony Ward No:11 Badin.	1000000	1000000	--do--	--do--	-			06 Months
62	Construction of CC Street in Peroon Chang House to Ali Mallah House Ward No:6 Badin & other Streets.	1000000	1000000	--do--	--do--	-			06 Months
63	Construction of CC Street from Food Office to Bachal Butcher House.	1000000	1000000	--do--	--do--	-			06 Months
64	Construction of CC Street from Kadhian Rangers Head Quarter to Haji Yousif Rahmoon House to Ali Nawaz Whandhani House.	1000000	1000000	--do--	--do--	-			06 Months
65	Construction of CC Street Hlaque Colony Main Chowk to Dr. Afzal Hanif Nohrio House.	1000000	1000000	--do--	--do--	-			06 Months
66	Construction of CC Street from Aadi Town Pucca Road to Haji Moosa Memon House Ward No:11 Badin.	1000000	1000000	--do--	--do--	-			06 Months
67	Construction of CC Street from Mehmoodi Madrsa to Abdul Jabbar Memon House Ward No:10 Badin.	1000000	1000000	--do--	--do--	-			06 Months
68	Construction of CC Street from Subzi Mandi Mosque to District Council Pucca Road.	1000000	1000000	--do--	--do--	-			06 Months
69	Construction of CC Street from Allah Wala Chowk to Mohammad Hassan Nohrio House.	1000000	1000000	--do--	--do--	-			06 Months
69	Construction of CC Street from Abdul Latif Chang to Ali Ahmed Chang.	1000000	1000000	--do--	--do--	-			06 Months

71	Construction of CC Street from Salch Bohar House to GPS Itfaqe Colony.		1000000	1000000	--do--	--do--	-			06 Months
72	Construction of CC Street from Abdul Ghafoor Hospital to Bashir Mallah House.		1000000	1000000	--do--	--do--	-			06 Months
73	Construction of CC Street in Itfaqe Colony @ different places.		1000000	1000000	--do--	--do--	-			06 Months
74	Construction of CC Street from Dr. Abdul Ghafoor Memon Clinic to Sahib Dino Shaikh House.		1000000	1000000	--do--	--do--	-			06 Months
75	Construction of CC Street from Masroor Memon House to Qadir Bux House & other Streets.		1000000	1000000	--do--	--do--	-			06 Months
76	Construction of CC Street in Abid Town at different places.		1000000	1000000	--do--	--do--	-			06 Months
77	Construction of CC Street in Irrigation Colony from Anwar Shah House to PAF Road.		1000000	1000000	--do--	--do--	-			06 Months
78	Construction of CC Street at Ali Town near Ramzan Mandhro House.		1000000	1000000	--do--	--do--	-			06 Months
79	Construction of CC Street from Dr. Kamil House & other Streets.		1000000	1000000	--do--	--do--	-			06 Months
80	Construction of CC Street in Memon Muhallah Kadhan City.		1000000	1000000	--do--	--do--	-			06 Months
81	Construction of CC Street in Khatti Muhallah Kadhan City.		1000000	1000000	--do--	--do--	-			06 Months
82	Brick Pavement from Main Bypass Gulshan Naeem to Azcem House Ward No:11 Badin.		1000000	1000000	--do--	--do--	-			06 Months
83	Brick Pavement from Hyderabad Main Road to Noor Mohammad Mallah Ward No:13 near Total Petrol Pump Badin.		1000000	1000000	--do--	--do--	-			06 Months
84	Brick Pavement in Mallah Muhallah Ward No:14 near Family Planning Hospital Badin.		1000000	1000000	--do--	--do--	-			06 Months

86	Brick Pavement from Secrami Road opposite Musafar Khana Gopang Mahallah Ward No:7 Badin. Brick Pavement from Civil Hospital Road opposite Islamia Collage to Manzoor Iqbal house & other House Ward No:8 Badin Phul Khan.	1000000	1000000	1000000	--do--	--do--	-	06 Months
87	Brick Pavement from Civil Hospital Road to Abdul Qayoom Chang House Ward No:9 Badin.	1000000	1000000	1000000	--do--	--do--	-	06 Months
88	Brick Pavement from Bypass Road to Juman Mallah House Ward No:11 Badin near Gulshan Naeem Marriage Hall.	1000000	1000000	1000000	--do--	--do--	-	06 Months
89	Brick Pavement in Shaifi Mohd Mallah Ward No:11 Badin.	1000000	1000000	1000000	--do--	--do--	-	06 Months
90	Brick Pavement in Bhandra Par Aziz Soomro Muhallah Ward No:06 Badin.	1000000	1000000	1000000	--do--	--do--	-	06 Months
91	Brick Pavement from Hyderabad bypass to Asghar Mandhro House.	1000000	1000000	1000000	--do--	--do--	-	06 Months
92	Brick Pavement in Pirdos Colony @ Mohammad Rahim Bhatti to Aqil Bhatti House.	1000000	1000000	1000000	--do--	--do--	-	06 Months
93	Brick Pavement from Madarsa Mebazim Jabal to Bahadar Khokher House and other streets.	1000000	1000000	1000000	--do--	--do--	-	06 Months
94	Brick Pavement from Civil Hospital Road to Noor Mohammad Mallah House Ward No:8 Badin.	1000000	1000000	1000000	--do--	--do--	-	06 Months
95	Brick Pavement from Tando Bago Road to Fatch Bhopo Village.	1000000	1000000	1000000	--do--	--do--	-	06 Months
96	Brick Pavement from Fatch Bhopo Village to Moosa Soomro Village.	1000000	1000000	1000000	--do--	--do--	-	06 Months
97	Brick Pavement from Qazia Wah to Master Chatan Mal House & Other Streets near Army Sugar Mill.	1000000	1000000	1000000	--do--	--do--	-	06 Months
98	Brick Pavement from Ishque Kumbhar Shop Khoski Road to Akbar Shah House Cantt. Road Ward No:4 Badin.	1000000	1000000	1000000	--do--	--do--	-	06 Months

	Brick Pavement from Seerani Road to Sindh Sawai Ashrim Badin.	1000000	1000000	--do--	--do--	-			06 Months
100	Brick Pavement from Dr. Hussain Bux House, Shahzad Memnon House & Other House Ward No-11Badin.	1000000	1000000	--do--	--do--	-			06 Months
101	Construction of Surface Drain from Abdul Rahim Shaikh House to Phul Khan Nala.	1000000	1000000	--do--	--do--	-			06 Months
102	Construction of Surface Drain from Malook Shah House Civil Hospital Road in Phul Khann.	1000000	1000000	--do--	--do--	-			06 Months
103	Construction/Repair of Surface Drain & RCC Slab from Waseem Memnon House, Sabir Ali Memnon House & others.	1000000	1000000	--do--	--do--	-			06 Months
104	Construction of Compound Wall of Graveyard Haji Ahmed Mallah.	1000000	1000000	--do--	--do--	-			06 Months
105	Construction of Compound Wall of Gujrati Graveyard near Water Supply.	1000000	1000000	--do--	--do--	-			06 Months
106	Earth Filling Compound Wall at Eid Gah Kadhan City.			--do--	--do--	-			
107	Construction of Compound Wall of Bukhari Olhya near Police Post Seerani.	1000000	1000000	--do--	--do--	-			06 Months



Municipal Engineer

Municipal Committee Badin

Chief Municipal Officer

Municipal Committee Badin

Administrator

Municipal Committee Badin