

**OFFICE OF THE  
EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION SUKKUR PH: 071-9310103**

Fax # 071-9310101.

Email:- XienProvBuildingsSukkur@gmailali.com

**No. TC/G-55/ 460 of 2016 Sukkur dated: 11 - 04 .2016**

The Sealed Tender's are invited from interested bidders/contractors/firms and companies as well as suppliers on standared bidding documents forms for the prcrument of the following works under SPPRA Rules 2010 (Amended 2013-14).

S. NO.	NAME OF WORK	ESTIMATED COST IN MILLION	EARNEST MONEY.	BIDDING DOCUMENTS FEE.	COMPLETION PERIOD
1-	<b>Establishment of Cattle Colonies with District and Private Participation Phase-I, Cattle Colony @ Khairpur.</b>				
	i)Construction of Shed No:7 (External Drainage & Internal Water Supply).	1.200	0.060	2000	06 Months
	ii)Construction of Shed No:8 (External Drainage & Internal Water Supply).	1.200	0.060	2000	06 Months
	iii)Construction of Shed No:9 (External Drainage & Internal Water Supply).	1.200	0.060	2000	06 Months
	iv)Construction of Shed No:10 (External Drainage & Internal Water Supply).	1.200	0.060	2000	06 Months
	v)Construction of Shed No:11 (External Drainage & Internal Water Supply).	1.200	0.060	2000	06 Months
	vi)Construction of Shed No:12 (External Drainage & Internal Water Supply).	1.200	0.060	2000	06 Months
	vii)Construction of Shed No:13 (External Drainage & Internal Water Supply).	1.200	0.060	2000	06 Months
	viii)Construction of Shed No:14 (External Drainage & Internal Water Supply).	1.200	0.060	2000	06 Months
	ix)Construction of Shed No:15 (External Drainage & Internal Water Supply).	1.200	0.060	2000	06 Months
	x)Construction of Shed No:16 (External Drainage & Internal Water Supply).	1.200	0.060	2000	06 Months
	xi)Construction of Shed No:17 (External Drainage & Internal Water Supply).	1.200	0.060	2000	06 Months
	xii)Construction of Shed No:18 (External Drainage & Internal Water Supply).	1.200	0.060	2000	06 Months
	xiii)Construction of Shed No:19 (External Drainage & Internal Water Supply).	1.200	0.060	2000	06 Months
	xiv)Construction of Shed No:20 (External Drainage & Internal Water Supply).	1.200	0.060	2000	06 Months
	xv)Construction of Shed No:21 (External Drainage & Internal Water Supply).	1.200	0.060	2000	06 Months
	xvi)Construction of Shed No:22 (External Drainage & Internal Water Supply).	1.200	0.060	2000	06 Months
	xvii)Construction of Shed No:23 (External Drainage & Internal Water Supply).	1.200	0.060	2000	06 Months
	xviii)Construction of Shed No:24 (External Drainage & Internal Water Supply).	1.200	0.060	2000	06 Months
	xix)Construction of Shed No:25 (External Drainage & Internal Water Supply).	1.200	0.060	2000	06 Months
	xx)Construction of Main Gate.	1.200	0.060	2000	06 Months
	xxi)External Electrification 19 Nos Sheds.	1.200	0.060	2000	06 Months
3-	<b>Construction of One Court Building @ Pano Akil.</b>				
	i)Construction of Compound Wall.	6.500	0.325	3000	06 Months
4-	<b>Renovation /Rehabilitation of Commissioner Office @ ADC Colony Sukkur.</b>				
	i) Renovation of Ground Floor, First Floor.	15.200	0.760	3000	06 Months

OFFICE INWARD CLARK

NO: 553

DATE: 11-04-16

S. NO.	NAME OF WORK	ESTIMATED COST IN MILLION	EARNST MONEY.	BIDDING DOCUMENTS FEE.	COMPLETION PERIOD
5-	<b><u>Rehabilitation and Re-construction of Residential Buildings in ADC Colony Sukkur</u></b>				
	i) Renovation of "A" Type Quarters.	7.000	0.350	3000	06 Months
	ii) Renovation of "B" Type Quarters.	7.000	0.350	3000	06 Months
	iii) Renovation of "C" Type Quarters.	4.000	0.200	3000	06 Months
	iv) Renovation of "D" Type Quarters.	3.500	0.175	3000	06 Months
	v) Renovation of "D" Type Bungalows.	6.000	0.300	3000	06 Months
	vi) Renovation of "C" Type Bungalows.	6.000	0.300	3000	06 Months
	vii) Construction of Catg: 2nd: Bungalow G.Floor &1st: Floor(I No).	9.100	0.455	3000	06 Months
	viii) Construction of Catg: 2nd: Bungalow G.Floor &1st: Floor (I No).	9.100	0.455	3000	06 Months
6-	<b><u>Construction of Office Cum-Residence for Staff of Enquiries Anti-Corruption Establishment @ Thari Mirwah District Khairpur.</u></b>				
	i) External Development.	3.000	0.150	3000	06 Months
8-	<b><u>Construction of Women Development Complex @ Sukkur.</u></b>				
	i) Construction of Shelter Home Ground Floor (E.I).	1.500	0.075	2000	06 Months
	ii) Construction of Shelter Home Ground Floor (Internal W/S & S/F & Plinth Protection).	7.500	0.375	3000	06 Months
	iii) Construction of Women Dev: Complex E.I.	1.400	0.070	2000	06 Months
	iv) Construction of Women Dev: Complex W/S & S/F & Plinth protection.	7.500	0.375	3000	06 Months
9-	<b><u>Construction of Dargah Sadaruddin Badshah (Rizivi) Situated @ Deh Bakhar Taluka Rohri District Sukkur Phase-I.</u></b>				
	i)Construction of Tomb Internal E.I.	0.385	0.019	500	06 Months
	ii) Construction of Mosque Internal E.I.	0.147	0.007	500	06 Months
	iii) Construction of Mosque Internal W/S & S/F.	0.160	0.008	500	06 Months
	iv) Construction of Office Block Internal W/S & S/F.	0.224	0.011	500	06 Months
	v) Construction of Office Block Internal E.I.	0.200	0.010	500	06 Months
	vi) Construction of Gents Musafir Khana Internal E.I.	0.160	0.008	500	06 Months
	vii) Construction of Gents Musafir Khana Internal W/S & S/F.	0.170	0.009	500	06 Months
	viii) Construction of Ladies Musafir Khana Internal E.I.	0.160	0.008	500	06 Months
10-	<b><u>Strengthening &amp; Improvement of Fish Shrimp Hatcheries in Sindh @ Shikarpur.</u></b>				
	i)Construction of 2nd: Type Bungalow Ground Floor & First Floor.(Balance Work).	9.400	0.470	3000	06 Months
	ii) Boring with 10 H.P. Pump set (Complete).	2.500	0.125	3000	06 Months
	iii) Construction of Internal Road.	5.000	0.250	3000	06 Months
	iv) Construction of Septic Tank.	1.500	0.075	2000	06 Months
11-	<b><u>Establishment of Cotton and Sugarcane Research Institute @ Ghotki.</u></b>				
	i) Construction of Compound Wall i/c Steel Gates.	10.000	0.500	3000	12 Months
12-	M&R to High Court Buldings Sukkur (Administration Block Internal E.I.).	6.300	0.315	3000	03 Months
13-	M&R to Repair & Renovation of Flat No.2 of KMC Civil Hospital Khairpur.	0.500	0.025	1000	03 Months

S. NO.	NAME OF WORK	ESTIMATED COST IN MILLION	EARNST MONEY.	BIDDING DOCUMENTS FEE.	COMPLETION PERIOD
14-	<b><u>M&amp;R to High Court Buildings Sukkur.</u></b>				
	i) Repair of Court No:IV Building Sukkur.(Civil Work & Teak Wood and Other Furniture & Fixture).	8.500	0.425	3000	03 Months
	ii) Repairing and Colouring of Out side Face Lifting.	2.340	0.117	3000	03 Months
	ii) Repairing and Colouring of Out side Face Lifting (Front Side & East Side).	3.100	0.155	3000	03 Months
15-	<b>M/R to District Court Building Sukkur.</b>				
	i) Civil Works.	3.600	0.1800	3000	03 Months
	ii) Affidavit Room Internal E.I.	1.000	0.0500	1500	03 Months
17-	<b><u>M/R to Anti-Corruption Judge Residences District Sukkur.</u></b>				
	i) Civil Works.	1.500	0.0750	2000	03 Months
	ii) Internal E.I.	0.200	0.0100	500	03 Months
19-	<b><u>M/R to District Session Judge Residence Sukkur.</u></b>				
	i) Civil Works.	4.000	0.2000	3000	03 Months
	ii) Internal E.I.	0.200	0.0100	500	03 Months
20-	<b>M&amp;R to District Judge Residence @ Khairpur.</b>	1.000	0.0500	1500	03 Months
21-	<b>M&amp;R to Additional Session Judge B'low 03 Nos Khairpur.</b>	2.490	0.1245	3000	03 Months
22-	<b>M/R to Judge Residence B'low District Khairpur.</b>	0.700	0.0350	1000	03 Months
23-	<b>M/R to District Court Building Ghotki.</b>	0.500	0.0250	1000	03 Months
24-	<b>M/R to Old Court Buildings Ghotki.</b>	0.500	0.0250	1000	03 Months
25-	<b>M/R to Civil Court Building Mirpur Mathelo.</b>	1.000	0.0500	1500	03 Months
26-	<b>M/R to Civil Court Building Ubauro.</b>	0.500	0.0250	1000	03 Months
27-	<b>M/R to Civil Court Building Daharki.</b>	0.500	0.0250	1000	03 Months
28-	<b>M/R to Judicial Lockups District Ghotki.</b>	1.000	0.0500	1500	03 Months
29-	<b>M/R to District/Lower Court Buildings District Ghotki (E.I.).</b>	0.500	0.0250	1000	03 Months
30-	<b>M/R to District &amp; Session Judge Residence Ghotki.</b>	1.000	0.0500	1500	03 Months
31-	<b>M/R to Additional District &amp; Session Judge Residence Ghotki.</b>	0.500	0.0250	1000	03 Months
32-	<b>M/R to Additional District &amp; Session Judge Residence Mirpur Mathelo.</b>	0.500	0.0250	1000	03 Months
33-	<b>M/R to Senior Civil Judge Residence Ubauro.</b>	0.500	0.0250	1000	03 Months
34-	<b>M/R to District &amp; Session Judge Residence District Ghotki.(E.I.).</b>	0.500	0.0250	1000	03 Months
35-	<b>M/R to District &amp; Sesssion Judge Residence @ Shikarpur.</b>	2.000	0.1000	3000	03 Months

**1st: date of Issue and Opening.**

Date of Issue	18-04-2016.
The tender will be received back (2:00 PM) & opened on same date (3:00 PM)	03-05-2016.

**2nd: Date of Issue and Opening.**

Date of Issue	06-05-2016.
The tender will be received back (2:00 PM) & opened on same date (3:00 PM)	20-05-2016.

**Terms & conditions of the tenders**

- i) Registration with Pakistan Engineering Council in the relevant field of specialization of work & to the extent of tender amount each work. Pakistan Engineering Council (PEC Certificate) is not required for works below 4.00 (M).
- ii) Bio-data of Engineers and Technical staff working with the firm.
- iii) Documentary evidence of works executed / works in progress and certificate of satisfactory completion of works by the employers.
- iv) List of work in progress, indicating cost of each work and copy of letter of award of work.
- v) List of machinery and equipment available with documentary evidence of its ownership certificate of Bank showing credit worthiness along with Bank statement.
- vi) Registration with Income Tax Department (NTN Certificate) and copy of C.N.I.C.
- vii) All the contractors/ firms should be registered with Sindh Revenue Board in terms of Rule 46-1(ii) of SPPRA rule (Amended 2014).
- viii) Undertaking on stamp paper that the firm/contractor is not involved in any kind of litigation, department rift, abandoned or un-necessary delay in completion of any work in the government as well as in private organizations.
- ix) Conditional or incomplete tenders will not be entertained.
- x) The bids shall be evaluated on single envelope method of SPPRA rules 2010.
- xi) All the contractors/ firms should be registered with Sindh Revenue Board in terms of Rule 46-1(ii) of SPPRA rule (Amended 2014).
- xii) The approved bids will be subject to stamp duty levied by the government.
- xiii) In case of Holiday and unforeseen circumstances on opening date the bids shall be submitted and opened on the next working day.
- xiv) In case the undersigned or any member of the committee happens to be out of the Headquarter the bids shall be submitted and opened as per the given schedule on the next working day.
- xv) The bidders should submit prescribed amount of earnest money as shown against each work in shape of Call Deposit prepared from the scheduled bank in favour of the undersigned.
- xiv) Affidavit to the effect that the firm / contractor have not been black listed previously by any executing agency.
- xvii) Affidavit to the effect that all documents / particulars / information furnished are true and correct.
- xviii) In case of firm, list of partners / Partnership Deed, giving full particulars of directors/ proprietors or others connected along with power of attorney. In case of being sole proprietors, such undertaking on affidavit be furnished.
- xix) The undersigned and other competent authority reserve the right to reject any one or all the Bids as per provision of SPPRA Rules, 2010.

EXECUTIVE ENGINEER  
PROVINCIAL BUILDINGS DIVISION  
SUKKUR

Copy forwarded with compliments to:-

The P.S to Minister Works & Services Department Government of Sindh Karachi.

The Secretary, Information Technology Government of Sindh, Secretariat No.6 @ Karachi along with copies of NIT's for favour of information and placing them on the Web site of Sindh Government Karachi.

The Director (A&F) SPPRS/3-15 Government of Sindh Public Procurement Regulatory Authority Planning and Development Department Barrack No:08 Sindh Secretariat Court Road Karachi, alongwith soft & hard copy of N.I.T. for favour of information and placing the same on the Web site.

The Director Information Public Relation Department (Advertisement) Block-96 Sindh Secretariat Karachi, for publication in News Paper Specially in leading newspaper (English, Sindhi & Urdu)

The Chief Engineer, Buildings Sukkur, for favour of kind information.


The Superintending Engineer, Provincial Buildings Circle Sukkur, for favour of kind information.

The Executive Engineer, Provincial Buildings Division Larkana/ Shaheed Benazir Abad (Nawabshah), for information and publicity.

The Assistant Engineer, Provincial Buildings Sub-Division Sukkur/Ghotki, Shikarpur, Khairpur and Electrical Sub-Division Sukkur, for information and publicity.

The Divisional Accounts Officer/ Drawing Branch & Head Clerk.

Copy to Notice Board.

  
EXECUTIVE ENGINEER  
PROVINCIAL BUILDINGS DIVISION  
SUKKUR



No. E&A (W&S) 3-9/91-2013  
**GOVERNMENT OF SINDH**  
**WORKS & SERVICES DEPARTMENT**

Karachi dated the 18/9<sup>th</sup> September, 2015

**NOTIFICATION**

**NO. E&A (W&S)3-9/91-2013:** With the approval of competent authority, Procurement Committees in terms of Rule-7 of Sindh Public Procurement Rules-2010, is hereby constituted for procurement of "Goods / Works" in the office of the Executive Engineer, Provincial Buildings Division, Sukkur, excluding procuring involving foreign exchange with the following composition:-

- |      |   |          |
|------|---|----------|
| i)   | Executive Engineer<br>Provincial Buildings Division<br>Sukkur           | Chairman |
| ii)  | Divisional Accounts Officer<br>Provincial Buildings Division,<br>Sukkur | Member   |
| iii) | Assistant Engineer,<br>Public Health Engineering Sub-Division,<br>Rohri | Member   |

2. The Functions & Responsibilities of the Committee in terms of Rule-7 & 8 of SPPR-2010- shall be as under:

- Preparing of bidding documents.
- Carrying out Technical as well as Financial Evaluation of the bids.
- Preparing Evaluation report as provided in Rule-45
- Making recommendation for the award of contract to the competent authority, and
- Perform any other function ancillary and identical to the above.

**AIJAZ AHMED MEMON**  
**SECRETARY TO GOVT. OF SINDH**

No. E&A(W&S) 3-9/91-2013

Karachi dated the 18/9<sup>th</sup> September, 2015

A copy is forwarded for information and necessary action to:-

1. The Accountant General, Sindh, Karachi.
2. The Secretary to Govt. of Sindh Public Health Engineering Karachi
3. The Managing Director, SPPRA Karachi
4. The Chief Engineer (Buildings) Sukkur
5. The Deputy Director, PM&E Cell, W&SD
6. The Chairman / Members of the Committee
7. Notification file.

  
**SECTION OFFICER (GENERAL)**  
**FOR SECRETARY TO GOVT. OF SINDH**



**CHIEF ENGINEER (BUILDINGS) GOVERNMENT OF SINDH  
WORKS & SERVICES DEPARTMENT SUKKUR**

NO:CT (B) E.B. 2013-14/221  
Phone No.9310101.-

Dated

30/12/2013

SUBJECT:- Complaint Redressal Committee.

**ORDER.**

In pursuance of rule 31 of Sindh Public Procurements Regulatory Authority 2010 the following Committee is hereby constituted for redressal of the grievances (if any) took place in procurement process, pertaining to Provincial Buildings Division Sukkur.

1.	Superintending Engineer Provincial Buildings Circle Sukkur	Chairman.
2.	District Accounts Officer Sukkur.	Member.
3.	Executive Engineer Provincial Buildings Division Sukkur	Member.
4.	Executive Engineer (Education) Works Division Sukkur	Member (Outsider).

The complaints redressal committee upon receiving a complaint from an aggrieved bidder may be satisfied.

- Prohibit the procurement committee from acting or deciding in a manner, inconsistent with the rules and regulation.
- Annul in whole, or in part, any unauthorized act or decision of the procurement committee; and
- Reverse any decision of the procurement committee or substitute its own decision for such a decision.
- The committee shall announce its decision within seven days. The decision shall be intimated to the bidder and the Authority within three working days by procuring agency. In case of failure of the committee to decide the complaint, the Procuring Agency shall not award the contract.

  
(MUHAMMAD ALI MEMON)  
CHIEF ENGINEER  
BUILDINGS SUKKUR.

**Copy forwarded for information and necessary action:-**

- o The Superintending Engineer Provincial Buildings Circle Sukkur.
- o The Deputy Director (ENF-I) Sindh Public Procurement regulatory Authority Government of Sindh Karachi.
- o The Executive Engineer Provincial Buildings Division Sukkur/Education Works Division Sukkur.
- o The District Accounts Officer Sukkur.

  
CHIEF ENGINEER  
BUILDINGS SUKKUR.

## ANNUAL PROCUREMENT PLAN (FINANCIAL YEAR 2015-16).

Serial No.	Name of scheme & Estimated cost	Quantity (where Applicable).	Estimated Unit Cost Applicable.	Estimate Total Cost.	Funds Allocated.	Source of Funds (ADP/ Non ADP).	Proposed Procurement Method.	Timing of Procurement.				Remarks.
								1st: Quarter.	2nd: Quarter.	3rd: Quarter.	4th: Quarter.	
1	2	3	4	5	6	7	8	9	10	11	12	13
1/938	Establishment of Cattle Colonies with District and Private Participation Phase-I, Cattle Colony @ Khairpur.				74,000 (B)							
	i) Construction of Shed No:7 (External Drainage & Internal Water Supply).	--	1.200	1.200		Provincial ADP	Open Commutative Bidding.	25%	25%	--	--	50%
	ii) Construction of Shed No:8 (External Drainage & Internal Water Supply).	--	1.200	1.200		Provincial ADP	Open Commutative Bidding.	25%	25%	--	--	50%
	iii) Construction of Shed No:9 (External Drainage & Internal Water Supply).	--	1.200	1.200		Provincial ADP	Open Commutative Bidding.	25%	25%	--	--	50%
	iv) Construction of Shed No:10 (External Drainage & Internal Water Supply).	--	1.200	1.200		Provincial ADP	Open Commutative Bidding.	25%	25%	--	--	50%
	v) Construction of Shed No:11 (External Drainage & Internal Water Supply).	--	1.200	1.200		Provincial ADP	Open Commutative Bidding.	25%	25%	--	--	50%
	vi) Construction of Shed No:12 (External Drainage & Internal Water Supply).	--	1.200	1.200		Provincial ADP	Open Commutative Bidding.	25%	25%	--	--	50%
	vii) Construction of Shed No:13 (External Drainage & Internal Water Supply).	--	1.200	1.200		Provincial ADP	Open Commutative Bidding.	25%	25%	--	--	50%
	viii) Construction of Shed No:14 (External Drainage & Internal Water Supply).	--	1.200	1.200		Provincial ADP	Open Commutative Bidding.	25%	25%	--	--	50%
	ix) Construction of Shed No:15 (External Drainage & Internal Water Supply).	--	1.200	1.200		Provincial ADP	Open Commutative Bidding.	25%	25%	--	--	50%
	x) Construction of Shed No:16 (External Drainage & Internal Water Supply).	--	1.200	1.200		Provincial ADP	Open Commutative Bidding.	25%	25%	--	--	50%
	xi) Construction of Shed No:17 (External Drainage & Internal Water Supply).	--	1.200	1.200		Provincial ADP	Open Commutative Bidding.	25%	25%	--	--	50%
	xii) Construction of Shed No:18 (External Drainage & Internal Water Supply).	--	1.200	1.200		Provincial ADP	Open Commutative Bidding.	25%	25%	--	--	50%
	xiii) Construction of Shed No:19 (External Drainage & Internal Water Supply).	--	1.200	1.200		Provincial ADP	Open Commutative Bidding.	25%	25%	--	--	50%
	xiv) Construction of Shed No:20 (External Drainage & Internal Water Supply).	--	1.200	1.200		Provincial ADP	Open Commutative Bidding.	25%	25%	--	--	50%
	xv) Construction of Shed No:21 (External Drainage & Internal Water Supply).	--	1.200	1.200		Provincial ADP	Open Commutative Bidding.	25%	25%	--	--	50%
	xvi) Construction of Shed No:22 (External Drainage & Internal Water Supply).	--	1.200	1.200		Provincial ADP	Open Commutative Bidding.	25%	25%	--	--	50%
	xvii) Construction of Shed No:23 (External Drainage & Internal Water Supply).	--	1.200	1.200		Provincial ADP	Open Commutative Bidding.	25%	25%	--	--	50%




Serial No.	Name of scheme & Estimated cost	Quantity (where Applicable).	Estimated Unit Cost Applicable.	Estimate Total Cost.	Funds Allocated.	Source of Funds (ADP/ Non ADP).	Proposed Procurement Method.	Timing of Procurement.				Remarks.
								1st: Quarter.	2nd: Quarter.	3rd: Quarter.	4th: Quarter.	
1	2	3	4	5	6	7	8	9	10	11	12	13
	xviii)Construction of Shed No:24 (External Drainage & Internal Water Supply).	--	1,200	1,200		Provincia ADP	Open Commutative Bidding.	25%	25%	--	--	50%
	xix)Construction of Shed No:25 (External Drainage & Internal Water Supply).	--	1,200	1,200		Provincia ADP	Open Commutative Bidding.	25%	25%	--	--	50%
	xx)Construction of Main Gate.	--	1,200	1,200		Provincia ADP	Open Commutative Bidding.	25%	25%	--	--	50%
	xxi)External Electrification 19 Nos Sheds.	--	1,200	1,200		Provincia ADP	Open Commutative Bidding.	25%	25%	--	--	50%
3/908	Construction of One Court Building @ Pano Akil.	--			5,000 (M)	Provincia ADP	Open Commutative Bidding.	25%	25%	25%	25%	100%
	i)Construction of Compound Wall.	--	6,500	6,500		Provincia ADP	Open Commutative Bidding.	25%	25%	25%	25%	100%
4/1597	Renovation /Rehabilitation of Commissioner Office @ ADC Colony Sukkur.	--			6.87(M)	Provincia ADP	Open Commutative Bidding.	25%	25%	25%	25%	100%
	i) Renovation of Ground Floor, First Floor.	--	15,200	15,200		Provincia ADP	Open Commutative Bidding.	25%	25%	25%	25%	100%
5/1598	Rehabilitation and Re-construction of Residential Buildings in ADC Colony Sukkur				20.750 (M)	Provincia ADP	Open Commutative Bidding.	25%	25%	25%	25%	100%
	i) Renovation of "A" Type Quarters.	--	7,000	7,000		Provincia ADP	Open Commutative Bidding.	25%	25%	25%	25%	100%
	ii) Renovation of "B" Type Quarters.	--	7,000	7,000		Provincia ADP	Open Commutative Bidding.	25%	25%	25%	25%	100%
	iii) Renovation of "C" Type Quarters.	--	4,000	4,000		Provincia ADP	Open Commutative Bidding.	25%	25%	25%	25%	100%
	iv) Renovation of "D" Type Quarters.	--	3,500	3,500		Provincia ADP	Open Commutative Bidding.	25%	25%	25%	25%	100%
	v) Renovation of "D" Type Bungalows.	--	6,000	6,000		Provincia ADP	Open Commutative Bidding.	25%	25%	25%	25%	100%
	vi) Renovation of "C" Type Bungalows.	--	6,000	6,000		Provincia ADP	Open Commutative Bidding.	25%	25%	25%	25%	100%
	vii) Construction of Catg: 2nd: Bungalow G.Floor &1st: Floor(1 No).	--	9,100	9,100		Provincia ADP	Open Commutative Bidding.	25%	25%	25%	25%	100%
	viii) Construction of Catg: 2nd: Bungalow G.Floor &1st: Floor (1 No).	--	9,100	9,100		Provincia ADP	Open Commutative Bidding.	25%	25%	25%	25%	100%

Serial No.	Name of scheme & Estimated cost	Quantity (where Applicable).	Estimated Unit Cost Applicable.	Estimate Total Cost.	Funds Allocated.	Source of Funds (ADP/ Non ADP).	Proposed Procurement Method.	Timing of Procurement .				Remarks.
								1st: Quarter.	2nd: Quarter.	3rd: Quarter.	4th: Quarter.	
1	2	3	4	5	6	7	8	9	10	11	12	13
6/1580	Construction of Office Cum-Residence for Staff of Enquiries Anti-Corruption Establishment @ Thari Mirwah District Khairpur.				4.763 (M)	Provincial ADP	Open Commutative Bidding.	25%	25%	25%	25%	100%
	i) External Development.	--	3.000	3.000		Provincial ADP	Open Commutative Bidding.	25%	25%	25%	25%	100%
8/1735	Construction of Women Development Complex @ Sukkur.				112.661(M)	Provincial ADP	Open Commutative Bidding.	25%	25%	25%	25%	100%
	i) Construction of Shelter Home Ground Floor (E.I.).	--	1.500	1.500		Provincial ADP	Open Commutative Bidding.	25%	25%	25%	25%	100%
	ii) Construction of Shelter Home Ground Floor (Internal W/S & S/F & Plinth Protection).	--	7.500	7.500		Provincial ADP	Open Commutative Bidding.	25%	25%	25%	25%	100%
	iii) Construction of Women Dev: Complex E.I.	--	1.400	1.400		Provincial ADP	Open Commutative Bidding.	25%	25%	25%	25%	100%
	iiii) Construction of Women Dev: Complex W/S & S/F & Plinth Protection).	--	7.500	7.500		Provincial ADP	Open Commutative Bidding.	25%	25%	25%	25%	100%
9/37	Construction of Dargah Sadaruddin Badshah (Rizvi) Situated @ Deh Bakhar Taluka Rohri District Sukkur Phase-I.				22.304 (M)	Provincial ADP	Open Commutative Bidding.	25%	25%	25%	25%	100%
	i) Construction of Tomb Internal E.I.	--	0.385	0.385		Provincial ADP	Open Commutative Bidding.	25%	25%	25%	25%	100%
	ii) Construction of Mosque Internal E.I.	--	0.147	0.147		Provincial ADP	Open Commutative Bidding.	25%	25%	25%	25%	100%
	iii) Construction of Mosque Internal W/S & S/F.	--	0.160	0.160		Provincial ADP	Open Commutative Bidding.	25%	25%	25%	25%	100%
	iv) Construction of Office Block Internal W/S & S/F.	--	0.224	0.224		Provincial ADP	Open Commutative Bidding.	25%	25%	25%	25%	100%
	v) Construction of Office Block Internal E.I.	--	0.200	0.200		Provincial ADP	Open Commutative Bidding.	25%	25%	25%	25%	100%
	vi) Construction of Gents Musafir Khana Internal E.I.	--	0.160	0.160		Provincial ADP	Open Commutative Bidding.	25%	25%	25%	25%	100%
	vii) Construction of Gents Musafir Khana Internal W/S & S/F.	--	0.170	0.170		Provincial ADP	Open Commutative Bidding.	25%	25%	25%	25%	100%

Serial No.	Name of scheme & Estimated cost	Quantity (where Applicable).	Estimated Unit Cost Applicable.	Estimate Total Cost.	Funds Allocated.	Source of Funds (ADP/ Non ADP).	Proposed Procurement Method.	Timing of Procurement.				Remarks.
								1st: Quarter.	2nd: Quarter.	3rd: Quarter.	4th: Quarter.	
1	2	3	4	5	6	7	8	9	10	11	12	13
	viii) Construction of Ladies Musafir Khana Internal E.L.	--	0.160	0.160		Provincial ADP	Open Commutative Bidding.	25%	25%	25%	25%	100%
	xi) Construction of Langar Khana Internal E.L.	--	0.200	0.200		Provincial ADP	Open Commutative Bidding.	25%	25%	25%	25%	100%
10/953	<b>Strengthening &amp; Improvement of Fish Shrimp Hatcheries in Sindh @ Shikarpur.</b>				30.013 (B).	Provincial ADP	Open Commutative Bidding.	25%	--	--	--	25%
	i) Construction of 2nd: Type Bungalow Ground Floor & First Floor.(Balance Work).	--	9.400	9.400		Provincial ADP	Open Commutative Bidding.	25%	--	--	--	25%
	ii) Boring with 10 H.P. Pump set (Complete).	--	2.500	2.500		Provincial ADP	Open Commutative Bidding.	25%	--	--	--	25%
	iii) Construction of Internal Road.	--	5.000	5.000		Provincial ADP	Open Commutative Bidding.	25%	--	--	--	25%
	iv) Construction of Septic Tank.	--	1.500	1.500		Provincial ADP	Open Commutative Bidding.	25%	--	--	--	25%
11/05	<b>Establishment of Cotton and Sugarcane Research Institute @ Ghotki.</b>				50.000 (M)	Provincial ADP	Open Commutative Bidding.	25%	--	--	--	25%
	i) Construction of Compound Wall i/c Steel Gates.	--	10.000	10.000		Provincial ADP	Open Commutative Bidding.	25%	25%	25%	25%	100%
12-	M&R to High Court Buildings Sukkur (Administration Block Internal E.L.).	--	6.300	6.300		V&R	Open Commutative Bidding.	25%	25%	25%	25%	100%
13-	M&R to Repair & Renovation of Flat No.2 of KMC Civil Hospital Khairpur.	--	0.500	0.500		V&R	Open Commutative Bidding.	25%	25%	25%	25%	100%
14-	<b>M&amp;R to High Court Buildings Sukkur.</b>					V&R	Open Commutative Bidding.	25%	25%	25%	25%	100%
	i) Repair of Court No:IV Building Sukkur.(Civil Work & Teak Wood and Other Furniture & Fixture).	--	8.500	8.500		V&R	Open Commutative Bidding.	25%	25%	25%	25%	100%
	ii) Repairing and Colouring of Out side Face Lifting (Front Side & East Side).	--	3.100	3.100		V&R	Open Commutative Bidding.	25%	25%	25%	25%	100%
15-	M/R to District Court Building Sukkur.	--				V&R	Open Commutative Bidding.	25%	25%	25%	25%	100%

Serial No.	Name of scheme & Estimated cost	Quantity (where Applicable).	Estimated Unit Cost Applicable.	Estimate Total Cost.	Funds Allocated.	Source of Funds (ADP/ Non ADP).	Proposed Procurement Method.	Timing of Procurement .				Remarks.
								1st: Quarter.	2nd: Quarter.	3rd: Quarter.	4th: Quarter.	
1	2	3	4	5	6	7	8	9	10	11	12	13
	i) Civil Works.	--	3.600	3.600		V&R	Open Commutative Bidding.	25%	25%	25%	25%	100%
	ii) Affidavit Room Internal E.I.	--	1.000	1.000		V&R	Open Commutative Bidding.	25%	25%	25%	25%	100%
17-	<u>M/R to Anti-Corruption Judge Residences District Sukkur.</u>					V&R	Open Commutative Bidding.	25%	25%	25%	25%	100%
	i) Civil Works.	--	1.500	1.500		V&R	Open Commutative Bidding.	25%	25%	25%	25%	100%
	ii) Internal E.I.	--	0.200	0.200		V&R	Open Commutative Bidding.	25%	25%	25%	25%	100%
19-	<u>M/R to District Session Judge Residence Sukkur.</u>					V&R	Open Commutative Bidding.	25%	25%	25%	25%	100%
	i) Civil Works.	--	0.400	0.400		V&R	Open Commutative Bidding.	25%	25%	25%	25%	100%
	ii) Internal E.I.	--	0.200	0.200		V&R	Open Commutative Bidding.	25%	25%	25%	25%	100%
20-	M&R to District Judge Residence @ Khairpur.	--	1.000	1.000		V&R	Open Commutative Bidding.	25%	25%	25%	25%	100%
21-	M&R to Additional Session Judge B'low 03 Nos Khairpur.	--	2.490	2.490		V&R	Open Commutative Bidding.	25%	25%	25%	25%	100%
22-	M/R to Judge Residence B'low District Khairpur.	--	0.700	0.700		V&R	Open Commutative Bidding.	25%	25%	25%	25%	100%
23-	M/R to District Court Building Ghotki.	--	0.500	0.500		V&R	Open Commutative Bidding.	25%	25%	25%	25%	100%
24-	M/R to Old Court Buildings Ghotki.	--	0.500	0.500		V&R	Open Commutative Bidding.	25%	25%	25%	25%	100%
25-	M/R to Civil Court Building Mirpur Mathelo.	--	1.000	1.000		V&R	Open Commutative Bidding.	25%	25%	25%	25%	100%
26-	M/R to Civil Court Building Ubauro.	--	0.500	0.500		V&R	Open Commutative Bidding.	25%	25%	25%	25%	100%
27-	M/R to Civil Court Building Daharki.	--	0.500	0.500		V&R	Open Commutative Bidding.	25%	25%	25%	25%	100%
28-	M/R to Judicial Lockups District Ghotki.	--	1.000	1.000		V&R	Open Commutative Bidding.	25%	25%	25%	25%	100%

Serial No.	Name of scheme & Estimated cost	Quantity (where Applicable).	Estimated Unit Cost Applicable.	Estimate Total Cost.	Funds Allocated.	Source of Funds (ADP/ Non ADP).	Proposed Procurement Method.	Timing of Procurement .				Remarks.
								1st: Quarter.	2nd: Quarter.	3rd: Quarter.	4th: Quarter.	
1	2	3	4	5	6	7	8	9	10	11	12	13
29-	M/R to District/Lower Court Buildings District Ghotki (E.I.).	--	0.500	0.500		V&R	Open Commutative Bidding.	25%	25%	25%	25%	100%
30-	M/R to District & Session Judge Residence Ghotki.	--	1.000	1.000		V&R	Open Commutative Bidding.	25%	25%	25%	25%	100%
31-	M/R to Additional District & Session Judge Residence Ghotki.	--	0.500	0.500		V&R	Open Commutative Bidding.	25%	25%	25%	25%	100%
32-	M/R to Additional District & Session Judge Residence Mirpur Mathelo.	--	0.500	0.500		V&R	Open Commutative Bidding.	25%	25%	25%	25%	100%
33-	M/R to Senior Civil Judge Residence Ubauro.	--	0.500	0.500		V&R	Open Commutative Bidding.	25%	25%	25%	25%	100%
34-	M/R to District & Session Judge Residence District Ghotki.(E.I.).	--	0.500	0.500		V&R	Open Commutative Bidding.	25%	25%	25%	25%	100%
35-	M/R to District & Session Judge Residence District Shikarpur.	--	2.000	2.000		V&R	Open Commutative Bidding.	25%	25%	25%	25%	100%

  
 Executive Engineer  
 Provincial Buildings Division  
 Sukkur.