



OFFICE OF THE
EXECUTIVE ENGINEER
HIGHWAY DIVISION
SHAHEED BENAZIR ABAD.

NO. TC/G-55/ **533** Dated: **21/4/2016**
Address: Situated at Near Kazi Ahmed road.
Phone No. 0244-9370133
Fax No. 0244-366648

“TO ACTIVATE ROADS AS ‘SERVICE’ TO PEOPLE
AND TO OPEN UP THE PROVINCE BY MAXIMUM ACCESS”

NOTICE INVITING TENDERS.

Sealed Standard Bidding Documents are Invite from the intrested Bidders / Firms as per SPPRA Rules 2010 of Procurement Advertisement for the following Works.

Sr #	Name of Work	Estimated Cost In (Million)	Earnest Money	Tender Fee	Time Allowed
	<u>LIST ATTACHED SEPARATELY</u>				

CONDITIONS.

- 1.The blank Bid forms will be available at the office of the undersigned Situated at near Kazi Ahmed road Nawabshah during office hours on payment of the tender fee, in Cash (Non refundable) specified against each work on any working day from the date of Publication upto **12.5.16** @ 1.00 p.m.
- 2.The Tenders will be received back on **13.5.16** upto 1.00 p.m & opened on same date @ 1.45 p.m in the presence of interesting Bidders or their authorized representative on same date.
3. Tender documents will be opened in the presence of Procurement Committee approved by the Secretary Works & Service Karachi Sindh.
- 4.a) In case undersigned is out of Head Quarter same will be received and opened on next working day on same timing..
b) In case the tenders are un responded the next dates for issue & opening of tenders will be as under:-
 - i).The tenders will be issued upto **26.5.16** 1.00 p.m and tenders will be received back on **27.5.16** 1.00 pm opened on same date at 1.45 P.M. in the presence of interesting Bidders or their authorized representative on same date.
- 5. To participate in Tendering details for eligibility are as under:-**
 - a) Full name permanent address, mobile No. Fax No, E-Mail Address & the organizational; structure.
 - b) Bio Data of Technical Staff Employees & to be made available for working on the project.
 - c) List of scope & approximate cost of works in hand.
 - d) Registration Income Tax Department along with NTN.
 - e) The intending Agency / Firms should have Register / Approved with **Sindh Revenue Board.**
 - f) The intending Agency / Firms have to submit the Affidivit to the effect that his Firm / Agency is not involved in any litigation & left abandoned the work in any Government Department & not black listed.
 - g) Registration with Pakistan Engineering Council in the relevant field of specialization of work (CE 01) (CE 04) & to the Extent of the Tender amount of each work.
6. The earnest money specified would be pledged in the name of Executive Engineer, Highway Division, Shaheed Benazir Abad in the shape of Call Deposit from any Scheduled Bank & must be attached with Bid Documents; otherwise it will not be entertained.
7. If Firm / Partner involved in partnership deed, such details & power of attorney will be submitted on affidavit by the proprietor.
8. Conditional & telegraphic Tender will not be entertained.
9. The procuring Agency may reject all or any Bids or proposals at any time prior to the acceptance of a Bid or proposal, subject to the relevant provision of PPRA Rules.
- 10.The Tender can be seen on SPPRA Website www.pprasindh.gov.pk
- 11.In case of Works costing below Rs. 4.00 Million the conditions at Sr. No. 5 (g) will not applicable.

D.A/AS ABOVE

EXECUTIVE ENGINEER
HIGHWAY DIVISION
SHAHEED BENAZIR ABAD


Copy is forwarded with compliments to:-

- 1 The Secretary to Govt.of Sindh Works and Services Department Karachi for favour of his kind information
- 2 The Secretary Govt.of Sindh Information Technology Secretariat No.6 Karachi for favour of placing the same on web side of Sindh Government
- 3 The Director (A&F) of Sindh. Sindh Public Procurement Regularity Authority Block 8 Sindh Secretariat No.4 Court Road Karachi.
- 4 The Deputy Commissioner Shaheed Benazirabad for favour of kind Information.
5. The Director Public Relation Information Department, Govt. of Sindh, Block N. 96. Sindh Secretariat (Adv. Section) Karachi. alongwith (4) Four Copies for single insertion in 3 leading Newspapers (The News) English (Jang) Urdu, (Kawish) Sindhi and (SOBH) Sindhi.
- 6 The Superintending Engineer Officer Works & Services Shaheed Benazir Abad, for favour of information and necessary approval may kindly be accorded.
- 7 The Assistant Engineer Highway Sub-Division, N'Shah Sakrand/Daulatpur at Kazi Ahmed.
- 8 Notice Board/CB/DB/Divl: Accounts Officer.

EXECUTIVE ENGINEER
HIGHWAY DIVISION
SHAHEED BENAZIR ABAD

LIST OF WORKS

Sr No:	Name of Scheme.	Estimated in (M)	Earnest Money 5%	Tender Fee	Time Allowed
A.D.P SCHEMES					
1	Constt: of road from Varr Sakrand road to Village Ali Khan Brohi mile 0/0-0/5 (1.00 km) (Phase-I) (Actual Length 0/0-1/2).	8.80	440,000	3000/	12 Months
2	Constt: of road from Shah Inayat road to Muhammad Ibrahim Zardari mile 0/0-0/4+440'.	10.60	530,000	3000/	12 Months
3	Constt: of road from Khando road to village Wali Muhammad Jamali & Allah Wassayo Jamali mile 0/0-0/4.	8.40	420,000	3000/	12 Months
4	Constt: of road from Imam Bargah Main Disposal road to Star Colony I/C Various Streets of Society mile 0/0-0/4+330'.	7.20	360,000	3000/	12 Months
5	W/R of road from Trimore road to Saindad Zardari mile 0/0-0/6.	12.30	615,000	3000/	12 Months
6	W/R of road from Saindad Zardari road to connect Trimore road along with Stone Pitching Both Sides (Dhora Portion) mile 0/0-0/6.	13.80	690,000	3000/	12 Months
7	Stone Pitching along with Both Sides of road from Village Laique Zardari, Saindad Zardari to Trimore (Dhora Portion) length 1980 ft.	17.00	850,000	3000/	12 Months
8	Constt: of road from Gupchani Nawaz Dahri road to village Faro Gupchani to Connect Pir Bux Gupchani road mile 0/0-0/6. (Phase-I) (Actual Length 0/0-1/7).	10.850	542,500	3000/	12 Months
9	Constt: of road from Haji Arab Ali Lund to village Haji Soze Ali Birhmani mile 0/0-0/1+550 (Phase-I) (Actual Length 0/0-0/7).	3.40	170,000	3000/	3 Months
10	Recondg: / C.C Topping of road from Nawabshah Sakrand road to Muhammadi Town Ashique Hussain Gorchani House & Various Streets mile 0/0-0/5.	5.650	282,500	3000/	12 Months
11	Constt: of road from 68th Mori Town @ Mile 8/1 to village Muhammad Umar Talpur mile 0/0-0/1+500.	3.40	170,000	3000/	3 Months
12	Recondg: of road Qazi Welfare to Connect Qureshi Welfare Center I/C Street Mile 0/0-0/2+561.	4.00	200,000	3000/	12 Months
13	Constt: of 2' Nos Bridges along Shahbaz Minor @ Gulshan Ibrahim & Mahar Colony Sakrand Bypass Sakrand under Pak MDGs Community Development Programme 2015-16.	2.00	100,000	1000/	12 Months


EXECUTIVE ENGINEER
HIGHWAY DIVISION
SHAHEED BENAZIR ABAD



GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT

Karachi, dated the May, 2013.

NOTIFICATION

No. E&A(W&S)3-9/91/2013: With the approval of competent authority, a Procurement Committee with the following composition, in terms of Rule-7 of Sindh Public Procurement Rules-2010, is hereby constituted for procurement of "Goods & Works" in the office of Executive Engineer, Highways Division, Shaheed Benazirabad, excluding procurement involving foreign exchange:-

- | | | |
|--------|---|-----------|
| i) ✓ | Executive Engineer,
Highways Division,
Shaheed Benazirabad. | Chairman. |
| ii) | Divisional Accounts Officer,
Concerned. | Member |
| iii) ✓ | Assistant Engineer (Senior Most)
Buildings Division,
Shaheed Benazirabad. | Member |

2. The Functions & Responsibilities of the Committee, in term of Rule-8 of SPPR-2010, shall be as under:

- Preparing of bidding documents.
- Carrying out Technical as well as Financial Evaluation of the bids.
- Preparing Evaluation report as provided in Rule-45;
- Making recommendation for the award of contract to the competent authority; and
- Perform any other function ancillary and incidental to the above.


QAZI SHAHID PERVEZ
SECRETARY TO GOVT. OF SINDH

No. E&A(W&S)3-9/91-2013

Karachi dated the 27 May, 2013.

A copy is forwarded for information to:-

- The Accountant General, Sindh, Karachi.
- The Managing Director, SPPRA, Karachi.
- The Chief Engineer (Buildings/Highways), Hyderabad.
- The Superintending Engineer, Works & Services, Shaheed Benazirabad.
- The Deputy Director, PM&E Cell, W&SD.
- The Chairman / Members of the Committee.
- Notification file.


(MUHAMMAD ZAKIR)
SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH

DISTRICT GOVERNMENT SHAHEED BENAZIR ABAD
OFFICE OF THE DISTRICT COORDINATION OFFICER, SHAHEED BENAZIR ABAD.

No: PS/DCO/SBA/ 89/A

/2010, SBA, dated

1-7-10

2010.

NOTIFICATION.

In pursuance to Rule No. 31 of Sindh Public Procurement Rules 2010, the following Complaint Redressal Committee is hereby constituted to address the Complaints of Bidders in the Group of offices of Works & Services Shaheed Benazir Abad.

- i). Executive District Officer, Works & Services Shaheed Benazir Abad Chairman
- ii). District Accounts Officer Shaheed Benazir Abad Member
- iii). An Independent professional from the Relevant field concerning the Procurement process in question to be nominated by the head of (relevant) Procuring agency. Member

(JAMAL MUSTAFA SYED)
DISTRICT COORDINATION OFFICER
SHAHEED BENAZIR ABAD.

Copy for information & necessary action to: -

- ✓ The Secretary to Govt: of Sindh Works & Service Department Karachi.
- ✓ The Chief Engineer Buildings / Highways Department Sindh Hyderabad.
- ✓ The Managing Director, Sindh Public Procurement Regulatory Authority SPPRA Karachi.
- ✓ The Executive District Officer, Works & Services Shaheed Benazir Abad.
- The District Officer, Roads/Buildings/Education Works Shaheed Benazir Abad.
- The District Accounts Officer, Shaheed Benazir Abad.

(Signature)
DISTRICT COORDINATION OFFICER
SHAHEED BENAZIR ABAD.

Guidelines, Regulations for Procurement of Works.

(Annexure A-I)

(Annexure A-I)

PROCUREMENT PLAN (Development / Capital) for the Year 2015-16

Serial No	ADP No	Name of Scheme & Estimated Cost	Allocated Funds	Cost of ongoing works (Expenditure already incurred)	Funds earmarked for ongoing works	Cost of New Works (components)	Funds for Works (c-e)	Nature of Procurement	Method of Procurement	Anticipated /Actual Date of Advertisement	Anticipated /Actual Date of Start	Anticipated /Actual Date of Completion.
	a	b	c	d	e	f	g	h	i	j	k	l
01	1031	PROVISIONAL A.D.P ROADS Widg: / Recond: of road from Channesar Pangrio Mori road to Connect Nawabshah Qazi Ahmed road mile 0/0-3/0	45.00	--	--	--	45.00	National Competitive Bidding	Single Stage One envelope method.	March 2016	April 2016	18 Months
02	1105	Constt: of road from Asian Bank road 3/6 to village Sultan Sethar (to Connect Rahimdad Mari) road mile 0/0-2/4.	14.00	--	--	--	14.00	National Competitive Bidding	=	August 2015	September 2015	12 Months
03	1107	Constt: of road from Jam Sahib Mudd Jamrao road 3/0 to village Muhammad Hassan Chandio via Village Abbas Ali Chandio road mile 0/0-3/1.	15.00	--	--	--	15.00	National Competitive Bidding	=	August 2015	September 2015	12 Months
04	1106	Constt: of road from Ali Akbar Brohi road to village Rahimdad Mari (to Connect Asian Bank) mile 0/0-2/4.	14.00	--	--	--	14.00	National Competitive Bidding	=	August 2015	September 2015	12 Months
05	1170	Constt: of road from Nawabshah Sarhari road (Baksho Jamali) to village Afzal / Mahar Ali Bhangwar UC Gupchani mile 0/0-1/7.	6.600	--	--	--	6.600	National Competitive Bidding	=	March 2016	April 2016	15 Months
06	1171	Constt: of road from Nawabshah Sarhari road to Connect Nawabshah Varr road via Haji Muhammad Bux Brohi Allah Ditto Magsi Jan Muhammad Brohi & Ghulam Hyder Zardari UC Khadhar & Gupchani 0/0-3/2.	13.750	--	--	--	13.750	National Competitive Bidding	=	March 2016	April 2016	15 Months
07	1185	Constt: of road from village Muhammad Khan Sethar & Old village Lal Bux Shahani New village Muhammad Alam Shahani mile 0/0-2/4 Taluka Daur.	12.500	--	--	--	12.500	National Competitive Bidding	=	March 2016	April 2016	15 Months
08	112	DISTT: A.D.P ROADS Constt: of road from Achar Lashari to village Qadir Bux Umrani mile 0/0-0/5.	3.60	--	--	--	3.60	National Competitive Bidding	=	August 2015	September 2015	12 Months
09	122	Constt: of road from Nawabshah Kazi Ahmed road via Ali Murad Mari mile 0/2+330-0/5.	1.00	--	--	--	1.00	National Competitive Bidding	=	August 2015	September 2015	12 Months
10	95	Constt: of road from Bhai Khan Zardari 2/0 to village Sain Bux Chandio Via Village Ranjho Khan Zardari road mile 0/4-1/3.	3.80	--	--	--	3.80	National Competitive Bidding	=	April 2016	May 2016	12 Months
11	96	Constt: of road from Waris Ali Lashari Via Muhammad Ayoub Rajput mile 0/4-1/0.	3.80	--	--	--	3.80	National Competitive Bidding	=	April 2016	May 2016	12 Months
12	144	Recondg: of road in Bunglow of Session Judge I/C inside of Session Court Shaheed Benazir Abad (C.C Topping Work, Compound Wall & Electric Work)	5.00	--	--	--	5.00	National Competitive Bidding	=	April 2016	May 2016	12 Months

Guidelines. Regulations for Procurement of Works.

(Annexure A-1)

PROCUREMENT PLAN (Development / Capital) for the year 2015-16. (Annexure A-1)

Serial No	ADP No	Name of Scheme & Estimated Cost	Allocated Funds	Cost of ongoing works (Expenditure already incurred)	Funds earmarked for ongoing works	Cost of New Works (components)	Funds for Works (c-c)	Nature of Procurement	Method of Procurement	Anticipated /Actual Date of Advertisement	Anticipated /Actual Date of Start	Anticipated /Actual Date of Completion.
	A		c	d	e	f	g	h	i	j	k	l
13		Constt: of road from Varr Sakrand road to Village Ali Khan Brohi mile 0/0-0/5 (1.00 km) (Phase-1) (Actual Length 0/0-1/2).	3.00				3.00	National Competitive Bidding	Single Stage One envelope method.	April 2016	May 2016	12 Months
14		Constt: of road from Shah Inayat road to Muhammad Ibrahim Zardari mile 0/0-0/4+440'.	5.30				5.30	National Competitive Bidding	=	April 2016	May 2016	12 Months
15		Constt: of road from Khando road to village Wahi Muhammad Jamali & Allah Wassayo Jamali mile 0/0-0/4.	3.00				3.00	National Competitive Bidding	=	April 2016	May 2016	12 Months
16		Constt: of road from Imam Bargah Main Disposal road to Star Colony I/C Various Streets of Society mile 0/0-0/4+330'.	3.744				3.744	National Competitive Bidding	=	April 2016	May 2016	12 Months
17		W/R of road from Trimore road to Saindad Zardari mile 0/0-0/6.	6.510				6.510	National Competitive Bidding	=	April 2016	May 2016	12 Months
18		W/R of road from Saindad Zardari road to connect Trimore road along with Stone Pitching Both Sides (Dhora Portion) mile 0/0-0/6.	6.277				6.277	National Competitive Bidding	=	April 2016	May 2016	12 Months
19		Stone Pitching along with Both Sides of road from Village Laique Zardari, Saindad Zardari to Trimore (Dhora Portion) length 1980 Ft.	7.011				7.011	National Competitive Bidding	=	April 2016	May 2016	12 Months
20		Constt: of road from Gupchani Nawaz Dahri road to village Faro Gupchani to Connect Pir Bux Gupchani road mile 0/0-0/6. (Phase-1) (Actual Length 0/0-1/7).	3.989				3.989	National Competitive Bidding	=	April 2016	May 2016	12 Months
21		Constt: of road from Haji Arab Ali Lund to village Haji Soze Ali Birhmani mile 0/0-0/1+550 (Phase-1) (Actual Length 0/0-0/7).	3.500				3.500	National Competitive Bidding	=	April 2016	May 2016	03 Months
22		Recondg: / C.C Topping of road from Nawabshah Sakrand road to Muhammad Town Ashique Hussain Gorchani House & Various Streets mile 0/0-0/5.	2.669				2.669	National Competitive Bidding	=	April 2016	May 2016	12 Months
23		Constt: of road from 68th Mori Town @ Mile 8/1 to village Muhammad Umar Talpur mile 0/0-0/1+500.	3.500				3.500	National Competitive Bidding	=	April 2016	May 2016	03 Months
24		Recondg: of road Qazi Welfare to Connect Qureshi Welfare Center I/C Street Mile 0/0-0/2+561.	1.500				1.500	National Competitive Bidding	=	April 2016	May 2016	12 Months

EXECUTIVE ENGINEER
Procurement Division

PROCUREMENT PLAN (Annexure A-I)
(Annexure A-I) for the year 2015-16.

Serial No	ADP No	Name of Scheme & Estimated Cost	Allocated Funds	Cost of ongoing works (Expenditure already incurred)	Funds earmarked for ongoing works	Cost of New Works (components)	Funds for Works (c-e)	Nature of Procurement	Method of Procurement	Anticipated /Actual Date of Advertisement	Anticipated /Actual Date of Start	Anticipated /Actual Date of Completion.
				d	e	f	g	h	i	j	k	l
25	A 1113	CONSTR: /RECONDG: OF RURAL ROAD OF DISTT: SBA. Constt: of road from Zanwar Sardar Mari road to village Inamuddin Mari mile 0/6-1/0.	50.00	--	--	--	50.00	National Competitive Bidding	Single Stage One envelope method.	August 2015	September 2015	12 Months
26	Do	Recondg: of road from Bucheri Phatak to village Abdul Latif Abbasi mile 1/0-2/5.		--	--	--		National Competitive Bidding	=	August 2015	September 2015	12 Months
27	Do	Constt: of road from Colonel More to Sim Kala South Side to village Rahim Bux Brohi Via Safar Brohi mile 0/6-1/3.		--	--	--		National Competitive Bidding	=	August 2015	September 2015	12 Months
28	Do	Constt: of road from Makhdoom Form Bund to village Lashkari Zardari mile 0/6-1/5.		--	--	--		National Competitive Bidding	=	August 2015	September 2015	12 Months
29	Do	Constt: of road from Hazrat Hour Fakir road at mile 3/0 to Connect Ali Nawaz Khaskheli Via Village Gul Hassan Lashari mile 0/6-1/2.		--	--	--		National Competitive Bidding	=	August 2015	September 2015	12 Months
30	Do	Constt: of road from Nawabshah 60 TH Mile @ Mile 7/0 along Sim Nala to village Ghulam Nabi Mari mile 0/6-1/1+330.		--	--	--		National Competitive Bidding	=	August 2015	September 2015	12 Months
31	Do	Constt: of road from Amir Bux Zardari @ Mile to 0/3 to village Hamid Ali Zardari mile 0/6-1/0.		--	--	--		National Competitive Bidding	=	August 2015	September 2015	12 Months
32	Do	Constt: of road from Ghandia Mori Choudhary Shahnawaz road to village Hamzo Chandio / Hadi Bux Chandio mile 0/6-1/6.		--	--	--		National Competitive Bidding	=	August 2015	September 2015	8 Months
33	Do	Recondg: of road from National Highway to Nebahoo Bhoora mile 1/0-1/6.		--	--	--		National Competitive Bidding	=	August 2015	September 2015	12 Months
34	Do	Constt: of road from Siddique Khaskheli to Connect Khan Muhammad Unar mile 0/3-1/0.		--	--	--		National Competitive Bidding	=	August 2015	September 2015	12 Months
35	Do	Constt: of road from K.B Rind to Dost Pir Graveyard Deh Jamal Keerio mile 0/6-1/0.		--	--	--		National Competitive Bidding	=	August 2015	September 2015	12 Months
36	Do	Recondg: / Constt: of road from Varr- Sarhari to village Sahib Khan Jamali Via Wasayo Jamali mile 0/6-1/1+330.		--	--	--		National Competitive Bidding	=	August 2015	September 2015	12 Months
37	Do	Recondg: of road from Nawabshah Sarhari road to village Shahmir Khan Zardari via Sono Zardari /C Bridge mile 1/0-1/2.		--	--	--		National Competitive Bidding	=	August 2015	September 2015	12 Months

(Annexure A-I)

EXECUTIVE ENGINEER
Highway Division

Shahneel Benazir

PROCUREMENT PLAN (Development / Capital) For the Year 2015-16
(Annexure A-I)

Serial No	ADP No	Name of Scheme & Estimated Cost	Allocated Funds	Cost of ongoing works (Expenditure already incurred)	Funds earmarked for ongoing works	Cost of New Works (components)	Funds for Works (c-e)	Nature of Procurement	Method of Procurement	Anticipated /Actual Date of Advertisement	Anticipated /Actual Date of Start	Anticipated /Actual Date of Completion.
			c	d	e	f	g	h	i	j	k	l
38	A 1112	RECONDG: / CONSTT: OF DISTT: ROAD SBA. Masjid to village Muhammad Khan Laro, Moula Bux Laro I/C Juman Bughio, Allah Rakhio Bughio, Jhandho Bughio, Suleman Laro mile 2/6-4/0. Constt: of road from Essa Pacca Luqman Makrani road at Hala Link to village Bilawal Rind, Hyder Zardari, Saleh Zardari, Mari & Mubarak Brohi mile 0/6-1/5.	115.590	--	--	--	115.590	National Competitive Bidding	Single Stage One envelope method.	August 2015	September 2015	12 Months
40	Do	Constt: of road from Gupchani Shahdaddpur road to village Gul Hassan Siyal Deh Gupchani mile 0/6-1/4.		--	--	--		National Competitive Bidding	=	August 2015	September 2015	12 Months
41	Do	Constt: of road from Bucheri 60 th Mile road to village Ali Nawaz Lund mile 0/6-2/2.		--	--	--		National Competitive Bidding	=	August 2015	September 2015	12 Months
42	Do	Constt: of road from Moro Bandhi road 8/5 to village Miral Shah via Ali Khan Jamali mile 2/6-3/1.		--	--	--		National Competitive Bidding	=	August 2015	September 2015	12 Months
43	Do	Constt: of road from Mir Rukan Minor to village Muhrum Lund via Ghulam Muhammad Dharejo mile 0/0-2/4		--	--	--		National Competitive Bidding	=	August 2015	September 2015	12 Months
44	Do	Constt: of road from Khadhar Varr road to Arab Khaskhell mile 0/0-0/2.		--	--	--		National Competitive Bidding	=	August 2015	September 2015	12 Months
45	Do	Constt: of road from Jamal Khan Mari to village Bulu Khan Jamali via Shahid Raza Jamali & Niaz Brohi Deh 22 Nusrat mile 1/3-2/2.		--	--	--		National Competitive Bidding	=	August 2015	September 2015	12 Months
46	01	Community Development Programme. Constt: of 2 Nos Bridges along Shahbaz Minor @ Gulshan Ibrahim & Mahar Colony Sakrand Bypass Sakrand under Pak MIDGs Community Development Programme 2015-16.	2.00	--	--	--	2.00	National Competitive Bidding	=	April 2016	May 2016	12 Months


(ANNEXTURE A-II)

PROCUREMENT PLAN Non Development

Serial No	Fund Head & Sub Head	Name of Work and break up	Allocated Funds and break up for different locations/sites	Items to be executed	Method of Procurement	Anticipated /Actual Date of Advertisement	Anticipated /Actual Date of Start	Anticipated /Actual Date of Completion.	Remarks
a	b	c	d	e	f	g	h	i	j
01	SC-21019 Highways Roads & Bridges	M/R of VIP road from Sakrand road upto Varr road mile 0/0-0/5 (C.C Topping)	47.937	Repair/ Maintenance	Single Stage One Envelope Procedure method.	April 2016	May 2016	30-06-2016.	
02		M/R Nawabshah Kazi Ahmed road to Nabi Dad Brohi mile 0/0-3/1 (in Reaches).	Do....Do....	April 2016	May 2016	30-06-2016.	
03		M/R Nawabshah Kazi Ahmed road 2/0 to village Budlio Magsti to Khair Shah mile 0/0-1/0 (in Reaches).	Do....Do....	April 2016	May 2016	30-06-2016.	
04		M/R Nawabshah Kazi Ahmed road to Sheen Park/ Zia Ul Hassan Lanjar Street 2 Nos.	Do....Do....	April 2016	May 2016	30-06-2016.	
05		M/R to Bhangwar Colony to Faiz Petrol Pump road to Nawabshah Varr road via Airport Colony 0/0-1/2 (in Reaches).	Do....Do....	April 2016	May 2016	30-06-2016.	
06		M/R road from Old Jam Sahib road to Street Imtiaz Ahmed Wagan road 0/0-0/1+440.	Do....Do....	April 2016	May 2016	30-06-2016.	
07		M/R of road from Damrah road at Rafique Memon House length 400 ft.	Do....Do....	April 2016	May 2016	30-06-2016.	
08		M/R Internal roads of Daur City	Do....Do....	April 2016	May 2016	30-06-2016.	
09		M/R road from Nawabshah 68th Mile road at Mile 7/0 to village Syed Noor Ahmed Shah mile 0/0-1/2 (In Reaches).	Do....Do....	April 2016	May 2016	30-06-2016.	
10		M/R road from Nawabshah Jam Sahib road to village New Gul Baig Mari mile 0/0-0/5 (In Reaches).	Do....Do....	April 2016	May 2016	30-06-2016.	
11		M/R road from Nawabshah Kazi Ahmed road to village Chanesar Zardari Ehsan Zardari & Mashoogue Zardari mile 0/0-0/5+330 (In Reaches).	Do....Do....	April 2016	May 2016	30-06-2016.	
12		M/R road from Nawabshah 60th Mile road to village Saeed Khan Mari mile 0/0-0/3 (In Reaches).	Do....Do....	April 2016	May 2016	30-06-2016.	
13		M/R road from 60th Mile Descart Area road to village Dost Ali Rind mile 0/0-0/2 (In Reaches).	Do....Do....	April 2016	May 2016	30-06-2016.	

EXECUTIVE ENGINEER
Highway Division

14	M/R road from Chapar Khan Khoso to Connect Mitho Jamali road Via Fazul Keerio mile 0/0-2/0 (In Reaches).
15	M/R road from Mashakh Nasri road to village Golo Dahri mile 0/0-2/0 (In Reaches).
16	M/R Sakrand Khadhar road to Adam Brohi mile 0/0-2/1 (In Reaches).
17	M/R of road from Pir Shah Ji Mori to Commando Center mile 0/0-1/4 (In Reaches).
18	M/R Old National Highway to Khar road mile 0/0-2/4 (In Reaches).
19	M/R Kazi Ahmed Sawai Manjhotho road mile 2/0-2/5 (In Reaches).
20	M/R National Highway Aliabad road 1/5 to village Qasim Rahu mile 1/5-2/3 (In Reaches).
21	M/R Shahpur Jahania to Haji Umer Sethar mile 0/3-2/1 (In Reaches).
22	M/R Repair of Culverts of District Shaheed Benazir Abad.


EXECUTIVE ENGINEER
 Highway Division
 Shahed Benazirabad