



# KARACHI WATER & SEWERAGE BOARD

## OFFICE OF THE RESIDENT ENGINEER PIPRI (PUMPING & FILTER) DIVISION

Cell No.0333-2249153

Pipri Filter Plant, near Steel Town, National Highway, Pipri, Bin Qasim.

No. RE/Pipri(P&F)Div./NIT/2015-16/ 89

Dated : 20/04/2016

### **NOTICE INVITING TENDERS**

**(Through Website)**

**(ON ITEM RATE BASIS)**

Sealed Tender is invites single stage – single envelope system as per SPPRA Rules-2010 for the following works :-

**Estimated Cost below One Million**

1.	Name of Works	1). REPLACEMENT OF DEFECTED ELECTRICAL COMPONENTS AT L.T. MOTOR PANEL OF CLEAR WATER MOTORS AT 4 <sup>TH</sup> PHASE PUMP HOUSE, PIPRI (PUMPING & FILTER) DIVISION, KW&SB 2). REPAIR & MAINTENANCE & REPLACEMENT OF DEFECTIVE PARTS OF PUMP NO.3 TYPE B16 D/2 (4.32MGD) AT 40 MGD PUMP HOUSE, PIPRI (PUMPING & FILTER) DIVISION, KW&SB 3). REPAIR & MAINTENANCE & REPLACEMENT OF DEFECTIVE PARTS OF PUMP NO.8 TYPE B16 D/2 (4.32MGD) AT 40 MGD PUMP HOUSE, PIPRI (PUMPING & FILTER) DIVISION, KW&SB 4). REPAIR & MAINTENANCE & REPLACEMENT OF DEFECTIVE PARTS OF PUMP NO.5 TYPE B16 D/2 (4.32MGD) AT 40 MGD PUMP HOUSE, PIPRI (PUMPING & FILTER) DIVISION, KW&SB
2.	Eligibility of Contractor	Bidder / Contractor having NTN / Sales Tax and Contractor should be registered with Sindh Revenue Board in terms of Rule-46(1)(iii) of SPP Rules, 2010 (Amended 2014). Three years Turnover must be attached with the Tender.
3.	Experience of work	Three years Experience Certificate of similar of job must be attached with the Tender
4.	Tender can be Purchased	Tender documents will be available for sale from the office of the Accounts Officer (Revenue), Finance Department, KW&SB having his office at 1 <sup>st</sup> . Floor, KW&SB Head Office, Civic Centre Annex. Building, Gulshan-e-Iqbal, Karachi between 09.00A.M. to 01.00P.M.
5.	Bid Security	02% of the Quoted Amount in shape of Pay Order / Bank Draft in favour of Karachi Water & Sewerage Board.
6.	Tenders Cost of works	1). Rs.1,000/= 2). Rs.1,000/= (Non-refundable in shape of Pay order in 3). Rs.1,000/= favour of KW&SB) 4). Rs.1,000/=



# KARACHI WATER & SEWERAGE BOARD

## OFFICE OF THE RESIDENT ENGINEER PIPRI (PUMPING & FILTER) DIVISION

Cell No.0333-2249153

Pipri Filter Plant, near Steel Town, National Highway, Pipri, Bin Qasim.

No. RE/Pipri(P&F)Div./NIT/2015-16/ 89

Dated : 27/04/2016

### **NOTICE INVITING TENDERS** **(Through Website)** **(ON ITEM RATE BASIS)**

Sealed Tender is invites single stage – single envelope system as per SPPRA Rules-2010 for the following works :-

**Estimated Cost below One Million**

1.	Name of Works	1). REPLACEMENT OF DEFECTED ELECTRICAL COMPONENTS AT L.T. MOTOR PANEL OF CLEAR WATER MOTORS AT 4 <sup>TH</sup> PHASE PUMP HOUSE, PIPRI (PUMPING & FILTER) DIVISION, KW&SB 2). REPAIR & MAINTENANCE & REPLACEMENT OF DEFECTIVE PARTS OF PUMP NO.3 TYPE B16 D/2 (4.32MGD) AT 40 MGD PUMP HOUSE, PIPRI (PUMPING & FILTER) DIVISION, KW&SB 3). REPAIR & MAINTENANCE & REPLACEMENT OF DEFECTIVE PARTS OF PUMP NO.8 TYPE B16 D/2 (4.32MGD) AT 40 MGD PUMP HOUSE, PIPRI (PUMPING & FILTER) DIVISION, KW&SB 4). REPAIR & MAINTENANCE & REPLACEMENT OF DEFECTIVE PARTS OF PUMP NO.5 TYPE B16 D/2 (4.32MGD) AT 40 MGD PUMP HOUSE, PIPRI (PUMPING & FILTER) DIVISION, KW&SB
2.	Eligibility of Contractor	Bidder / Contractor having NTN / Sales Tax and Contractor should be registered with Sindh Revenue Board in terms of Rule-46(1)(iii) of SPP Rules, 2010 (Amended 2014). Three years Turnover must be attached with the Tender.
3.	Experience of work	Three years Experience Certificate of similar of job must be attached with the Tender
4.	Tender can be Purchased	Tender documents will be available for sale from the office of the Accounts Officer (Revenue), Finance Department, KW&SB having his office at 1 <sup>st</sup> . Floor, KW&SB Head Office, Civic Centre Annex. Building, Gulshan-e-Iqbal, Karachi between 09.00A.M. to 01.00P.M.
5.	Bid Security	02% of the Quoted Amount in shape of Pay Order / Bank Draft in favour of Karachi Water & Sewerage Board.
6.	Tenders Cost of works	1). Rs.1,000/= 2). Rs.1,000/= (Non-refundable in shape of Pay order in 3). Rs.1,000/= favour of KW&SB) 4). Rs.1,000/=

7.	Last date of Issuing	W.e.f. 1 <sup>st</sup> . Advertisement date to <b>12/05/2016</b> between 09.00A.M. to 01.00P.M.
8.	Date & Time of submission and Opening of Tender.	Submission of Tender at <b>13/05/2016</b> at 2:00 pm and Opening of Tender at 2:30 pm on same day.
9.	Place of opening.	The Procurement Committee-I, KW&SB at the Office of the Convener / Chief Engineer (IP&D), Room No.5, Block "E", at 9 <sup>th</sup> Mile, Shahrah-e-Faisal, Karsaz, Karachi.
10.	Source of Funding	KW&SB's own fund of current financial year 2015-2016.
11.	Scope of works	For Improvement of Water supply system from 4 <sup>TH</sup> Phase & 40 MGD Pump Houses at Pipri (Pumping & Filter) Division, KW&SB.

**Note:-**

1. Tender can be seen and download from SPPRA website [www.pprasindh.gov.pk](http://www.pprasindh.gov.pk)
2. The participants must quote the rates both in words and figures. Incomplete / Conditional Tenders will not be accepted.
3. In case of any undesirable circumstances arise on the submission / opening Date & Time or if Government declares the Holiday, the Tender shall be submitted / opened on next working day at the same time and venue.
4. The Procuring Agency may reject any bid subject to relevant provision of SPP Rules, 2010 and may cancel the bidding process at any time prior to acceptance of bid or proposal as per Rule-25 of said rules.
5. Conditional bid cannot be accepted.
6. Bid must be in sealed cover and experience certificate for Three years of similar nature of job must be attached with the bid.
7. Specifications and details regarding above jobs can be seen and discussed with Resident Engineer, Pipri (P&F) Division, in Division Office situated at Pipri Filter Plant, near Steel Town, National Highway, Pipri, Bin Qasim at any working day during office hours and **Contact No.:- 0333-2249153** at any working day during office hours.
8. Debarred Contractors bid cannot be accepted.

**KARACHI WATER AND SEWERAGE BOARD**



# KARACHI WATER & SEWERAGE BOARD

## OFFICE OF THE CHIEF ENGINEER (IPD)

Block-B, 9<sup>th</sup> Mile Karsaz, Shakra-e-Faisal, Karachi

Telephone # 99245161

No.KW&SB/CE(IPD)/2013/236

Dated: /5-03-2013

### OFFICE ORDER

In pursuance of Rule-07 of the Sindh Public Procurement Rules, 2010, instruction of SPPRA communicated vide No.Dir(Enf-I)/SPPRA/1-3/(GEN)/12-13/8001, dated: 26-02-2013 and with the approval of Managing Director, KW&SB, Procurement Committee is hereby re-constituted for performing the functions prescribed in Rule-08 of Rules ibid for the works for which evaluation report required to be hoisted on Sindh Public Procurement Authority's Web Site, as under:

S.No	Nominee	Position in P.C
1	Chief Engineer (IPD)	Convener
2	Chief Engineer (Concerned)	Member
3	Representative of D.G (TS) KMC	Member
4	Representative of Finance Advisor, KMC	Member
5	Accounts Officer (Concerned)	Member / Secretary

The office of the Convener / Chief Engineer (IPD), shall be headquarter for Procurement Committee.

The Concerned office of Chief Engineer shall maintain the record of procurement proceedings as required under Rule-9 of SPPRA 2010.

Uniform criteria for assessment of bids shall be used by all the Procurement Committees, to ensure uniformity of assessment of similar items and works.

✓ This modifies the earlier order bearing No.MD/KW&SB/2011/197/L dated:18-06-2011.

This issue with the approval of Managing Director, KW&SB.

Chief Engineer (IPD) 13/3/2013  
KW&SB

#### Copy to:

1. The Managing Director, KW&SB.
2. The All DMD's KW&SB.
3. The All C.E's KW&SB.
4. The Assistant Director (LFA), KW&SB.
5. The P.S to Chairman, KW&SB.
6. The All Accounts Officer, KW&SB.

#### Copy also to:

1. The Administrator, KMC.
2. The Chief Officer / Municipal Commissioner, KMC.
3. The Director General (T.S), KMC.
4. The Financial Advisor, KMC.
5. The Director (C.B) SPPRA, GOS.





KARACHI WATER & SEWERAGE BOARD  
HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT  
PHONE NO. 021 - 99231464 - 021 - 99231463

No. KW&SE/D.M.D/HRD&A/919


Dated: 22-10-2015

OFFICE ORDER

With immediate effect, for compliance of Rule-31 of SPPR, A Complaint Redressal Committee (CRC) is constituted comprising of the following:

- |    |  |                  |
|----|--|------------------|
| 1. | Dy. Managing Director (Finance), KW&SB     | Convener         |
| 2. | Chief Engineer (Korangi), KW&SB            | Member/Secretary |
| 3. | Chief Engineer (Central), KMC              | Member           |
| 4. | Director Administration, KMC               | Member           |
| 5. | Divisional Accounts Officer (South), KW&SB | Member           |

This issues on the recommendation of Dy. Managing Director (TS) KW&SB, Dy. Managing Director (Planning), KW&SB and with the approval of Managing Director, KW&SB.

  
(Syed Shakeel Ahmed)  
Dy. Managing Director (HRD&A)  
KW&SB

DISTRIBUTION

1. Dy. Managing Director (TS) KW&SB
2. Dy. Managing Director (Finance) KW&SB/Convener Committee
3. Dy. Managing Director (Planning) KW&SB
4. Chief Engineer, Korangi, KW&SB/Member/Secretary Committee.
5. Chief Engineer, Central, KMC/Member of the Committee.
6. Director Administration, KMC/Member of the Committee.
7. Divisional Accounts Officer (South) KW&SB
8. Director (IT) KW&SB
9. Director Personnel, KW&SB
10. Director Administration, KW&SB
11. AD (LFA) KW&SB
12. AO (ESTT) KW&SB
13. Office Copy.
14. Master File.

c.c. to Managing Director, KW&SB

Guidelines / Regulations For Procurement of Works:- Pipri (Pumping & Filter) Division for the year 2015-2016

(Annexure-A-II)

(Annexure A-II)

**PROCUREMENT PLAN (Non-Development)**

Sr. No/	Fund Head & Sub Head	Name of Work and Break up	Allocated Funds and Break up for different Locations / sites	Items to be executed	Method of Procurement	Anticipated /Actual Date of Advertisement	Anticipated / Actual Date of Start	Anticipated / Actual Dated of Completion	Remarks
01	6113-41	Rewinding of 150 HP Electric Motor No. 3, 6, and 12 Along With Their Replacement of Defective Electrical & Mechanical Parts at 40MGD Pump House Pipri (P&F) Div.	Rs: 80000000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Date of Work Order	(10) Days after Date of Work Order	
02	6113-41	Emergent Re-winding of 132KW motor of 12.5MGD Deep Well Turbine Pumps Set No. 02 & 03 at 4 <sup>th</sup> Phase Pump house i/c P/F. Electrical Component of Pipri (P&F) Div.	Rs: 80000000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Date of Work Order	(10) Days after Date of Work Order	
03	6113-41	Emergent, Re-winding of 132KW Motor of 12.5MGD Centrifugal Pumps Set No. 02 & 04 at 4 <sup>th</sup> Phase Pump House i/c P/F. Electrical Components of Pipri (P&F) Div.	Rs: 80000000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Date of Work Order	(10) Days after Date of Work Order	
04	6113-43	Servicing & Maintenance of 12.5MGD Weir Pump With 132KW Electric Motor & Replacement of Their Defective Bearing & parts at JBIC Filter Plant Pipri.	Rs: 40000000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Date of Work Order	(10) Days after Date of Work Order	



Guidelines / Regulations For Procurement of Works:- Pipri (Pumping & Filter) Division for the year 2015-2016

(Annexure-A-II)

(Annexure A-II)

**PROCUREMENT PLAN (Non-Development)**

Sr. No/	Fund Head & Sub Head	Name of Work and Break up	Allocated Funds and Break up for different Locations / sites	Items to be executed	Method of Procurement	Anticipated / Actual Date of Advertisement	Anticipated / Actual Date of Start	Anticipated / Actual Dated of Completion	Remarks
A	b	c	d	e	f	j	h	i	j
05	6113-43	Servicing & maintenance of Inlet (302) and out let (303) Penstock Valve with Motorized Gate and Replacement of Electrical Components at JBIC Filter Plant Pipri (P&F) Div.	Rs: 40000000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Date of Work Order	(10) Days after Date of Work Order	
06	6113-43	Providing & Fixing of Street Lights and Replacement of Electrical components at JBIC Filter Plant Pipri (P&F) Div.	Rs: 40000000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Date of Work Order	(10) Days after Date of Work Order	
07	7403-46	Repair & Maintenance of Old Pump House Building at Pipri (P&F) Division	Rs: 23000000/-	E&M (Civil)	Single Stage (One envelop)		As per Date of Work Order	(10) Days after Date of Work Order	
08	7403-46	Removing of Silt at JBIC Filter Plant, Chamber & Drain Nalla inner side and Drain Nalla outer side at Pipri (P & F) Div.	Rs: 23000000/-	E&M (Civil)	Single Stage (One envelop)		As per Date of Work Order	(10) Days after Date of Work Order	
09	7403-46	Removing of Silt 4th MGD Pump House Reservoirs at Pipri (P&F) Division.	Rs: 23000000/-	E&M (Civil)	Single Stage (One envelop)		As per Date of Work Order	(10) Days after Date of Work Order	

Guidelines / Regulations For Procurement of Works:- Pipri (Pumping & Filter) Division for the year 2015-2016

(Annexure-A-II)

(Annexure A-II)

**PROCUREMENT PLAN (Non-Development)**

Sr. No/	Fund Head & Sub Head	Name of Work and Break up	Allocated Funds and Break up for different locations / sites	Items to be executed	Method of Procurement	Anticipated / Actual Date of Advertisement	Anticipated / Actual Date of Start	Anticipated / Actual Dated of Completion	Remarks
A	b	c	d	e	f	j	h	i	j
10	6113-25	Servicing Overhauling of 100HP Electric Motor With Star Delta Starter and Replacement of Their Circuit Breaker at JBIC Filter Plant Pipri (P&F) Div. (Dec. 2015)	Rs: 6500000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Date of Work Order	(10) Days after Date of Work Order	
11	6113-25	Repair, Maintenance and Replacement of the Damaged Pump Volute casing and deteriorated Parts of 12.5MGD Pump No. 06 at Old Pump House Pipri (P&F) Division	Rs: 6500000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Date of Work Order	(10) Days after Date of Work Order	
12	6113-41	Providing & Fixing the defected parts of L. T. Control Panels No 01, 02, 03, & 04 of 132KW Motors of Raw Water 12.5MGD DWT Pumps at 4 <sup>th</sup> Phase Pump House Pipri (P&F) Division.	Rs: 8000000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Date of Work Order	(10) Days after Date of Work Order	
13	6113-25	Repair & Maintenance of Non-Return Valve of Pump No. 03, 05 & 06 at Old Pump House Pipri (P&F) Division.	Rs: 6500000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Date of Work Order	(10) Days after Date of Work Order	



Guidelines / Regulations For Procurement of Works:- Pipri (Pumping & Filter) Division for the year 2015-2016

(Annexure-A-II)

(Annexure A-II)

**PROCUREMENT PLAN (Non-Development)**

Sr. No/	Fund Head & Sub Head	Name of Work and Break up	Allocated Funds and Break up for different Locations / sites	Items to be executed	Method of Procurement	Anticipated /Actual Date of Advertisement	Anticipated / Actual Date of Start	Anticipated / Actual Dated of Completion	Remarks
14	6113-25	Repair & Maintenance of Butterfly Valve of Pump No. 03, 05 & 06 at Old Pump House Pipri (P&F) Division.	Rs: 6500000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Date of Work Order	(10) Days after Date of Work Order	
15	7403-46	Excavation & Laying of UPVC Pipri 0.8" Stop leakages Water into Divert G.K Conduit at Front of 4 <sup>th</sup> Phase Pump House & Removing of silt Chemical Trench at Chemical House at JBIC Filter Plant Pipri (P&F) Division	Rs: 2300000/-	E&M (Civil)	Single Stage (One envelop)		As per Date of Work Order	(10) Days after Date of Work Order	
16	6113-25	Repair, Maintenance of Surge Relief Valves including Replacement the Defective parts Manifold 36" at Old Pump House Pipri (P&F) Div.	Rs: 65000000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Date of Work Order	(10) Days after Date of Work Order	
17	6113-25	Repair, Maintenance and Replacement of deteriorated Parts of 12.5MGD Pump No. 05 at Old Pump House Pipri (P&F) Division	Rs: 6500000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Date of Work Order	(10) Days after Date of Work Order	

Guidelines / Regulations For Procurement of Works:- Pipri (Pumping & Filter) Division for the year 2015-2016

(Annexure-A-II)

(Annexure A-II)

**PROCUREMENT PLAN (Non-Development)**

Sr. No/	Fund Head & Sub Head	Name of Work and Break up	Allocated Funds and Break up for different locations / sites	Items to be executed	Method of Procurement	Anticipated /Actual Date of Advertisement	Anticipated / Actual Date of Start	Anticipated / Actual Dated of Completion	Remarks
a	b	c	d	e	f	j	h	i	j
18	6024-16	Renovation & Rehabilitation of 12.5 MGD Rateau Pump (France) Pump No. 01, & 04 at Old Pump House Pipri (Pumping & Filter) Division, KW&SB.	Rs:100000000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Date of Work Order	(06) Week after Date of Work Order	
19	6024-16	Complete overhauling of 12.5 MGD Rateau Pump (France) Pump No. 02, & 03 at Old Pump House Pipri (Pumping & Filter) Division, KW&SB.	Rs:100000000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Date of Work Order	(06) Week Days after Date of Work Order	
20	6024-16	Repair & Maintenance of 12.5 MGD Rateau Pump (France) Pump No. 05, at Old Pump House Pipri (Pumping & Filter) Division, KW&SB.	Rs:100000000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Date of Work Order	(06) Week after Date of Work Order	
21	6113-47	Re-Painting of Iron Structure of Old Pump house , 4 <sup>th</sup> Phase, 40MGD Pump House and JBC Filter Plant Pipri (P&F) Division.	Rs: 1000000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Date of Work Order	(06) Week after Date of Work Order	

Guidelines / Regulations For Procurement of Works:- Pipri (Pumping & Filter) Division for the year 2015-2016

(Annexure-A-II)

(Annexure A-II)

**PROCUREMENT PLAN (Non-Development)**

Sr. No/	Fund Head & Sub Head	Name of Work and Break up	Allocated Funds and Break up for different Locations / sites	Items to be executed	Method of Procurement	Anticipated /Actual Date of Advertisement	Anticipated / Actual Date of Start	Anticipated / Actual Dated of Completion	Remarks
a	b	c	d	e	f	j	h	i	j
22	6024-16	Repair & Maintenance & Replacement of Defective Parts of Pump No. 02, Type B16-D/2 (4.32MGD) at 40MGD Pump House Pipri (Pumping & Filter) Division, KW&SB.	Rs:1000000000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Date of Work Order	(04) Week after Date of Work Order	
23	6024-16	Repair & Maintenance & Replacement of Defective Parts of Pump No. 03, Type B16-D/2 (4.32MGD) at 40MGD Pump House Pipri (Pumping & Filter) Division, KW&SB.	Rs:1000000000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Date of Work Order	(04) Week after Date of Work Order	
24	6024-16	Repair & Maintenance & Replacement of Defective Parts of Pump No. 04, Type B16-D/2 (4.32MGD) at 40MGD Pump House Pipri (Pumping & Filter) Division, KW&SB.	Rs:1000000000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Date of Work Order	(04) Week after Date of Work Order	
25	6024-16	Repair & Maintenance & Replacement of Defective Parts of Pump No. 05, Type B16-D/2 (4.32MGD) at 40MGD Pump House Pipri (Pumping & Filter) Division, KW&SB.	Rs:1000000000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Date of Work Order	(04) Week after Date of Work Order	

Guidelines / Regulations For Procurement of Works:- Pipri (Pumping & Filter) Division for the year 2015-2016

(Annexure-A-II)

(Annexure A-II)

**PROCUREMENT PLAN (Non-Development)**

Sr. No/	Fund Head & Sub Head	Name of Work and Break up	Allocated Funds and Break up for different Locations / sites	Items to be executed	Method of Procurement	Anticipated /Actual Date of Advertisement	Anticipated / Actual Date of Start	Anticipated / Actual Dated of Completion	Remarks
A	b	C	d	e	f	j	h	i	j
26	6024-16	Repair & Maintenance & Replacement of Defective Parts of Pump No. 06, Type B16-D/2 (4.32MGD) at 40MGD Pump House Pipri (Pumping & Filter) Division, KW&SB.	Rs:1000000000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Date of Work Order	(04) Week after Date of Work Order	
27	6024-16	Repair & Maintenance & Replacement of Defective Parts of Pump No. 08, Type B16-D/2 (4.32MGD) at 40MGD Pump House Pipri (Pumping & Filter) Division, KW&SB.	Rs:1000000000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Date of Work Order	(04) Week after Date of Work Order	
28	6024-16	Repair & Maintenance & Replacement of Defective Parts of Pump No. 09, Type B16-D/2 (4.32MGD) at 40MGD Pump House Pipri (Pumping & Filter) Division, KW&SB.	Rs:1000000000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Date of Work Order	(04) Week after Date of Work Order	
29	6024-16	Repair & Maintenance & Replacement of Defective Parts of Pump No. 10, Type B16-D/2 (4.32MGD) at 40MGD Pump House Pipri (Pumping & Filter) Division, KW&SB.	Rs:1000000000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Date of Work Order	(04) Week after Date of Work Order	

Guidelines / Regulations For Procurement of Works:- Pipri (Pumping & Filter) Division for the year 2015-2016

(Annexure-A-II)

(Annexure A-II)

**PROCUREMENT PLAN (Non-Development)**

Sr. No/	Fund Head & Sub Head	Name of Work and Break up	Allocated Funds and Break up for different Locations / sites	Items to be executed	Method of Procurement	Anticipated /Actual Date of Advertisement	Anticipated / Actual Date of Start	Anticipated / Actual Dated of Completion	Remarks
A	b	C	d	e	f	j	h	i	j
30	6024-16	Repair & Maintenance & Replacement of Defective Parts of Pump No. 11, Type B16-D/2 (4.32MGD) at 40MGD Pump House Pipri (Pumping & Filter) Division, KW&SB.	Rs:1000000000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Date of Work Order	(04) Week after Date of Work Order	
31	6024-16	Repair & Maintenance & Replacement of Defective Parts of Pump No. 12, Type B16-D/2 (4.32MGD) at 40MGD Pump House Pipri (Pumping & Filter) Division, KW&SB.	Rs:1000000000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Date of Work Order	(04) Week after Date of Work Order	
32	6024-16	Providing & Laying of Power Cable for motor No. 4, 9 at 40MGD Pump House Pipri (P&F) Division.	Rs:1000000000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Date of Work Order	(10) Days after Date of Work Order	
33	6024-16	Repair & maintenance of DWT-SNZ-500-48Raw Water Pump No. 03 at 4th Phase Pump House Pipri (P&F) Division	Rs:1000000000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Date of Work Order	(02) week after Date of Work Order	
34	6024-16	Complete Overhauling of DWT-SNZ-500-48Raw Water Pump No. 02 at 4th Phase Pump House Pipri (P&F) Division	Rs:1000000000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Date of Work Order	(02) week after Date of Work Order	

Guidelines / Regulations For Procurement of Works:- Pipri (Pumping & Filter) Division for the year 2015-2016

(Annexure-A-II)

(Annexure A-II)

**PROCUREMENT PLAN (Non-Development)**

Sr. No./	Fund Head & Sub Head	Name of Work and Break up	Allocated Funds and Break up for different locations / sites	Items to be executed	Method of Procurement	Anticipated / Actual Date of Advertisement	Anticipated / Actual Date of Start	Anticipated / Actual Date of Completion	Remarks
A	b	C	d	e	f	j	h	i	j
35	6024-16	Repair & Maintenance of L. T. Motor Control Panel at 40MGD Pump House Pipri (P&F) Division	Rs:1000000000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Date of Work Order	(02) week after Date of Work Order	
36	6024-16	Emergent Rewinding of 150HP Electric Motor No. 2, 4, 6, 7,13,14,12, & 10 of 40MGD Pump House Pipri.	Rs:1000000000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Date of Work Order	(03) week after Date of Work Order	
37	6024-16	Rewinding of Electric Motor 132KW / 177HP Raw Water No. 02, 03, 04, & Clear Water 01, 02, and 04 at 4th Pump House Pipri (P&F) Division	Rs:1000000000/-	Electrical & Mechanical	Single Stage (One envelop)		As per Date of Work Order	(03) week after Date of Work Order	

**ABDUL RAZAK MANSI**  
Resident Engineer  
Pipri (Pumping & Filter) Division  
K.W. & S.B.