



No. XEN/PDMI&E Cell/CT&AD/EOI/2015-16/ 1092

GOVERNMENT OF SINDH
CULTURE, TOURISM & ANTIQUITIES DEPARTMENT
PLANNING, DEVELOPMENT, MONITORING,
IMPLEMENTATION & EVALUATION CELL,
PAK SECRETARIAT, BLOCK NO. 76-A

Karachi dated: 06th May, 2016

**CONSULTING SERVICES FOR PRESERVATION OF OLD CHIEF SESSION
COURT KHAIRPUR REQUEST FOR EXPRESSION OF INTEREST
(EOI)**

1. Planning, Development, Monitoring, Implementation & Evaluation Cell of Culture, Tourism & Antiquities Department, Government of Sindh, invites Expression Of Interest (EOI) from the consultant firms / consultants for the services of designs, drawings, strategies, BOQs with rate analysis and documentations etcetera for the Preservation of Old Chief Session Court Khairpur. Method of selection least cost based will be used under rule 72(i) of SPPRA 2010 (amended 2013).
2. Qualification Criteria / Assessment Score will be based upon on Yes or No system;
 -) 30% Technical Qualification
 -) 70% Financial Evaluation
3. Expression of Interest documents, are available for interested bidders from the date of hoisting on authority's website SPPRA till 25th May 2016 during office hours, in the office of Executive Engineer, PDMI & E Cell, Culture, Tourism & Antiquities Department, Govt. of Sindh, Pak Secretariat, Block – 76-A, Karachi, on payment of Rs.2000/- (Non-refundable) in shape of Pay Order in the favor of Executive Engineer, PDMI & E Cell, Culture, Tourism & Antiquities Department, Government of Sindh.
4. The Expression of Interest, prepared in accordance with the instructions given in the EOI documents, must be reached in the office of Executive Engineer, PDMI & E Cell, Culture, Tourism & Antiquities Department, Govt. of Sindh, Pak Secretariat, Block – 76-A, Karachi, till 26th May, 2016 by 01.00 pm and The EOI/Bid will be opened on the same day at 02.00 pm.
5. EOI Document without call deposit @ Rs. 2.5% of total bid will not be considered.

EXECUTIVE ENGINEER

PDMI & E Cell, Culture, Tourism & Antiquities Department,
Govt of Sindh, Pak Secretariat Block 76/A,
Karachi Ph. & Fax: 021-99206378

EOI DOCUMENT

OFFICE OF THE PDMI&E CELL
CULTURE TOURISM & ANTIQUITIES DEPARTMENT
GOVERNMENT OF SINDH KARACHI
XEN/PDMI&E CELL/CT&AD/EOI/2015-16/

NAME OF SCHEME: - PRESERVATION OF OLD CHIEF COURT SESSION COURT KHAIRPUR

TENDER ISSUED TO M/S: _____

TENDER ISSUANCE DATE _____

MUHAMMAD TANWEER
EXECUTIVE ENGINEER
PDMI&E CELL, CT & AD

MEMORANDUM

- a) General description:- As Above
- b) Estimated cost in millions :- Rs: 0.875(M)
- c) Completion Scheme period of work (Twenty Four) Months

I/ we undertaken hereby tender for providing the consultancy services as per attached schedule of estimated cost for the above work for Rs: _____% to be carried out in accordance with specification, design drawings etc. and instruction of the Engineer/Incharge.

In case my/ our tender is accepted I/we agree to execute the agreement on prescribed format in accordance with PEC/SPPRA, which will be deemed as agreement of the work and do hereby under take to abide by all terms & conditions which are printed in the concerned contract agreement and shall execute agreement on stamp paper at the contract value at my /our risk and cost.

**TERMS AND CONDITIONS OF PRESERVATION OF OLD CHIEF
COURT SESSION COURT KHAIRPUR (CONSULTANCY)**

1. Scope of Work

In order to achieve a successful of site, **Preservation of Old Chief Court Session Court Khairpur (Consultancy)** and its surrounding landscape, following tasks will need to be performed by the consultant.

A. Collection and Documentation of Existing Data.

Survey report of the present building with their surrounding context including:

-) Site and building utilities survey based on observation on site.
-) Identification of weathering deficiencies through observations on site.
-) Measured Drawing of all the existing building on site with initial identification of problem areas.
-) Photographic survey.

B. Analysis of Sites and Design Modifications.

1. Site and building utilities survey of the items identified in **A** with input of structure, Electric, Plumbing and Mechanical Engineers.
2. Report on techniques to be utilized for restoration of woodwork, stonework, flooring, etc.
3. Present Usage/Physical condition
 -) Comparison and identification of changes and additions which the building and site have undergone.
 -) Identification of the reason why these divergences have happened (due to space constraints, modernization)
4. Preparation of drawing of the original building/site.
 -) Preparation of a set of drawing of the original condition of the building.

C. Preparation of Conservation and Restoration Documents for Approval to the, Heritage Committee (if required).

1. Formulation of Present and Future Program Requirement of the Building and Surrounding Landscape based on:
 -) Study of existing Usage of Space and Requirements
 -) Discussions with the staff in charge
 -) Study of international and local standards
 -) Preparation of design brief with input of the staff in charge
2. Conservation plan
Based on Analysis
3. Preparation of sketch design proposals for the building / site and its surrounding landscape for discussion purpose and approval from the heritage committee.

D: Preparation of Design Development Drawings

- 1.Preparation of Design Development Drawing with the input of structural, electrical, plumbing and mechanical engineers to be employed by the architect.
- 2.Prepare from the approved conceptual design, specifications, general definitions for material usage and finishing.
- 3.Submit a revised statement of probable cost based on the covered area of the approved schematic design.
- 4.Prepare the necessary documents and plans for submission to the any other relevant authority.

E: Preparation of Working Drawing

- 1.Prepare form the approved design development document, working drawing, specifications and bill quantities setting forth in detail the work to be done by the contractor
- 2.Preparation of tender document.

F: Construction Phase

- 1.Examine and approve the contractor's schedule of work.
- 2.Finalize the design of finishing materials with the approval of the Secretary Department of PDMI&E CELL/Technical Committee.
3. Prepare color schemes and any further details required to complete the work.

- 4.The architect of his representative shall top-supervise the construction on weekly basis and help determining if the work is proceeding in accordance with the contact documents and instructions.
- 5.Consultant will submit the qualification documents of Engineer and concerned staff to Conservation officer before the execution of work.
- 6.Issue completion certificate to the contractor, if the client so desire.

Seal & Signature
Consultant

EXECUTIVE ENGINEER
PDMI & E Cell, Culture, Tourism & Antiquities
Department, Govt of Sindh, Pak Secretariat Block 76/A,
Karachi Ph. & Fax: 021-99206378

FINANCIAL PROPOSAL

Services to be provided by consultant for the scheme are:

1. Survey, Photography.
2. Prepare of detail drawing, estimates and BOQs with rate analysis where required.
3. Supervision of execution work at various stages to ensure the quality of work.
4. Verification of Contractor's bill before payment
5. Completion certificate
6. Revision of PC-I (if required)
7. Any other responsibility which may deem to be fit as per SPPRA rules.

Ifrom M/ssubmit the financial proposal @% of estimated cost for undertaking the above activities.

STAGES OF PAYMENT

DESCRIPTION OF WORK	%	AMOUNT
A: Collection and Documentation of existing data		
B: Analysis of site and design Modifications.		
C: Preparation of Rehabilitation and restoration documents.		
D: Preparation of Design Development Drawing.		
E: Preparation of Working Drawing.		
F: Construction Phase.		
In Words. _____	TOTAL	

Seal & Signature
Consultant

EXECUTIVE ENGINEER
PDMI & E Cell, Culture, Tourism & Antiquities
Department, Govt of Sindh, Pak Secretariat Block 76/A,
Karachi Ph. & Fax: 021-99206378



**GOVERNMENT OF SINDH
CULTURE, TOURISM & ANTIQUITIES
DEPARTMENT**

NOTIFICATION

NO.SO(G)CT&AD/7-5/2014(Pt-III): With the approval of competent authority, under Rules-67 of Sindh Public Procurement Rules 2010, a Consultant Selection Committee at PDMI&E Cell, Culture, Tourism & Antiquities Department, Government of Sindh is hereby constituted. The members of the Committee are as follow:-

- | | |
|--|---------------------------|
| 1. Mr. Qasim Ali Qasim,
Director, Archaeology & Museum Sindh,
Culture Tourism & Antiquities Department
Govt. of Sindh. | Chairman |
| 2. A Nominee of P&D Department, ✓
Planning & Development Department,
Govt. of Sindh. | Member |
| 3. A Nominee of Finance Department, ✓
Finance Department,
Govt. of Sindh. | Member |
| 4. Mr. Mumtaz Ali Khokhar,
Deputy Director, PDMI&E Cell,
Culture, Tourism & Antiquities Department | Member |
| 5. Executive Engineer, PDMI&E Cell,
Culture, Tourism & Antiquities Department,
Govt. of Sindh | Member / Secretary |

ABDUL KAREEM SOLANGI
Secretary to Govt. of Sindh

NO.SO(G)CT&AD/7-5/2014(Pt-III)

Karachi, dated the 13th January, 2016

A copy is forwarded for information and necessary action to:-

1. Accountant General, Sindh, Karachi
2. PS to Hon'ble Minister Culture & Tourism.
3. PS to Secretary, Finance Department, Govt. of Sindh, Karachi.
4. PS to Secretary, Planning & Development Department, Govt. of Sindh, Karachi.
5. PS to Secretary Culture, Tourism & Antiquities Department, Govt. of Sindh, Karachi.
6. PS to Director General Culture / Managing Director STDC / Director PITHM/ Special Secretary Antiquities.
7. PS to Managing Director, SPPRA, Govt. of Sindh, Karachi
8. PA to Additional Secretary (Antiquities) Culture, Tourism & Antiquities Department, Govt. of Sindh, Karachi.
9. Officer concerned.
10. Notification file.


(R.A BUGTI)

SECTION OFFICER (GEN)
For Secretary to Govt. of Sindh



GOVERNMENT OF SINDH
CULTURE, TOURISM &
ANTIQUITIES DEPARTMENT

NOTIFICATION

No. SO(G)/CT&AD/7-5/2015(PT-III): With the approval of competent authority Culture, Tourism & Antiquities Department, Government of Sindh, under Rule-31(1)(2)(a)(b) & (c) of Sindh Public Procurement Rules 2010, a Redressal Committee to address the grievances and settlement of disputes, a committee is hereby constituted. The member of the Committee are as follows.

- | | |
|--|-------------------------|
| 1. Mr. Manzoor Ahmed Kanasro,
Director General,
Culture, Tourism & Antiquities Department. | Chairman |
| 2. Engr. Zafar Iqbal,
Executive Engineer (S.C.U.G),
Local Govt. Government of Sindh. | Member |
| 3. Representative of AG Office/DAO,
Office of the Accountant General Sindh,
Karachi. | Member |
| 4. Noor Ahmed Memon,
Chairman, Sindhica Academy,
B-24, National Auto Plaza,
Marston Road, Karachi. | Member |
| 5. Mr. Assistant Director Culture (Admin),
Director General Culture Sindh,
Culture, Tourism & Antiquities Department. | Member/Secretary |

Terms of Reference:

- To act as per procedure of SPPRA rule.
- Address the complaints of bidders.
- Prohibit or annual the process of procurement.
- Perform any other function ancillary and incidental related to complaints.


-DR. NIAZ ALI ABBASI-
Secretary to Government of Sindh

NO:SO(G)/CT&AD/7-5/2015(PT-III):

Karachi dated: 10th March, 2015

A copy is forwarded for information and necessary action, to:-

- Accounts General, Sindh Karachi.
- PS to Honorable Minister Culture & Tourism.
- PS to Secretary Culture, Tourism & Antiquities Department, Government of Sindh Karachi.
- PS to Secretary, Local Department, Government of Sindh.
- PS to Director General Culture / Managing Director STDC/Director PITHM/Special Secretary Antiquities.
- PS to Managing Director, SPPRA, Government of Sindh, Karachi.
- PA to Additional Secretary (Admin) Culture, Tourism & Antiquities Department, Government of Sindh,
- Officer concerned.
- Notification File.


(R.A BUGHTI) 10/3/2015
Section Officer (General)
For Secretary to Govt. of Sindh



No.DIR/PDMI&E Cell/CT&AD/PP/2015-16/ 912

GOVERNMENT OF SINDH
CULTURE, TOURISM & ANTIQUITIES DEPARTMENT
PLANNING, DEVELOPMENT, MONITORING,
IMPLEMENTATION & EVALUATION CELL,
PAK SECRETARIAT, BLOCK NO. 76-A
Karachi dated: 25th January, 2016

To,

The Manager (ENF-II),
SPPRA, Government of Sindh,
Karachi.

SUBJECT: **REVISED PROCUREMENT PLAN**

In continuation of this office letter No. DIR/PDMI&ECell/CT&AD/Procurement/2015/766 dated 26th November 2015 (copy attached) I am directed to enclose herewith Revised Procurement Plan (consist of 6 pages) for the financial year 2015-16 due to some technical issues for betterment of work progress etc.

It is therefore requested that Revised Procurement Plan for the financial year 2015-16 may be hoisted on the website of SPPRA as required under rule 11(i).

(MUMTAZ ALI KHOKHAR)
Deputy Director
(Mumtaz Ali Khokhar)
Deputy Director
Planning Dev., Monitoring & Imp. Cell
Culture, Tourism, & Antiquities Deptt.
Government of Sindh
Karachi

C.C to:

1. P.S to Secretary, Culture, Tourism & Antiquities Department, Government of Sindh, Karachi.
2. Copy to Member (All) Procurement Committee.
3. Copy for Display on Notice Board.



ANNUAL PROCUREMENT PLAN

PLANNING, DEVELOPMENT, MONITORING, IMPLEMENTATION & EVALUATION CELL CULTURE TOURISM
& ANTIQUITIES DEPARTMENT GOVERNMENT OF SINDH

(WORKS, GOODS & SERVICES)

FINANCIAL YEAR 2015-16

Sr. No	Description of Procurement	Quantity (Where applicable)	Estimated Unit Cost (Where applicable)	Estimated Total Cost	Funds Allocation			Source of Funds (ADP/Non ADP)	Proposed Procurement Method	Timing of Procurement				Remarks
					Cap:	Rev:	Total			1st Qtr:	2nd Qtr:	3rd Qtr:	4th Qtr:	
1/56	Establishment of Cultural Complex at Rani Kot	---	---	38.941	24.600	6.841	31.441	ADP	Single Stage 02 Envalope	1st	---	---	---	
2/57	Establishment of Museum at Kot Diji.	---	---	38.827	25.513	6.841	32.354	ADP	Single Stage 02 Envalope	1st	---	---	---	
3/58	Construction of Auditorium & Conference Hall at Liaquat Memorial library Karachi (Revised)	---	---	142.906	27.823	27.823	55.646	ADP	Single Stage 02 Envalope	1st	---	---	---	
4/65	Establishment of Cultural Complex and Model Library at New Karachi	---	---	160.468	0.430	4.089	4.519	ADP	Single Stage 02 Envalope	1st	---	---	---	
5/70	Establishment of Abdul Aziz Public Library at Pano Akil	---	---	33.469	11.469	0.000	11.469	ADP	Single Stage 01 Envalope		---	3rd	---	
6/71	Promotion of Cultural Heritage of Sindh through Telecasts, Documentaries, Dramas, Music Schools and National & International Exchange Programms	---	---	59.320	0	5.000	5.000	ADP	Single Stage 02 Envalope	1st	---	---	---	
7/73	Protection, Preservation and Promotion of Protected Archaeological Sites and Monuments in Sindh	---	---	333.860	15.620	19.380	35.000	ADP	Single Stage 02 Envalope	1st	---	---	---	


Sr. No	Description of Procurement	Quantity (Where applicable)	Estimated Unit Cost (Where applicable)	Estimated Total Cost	Funds Allocation			Source of Funds (ADP/Non ADP)	Proposed Procurement Method	Timing of Procurement				Remarks
					Cap:	Rev:	Total			1st Qtr:	2nd Qtr:	3rd Qtr:	4th Qtr:	
8/75	Protection, Preservation, Promotion and Development of World Heritage Site of Makli Hill Monuments, Thatto	---	---	471,882	30,000	5,000	35,000	ADP	Single Stage 02 Envelope	1st	---	---	---	
9/76	Protection, Preservation, Promotion and Development of Bhanbhore Site at Charo, District Thatto.	---	---	255,306	15,000	0,000	15,000	ADP	Single Stage 02 Envelope	1st	---	---	---	
10/77	Documentation of Monuments and Archaeological Sites in Lower Sindh Districts (PC-II) (Thatta, Badin, Mirpurkhas, T.M Khan, Tharparkar, T.A Yar, Sanghar & Umerkot)	---	---	36,306	0,000	9,000	9,000	ADP	Single Stage 02 Envelope	1st	---	---	---	
11/78	Conservation of Heritage Buildings of Press Clubs of Karachi, Thatto and other Press Clubs in historical buildings	---	---	22,124	15,796	0,000	15,796	ADP	Single Stage 02 Envelope	1st	---	---	---	
12/79	Research, Compilation, Consolidation and Printing of History of Sindh.	---	---	51,813	0,000	15,000	15,000	ADP	Single Stage 02 Envelope	1st	---	---	---	
13/81	Sindhi Cultural Village Karachi	---	---	31,344	22,341	1,000	23,341	ADP	Single Stage 02 Envelope	1st	---	---	---	
14/86	Establishment of Motels, Improvement / Renovation of existing Motels/Resorts in Sindh at Sehwan, Thatto including Umerkot	---	---	183,611	12,795	0,000	12,795		Single Stage 01 Envelope		---	---	3rd	
15/87	Establishment of Tourists information Centers at Divisional Headquarters in Sindh.	---	---	34,130	0,000	21,130	21,130	ADP	Single Stage 02 Envelope	1st	---	---	---	
16/88	Construction of Resorts at Baqar Lake	---	---	47,016	26,735	9,781	36,516	ADP	Single Stage 02 Envelope	1st	---	---	---	

Sr. No	Description of Procurement	Quantity (Where applicable)	Estimated Unit Cost (Where applicable)	Estimated Total Cost	Funds Allocation			Source of Funds (ADP/Non ADP)	Proposed Procurement Method	Timing of Procurement				Remarks
					Cap.	Rev.	Total			1st Qtr.	2nd Qtr.	3rd Qtr.	4th Qtr.	
17/93	Establishment of cell for scientific Investigation and Rehabilitation of Traditional Mural Other paintings	---	---	55,141	22,466	5,852	28,318	ADP	Single Stage 02 Envelope	1st	---	---	---	
18/95	Construction of Site Museum & upgradation & promotion of visitors facilities at Makli.	---	---	55,554	25,877	2,422	28,299	ADP	Single Stage 02 Envelope	1st	---	---	---	
20/97	Conservation and Restoration of Old Mukhtarkari Building Shikarpur	---	---	56,041	17,161	11,429	28,590	ADP	Single Stage 02 Envelope	1st	---	---	---	
22/99	Preservation & Restoration of Historical Towns and Villages in Sindh (Khairpur, Tharparkar, Umerkot, Matiari, Shikarpur, Dadu, T.M Khan, S.B.A)	---	---	199,786	15,000	7,940	22,940	ADP	Single Stage 02 Envelope	1st	---	---	---	
23/100	Conservation & Rehabilitation of Hyderabad Pucca Fort.	---	---	412,840	30,240	5,760	36,000	ADP	Single Stage 02 Envelope	1st	---	---	---	
24/104	Consolidation / Improvement of Facilities at Keenjhar Lake Thatta	---	---	51,468	4,745	3,099	7,844	ADP	Single Stage 02 Envelope	1st	---	---	---	
25/105	Establishment of Khairpur State Museum	---	---	55,688	12,875	9,004	21,879	ADP	Single Stage 02 Envelope	1st	---	---	---	
New Schemes														
26/106	Construction of Culture, Tourism & Antiquities Complex at Karachi. (Phase-I)	---	---	450,000	112,500	0,000	112,500	ADP	Single Stage 02 Envelope	---	---	3rd	---	
27/107	Restoration of Vehicle of Mader-e-Millat Fatima Jinnah	---	---	30,000	0	7,500	7,500	ADP	Single Stage 02 Envelope	---	---	3rd	---	
28/108	Re construction of Tomb of Gen: Hosh Mohammad Sheedi at	---	---	20,000	10,000	0,000	10,000	ADP	Single Stage 02 Envelope	---	2nd	---	---	
29/109	Renovation / extension of Sambara Inn Larkana	---	---	40,000	10,000	0,000	10,000	ADP	Single Stage 01 Envelope	---	---	3rd	---	

Sr. No	Description of Procurement	Quantity (Where applicable)	Estimated Unit Cost (Where applicable)	Estimated Total Cost	Funds Allocation			Source of Funds (ADP/Non ADP)	Proposed Procurement Method	Timing of Procurement				Remarks
					Cap.	Rev.	Total			1st Qtr.	2nd Qtr.	3rd Qtr.	4th Qtr.	
30/110	Preservation, Conservation and Restoration of Building of Jufel Hurst Public School	---	---	30,000	10,000	0.000	10,000	ADP	Single Stage 02 Envalope	---	2nd	---	---	
31/111	Conservation of existing Building JMB Girls Secondary School	---	---	40,000	10,000	0.000	10,000	ADP	Single Stage 02 Envalope	---	2nd	---	---	
32/113	Conservation / Restoration / Construction of Masjid Muhammad Bin Qasim Arore, District Sukkur	---	---	30,000	7,500	0.000	7,500	ADP	Single Stage 02 Envalope	---	2nd	---	---	
33/114	Re-Construction of Shah Abdul Latif Library Ratodero	---	---	40,000	10,000	0.000	10,000	ADP	Single Stage 01 Envalope	---		3rd	---	
34/115	Promotion of Tourism activities and Festivals in Sindh.	---	---	30,000	0	7,500	7,500	ADP	Single Stage 02 Envalope	---		3rd	---	
35/116	Interior & Extension Conservation & surface decoration of Khudabad Mosque, Dadu	---	---	40,000	10,000	0.000	10,000	ADP	Single Stage 02 Envalope	---		3rd	---	
36/117	Missing allied facilities at Motel Nagarparkar	---	---	40,000	10,000	0.000	10,000	ADP	Single Stage 02 Envalope	---	2nd	---	---	
37/118	Conversion of Zoo Garden into Natural Science Museum at Tando Muhammad Khan	---	---	5,000	3,000	2,000	5,000	ADP	Single Stage 02 Envalope	---	2nd	---	---	
38/119	Establishment of Shaheed Mohtarma Benazir Bhutto Public Library at Taluka Garhi Khairo	---	---	34,000	8,500	0.000	8,500	ADP	Single Stage 01 Envalope	---		3rd	---	
49/120	Preservation of Old Chief Court session Court Khairpur	---	---	80,000	20,000	0.000	20,000	ADP	Single Stage 02 Envalope	---		3rd	---	

Sr. No	Description of Procurement	Quantity (Where applicable)	Estimated Unit Cost (Where applicable)	Estimated Total Cost	Funds Allocation			Source of Funds (ADP/Non ADP)	Proposed Procurement Method	Timing of Procurement				Remarks
					Cap.	Rev.	Total			1st Qtr.	2nd Qtr.	3rd Qtr.	4th Qtr.	
40/121	Construction of Museum, Library & Allied Facilities at Dargah Sharif Hazrat Allama Mian Ghulam Muhammad Mahesar Kamal Dero at Taluka Gambat.	---	---	60,000	15,000	0,000	15,000	ADP	Single Stage 02 Envelope	---	---	3rd	---	
41/112	Establishment of Model Library at Orangi Town, Karachi.	---	---	25,000	6,500	0,000	6,500	ADP	Single Stage 01 Envelope	---	---	3rd	---	
42/M&R	Rehabilitation/ Renovation of Sir Shah Nawaz Bhutto Memorial Library	---	---	10,000	10,000	0,000	10,000	M&R	Single Stage 02 Envelope	---	2nd	---	---	
43/M&R	Rehabilitation/Renovation of Shamsul Ulema Daudpota Library Hyderabad	---	---	10,000	10,000	0,000	10,000	M&R	Single Stage 02 Envelope	---	2nd	---	---	
44/M&R	Rehabilitation/Renovation of Sachal Sarmast Sindh Government Library Khairpur	---	---	10,000	10,000	0,000	10,000	M&R	Single Stage 02 Envelope	---	2nd	---	---	
45/M&R	Rehabilitation/Renovation of Liaquat Memorial Library Karachi	---	---	10,000	10,000	0,000	10,000	M&R	Single Stage 02 Envelope	---	2nd	---	---	
46/M&R	Rehabilitation/Renovation of Sindh Government Library Mirpurkhas	---	---	10,000	10,000	0,000	10,000	M&R	Single Stage 02 Envelope	---	2nd	---	---	
47/M&R	Rehabilitation / Renovation of Hasrat Mohani Library, Hyderabad	---	---	10,000	10,000	0,000	10,000	M&R	Single Stage 02 Envelope	---	2nd	---	---	
48/M&R	Rehabilitation / Renovation of National Museum of Pakistan Karachi	---	---	15,000	15,000	0,000	15,000	M&R	Single Stage 02 Envelope	---	2nd	---	---	
49/M&R	Rehabilitation / Renovation of Sindh Provincial Museum Hyderabad	---	---	15,000	15,000	0,000	15,000	M&R	Single Stage 02 Envelope	---	2nd	---	---	
50	Conservation, Preservation and Rehabilitation of Mohen Jo Daro	---	---	10,000	10,000	0,000	10,000	Grant-in-Aid	Single Stage 02 Envelope	---	---	3rd	---	
51	Conservation, Preservation and Rehabilitation of Makli Hills	---	---	10,000	10,000	0,000	10,000	Grant-in-Aid	Single Stage 02 Envelope	---	---	3rd	---	

Sr. No	Description of Procurement	Quantity (Where applicable)	Estimated Unit Cost (Where applicable)	Estimated Total Cost	Funds Allocation			Source of Funds (ADP/Non ADP)	Proposed Procurement Method	Timing of Procurement				Remarks
					Cap:	Rev:	Total			1st Qtr:	2nd Qtr:	3rd Qtr:	4th Qtr:	
51	Construction of Chowkundi Grave Yard compound Wall	---	---	4,500	4,500	---	4,500	Grant-in-Aid		2nd				
52	Grant-in-Aid for Quaid-e-Azam museum House, Karachi	---	---	5,000	5,000	---	5,000	Grant-in-Aid	Single Stage 01 Envelope			3rd		
53	Establishment of public library at Kazi Ahmed	---	---	26,566	5,000	---	5,000	ADP	Single Stage 01 Envelope			3rd		
54	Construction of Public Library at Vilage Mir Shorab Khan Mari UC16 Mile Taluka Daur District Shaheed Benazirabad	---	---	41,430	8,000	---	8,000	ADP	Single Stage 01 Envelope			3rd		
55	Construction / Preservation and Rehabilitation of Quaid e Azam Muhammad Ali Jinnah House Museum at Karachi	---	---	59,298	13,616	---	13,616	ADP	Single Stage 02 Envelope			3rd		


Deputy Director
PDM1 & CELL

DEPUTY DIRECTOR
Culture Department
Government of Sindh
Karachi