



OFFICE OF THE  
EXECUTIVE ENGINEER HIGHWAY DIVISION  
JAMSHORO

NO: EEHD/TC/G-55/ 332 /2016.

Jamshoro Dated: 26 / 04 / 2016.

**NOTICE INVITING TENDERS**

Executive Engineer Highway Division Jamshoro invites sealed tenders on Composite Schedule of Rates (CSR) / Item Rate basis or on both from interested contractors/firms. List of works is to be mentioned below.

| Sr. No: | Name of Work  | Estimate Cost | Bid Security | Tender Fee | Time of Completion |
|---------|---|---------------|--------------|------------|--------------------|
| 01      | Improvement of Road from Behar Colony to Qalandari Shop Mile 0/0-0/0+470  | 1.250         | 25000/-      | 1500/-     | 24 Months          |
| 02      | Construction of Road from Police Chowki Khuda Ki Basti to Suleman Brohi House Mile 0/0-0/1+110 Taluka Kotri   | 1.350         | 27000/-      | 1500/-     | 24 Months          |
| 03      | Construction of Road from Shahbaz Hotel to Rind House Khuda Ki Basti Taluka Kotri Mile 0/0-0/1  | 1.500         | 30000/-      | 1500/-     | 24 Months          |
| 04      | Construction of Road Khuda Ki Basti to Muhammad Bux Gadhi Mile 0/0-0/1+110 Taluka Kotri   | 1.500         | 30000/-      | 1500/-     | 24 Months          |
| 05      | Construction of Road / C.C Block from Habib Lighari House to Haji Afzal Lighari House @ Sachal Sarmast Colony Kotri                                   | 1.000         | 20000/-      | 1500/-     | 24 Months          |
| 06      | Construction of Road from Suleman Brohi House to Anwar Deepar House Khuda Ki Basti Mile 0/0-0/1 Taluka Kotri  | 1.000         | 20000/-      | 1500/-     | 24 Months          |
| 07      | Construction of Road / C.C Block Gulshan-e-Masood Gazi to Molai Nooh Khoso House Khuda Ki Basti Taluka Kotri  | 1.500         | 30000/-      | 1500/-     | 24 Months          |
| 08      | Construction of Road / C.C Block & Drain @ Burfat Muhallah / Qumbrani Muhallah / Jessar Muhallah Yousif Baloch Goth & Khaskheli Muhallah Taluka Kotri | 2.500         | 50000/-      | 1500/-     | 24 Months          |
| 09      | Improvement of Road from Al-Barka Bank to Bareja Chowk Kotri Mile 0/0-0/1 Taluka Kotri  | 1.000         | 20000/-      | 1500/-     | 24 Months          |
| 10      | Construction of Road / C.C Block & Drain @ Latief Chowk / Atta Muhammad Bhutta Muhallah / Rab Rakhio Khoso Muhallah & Solangi Muhallah Kotri          | 2.500         | 50000/-      | 1500/-     | 24 Months          |
| 11      | Improvement of Road from Haji Gul Muhammad Mallah House Zarai Tarqiati Bank to Ansari X-Ray @ Kotri Mile 0/0-0/1 I/C Masonry Structure Taluka Kotri   | 2.500         | 50000/-      | 1500/-     | 24 Months          |
| 12      | Construction of Link Road Khanpur Bypass to Village Jan Muhammad Shoro Mile 0/0-0/1 Taluka Kotri  | 1.250         | 25000/-      | 1500/-     | 24 Months          |
| 13      | Construction of Link Road Khanpur to Village Maqbool Shoro Taluka Kotri Mile 0/0-0/1 Taluka Kotri   | 1.250         | 25000/-      | 1500/-     | 24 Months          |
| 14      | Improvement of Road from Sain Bux Shoro Oataque to Mashoq Shoro House @ Village Daboo Shoro Mile 0/0-0/3 Taluka Kotri                                 | 2.500         | 50000/-      | 1500/-     | 24 Months          |
| 15      | Construction of Road / C.C Block and Drain from Shahani Hotel to Main Road Naia Jamshoro Phattak Taluka Kotri   | 1.000         | 20000/-      | 1500/-     | 24 Months          |
| 16      | Construction of Road / C.C Block & Drain @ Bhirya Village Jamshoro Taluka Kotri   | 1.500         | 30000/-      | 1500/-     | 24 Months          |
| 17      | Construction of Road from Hussain Brohi House to Jatoi Muhallah @ Village Abdullah Chawro Jamshoro I/C (3' Span Cuiverts) Taluka Kotri                | 0.500         | 10000/-      | 1500/-     | 24 Months          |
| 18      | Construction of Road / C.C Block Lashari Chowk to Azizullah Narejo House @ Village Pir Bajdi I/C Masonry Structure Taluka Kotri                       | 1.000         | 20000/-      | 1500/-     | 24 Months          |

| Sr, No: | Name of Work   | Estimate Cost | Bid Security | Tender Fee | Time of Completion |
|---------|--|---------------|--------------|------------|--------------------|
| 19      | Construction of Road from Sim Nala to Shadab Nangar Jamshoro @ Mile 0/0-0/2 Taluka Kotri   | 1.000         | 20000/-      | 1500/-     | 24 Months          |
| 20      | Construction of Road / C.C Block from Abdul Razzak Lashari House to Dur Muhammad Nohani House Phase-II Society Jamshoro Taluka Kotri                                       | 1.000         | 20000/-      | 1500/-     | 24 Months          |
| 21      | Improvement of Road from Railway over Head Crossing to Lal Barek Station Road Kotri Mile 0/0-0/1+330 Taluka Kotri  | 1.200         | 24000/-      | 1500/-     | 24 Months          |
| 22      | Construction of Road @ Haji Nawaz Khaskheli Muhallah Petaro Mile 0/0-0/0+500 Taluka Kotri  | 1.000         | 20000/-      | 1500/-     | 24 Months          |
| 23      | Construction of Road from Primary School to Juman Shah Dargah @ Village Abdul Ghafoor Shoro I/C Masonry Structure Mile 0/0-0/2 Taluka Kotri                                | 2.500         | 50000/-      | 1500/-     | 24 Months          |
| 24      | Construction of Road from Nawab Khan Khoso Village to Super Highway Kotri Mile 0/0-0/1 Taluka Kotri  | 1.000         | 20000/-      | 1500/-     | 24 Months          |
| 25      | Rehabilitation of Road from Labour Square to Brohi Village Taluka Kotri District Jamshoro  | 0.200         | 4000/-       | 1000/-     | 12 Months          |
| 26      | Construction of Road / C.C Block & Drains at Khaskheli Muhallah Near Manzoor Brohi Chowk & Sasti Basti Kotri @ Mile 0/1+330-0/3 (Remaining Work)                           | 3.595         | 72000/-      | 2500/-     | 24 Months          |
| 27      | Construction of Road / C.C Block & Drains @ Village Streets Mehboob Colony Taluka Kotri (Remaining Work)   | 3.733         | 75000/-      | 2500/-     | 24 Months          |
| 28      | Construction of Road from Sachal Sarmast Colony @ Mile 0/1+160-0/2+160 (Remaining Work)  | 2.781         | 56000/-      | 2000/-     | 24 Months          |
| 29      | Const. of Road from Rahib Khoso to Siddique Mallah House I/C Streets of Advocate Abdul Hakeem Chandio and Ranjhan Laghari @ Gareebabad Kotri Mile 0/1+230-0/3+230 (R/Work) | 3.000         | 60000/-      | 2500/-     | 24 Months          |
| 30      | Construction of Road from Laki Chashma Road to Village Nawab Khan Lund Mile 0/0-0/1+220  | 2.500         | 50000/-      | 1500/-     | 24 Months          |
| 31      | Construction of Road from Garwari Road to Village Drabhi Mile 0/0-0/2+330  | 3.500         | 70000/-      | 1500/-     | 24 Months          |
| 32      | Rehabilitation of Road from Indus Highway Shah Awais to Golara Mile 3/5-3/6+330  | 2.000         | 40000/-      | 1500/-     | 24 Months          |
| 33      | Construction of Road from Brihmani Road to Dargah Pir Dur Muhammad @ Village Qubi Mile 0/0-0/1+220   | 2.000         | 40000/-      | 1500/-     | 24 Months          |
| 34      | Improvement of Road from Lakha High School to Protective Bund Lakha Mile 0/0-0/1+330   | 2.000         | 40000/-      | 1500/-     | 24 Months          |
| 35      | Construction of Road from Indus Highway to Village Mihal Machi Mile 0/0-0/1  | 2.000         | 40000/-      | 1500/-     | 24 Months          |
| 36      | Improvement of Road from Indus Highway to Village Lakha Mile 0/0+630-0/3+200   | 2.200         | 44000/-      | 1500/-     | 24 Months          |
| 37      | Const. of Road from Allah Bux Palijo House to Girls Primary School Palija Muhallah @ Sann Mile 0/0-0/0+525   | 2.000         | 40000/-      | 1500/-     | 24 Months          |
| 38      | Construction of Road from Ahmed Shah House to Maroof Shah Colony @ Sann Mile 0/0-0/0+550   | 1.700         | 34000/-      | 1500/-     | 24 Months          |
| 39      | Rehabilitation of Road from Indus Highway to Unerpur Mile 1/1-1/3+330  | 4.000         | 80000/-      | 2500/-     | 24 Months          |
| 40      | Rehabilitation of Road from Indus Highway to Budhapur Mile 2/1-2/3+330   | 3.500         | 70000/-      | 2500/-     | 24 Months          |
| 41      | Rehabilitation of Road from Indus High Way to Budhapur Phattak to Village Budhapur Mile 3/1-3/2+330  | 2.500         | 50000/-      | 1500/-     | 24 Months          |
| 42      | Rehabilitation of Road from Budhapur Road to Hazrat Dad Shaheed Mile 0/6-1/1   | 4.000         | 80000/-      | 2500/-     | 24 Months          |
| 43      | Rehabilitation of Road from Panah Mori to Long Charo Mile 0/2-0/4+220  | 3.500         | 70000/-      | 2500/-     | 24 Months          |

| Sr, No: | Name of Work   | Estimate Cost | Bid Security | Tender Fee | Time of Completion |
|---------|--|---------------|--------------|------------|--------------------|
| 44      | Rehabilitation of Road from Ahmed Shah Graveyard to Thango Khan Khoso Mile 0/0-0/2   | 3.000         | 60000/-      | 2000/-     | 24 Months          |
| 45      | Rehabilitation of Road from Indus Highway to Tangyani Mile 2/3-2/4+220   | 2.000         | 40000/-      | 1500/-     | 24 Months          |
| 46      | Construction of Road from Primary School to Patasho Khan Muhallah @ Village Motio Khoso Mile 0/0-0/0+400   | 0.800         | 16000/-      | 1500/-     | 24 Months          |
| 47      | Construction of Approaches for Railway Un-Manned L-Xing No: 12 on Kotri Dadu Section @ Village Ahmed Khan Khaskheli Taluka Manjhand  | 1.750         | 35000/-      | 1500/-     | 12 Months          |
| 48      | Rehabilitation of Road from T.B.Khan City (Bassar Kori Shakh) to Taluka Hospital T.B.K (I/C C/W Repair) Mile 0/0-0/1   | 2.000         | 40000/-      | 1500/-     | 24 Months          |
| 49      | Construction of Road from Wadero Babu Khan Brihmani Machine to Thana Arab Khan Mile 0/01/2   | 20.00         | 400000/-     | 3000/-     | 24 Months          |
| 50      | Construction of Road from Wadero Saleh Muhammad Brihmani Machine to Thana Arab Khan Mile 0/0-1/2 (2.0 KM) Taluka Thana Bula Khan   | 20.00         | 400000/-     | 3000/-     | 24 Months          |
| 51      | Construction of Road from Super Highway @ Mile 50/4 to Village Saboo Khan Palari Mile 0/0-0/6 (1.2 KM)   | 15.00         | 300000/-     | 3000/-     | 24 Months          |
| 52      | Rehabilitation / Improvement of Road from Super Highway @ Mile 41/4 Village Rais Waldidad Johkio Mile 0/0-2/5 (4.2 KM) Taluka Thana Bula Khan                              | 9.100         | 182000/-     | 3000/-     | 24 Months          |
| 53      | Rehabilitation of Road from Mukhi Pump Thana Bula Khan to Mehanda Palari Road I/c Causeway Mile 0/0-3/0 (I.P)  | 5.000         | 100000/-     | 3000/-     | 24 Months          |
| 54      | Rehabilitation / Reconstruction of Road from Hotel Ghulam Jakhro Super Highway @ Mile 58/6 to Village Qaiser Jakhro Mile 0/0-2/7 Taluka Thana Bula Khan                    | 10.00         | 200000/-     | 3000/-     | 24 Months          |
| 55      | Construction Of Road From Larah Wara Machi To Rasool Bux Jamali Mile 0/0-0/3+440' (0.738km).   | 5.979         | 120000/-     | 3000/-     | 24 Months          |
| 56      | Reconditioning Of Road From Absani To Panhyar Village Mile 0/0-0/1+330 (0.30 Km)   | 1.6854        | 33800/-      | 1500/-     | 24 Months          |
| 57      | Reconditioning Of Road From Sehwan Jhangara To Dargah Peer Babar Shair Mile 0/3-1/0 (1.0km)  | 7.500         | 150000/-     | 3000/-     | 24 Months          |
| 58      | Reconditioning Of Road From Bhan Talti To Gadajat Mile 0/0-0/3 (0.60 Km) I/C C.C Block   | 6.000         | 120000/-     | 3000/-     | 24 Months          |
| 59      | Reconditioning Of Road From Talti High School To House Abdul Salam Rajpoot I/C C.C Block Mile 0/0-0/1+400  | 4.614         | 92500/-      | 3000/-     | 24 Months          |
| 60      | Construction Of Road From Sher Shah Soori To Ahmed Khan Brohi Mile 0/0-0/1+220 (0.268 Km)  | 2.577         | 51600/-      | 1500/-     | 24 Months          |
| 61      | Widening / Reconditioning of Road from Sehwan Jhangara to Dargah Peer Babar Shair Mile 0/0-0/1 (0.20 KM)   | 2.327         | 46600/-      | 1500/-     | 24 Months          |
| 62      | Construction Of Road From Ghulam Nabi Chutto To Bhoro Khan Chutto Mile 0/0-0/2+220 (0.40km)  | 4.261         | 85300/-      | 3000/-     | 24 Months          |
| 63      | Construction Of Road From Bhambha Minor To Gulab Jalbani Mile 0/0-0/1+340'(0.305) I/C M/S  | 5.346         | 110000/-     | 3000/-     | 24 Months          |
| 64      | Construction Of Road From I.H.Way To Village Panjhotha 0/5-1/3+240'(1.280 Km) (I/C App: From Sehwan D.C.Way To Near Bus Terminal Sehwan Mile 0/0-0/1+140'(0.234km) I/c M/S | 14.5123       | 290500/-     | 3000/-     | 24 Months          |
| 65      | Construction Of Road From Bhan Manhayoon To Karam Khan Chandio 0/0-0/1+490 (0.350)   | 3.436         | 69000/-      | 3000/-     | 24 Months          |
| 66      | Construction Of Road From Lundi Shakh To Muhammad Ibrahim Kharal 0/0-0/1+390 (0.320km)   | 4.678         | 94000/-      | 3000/-     | 24 Months          |
| 67      | Construction Of Road From Airport Road To Village Manzoor Bozdar Mile 0/0-0/3+330 (0.704km)  | 6.600         | 132000/-     | 3000/-     | 24 Months          |
| 68      | Construction Of Road From I.H.Way Ghulam Hussain Lighari To Sikandar Lighari Mile 0/0-0/2 (0.40 Km)  | 3.711         | 74500/-      | 3000/-     | 24 Months          |

## 2. ELIGIBILITY:

- i) Valid Registration with Pakistan Engineering Council In relevant category and discipline (for contract Small amounting between Rs: 4.00 Million to Rs: 50.00 Million) except for works costing upto Rs: 4.00 million.
- ii) The Bidders offering Bids must be registered with Sindh Revenue Board, prior to offering Bids

## 3. QUALIFICATION:

- (i) List of similar assignments with cost (mention number of projects), under-taken over the past (03) years;
- (ii) Details of equipments, machineries and transport owned / leased / hired by firm / contractor.
- (iii) Financial Statement (summary) and income tax return for the last (2014-2015) years;
- (iv) List of litigation (if any) their nature and status / outcomes;
- (v) Affidavit that firm has never been black listed;
- (vi) Any addition or deletion can be made by procuring agency.

## 4. METHOD OF PROCUREMENT. (Single Stage Single Envelope)

## 5. BIDDING/TENDER DOCUMENTS:

- (i) **ISSUANCE:** Documents will be issued from date of publication to (18/05/2016) at 12.00 Noon, on payment of tender fee (Non- refundable-mentioned against each item in the list).
- (ii) **SUBMISSION:** Last date will be (19/05/2016 at 2:00 P.M).
- (iii) **OPENING:** Will be opened on same Date within one hour (20/05/2016 at 03:00 P.M) of submission of the bids.

## (IV) PLACE(S) OF ISSUANCE, SUBMISSION, INQUIRIES AND OPENING WILL BE:-

**ADDRESS:** Opposite Irrigation Workshop near NADRA Office Main Road Kotri  
**TELEPHONE NO:** 0223-874465  
**E-MAIL ADDRESS:** highwayjamshoro@gmail.com  
**FAX NO:** ---Nil--

## (v) UN-RESPONDED TENDERS WILL BE AGAIN ISSUED / SUBMITTED / OPENED ON FOLLOWING DATES:-

| ATTEMPT | ISSUE DATE              | SUBMISSION          | OPENING DATE        |
|---------|-------------------------|---------------------|---------------------|
| 2 nd    | 03/06/2016 @ 12.00 Noon | 03/06/2016 1:00 P.M | 03/06/2016 3:00 P.M |

6. Funding Position: (Mention the availability of funds and its source).
7. Terms & Conditions.
  - (a) Under following conditions bid will be rejected:-
    - (i) Conditional, electronic and telegraphic bids/tenders;
    - (ii) Bids not accompanied by bid security of required amount and form;
    - (iii) Bids received after specified date and time.
    - (iv) Black listed firms.
  - (b) Bid validity Period: - (90) day says
  - (c) Procuring Agency reserves the right to reject all or any bids subject to the relevant provisions of Sindh Public Procurement Rules 2010.

(Engr: **SUSHEL KUMAR**)  
EXECUTIVE ENGINEER  
HIGH WAY DIVISION JAMSHORO

## Copy F.W.Cs for information to:-

1. The Secretary to Govt: of Sindh I.Technology Department, 1st Floor Sindh Secretariat No. 06, Karachi, for information and necessary action.
2. The Managing Director S.P.P.R.A, Services General (Admin) & Co-ordination Department, Bar: N/8 Sindh Secretariat no.04-A, Court Road Karachi.
3. The Director Information Adv., Public Relation Department, Govt: of Sindh Block-96 Sindh Secretariat Building Karachi with six spare copies for publication of insertion in three leading news papers i.e Urdu, English, Sindh.
4. The Deputy Commissioner District Jamshoro for information.
5. The Superintending Engineer (W&S) Jamshoro for information with a request to kindly regularized the action taken by the undersigned in interest of Public Service.
6. The Assistant Engineer High Way Sub-Division All Jamshoro for information & wide publicity
7. Copy to Notice Board.

(Engr: **SUSHEL KUMAR**)  
EXECUTIVE ENGINEER  
HIGH WAY DIVISION JAMSHORO



**GOVERNMENT OF SINDH  
WORKS & SERVICES DEPARTMENT**

Karachi, dated: 9 March, 2016.

**NOTIFICATION**

No.E&A(W&S)3-9/91-2016(Jamshoro): With the approval of Competent Authority, a Complaint Redressal Committees with the following composition, in terms of Rule-31 of Sindh Public Procurement Rules-2010 (Amended 2013), is hereby constituted in the Office of Executive Engineer, Highways Division, Jamshoro for the purpose of redressal of grievances and settlement of disputes, if any, arises between procuring agency and bidders:-

- |   |          |
|---|----------|
| 1. Chief Engineer (Buildings), Hyderabad.   | Chairman |
| 2. District Accounts Officer or his representative.   | Member   |
| 3. An independent professional from the relevant field<br>(Technical Expert) from Market privately, who is well versed<br>with procurement process under SPPRA Rules, 2010. | Member   |
2. The Functions & Responsibilities of the Committee will be same as specified in Rules-31 (4) and (5) of Sindh Public Procurement Rules-2010 (Amended 2013).

SECRETARY TO GOVT. OF SINDH

No.E&A(W&S)3-9/91-2016(Jamshoro)

Karachi, dated the 9 March, 2016.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.
3. The Chief Engineer (Buildings), Hyderabad.
4. The Chairman / Members of the Committee.
5. The Deputy Director (Monitoring), PM&E Cell, W&SD.
6. P.S to Secretary, W&S Department.
7. Notification file.

*Abdullah*  
9/3/16  
SECTION OFFICER (GENERAL)  
FOR SECRETARY TO GOVT. OF SINDH



**GOVERNMENT OF SINDH  
WORKS & SERVICES DEPARTMENT**

Karachi, dated: 9 March, 2016.

**CORRIGENDUM**

No.E&A(W&S)3-9/91-2016(Jamshoro): In supersession of this Department's Notification of even number dated 26.05.2013, the Competent Authority is pleased to constitute a Procurement Committee for procurement of "Goods / Works" in the Office of Executive Engineer, Highways Division, Jamshoro in terms of Rule-7 & 08 of Sindh Public Procurement Rules-2010 (Amended 2013) excluding, procurement involving foreign exchange, with the following composition:-

- |   |          |
|---|----------|
| 1. Superintending Engineer (W&S), Jamshoro.           | Chairman |
| 2. Executive Engineer, Highways Division, Jamshoro.   | Member   |
| 3. Divisional Accounts Officer or his representative. | Member   |

2. The Functions & Responsibilities of the Committee will be same as specified in Rules-7 & 8 of Sindh Public Procurement Rules-2010 (Amended 2013).


SECRETARY TO GOVT. OF SINDH

No.E&A(W&S)3-9/91-2016(Jamshoro)

Karachi, dated the 9 March, 2016.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.
3. The Chief Engineer (Highways), Hyderabad.
4. The Chairman / Members of the Committee.
5. The Deputy Director (Monitoring), PM&E Cell, W&SD.
6. P.S to Secretary, W&S Department.
7. Notification file.

  
SECTION OFFICER (GENERAL)  
FOR SECRETARY TO GOVT. OF SINDH

**ANNUAL PROCUREMENT PLAN  
FINANCIAL YEAR 2015-2016**

| Sr. No. | Description Of Procurement  | Quantity Where Applicable | Estimated Unit Cost Applicable | Estimated Total Cost | Funds Allocated | Source Of Funds (ADP/Non ADP) | Proposed Procurement Method | TIMING OF PROCUREMENTS  |                         |                         |                         | REMARKS |
|---------|---|---------------------------|--------------------------------|----------------------|-----------------|-------------------------------|-----------------------------|-------------------------|-------------------------|-------------------------|-------------------------|---------|
|         |   |                           |                                |                      |                 |                               |                             | 1 <sup>st</sup> Quarter | 2 <sup>nd</sup> Quarter | 3 <sup>rd</sup> Quarter | 4 <sup>th</sup> Quarter |         |
| 01      | Improvement of Road from Behar Colony to Qalandari Shop Mile 0/0-0/0+470  | N/A                       | 1.250                          | 1.250                | 0.3125          | ADP PROGRAMME-2016            | Open Commutative Bidding    | ..                      | ..                      | ..                      | ..                      |         |
| 02      | Construction of Road from Police Chowki Khuda Ki Basti to Suleman Brohi House Mile 0/0-0/1+110 Taluka Kotri   | N/A                       | 1.350                          | 1.350                | 0.3375          | ~do~                          | Open Commutative Bidding    | ..                      | ..                      | ..                      | ..                      |         |
| 03      | Construction of Road from Shahbaz Hotel to Rind House Khuda Ki Basti Taluka Kotri Mile 0/0-0/1  | N/A                       | 1.500                          | 1.500                | 0.3750          | ~do~                          | Open Commutative Bidding    | ..                      | ..                      | ..                      | ..                      |         |
| 04      | Construction of Road Khuda Ki Basti to Muhammad Bux Gadhni Mile 0/0-0/1+110 Taluka Kotri  | N/A                       | 1.500                          | 1.500                | 0.3750          | ~do~                          | Open Commutative Bidding    | ..                      | ..                      | ..                      | ..                      |         |
| 05      | Construction of Road / C.C Block from Habib Lighari House to Haji Atzal Lighari House @ Sachal Sarmast Colony Kotri                                   | N/A                       | 1.000                          | 1.000                | 0.2500          | ~do~                          | Open Commutative Bidding    | ..                      | ..                      | ..                      | ..                      |         |
| 06      | Construction of Road from Suleman Brohi House to Anwar Deepar House Khuda Ki Basti Mile 0/0-0/1 Taluka Kotri  | N/A                       | 1.000                          | 1.000                | 0.2500          | ~do~                          | Open Commutative Bidding    | ..                      | ..                      | ..                      | ..                      |         |
| 07      | Construction of Road / C.C Block Gulshan-e-Masood Gazi to Molai Noon Khoso House Khuda Ki Basti Taluka Kotri  | N/A                       | 1.500                          | 1.500                | 0.3750          | ~do~                          | Open Commutative Bidding    | ..                      | ..                      | ..                      | ..                      |         |
| 08      | Construction of Road / C.C Block & Drain @ Burfat Muhallah / Qambrani Muhallah / Jessar Muhallah Yousif Baloch Goth & Khaskhehi Muhallah Taluka Kotri | N/A                       | 2.500                          | 2.500                | 0.6250          | ~do~                          | Open Commutative Bidding    | ..                      | ..                      | ..                      | ..                      |         |
| 09      | Improvement of Road from Al-Barka Bank to Bareja Chowk Kotri Mile 0/0-0/1 Taluka Kotri  | N/A                       | 1.000                          | 1.000                | 0.2500          | ~do~                          | Open Commutative Bidding    | ..                      | ..                      | ..                      | ..                      |         |

| Sr. No: | Description Of Procurement   | Quantity (Where Applicable) | Estimated Unit Cost Applicable | Estimated Total Cost | Funds Allocated | Source Of Funds (ADP/Non ADP) | Proposed Procurement Method | TIMING OF PROCUREMENTS |    |    |    | REMARKS |
|---------|--|-----------------------------|--------------------------------|----------------------|-----------------|-------------------------------|-----------------------------|------------------------|----|----|----|---------|
| 10      | Construction of Road / C.C Block & Drain @ Latief Chowk / Atta Muhammadiyah Bhutta Muhallah / Rab Rakhio Khoso Muhallah & Solangi Muhallah Kotri   | N/A                         | 2.500                          | 2.500                | 0.6250          | ~do~                          | Open Commutative Bidding    | ..                     | .. | .. | .. |         |
| 11      | Improvement of Road from Haji Gul Muhammad Mallah House Zarai Tarqati Bank to Ansari X-Ray @ Kotri Mile 0/0-0/1 I/C Masonry Structure Taluka Kotri | N/A                         | 2.500                          | 2.500                | 0.6250          | ~do~                          | Open Commutative Bidding    | ..                     | .. | .. | .. |         |
| 12      | Construction of Link Road Khanpur Bypass to Village Jan Muhammad Shoro Mile 0/0-0/1 Taluka Kotri   | N/A                         | 1.250                          | 1.250                | 0.3125          | ~do~                          | Open Commutative Bidding    | ..                     | .. | .. | .. |         |
| 13      | Construction of Link Road Khanpur to Village Maqbool Shoro Taluka Kotri Mile 0/0-0/1 Taluka Kotri  | N/A                         | 1.250                          | 1.250                | 0.3125          | ~do~                          | Open Commutative Bidding    | ..                     | .. | .. | .. |         |
| 14      | Improvement of Road from Sain Bux Shoro Otaque to Mashoqque Shoro House @ Village Daboo Shoro Mile 0/0-0/3 Taluka Kotri                            | N/A                         | 2.500                          | 2.500                | 0.6250          | ~do~                          | Open Commutative Bidding    | ..                     | .. | .. | .. |         |
| 15      | Construction of Road / C.C Block and Drain from Shahani Hotel to Main Road Nala Jamshoro Phattak Kotri   | N/A                         | 1.000                          | 1.000                | 0.250           | ~do~                          | Open Commutative Bidding    | ..                     | .. | .. | .. |         |
| 16      | Construction of Road / C.C Block & Drain @ Bhira Village Jamshoro Taluka Kotri   | N/A                         | 1.500                          | 1.500                | 0.3750          | ~do~                          | Open Commutative Bidding    | ..                     | .. | .. | .. |         |
| 17      | Construction of Road from Hussain Brohi House to Jatoi Muhallah @ Village Abdullah Chawro Jamshoro I/C (3' Span Culverts) Taluka Kotri             | N/A                         | 0.500                          | 0.500                | 0.1250          | ~do~                          | Open Commutative Bidding    | ..                     | .. | .. | .. |         |
| 18      | Construction of Road / C.C Block Lashari Chowk to Azizullah Narejo House @ Village Pir Bajdi I/C Masonry Structure Taluka Kotri                    | N/A                         | 1.000                          | 1.000                | 0.250           | ~do~                          | Open Commutative Bidding    | ..                     | .. | .. | .. |         |
| 19      | Construction of Road from Sim Nala to Shadab Nangar Jamshoro @ Mile 0/0-0/2 Taluka Kotri   | N/A                         | 1.000                          | 1.000                | 0.250           | ~do~                          | Open Commutative Bidding    | ..                     | .. | .. | .. |         |



| Sr. No. | Description Of Procurement   | Quantity (Where Applicable) | Estimated Unit Cost Applicable | Estimated Total Cost | Funds Allocated | Source Of Funds (ADP/Non ADP) | Proposed Procurement Method | TIMING OF PROCUREMENTS |    |    |    | REMARKS |
|---------|--|-----------------------------|--------------------------------|----------------------|-----------------|-------------------------------|-----------------------------|------------------------|----|----|----|---------|
|         |  |                             |                                |                      |                 |                               |                             |                        |    |    |    |         |
| 20      | Construction of Road / C.C Block from Abdul Razzak Lashari House to Dur Muhammad Nohani House Phase-II Society Janshoro Taluka Kotri                                       | N/A                         | 1.000                          | 1.000                | 0.250           | ~do~                          | Open Commutative Bidding    | ..                     | .. | .. | .. |         |
| 21      | Improvement of Road from Railway over Head Crossing to Lal Batak Station Road Kotri Mile 0/0-0/1+330 Taluka Kotri  | N/A                         | 1.200                          | 1.200                | 0.300           | ~do~                          | Open Commutative Bidding    | ..                     | .. | .. | .. |         |
| 22      | Construction of Road @ Haji Nawaz Khaskheili Muhallah Petaro Mile 0/0-0/0+500 Taluka Kotri   | N/A                         | 1.000                          | 1.000                | 0.250           | ~do~                          | Open Commutative Bidding    | ..                     | .. | .. | .. |         |
| 23      | Construction of Road from Primary School to Juman Shah Dargah @ Village Abdul Ghafoor Shoro I/C Masonry Structure Mile 0/0-0/2 Taluka Kotri                                | N/A                         | 2.500                          | 2.500                | 0.625           | ~do~                          | Open Commutative Bidding    | ..                     | .. | .. | .. |         |
| 24      | Construction of Road from Nawab Khan Khoso Village to Super Highway Kotri Mile 0/0-0/1 Taluka Kotri  | N/A                         | 1.000                          | 1.000                | 0.250           | ~do~                          | Open Commutative Bidding    | ..                     | .. | .. | .. |         |
| 25      | Rehabilitation of Road from Labour Square to Brohi Village Taluka Kotri District Janshoro  | N/A                         | 0.200                          | 0.200                | 0.050           | ~do~                          | Open Commutative Bidding    | ..                     | .. | .. | .. |         |
| 26      | Construction of Road / C.C Block & Drains at Khaskheili Muhallah Near Manzoor Brohi Chowk & Sasti Basti Kotri @ Mile 0/1+330-0/3 (R/Work)                                  | N/A                         | 3.595                          | 3.595                | 0.89875         | ~do~                          | Open Commutative Bidding    | ..                     | .. | .. | .. |         |
| 27      | Construction of Road / C.C Block & Drains @ Village Streets Mehboob Colony Taluka Kotri (Remaining Work)   | N/A                         | 3.733                          | 3.733                | 0.93325         | ~do~                          | Open Commutative Bidding    | ..                     | .. | .. | .. |         |
| 28      | Construction of Road from Sachal Sarmast Colony @ Mile 0/1+160-0/2+160 (Remaining Work)  | N/A                         | 2.781                          | 2.781                | 0.69525         | ~do~                          | Open Commutative Bidding    | ..                     | .. | .. | .. |         |
| 29      | Const. of Road from Rahib Khoso to Siddique Mallah House I/C Streets of Advocate Abdul Hakeem Chandio and Ranjhan Laghari @ Gareebabad Kotri Mile 0/1+230-0/3+230 (R/Work) | N/A                         | 3.000                          | 3.000                | 0.7500          | ~do~                          | Open Commutative Bidding    | ..                     | .. | .. | .. |         |

| Sr. No. | Description Of Procurement   | Quantity (Where Applicable) | Estimated Unit Cost | Estimated Total Cost | Funds Allocated | Source Of Funds (ADP/Non ADP) | Proposed Procurement Method | TIMING OF PROCUREMENTS |    |    |    | REMARKS |
|---------|--|-----------------------------|---------------------|----------------------|-----------------|-------------------------------|-----------------------------|------------------------|----|----|----|---------|
|         |  |                             |                     |                      |                 |                               |                             |                        |    |    |    |         |
| 30      | Construction of Road from Laki Chashma Road to Village Nawab Khan Lund Mile 0/0-0/1+220                    | N/A                         | 2.500               | 2.500                | 0.6250          | ~do~                          | Open Commutative Bidding    | ..                     | .. | .. | .. |         |
| 31      | Construction of Road from Garwari Road to Village Drabhi Mile 0/0-0/2+330                                  | N/A                         | 3.500               | 3.500                | 0.8750          | ~do~                          | Open Commutative Bidding    | ..                     | .. | .. | .. |         |
| 32      | Rehabilitation of Road from Indus Highway Shah Awaits to Golara Mile 3/5-3/6+330                           | N/A                         | 2.000               | 2.000                | 0.5000          | ~do~                          | Open Commutative Bidding    | ..                     | .. | .. | .. |         |
| 33      | Construction of Road from Brimmani Road to Dargah Pir Dur Muhammad @ Village Qubi Mile 0/0-0/1+220         | N/A                         | 2.000               | 2.000                | 0.5000          | ~do~                          | Open Commutative Bidding    | ..                     | .. | .. | .. |         |
| 34      | Improvement of Road from Lakha High School to Protective Bund Lakha Mile 0/0-0/1+330                       | N/A                         | 2.000               | 2.000                | 0.5000          | ~do~                          | Open Commutative Bidding    | ..                     | .. | .. | .. |         |
| 35      | Construction of Road from Indus Highway to Village Mihal Machi Mile 0/0-0/1                                | N/A                         | 2.000               | 2.000                | 0.5000          | ~do~                          | Open Commutative Bidding    | ..                     | .. | .. | .. |         |
| 36      | Improvement of Road from Indus Highway to Village Lakha Mile 0/0+630-0/3+200                               | N/A                         | 2.200               | 2.200                | 0.5000          | ~do~                          | Open Commutative Bidding    | ..                     | .. | .. | .. |         |
| 37      | Const. of Road from Allah Bux Palijo House to Girls Primary School Palija Muhallah @ Sann Mile 0/0-0/0+525 | N/A                         | 2.000               | 2.000                | 0.5000          | ~do~                          | Open Commutative Bidding    | ..                     | .. | .. | .. |         |
| 38      | Construction of Road from Ahmed Shah House to Maroof Shah Colony @ Sann Mile 0/0-0/0+550                   | N/A                         | 1.700               | 1.700                | 0.4250          | ~do~                          | Open Commutative Bidding    | ..                     | .. | .. | .. |         |
| 39      | Rehabilitation of Road from Indus Highway to Unerpur Mile 1/1-1/3+330                                      | N/A                         | 4.000               | 4.000                | 1.000           | ~do~                          | Open Commutative Bidding    | ..                     | .. | .. | .. |         |
| 40      | Rehabilitation of Road from Indus Highway to Budhapur Mile 2/1-2/3+330                                     | N/A                         | 3.500               | 3.500                | 0.8750          | ~do~                          | Open Commutative Bidding    | ..                     | .. | .. | .. |         |
| 41      | Rehabilitation of Road from Indus High Way to Budhapur Phattak to Village Budhapur Mile 3/1-3/2+330        | N/A                         | 2.500               | 2.500                | 0.6250          | ~do~                          | Open Commutative Bidding    | ..                     | .. | .. | .. |         |

| Sr. No: | Description Of Procurement   | Quantity (Where Applicable) | Estimated Unit Cost Applicable | Estimated Total Cost | Funds Allocated | Source Of Funds (ADP/Non ADP) | Proposed Procurement Method | TIMING OF PROCUREMENTS |    |    |    | REMARKS |
|---------|--|-----------------------------|--------------------------------|----------------------|-----------------|-------------------------------|-----------------------------|------------------------|----|----|----|---------|
|         |  |                             |                                |                      |                 |                               |                             |                        |    |    |    |         |
| 42      | Rehabilitation of Road from Budhapur Road to Hazrat Dad Shaheed Mile 0/6-1/1   | N/A                         | 4.000                          | 4.000                | 1.000           | ~do~                          | Open Commutative Bidding    | ..                     | .. | .. | .. |         |
| 43      | Rehabilitation of Road from Panah Mori to Long Charo Mile 0/2-0/4+220  | N/A                         | 3.500                          | 3.500                | 0.8750          | ~do~                          | Open Commutative Bidding    | ..                     | .. | .. | .. |         |
| 44      | Rehabilitation of Road from Ahmed Shah Graveyard to Thango Khan Khoso Mile 0/0-0/2   | N/A                         | 3.000                          | 3.000                | 0.7500          | ~do~                          | Open Commutative Bidding    | ..                     | .. | .. | .. |         |
| 45      | Rehabilitation of Road from Indus Highway to Tangyani Mile 2/3-2/4+220   | N/A                         | 2.000                          | 2.000                | 0.500           | ~do~                          | Open Commutative Bidding    | ..                     | .. | .. | .. |         |
| 46      | Construction of Road from Primary School to Patasho Khan Muhallah @ Village Motio Khoso Mile 0/0-0/0+400                                     | N/A                         | 0.800                          | 0.800                | 0.2000          | ~do~                          | Open Commutative Bidding    | ..                     | .. | .. | .. |         |
| 47      | Construction of Approaches for Railway Un-Manned L-Xing No: 12 on Kotri Dadu Section @ Village Ahmed Khan Khaskheili Taluka Manjhand         | N/A                         | 1.750                          | 1.750                | 0.4375          | ~do~                          | Open Commutative Bidding    | ..                     | .. | .. | .. |         |
| 48      | Rehabilitation of Road from T.B.Khan City (Bassar Kori Shakh) to Taluka Hospital T.B.K (I/C CW Repair) Mile 0/0-0/1                          | N/A                         | 2.000                          | 2.000                | 0.5000          | ~do~                          | Open Commutative Bidding    | ..                     | .. | .. | .. |         |
| 49      | Construction of Road from Wadero Babu Khan Brijmani Machine to Thana Arab Khan Mile 0/0/1/2  | N/A                         | 20.00                          | 20.00                | 5.000           | ~do~                          | Open Commutative Bidding    | ..                     | .. | .. | .. |         |
| 50      | Construction of Road from Wadero Saleh Muhammad Brijmani Machine to Thana Arab Khan Mile 0/0-1/2 (2.0 KM) Taluka Thana Bula Khan             | N/A                         | 20.00                          | 20.00                | 5.000           | ~do~                          | Open Commutative Bidding    | ..                     | .. | .. | .. |         |
| 51      | Construction of Road from Super Highway @ Mile 50/4 to Village Saboo Khan Palari Mile 0/0-0/6 (1.2 KM)                                       | N/A                         | 15.00                          | 15.00                | 3.750           | ~do~                          | Open Commutative Bidding    | ..                     | .. | .. | .. |         |
| 52      | Rehabilitation / Improvement of Road from Super Highway @ Mile 4/1/4 Village Rais Waidid Jakhio Mile 0/0-2/5 (4.2 KM) Taluka Thana Bula Khan | N/A                         | 9.100                          | 9.100                | 2.2750          | ~do~                          | Open Commutative Bidding    | ..                     | .. | .. | .. |         |
| 53      | Rehabilitation of Road from Mukhi Pump T.B.Khan to Mehanda Palari Road I/c Causeway Mile 0/0-3/0 (I.P)                                       | N/A                         | 5.000                          | 5.000                | 1.2500          | ~do~                          | Open Commutative Bidding    | ..                     | .. | .. | .. |         |

| Sr. No: | Description Of Procurement   | Quantity (Where Applicable) | Estimated Unit Cost Applicable | Estimated Total Cost | Funds Allocated | Source Of Funds (ADP/Non ADP) | Proposed Procurement Method | TIMING OF PROCUREMENTS |    |    |    | REMARKS |
|---------|--|-----------------------------|--------------------------------|----------------------|-----------------|-------------------------------|-----------------------------|------------------------|----|----|----|---------|
| 54      | Rehabilitation / Reconstruction of Road from Hotel Ghulam Jakhro Super Highway @ Mile 56/6 To Village Caiser Jakhro Mile 0/0-2/7 Taluka Thana Bula Khan                    | N/A                         | 10.00                          | 10.00                | 2.5000          | ~do~                          | Open Commutative Bidding    | ..                     | .. | .. | .. |         |
| 55      | Construction Of Road From Larah Wara Machi To Rasool Bux Jamali Mile 0/0-0/3+440' (0.738km).   | N/A                         | 5.979                          | 5.979                | 1.4947          | ~do~                          | Open Commutative Bidding    | ..                     | .. | .. | .. |         |
| 56      | Reconditioning Of Road From Absani To Panhyar Village Mile 0/0-0/1+330 (0.30 Km)   | N/A                         | 1.6854                         | 1.6854               | 0.42135         | ~do~                          | Open Commutative Bidding    | ..                     | .. | .. | .. |         |
| 57      | Reconditioning Of Road From Sehwan Jhangara To Dargah Peer Babar Shair Mile 0/3-1/0 (1.0km)  | N/A                         | 7.500                          | 7.500                | 1.8750          | ~do~                          | Open Commutative Bidding    | ..                     | .. | .. | .. |         |
| 58      | Reconditioning Of Road From Bhan Talit To Gadajai Mile 0/0-0/3 (0.60 Km) I/C C.C Block   | N/A                         | 6.000                          | 6.000                | 1.5000          | ~do~                          | Open Commutative Bidding    | ..                     | .. | .. | .. |         |
| 59      | Reconditioning Of Road From Taliti High School To House Abdul Salam Rapoot I/C C.C Block Mile 0/0-0/1+400  | N/A                         | 4.614                          | 4.614                | 1.1535          | ~do~                          | Open Commutative Bidding    | ..                     | .. | .. | .. |         |
| 60      | Construction Of Road From Sher Shah Soori To Ahmed Khan Brohi Mile 0/0-0/1+220 (0.268 Km)  | N/A                         | 2.577                          | 2.577                | 0.64425         | ~do~                          | Open Commutative Bidding    | ..                     | .. | .. | .. |         |
| 61      | Widening / Reconditioning of Road from Sehwan Jhangara to Dargah Peer Babar Shair Mile 0/0-0/1 (0.20 KM)   | N/A                         | 2.327                          | 2.327                | 0.58175         | ~do~                          | Open Commutative Bidding    | ..                     | .. | .. | .. |         |
| 62      | Construction Of Road From Ghulam Nabi Chutto To Bhoro Khan Chutto Mile 0/0-0/2+220 (0.40km)  | N/A                         | 4.261                          | 4.261                | 1.06525         | ~do~                          | Open Commutative Bidding    | ..                     | .. | .. | .. |         |
| 63      | Construction Of Road From Bhambha Minor To Gulab Jalbani Mile 0/0-0/1+340'(0.305) I/C M/S  | N/A                         | 5.346                          | 5.346                | 1.3365          | ~do~                          | Open Commutative Bidding    | ..                     | .. | .. | .. |         |
| 64      | Construction Of Road From I.H.Way To Village Panjhotha 0/5-1/3+240'(1.280 Km) (I/C App: From Sehwan D.C.Way To Near Bus Terminal Sehwan Mile 0/0-0/1+140'(0.234km) I/c M/S | N/A                         | 14.5123                        | 14.5123              | 3.6280          | ~do~                          | Open Commutative Bidding    | ..                     | .. | .. | .. |         |

| Sr. No: | Description Of Procurement  | Quantity (Where Applicable) | Estimated Unit Cost Applicable | Estimated Total Cost | Funds Allocated | Source Of Funds (ADP/Non ADP) | Proposed Procurement Method | TIMING OF PROCUREMENTS |    |    |    | REMARKS |
|---------|---|-----------------------------|--------------------------------|----------------------|-----------------|-------------------------------|-----------------------------|------------------------|----|----|----|---------|
| 65      | Construction Of Road From Bhan Manhayoon To Karam Khan Chandio 0/0-0/1+490 (0.360)                  | N/A                         | 3.436                          | 3.436                | 0.8590          | ~do~                          | Open Commutative Bidding    | ..                     | .. | .. | .. |         |
| 66      | Construction Of Road From Lundi Shakh To Muhammad Ibrahim Kharal 0/0-0/1+390 (0.320km)              | N/A                         | 4.678                          | 4.678                | 1.1695          | ~do~                          | Open Commutative Bidding    | ..                     | .. | .. | .. |         |
| 67      | Construction Of Road From Airport Road To Village Manzoor Bozdar Mile 0/0-0/3+330 (0.704km)         | N/A                         | 6.600                          | 6.600                | 1.6500          | ~do~                          | Open Commutative Bidding    | ..                     | .. | .. | .. |         |
| 68      | Construction Of Road From I.H.Way Ghulam Hussain Lighari To Sikandar Lighari Mile 0/0-0/2 (0.40 Km) | N/A                         | 3.711                          | 3.711                | 0.92775         | ~do~                          | Open Commutative Bidding    | ..                     | .. | .. | .. |         |

(Engr: SUSHEL KUMAR)  
EXECUTIVE ENGINEER  
HIGHWAY DIVISION JAMSHORO





ايفيس آف دي ايگزيڪيوٽو انجنيئر، ھاھ وي، ڊويزن جانشورو

ٽينڊر نوٽيس

NO. EC/C/G-55/33/2016

Jamshoro Dated: 26.04.2016

ايگزيڪيوٽو انجنيئر ھاھ وي ڊويزن جانشورو پاران خواهش ڪرڻ لاءِ ٽينڊر کان هيٺ لسٽ بر جابليل ڪم جي لاءِ ڪمپوزيٽ ٽينڊر ريت آئيشر ريت يا ٻنهي جي نتيجي تي مهربند ٽينڊر گهرائين ٿا

Table with columns: No, Title, Rate, Unit, and Remarks. It lists 68 items for various construction and maintenance works.

اڄاڻت:
پاڪستان انجنيئرنگ ڪامپنئس پرائيويٽ لميٽيڊ (پي ايس ڇوڪري) ۽ سنڌ پبلڪ ورڪس ڊپارٽمينٽ جي وچ ۾ مقرر 400 ملين واري ڪنٽراڪٽ جي لاءِ رجسٽريشن ٿيڻ کان پوءِ 30.05.2016 تي 12.00 وڳي تائين ٽينڊر جي وٺڻ واري ڪمپوزيٽ ٽينڊر ريت آئيشر ريت يا ٻنهي جي نتيجي تي مهربند ٽينڊر گهرائين ٿا.

Daily Sobh
1/5/2016

Summary table with columns: Particulars, Dates, and other details. It summarizes the tender process and contact information.