LUNIVERSITY OF SINDH

JAMSHORO SINDH, PAKISTAN

No.sUEW/EE/ | 36

EXECUTIVE ENGINEER Dated: 3] =-05-2016

NOTICE INVITING TENDER

The Executive Engineer, Sindh University Jamshoro invites sealed bids from rephtable and well

experienced firms registered with Pakistan Engineering Council C-6 Category (if applicable).

Estimated
Cost

S.

4 Name of Work

Time of
Completion

Establishment of one Lecture Hall by Alteration Providing Brick
Masonry Walls with Plaster both the sides i/c Aluminum Windows and
Wooden Doors at Institute of Physics

998800.00

02 Months
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1 The Director (A&F) SPPRA, Karachi along with one set of tender documents for publication.

‘-’_'

The Bids are invited as per following detail:

The Bidding Documents can be purchased from office of the undersigned on payment of non-refy
Fee of Rs.1500.00 for each work. Tenders will be issued between 06-06-2016 to 22-06-2016 on W

All Bids shall be accompanied with 2% of Bids Price as Earnest Money in shape of Pay Order /
favour of Executive Engineer (Civil), Sindh University Engineering Wing, Jamshoro.

Sealed bids must be submitted at office of the undersigned on 23-06-2016 upto 10:00 a.m and wi
the same date at 11:00 a.m. in the presence of members of Procurement Committee and bidde
attend the proceeding.

Any conditional tender or un-complete and without Earnest Money will not be considered in the b

Bidders must produce affidavit in which mentioned that the firm is not black listed in any Organiz

All taxes as per Govt. policy will be deducted from contractor bills.

If firm is more than one partner must be produced Authority of Directors / Proprietor or other ¢

complete information with Power of Attorney.

The Procuring Agency may reject all or any bids subject to the relevant provisions of SPPRA R

may cancel the biding process under rule 25 of such rules.
Registration of NTN

Registration with Sindh Revenue Board (SRB).
Minimum 03 years experience of relevant field.

Turnover details of company at least last 03 vears.
Required bid security must be attached.

Bid must be signed, named & stamped by the authorized person of the firm along with authorized
Any other factor deemed to be relevant by the procuring agency subject to provision of rule-44.

The work shall be carried out as per standard bidding documents rule-21(3) read with rule-90.

cS e YL —<g A
Engr. Shafi é:l
EXECUTIVE ENGINEER
Sind University Engineering Win
Tel # 022-9213241
Copy FW.Cs to:

The Secretary to Vice-Chancellor, University of Sindh, Jamshoro.

The Pro Vice-Chancellor, S.U. Campus Thatta, Convener, Procurement Committee.

The Director Finance, University of Sindh, Jamshoro.

Mr. Shaukat Ali Talpur, Executive Engineer, MUET, Member, Procurement Committee.

Mr. Aftab Ahmed Rajpar, Executive Engineer, MUET, Member, Procurement Committee.

r. Abdul Aziz Rustamani, Chief Accountant, University of Sindh, Member, Procurement Committee.

The Web Administrator, Sindh University Website for publication on Sindh University Website.
Notice Board.
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UNIVERSITY OF SINDH

JAMSHORDO SINDH, PAKISTAN

Executive Engineer No.SU/EW/EE/ /
Dated: %[ -05-2016

The Director (A&F)

SPPRA,

Barrack No.8. Sindh Secretariat 4-A, ATTENTION MR. PARAS LATIF

Court Road, Karachi.

SUBJECT: ANNUAL PROCUREMENT PLAN FOR THE YEAR OF 2015-2016

Dear Sir,
I am to inform you that the undersigned sent Tender Notice along with documents

required for

N.LT but Annual Procurement Plan not attached against the Annual Procurement Plan after appfoval of work
has already been sent to your office and further to inform you that the following works have been awarded from

1¥ July 2015 upto date.

Sr. # Name of Work Amount
1. General Repair of Quarter No.A-33 513000.00
2. anstruction of 08 Nos. Class Room at Institute of Mathematics & Computer 3000000.00

Sciences.
3. Construction of Hall from Syed Pannal Ali Shah Model School, Jamshoro. 2173|107.00
4. Construction of Room and Bathroom at Bungalow No.B-04 657695.00
5. Construction of Subhanallah Masjid, University of Sindh, Jamshoro. 11692888.00
6. Replacement of damaged portion of sewerage line in Working Women Hostel. 151000.00
78 Repair work of Bungalow No.A-1 (Sindh University Press) 257000.00
8. Construction of New Block at Sindh University Campus Noushehro Feroz. 15607181.00
9 Construction of Compound Wall and 02 Nos Check Post at Sindh University 1229000000

Campus Dadu.

10. | Remaining Work of Pharmacology at Faculty of Pharmacy. 5265507.00
T Construction of Boundary Wall with RCC Columns including Iron Pipe Grills of 4743200.00
" | Indus Highway from MUET upto Sindhology

Removing Grills & refixing of Iron Pipe Grill some modification after raising of
12. | existing Compound Wall of Sindhology removing old angle including wire & refix 1034000.00
same after raising of existing Compound Wall of Marvi Girls Hostel.
13 Construction of RCC Compound Wall (Brick & Steel) from Sindh University 9995000.00
" | Colony Workshop to Sindh Adbi Board / Abdullah Haroon Road. )
14. ﬁﬁ:ts;'uction of Boundary Wall on Backside of Khan Bahadur Allhando Shah 2328000.00
15 Construction of Boundary Wall between Khan Bahadur Allhando Shah Hostel & 1189500.00
" | Newly Constructed Boundary Wall LUMHS. )
16. | Colour Work of Administration Block at Sindh University Laar Campus Badin. 407400.00
17, Gel'tera].Repair and Renovation of Bath Rooms of Bungalow No.C-09 at Sindh 995070_00
University Colony, Jamshoro

18, Routine Maintenance, Repair and Operation of Air-Conditioning Chiller Plant at 60001)0.00
Allama LI. Kazi Library, University of Sindh, Jamshoro.

19. | General Repair of Bungalow No.A-02 at Sindh University Colony, Jamshoro 91 I3l?0.00
Establishment of One Lecture Hall by Alteration Prm‘fi"ding Brick Masonry Walls J

20. | with Plaster both the sides including Aluminum Windows and Wooden Doors at 998800.00
Institute of Physics. B

Further it is pointed out that there is no any Annual Procurement Plan of Unjversity of

Sindh, only urgent nature of work are to be done time to time after approval of the Authority.
You are requested to upload tender notice on SPPRA Website.
Yours faithfully,

EXECUTIVE ENGINE
S.U. Engineering Wing
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UNIVERSITY OF SINDH
r
JamMsHORD SINDH, PAKISTAN
EXECUTIVE ENGINEER N.SUEWEE 37
‘ Dated: 0 7-1§-2016
Subject: Re-Cunstitute a Procurement Commfttee
Submitred
In the hehi ol SPPRA leter Noo Dt ReD32%/SPPRA/ASZ-G 11 105)4-154887
dated: 22052005 i1 18 necesaary 1 re-constitute a4 Procurement Commiities, previous gagimitied
constitute by the authority (capy of notitication attache:d &1 F A
‘ . Further it is stated that atter appointment of Mr. Qamar-ul-Hassan Memon as Consglant

on Engineering Affairs of Engineening Wing was the member of this commitlee

‘ A5 per SPPRA Rudes No.7 (bl ar least one thied of the members of ?rocurcmcm
Committee are from the Depaniment other than the Procurement Committee Agencies & on| odd

numbers, therefore one now member Engr. Shafi Mubammad is added instead of Mr Qamdr-ul-Hgssan

‘ Memon former Incharce Progect [Director. '

I'he following members s suggested.

‘ ] Prof. D Sarfaraz Hussam Solangt. Convene
Pro-Vice-Chancellor
Sindh Umiversity Campus Thatta

|
|
|
|
!

5. Mr. Shatt Muhammad Memon, Member
Executive Engmeer LA{:" ~r)
‘ ' Sindh Umveraity Enginecring Wing

3 Mr Afab Asmed Rappa; Menmber
| Fxecutive bEngimeer
y Mehran Lot
‘ Jamshori

eruty of Engmeenng Technoloe

4 M. Shouhar Al Talpur, Member
Executive Fnoineer
Mchran University of Engineering Technology.
‘ Jamshoro

5 AMr. Abdul Az Rustaman Member
‘ Chuer Accountun-f
Uiniversity of Sinah, Jamshoro !

Itis theretore tequested that procurement commiitee of above mentioned members by

additicn of prie new name s Kindly be constituie and wifice order may be issued.

/W
‘ EXECUTIVE ENGINEER * r{ -
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UNIVERSITY OF SINDH

dAMEBHURO SINDH, PAKISTAN

REGIS TR B NOADMN
DATED:N

suence of Sindh Publc Procurement Reguis

REF-EIVSFERA LG TEURTA- 150659 dated: August 2015, the Vice-Ch
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Unwversity of Engineering Technology.
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TENDER DOCUMENTS

ESTABLISHMENT OF ONE LECTURE HALL BY ALTERATI

ON

PROVIDING BRICK MASONRY WALLS WITH PLASTER BO

TH

THE SIDES I/C ALUMINUM WINDOWS AND WOODEN DOQO

RS

AT INSTITUTE OF PHYSICS

From:

EXECUTIVE ENGINEER
S.U. Engineering Wing,
Jamshoro




UNIVERSITY OF SINDH

JAMSHORO SINDH, PAKISTAN

SUBJECT: ESTABLISHMENT OF ONE LECTURE HALL

M/S

on

BY

ALTERATION PROVIDING BRICK MASONRY W/

ALLS

WITH PLASTER BOTH THE SIDES I/C ALUMI

NUM

WINDOWS AND WOODEN DOORS AT INSTITUTE

OF

PHYSICS

The tender contains ~ pages issued to

Contrad

DIVISIONAL ACCOUNT
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Instruction of Bidders / Procuring Agencies.

General Rules and Directions for Guidance of Contractors.

This section of the bidding documents should provide the information necessary for bidders to
prepare responsive bids. In accordance with the requirements of the Procuring Agency. It should
also give information on bid submission, opening and evaluation, and on the award of contract.

Matters governing the performance of the Contract or payment under the Contract, or

atters

affecting the risks, rights, and obligations of the parties under the Contract are included as

Conditions of Contract and Contract Data.

1. All work proposed to be executed by contract shall be notified in a form of Notice

Inviting Tender (NIT)/Invitation for Bid (IFB) hoisted on website of Authority and Prog
Agency and also in printed media where ever required as per rules.

uring

NIT must state the description of the work, dates, time and place of issuing, submission, oﬁening
of bids, completion time, cost of bidding documents and bid security either in lump spm or

percentage of Estimated Cost/Bid Cost. The interested bidder must have valid NTN also.

2. Content of Bidding Documents must include but not limited to: Conditions of coptract,

Contract Data, specifications or its reference, Bill of Quantities containing description of

items

with scheduled/item rates with premium to be filled in form of percentage above/below|or on

item to be quoted, Form of Agreement and drawings.

3. Fixed Price Contracts: The Bid prices and rates are fixed during currency of cantract
and under no circumstance shall any contractor be entitled to claim enhanced rate for any item in

this contract.

4. The Procuring Agency shall have right of rejecting all or any of the tenders as per

provisions of SPP Rules 2010.

3 Conditional Offer: Any person who submits a tender shall fill up the usual printed

form

stating at what percentage above or below on the rates specified in Bill of Quantities for items of

work to be carried out: he is willing to undertake the work and also quote the rates for
items which are based on market rates. Only one rate of such percentage, on all the Sche

those
duled

Rates shall be framed. Tenders, which propose any alternative in the works specified in th; said

form of invitation to tender or in the time allowed for carrying out the work, or which ¢
any other condition, will be liable to rejection. No printed form of tender shall include a t
for more than one work, but if contractor wish to tender for two or more works, they shall su
a separate tender for each.

ntain
ender
1bmit




The envelope containing the tender documents shall refer the name of the work.

6. All works shall be measured by standard instruments according to the rules.
7 Bidders shall provide evidence of their eligibility as and when requested by the Pracuring
Agency.

8. Any bid received by the Agency after the deadline for submission of bids shall be

rejected and returned unopened to the bidder.

9. Prior to the detailed evaluation of bids, the Procuring Agency will determine whether the

bidders fulfilled all codal requirements of eligibilities criteria given in the tender notice
registration with tax authorities and RS+ registration with PEC(where applicable), t

ch as
over

statement, experience statement, and any other condition mentioned in the NIT and bidding

documents. If the bidder does not fulfill any of these conditions, in shall not be evaluated further.
10.  Bid without bid security of required amount and prescribed form shall be rejected.
11, Bids determined to be substantially responsive shall be checked for any arithmetic ¢rrors.

Arithmetical errors shall be rectified on the following basis:

(A) In case of schedule rates, the amount of percentage quoted above or below will
be checked added or subtracted from amount of bill of quantities to arriye the

final bid cost.

(B) In case of item rates, .If there is a discrepancy between the unit rate and th
cost that is obtained by multiplying the unit rate and quantity, the units ratd
prevail and the total cost will be corrected unless in the opinion of the A

> total
shall
ency

there is an obvious misplacement of the decimal point in the unit rate, in which

case the total cost as quoted will be govern and amount and the sum of total

COSts.

the sum of the total costs shall prevail and the total bid amount shall be corrected.

(C) Where there is a discrepancy between the amounts in figures and in word
amount in words will be govern.

5, the
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S.U.-Press-Engg. Form 4.

UNIVERSITY OF SINDH

ENGINEERING DEPARTMENT

Percentage Rate Tender and Contract for Works

General Rules and Directions for the Guidance of Contracta

f invitation
signed by

1. All work proposed to be executed by contract shall be notified in a form ¢
to tender posted on a board hung up in the office of the Executive Engineer ang

the Executive Engineer.

This form will state the work to be carried out, as well as the date for
and opening tenders, and the time allowed for carying out the work; also the amount of earnest
money to be deposited with the tender, and the amount of the security deposit to be deposited
by the successful tender and the percentage, if any, to be deducted from bills: It will also
state whether a refund of quarry fees, royalties, octroi dues and ground rents will be granted.
Copies of the specifications, designs and drawings and estimated rates, schedule rates and
any other documents required in connection with the work shall be signed by the Executive
Engineer for the purpose of identification and shall also be open for inspection by|contractors
at the office of the Executive Engineer during office hours.

submitting

2. In the event of the tender being submitted by a firm, it must be signeq
by each partner thereof, or in the event of the absence of any partner it shall b
his behalf by a person holding a power-of-attorney authorizing him to do so,

| separately
P signed on

A firm, shall
their tender
one of the
r the firm.

3. Receipt for payments made on account of any work, when executed by
also be signed by all the partners, except where the contractors are described in
as a firm, in which case the receipt shall be signed in the name of the firm by
partners, or by some other person having authority to give effectual receipts fq

4. Any person who submits a tender shall fill up the usual printed form, stating at
what percentage above or below the rates specified in Schedule B (memorandym showing
items of work to be carried out) he is willing to undertake the work. Only one-frate of such
percentage on all the Estimated rates/Scheduled rates shall be named. Tenders, which propose
any alteration in the works specified in the said form of invitation to tender, of in the time
allowed for carrying out the work, or which contain any other conditions will|be liable to
rejection, No printed form of tender shall include a tender for more than one work, but if
contractors wish to tender for two or more works they shall submit a separate tenfler for each.
Tenders shall have the name and number of the work to which they refer written outside
the envelope.

5. The Executive Engineer or his duly authorised Assistant shall open t
presence of contractors who have submitted tenders or their representatives
present at the time, and he will enter the amounts of the several tenders in a pomparative
statement in a suitable form. In the event of a tender being accepted the contra¢tor shall for

the purpose of identification, sign copies of the specifications and other documen
in Rule 1. In the event of a tender being rejected the Executive Engineer shall 4
University Accounts Department to refund the amount of the earnest money def
contractor making the tender, on his giving a receipt for the return of the mo

6. The Officer competent to dispose of the tenders shall have the righ
all or any of the tenders.

7. No receipt for any payment alleged to have been made by a contrac
to any matter relating to this tender or the contract shall be valid and bmdmg on t
unless it is signed by the Executive Engineer.

8. The memorandum of work to be tendered for and the schedule of m
supplied by the University and their rates shall filled is and completed by the
Executive Engineer before the tender form is issued. If a form issued to an inte
has not been so filled in and completed, he shall request the said office to ha
before he completes and delivers his tender.

9. All work shall be measured net by standard measure and according
and custom of the Public Works Department without reference to any local ¢

10. Under no circumstances shall any contractor be entitled to claim er
for any items in this contract.
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(K)]
Conditions of Contract

Clause 1.- The person/persons whose tender may be accepted (hereinafter called the
contractors) shall (A) (within one day for a contract of Rs. 1,000 or less, or two days for a
contract of more that, Rs. 1,000 upto Rs. 2,000 and so on, up to a limit of ten days, for a
contract of Rs, 10,000 or more of the receipt by him of the notification of the acceptance of
his tender)' deposit with the Executive Engineer in cash a sum sufficient with the amount
of the earnest money deposited by him with his tender to make up the full security deposit
specified in the tender), or (B) (permit the University at the time of making any the payment
to him for work done under the contract to deduct such sum as will (With the earnest money
deposited by him) amount to* per cent of all moneys so payable; such to be held by
the University by way of security deposit): Provided always that in the event of the contractor
depositing a lump sum by way of security deposit as contemplated at (A) above, then and
in such case, if the sum so deposited shall not amount to per cent of the total es-
timated cost of the work; it shall be lawful for the University at the time of making any payment
to the contractor for work done under the contract to make up the full amount of per cent
by deducting a sufficient sum from every such payment as last aforesaid. All compensation
or other sums of money payable by the contractor to the University under the terms of his
contract may be deducted from or paid by the sale of a sufficient part of his security deposit,
or from the interest arising therefrom or from any sums which may be due or may become
due by the University to the contractor on any account whatsoever, and in the event of his
security deposit being reduced by reason of any such deduction or sale as aforesaid, the
contractor shall, within ten days there-after, make good in cash or the University securities
endorsed as aforesaid any sum or sums which may have been deducted from, or raised by
sale of his security deposit or any part thereof. The security deposit referred to, when paid
in cash may, at the cost of the depositor, be converted into interest-bearing securities provided
that the depositor has expressly desired this in writing.

If the amount of the security deposit to be paid in a lump sum within the period
specified at (A) above is not paid the tender/contract already accepted shall be considered
as called and legal steps taken against the contractor for recovery of the amounts.

The security deposit lodged by a contractor shall be refunded after the expiry of six/
twelve months from the date on which the final bill is prepared.

The security deposit lodged by a contractor (in cash or recovered in instalments from
his bills) shall be refunded to him after the expiry of six/twelve months from the date on
which the work is completed. The Executive Engineer shall exercise his discretion to refund
security deposit to the contractor either after six/twelve months from the date of completion
of work or later along with the final bill if it is prepared after that period on account of some
unavoidable circumstances.

Note-A work should be considered as complete for the purpose of refund of security
deposit to a contractor from the last date on which its final measurements are checked by
a competent authority, if such check is necessary otherwise from the last date of recording
the final measurements.

Clause 2.~ The time allowed for carrying out the work as entered in the tender shall
be strictly observed by the contractor and shall be reckoned from the date on which the order
to commence work is given to the contractor. The work shall throughout the stipulated period
of the contract be proceeded with, with all due diligence (time being deemed to be of the essence
of the contract on the part of the contractor) and the contractor shall pay as compensation
an amount equal to one per cent or such smaller amount as the Vice-Chancellor (whose
decision in writing shall be final) may decide, of the amount of the estimated cost of the whole
work as shown by the tender for every day that the work remains uncommenced, or unfinished,
after the proper dates. And further to ensure good progress during the execution of the work,
the contractor shall be bound, in all cases in which the time allowed for any work exceeds
one month, to complete,

i of the work in** of the time
do. do.
do. do.

**Note-The quantity of the work to be done within a particular time to be specified
above shall be fixed and inserted in the blank space kept for the purpose by the Officer
competent to accept the contracts after taking into consideration the circumstances
of each case.

and abide by the programme of detailed progress laid down by the Executive Engineer.
The following proportions will usually be found suitable:-

In 1/4 1/2 3/4 of the time
Reasonable progress of earth work 1/6 1/2 3/4 of the total value of work to be done.
Reasonable progress of masonary work 1/10 4/10 8/10 do. do.

* This will be same percentage as that in the tender at (e).

9 The amount of this percentage not exceeding 10% will be fixed in every case to
suit requirements e.g if it is fixed at 80% and the security deposit only amounts to 5% of
the estimated cost of the work, only amounts to 60% should be deducted and on.

Security deposit.

Compensation for
Helay.
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. Clause 6.~ If the contractor shall desire an extension of the time for completion of the
work on the ground of his having been unavoidably hindered in its execution or on any other
ground, he shall apply in writing to the Executive Engineer within 30 days from the date
on which he was hindered as aforesaid or on which the ground for asking for extension
arose and in any case before the date of completion of the work, and the Executive Engineer
may, if in his opinion there are reasonable grounds for granting an extension grant such
extension as the thinks necessary or proper. The decision of the Executive Engineer in this
matter shall be final.

Provided that where the contractor is hindered in the execution of the work on account
of any act or omission on the part of the University of any of its authorised officers, the
Executive Engineer may at any time before the date of completion and on his own initiative
extend the time for completion of the work for such period as he may think necessary or
proper.

Where time has been extended under this or any other clause of this agreement, the
date for completion of the work shall be the date fixed by order giving the extension or by
the aggregate of all such orders made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the
contract and all clauses of the contract shall continue to be operative during the extended
period.

Clause 7.-- On completion of the work the contractor shall be furnished with a cer-

tificate by the Executive Engineer (hereinafter called the Engineer-in charge) of such comple-
“tion, but no such certificate shall be given nor shall the work be considered to be complete
until the contractor shall have removed from the premises on which the work shall have been
executed all scaffolding, surplus materials and shall have cleaned off the dirt from all wood-
work, doors, windows, walls, floors, or other parts of any building in or upon which the
work has been executed, or of which he may have had possession of the purpose of executing
the work, not until the work shall have been measured by the Engineer-in-charge or where
the measurements have been taken by his subordinates until they have received the approval
of the Engineer-in-charge, the said measurements being binding and conclusive against the
contractor, If the contractor shall fail to comply with the requirements of this clause as to
the removal of scaffolding, surplus materials and rubbish, and cleaning off dirt on or before
the date fixed for the completion of the work, the Engineer-in-charge may, at the expense of
the contractor remove such scaffolding, surplus materials and rubbish, and dispose of the
same as the thinks fit and clean off such dirt as aforesaid; and the contractor shall forthwith
pay the amount of all expenses so incurred, but shall have no claim in respect of any such
scaffolding or surplus material as aforesaid except for any sum actually realized by the sale

thereof.

Clause 7-A.- In the case of silt clearance and other excavation works of channels after
the measurements are finally recorded and checked by a competent authority the Contractor
shall, on a notice in writing being given by the Engineer-in-charge or his subordinate and
within the time specified in the notice, remove "Bundhis’ and profile ridges within the designed
channel section. If the contractor makes default such work may be carried out departmentally
in which case the amount spent on removing such "Bundhis" and profile ridges shall be
deducted from any money due to the contractor or from his Security Deposit. The time taken
by the contractor in removing “Bundhis” and profile ridges shall not be counted towards the
period stipulated for the completion of the contract work.

Clause 8.— No payment shall be made for any work, estimated to cost less than rupees
five hundred till after the whole of the work shall have been completed and a certificate of
completion given. But in the case of works estimated to cost more than rupees five hundred,
the contractor shall, on submitting bill therefore, as provided in Clause 10 be entitled to receive
payment proportionate to the part of the work then approved and passed by the Engineer-
in-charge, whose certificate to such approval and passing of the sum so payable shall be
final conclusive against the contractor. All such intermediate payments shall be regarded at
payments by way of advance against the final payments only and not as payments for work
actually done and completed, and shall not preclude the Engineer-in-charge from requiring
any bad, unsound, imperfect or unskillful work to be removed or taken away and recon-
structed, or erected, nor shall any such payment be considered as an admission of the due
performance of the contract or any part thereof in any respect or the accuring of any claim;
nor shall it conclude, determine, or affect in any other way the powers of the Engineer-in-
charge as to the final settlement and adjustment of the accounts or otherwise, or in any way
very or affect the contract. The final bill shall be submitted by the contractor within one month
of the date fixed for the completion of the work, otherwise Engineer-in-charge's certificate of
the measurements and of the total amount payable for the works shall be final and binding
on all parties.

Clause 9.— The rates for several times of works estimated to cost more than Rs. 1.000)
agreed to wlthin, shall be valid only when the item concerned is accepted as having been
completed fully in accordance with the sanctioned specifications. In cases where the items

Extension of time,

Final certificate.

Removal of ‘Bundhis’

Payments of Inter-
njdiate certificates to be
rggarded as advance.

\L Payments at reduced
tes on account of item
qf work not accepted as
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the rate which it is his intention to charge for such class of work, and if the Engineer-in-
charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate
analysis, then he shall allow him that rate, but if the Engineer-in-charge does not agree to
this rate he shall by notice in writing be at liberty to cancel his order to carry out such class
of work, and arrange to carry it out in such manner as he may consider divisible, provided
always that if the contractor shall commence work or incur any expenditure in regard thereto
before the rates shall have been determined as lastly thereinbefore mentioned then in such
case he shall only be entitled to be paid in respect of the work carried out or expenditure
incurred by him prior to the date of determination of the rate as aforesaid according to such
rate or rates as shall be fixed by the Engineer-in-charge. In the event of a dispute, the decision
of the Vice-Chancellor will be final.

Clause 15.- 1f at any time after the execution of the contract documents the Engineer-
in-charge shall for any reason whatsoever not require the whole or any part of the work as
specified in the tender to be carried out at all or carried out by the contractor, he shall give
notice in writing of the fact to the contractor, who shall thereupon have no claim to any
payment or compensation whatsoever on account of any profit or advantage which he might
have derived from the execution of the work in full but which he did not so derive in
consequence of the full amount of the work not having been carried out, neither shall he have
any claim for compensation by reason of any alteration having been made in the original
specifications, drawings, designs and instructions, which may involve any curtailment of the
work as originally contemplated. Where materials have already been collected at site of the
work before the receipt of the said notice to stop or curtail the work, the contractor shall be
paid for such materials at the rates determined by the Engineer-in-charge provided they are
not in excess of requirements and are of approved quality.

Clause 16.- Under no circumstances whatever shall the contractor be entitled to any
compensation from the University on any account unless the contractor shall have submitted
a claim in writing to the Engineer-in-charge within one month of the cause of such claim
occurring.

Clause 17~ If at any time before the security deposit is refunded to the contractor,
it shall appear to the Engineer-in-charge or his subordinate in charge of the work, that any
work has been executed with unsound, imperfect or unskilful workmanship of with niaterials
of inferior quality, or that any materials or articles provided by him for the execution of the
work are unsound, or of a quality inferior to that contracted for, or are otherwise not in
accordance with the contract, it shall be lawful for the Engineer-in-charge to intimate this
fact in writing to the contractor and then notwithstanding the fact that the work, materials
or articles complained of may have been inadvertently passed, certified and paid for, the
contractor shall be bound forth-with to rectify or remove and reconstruct the work so specified
in whole or in part, as the case may require, or it so required, shall remove the materials
or articles so specified and provide other proper and suitable materials or articles at his own
proper charge and cost; and in the event of his failing to do so within a period to be specified
by the Engineer-in-charge in the writing intimation aforesaid, the contractor shall be liable
to pay compensation at the rate of one per cent, on the amount of the estimate for every day
not exceeding ten days, during which the failure so continues, and in the case of any such
failure the Engineer-in-charge may rectify or remove, and re-execute the work or remove and
replace the material or articles complained of as the case may be at the risk and expense
in all respects of the contractor. Should the Engineer-in-charge consider that any such inferior
work or materials as described above may be accepted or made use of, it shall be within his
discretion to accept the same at such reduced rates as he may fix therefor.

Clause 18.— All works under or in course of execution or executed in pursuance of
the contract shall at all times be open to the inspection and supervision of the Engineer-in-
charge and his subordinates, and the contractor shall at all times during the usual working
hours, and at all other times at which reasonable notice of the intention of the Engineer-in-
charge or his subordinate to visit the works shall have been given to the contractor, either
himself be present to receive orders and instructions, or have a responsible agent duly
accredited in writing present for that purpose. Orders given to the contractor’s duly authorised
agent shall be considered to have the same force and effect as if they had been given to the
contractor himself.

Clause 19.— The contractors shall give not less than five day's notice in writing to
the Engineer-in-charge or his subordinate in charge of the work before covering up or oth-
erwise placing beyond the reach of measurement, any work in order that the same may be
measured, and correct dimensions thereof taken before the same is so covered up or placed
beyond the reach of measurement, and shall not cover up or place beyond the reach of
measurement any work without the consent in writing of the Engineer-in-charge or his
subbrdinate-incharge of the work; and if any work shall be covered up or placed beyond the
reach of measurement without such notice having or consent obtained, the same shall be
uncovered at the contractor's expense, and in default thereof no payment or allowance shall
be made for such work, or for the materials with which the same was executed.
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if the contractor does not keep accounts or fails to produce them as aforesaid, the Engineer-
in-charge may by notice in writing rescind the contract. In the event of a contract being
rescinded the security deposit of the contractor shall thereupon stand forfeited and be ab-
solutely at the disposal of the University and the same consequences shall ensue as if the
contract had been rescinded under clause 3 hereof and in addition the contractor shall not
be entitled to recover or be paid for any work theretofore actually performed under the contract.

Clause 27~ All sums payable by a contractor by way of compensation under any
of these conditions shall be considered as a reasonable compensation to be applied to the
use of University without reference to the actual loss or damage sustained, and whether any
damage has or has not been sustained.

Clause 28.-In the case of a tender by partners any change in the constitution of a
firm shall be forthwith notified by the contractor to the Engineer-in-charge for his information.

Clause 29.— All works to be executed under the contract shall be executed under the
direction and subject to the approval in all respects of the Vice-Chancellor for the time being
who shall be entitled to direct at what point or points and in what manner they are to be
commenced, and from time to time carried on.

Clause 30.— Except where otherwise specified in the contract and subject to the powers
delegated to him by Government under the Code rules then in force, the decision of the Vice
Chancellor for the time being shall be final, conclusive, And binding on all parties to the
contract upon all questions relating to the meaning of the specifications, designs, drawings
and instructions here-in before mentioned and as to the quality of workmanship, or materials
used on the work, or as to any other question, claim, right, matter, or thing whatsoever, in
any way arising out of, or relating to the contract, designs, drawings, specifications, estimates,
instructions, order or these conditions, or otherwise concerning the works, or the execution,
or failure to execute the same, whether arising during the progress of the work or after the
completion or abandonment thereof.

Clause 31.-The coptractor shall obtain from the University stores all stores and articles
of European or American manufacture which may be required for the work, or any part thereof
or in making up any articles required therefor or in connection therewith, unless he has
obtained permission in writing from the Engineer-in-charge to obtain such stores and articles
elsewhere. The value of such stores and articles as may be supplied to the contractor by the
Engineer-in-charge will be debited to the contractor in his account at the rates shown in the
schedule in Form A attached to the contract and if they are not entered in the said schedule,
they shall be debited to him at cost price which for the purposes of this contract shall include
the cost of carriage and all other expenses whatsoever, which shall have been incurred in
obtaining delivery of the same at the stores aforesaid.

Clause 32~ When the estimate on which a tender is made includes lump sums in
respect of parts of the work, the contractor shall be entitled to payment in respect of the items
of work involved or the part of the work in question at the same rates as-are payable under
this contract for such items, or if the part of the work in question is not in the opinion of
the Engineer-in-charge capable of measurement, the Engineer-in-charge may at his discretion
pay the lump sum amount entered in the estimate, and the certificate in writing of the Engineer-
in-charge shall be final and conclusive against the contractor with regard to any sum payable
to him under the provisions of this clause.

Clause 33.—- In the case of any class of work for which there is no such specification
as is mentioned in Rule 1 such work shall be carried out in accordance with the Division
Specification, and in the event of there being no Divisional Specification, then in such case
the work shall be carried out in all respects in accordance with the instructions and require-
ments of the Engineer-in-charge.

Clause 34.— The expression "works" or -work" where used in these conditions shall
unless there be something in the subject or context repugnant to such construction, be con-
strued to mean the work or works contracted to be executed under or in virtue of the contract,
whether temporary or permanent and whether original, altered, substituted or additional.

Clause 35.— The percentage referred to in the tender shall be deducted from/added
to the gross amount of the bill before deducting the value of any stock issued.

Clause 36— All quarry fees, royalties, octroi dues and ground rent for stacking
materials,

if any, should be paid by the contractor, who will, however, be entitled to a refund
of such of the charges as are permissible under the rules on obtaining a certificate from the
Engineer-in-charge that the materials were required for use on the University work.

Clause 37.— The contractor shall be responsible for and shall pay any compensation
to his workmen payable under the Workmen's Compensation Act, 1923 (VIII of 1923), (herein-
after called the said Act) for injuries caused to the workmen. If such compensation is paid
to the Uniwversity as principal under sub-section (1) of section 12 of the said Act on behalf
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SCHEDULE A

Schedule showing (approximately) the materials to be supplied from the University |
contracted to be executed and the rates at which they are to be charged

Stores for work

[ for

Rate at which the materials will
Particulars be charged to the
contractor.

Place (¢

of delivery.

Note:~The person or firm submitting the tender should see that the rates in the above are
Engineer-in-charge on the issue of the form prior to the submission of the tender.

filled np by the
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S.U.-Press-Engg. Form 4.

UNIVERSITY OF SINDH

ENGINEERING DEPARTMENT

Percentage Rate Tender and Contract for Works

General Rules and Directions for the Guidance of Contractors

f invitation

1. All work proposed to be executed by contract shall be notified in a form o
signed by

to tender posted on a board hung up in the office of the Executive Engineer and
the Executive Engineer.

This form will state the work to be carried out, as well as the date for submitting
and opening tenders, and the time allowed for carying out the work; also the amount of earnest
money to be deposited with the tender, and the amount of the security deposit to b¢ deposited
by the successful tender and the percentage, if any, to be deducted from bills: [t will also
state whether a refund of quarry fees, royalties, octroi dues and ground rents will pe granted.
Copies of the specifications, designs and drawings and estimated rates, schedulp rates and
any other documents required in connection with the work shall be signed by the Executive
Engineer for the purpose of identification and shall also be open for inspection by [contractors
at the office of the Executive Engineer during office hours.

| separately

2. In the event of the tender being submitted by a firm, it must be signed
p signed on

by each partner thereof, or in the event of the absence of any partner it shall b
his behalf by a person holding a power-of-attorney authorizing him to do so,

a firm, shall
their tender
r one of the
r the firm.

3. Receipt for payments made on account of any work, when executed by
also be signed by all the partners, except where the contractors are described in
as a firm, in which case the receipt shall be signed in the name of the firm by
partners, or by some other person having authority to give effectual receipts f

4. Any person who submits a tender shall fill up the usual printed form, stating at

what percentage above or below the rates specified in Schedule B (memorandy
items of work to be carried out) he is willing to undertake the work. Only one
percentage on all the Estimated rates/Scheduled rates shall be named. Tenders, w
any alteration in the works specified in the said form of invitation to tender, o
allowed for carrying out the work, or which contain any other conditions wil
rejection, No printed form of tender shall include a tender for more than one
contractors wish to tender for two or more works they shall submit a separate ten

im showing
rate of such
hich propose
- in the time
be liable to
work, but if
der for each.

Tenders shall have the name and number of the work to which they refer wrjtten outside

the envelope.

pnders in the
who may be
comparative
ctor shall for
ts mentioned
authorize the
bosited to the
bney.

5. The Executive Engineer or his duly authorised Assistant shall open t
presence of contractors who have submitted tenders or their representatives
present at the time, and he will enter the amounts of the several tenders in a
statement in a suitable form. In the event of a tender being accepted the contr:
the purpose of identification, sign copies of the specifications and other documer
in Rule 1. In the event of a tender being rejected the Executive Engineer shall
University Accounts Department to refund the amount of the earnest money de
contractor making the tender, on his giving a receipt for the return of the m

6. The Officer competent to dispose of the tenders shall have the riglt of rejecting

all or any of the tenders.

7. No receipt for any payment alleged to have been made by a contraftor in regard
to any matter relating to this tender or the contract shall be valid and binding on the University
unless it is signed by the Executive Engineer. '

8. The memorandum of work to be tendered for and the schedule of rhaterials to be
supplied by the University and their rates shall filled is and completed by the office of the
Executive Engineer before the tender form is issued. If a form issued to an intending tender
has not been so filled in and completed, he shall request the said office to Have this done
before he completes and delivers his tender.

g to the rules
custom.

9. All work shall be measured net by standard measure and accordi
and custom of the Public Works Department without reference to any local

10. Under no circumstances shall any contractor be entitled to claim ¢nhanced rates

for any items in this contract.




* In figures as well as in
words.

(a) If several sub-works
are included they should
be detailed in a separate
list.

( ¢) The amount of earnest
money to be deposited
shall be in accordance with
the provisions of paras
515 and 516 of the P .W.D.
Mdnual.

(d) The deposit shall be in
accordance with paras 516
and 521 of the P.W.D.
Manual.

(e) This percentage where
no security deposit is
taken, will vary from 5 per
cent to 10 per cent
according to the
requirements of the case.
Where security deposit is
taken, see note to Clause I
of conditions of contracts.

(f) Give schedule where
necessary, showing dates
by which the various items
are to be completed.

+ Amount to be specified
in words and figures.

Strike out (a) if no cash
security deposit is to be
taken.

Strike out (b) if any cash
security deposit is to be
taken.

**Signature of contractor
before submission of
tender.

9 Signature of witness to
contractor's Signature.

*Signature of the officer by
whom accepted.

Q@
Tender for Works

I/We hereby tender for the execution for the University of Sindh (herein before and
hereinafter referred to as The University of Sindh) of the work specified in the underwritten
memorandum writhin the time specified in such memorandum at*
per cent below/above the estimated rates entered in Schedule B (memorandum showing items
of work to be carried out) and in accordance in all respects with the specifjcations, designs,
drawings, and instructions in writing referred to in Rule I hereof and in Cause 12 of the
annexed conditions of contract and agree that when materials of the work are provided by

the University such materials and the rates to be paid for them shall be as provided in Schedule «

A hereto.

Memorandum
(a) General description Rs.
(b) Estimated .cost Rs.
(c) Earnest money Rs.
(d) Security deposit-(including earnest money) Rs.
(e) Percentage, if any, to be deducted from bills per cent

(Rupees
L J

(3] Time allowed for the work from date of written order to commence ......... months

Should this tender be accepted 1/We hereby agree to abide by and fulfil all the and
provisions of the conditions of contract annexed hereto so far as applicable, and in a default
thereof to forfeit and pay to the University the sums of money mentioned in the said conditions.
dated

Receipt No, from the University Accounts

Deptt, at in respect of the sum Rs. 1

is herewith forwarded representing the earnest money (a) the full value of which is to be
absolutely forfeited to the University should 1/We not deposite the full amount of security
deposit specified in the above memorandum, in accordance with Clause I (A) of the said
conditions, otherwise the said sum of Rs. shall be retained by the University
on account of such security deposit as aforesaid or (b) the full value of which shall be retained
by the University on account of the security deposit specified in Clause (B) of the said con-
ditions.**

Dated the

day of 200

(Witness){
(Address)
(Occupation)

The above tender is hereby accepted by me on behalf of the University of Sindh.

Executive Engincer

Dated day of 19 (or his duly authorised Assistant)
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Conditions of Contract

Clause 1.- The person/persons whose tender may be accepted (hereinafter called the
contractors) shall (A) (within one day for a contract of Rs. 1,000 or less, or two days for a
contract of more that, Rs. 1,000 upto Rs. 2,000 and so on, up to a limit of ten days, for a
contract of Rs, 10,000 or more of the receipt by him of the notification of the acceptance of
his tender)' deposit with the Executive Engineer in cash a sum sufficient with the amount
of the earnest money deposited by him with his tender to make up the full security deposit
specified in the tender), or (B) (permit the University at the time of making any the payment
to him for work done under the contract to deduct such sum as will (With the earnest money
deposited by him) amount to* per cent of all moneys so payable; such to be held by
the University by way of security deposit): Provided always that in the event of the contractor
depositing a lump sum by way of security deposit as contemplated at (A) above, then and
in such case, if the sum so deposited shall not amount to per cent of the total es-
timated cost of the work; it shall be lawful for the University at the time of making any payment
to the contractor for work done under the contract to make up the full amount of per cent
by deducting a sufficient sum from every such payment as last aforesaid. All compensation
or other sums of money payable by the contractor to the University under the terms of his
contract may be deducted from or paid by the sale of a sufficient part of his security deposit,
or from the interest arising therefrom or from any sums which may be due or may become
due by the University to the contractor on any account whatsoever, and in the event of his
security deposit being reduced by reason of any such deduction or sale as aforesaid, the
contractor shall, within ten days there-after, make good in cash or the University securities
endorsed as aforesaid any sum or sums which may have been deducted from, or raised by
sale of his security deposit or any part thereof. The security deposit referred to, when paid
in cash may, at the cost of the depositor, be converted into interest-bearing securities provided
that the depositor has expressly desired this in writing.

If the amount of the security deposit to be paid in a lump sum within the period
specified at (A) above is not paid the tender/contract already accepted shall be considered
as called and legal steps taken against the contractor for recovery of the amounts.

The security deposil lodged by a contractor shall be refunded after the expiry of six/
twelve months from the date on which the final bill is prepared.

The security deposit lodged by a contractor (in cash or recovered in instalments from
his bills) shall be refunded to him after the expiry of six/twelve months from the date on
which the work is completed. The Executive Engineer shall exercise his discretion to refund
security deposit to the contractor either after six/twelve months from the date of completion
of work or later along with the final bill if it is prepared after that period on account of some
unavoidable circumstances.

Note-A work should be considered as complete for the purpose of refund of security
deposit to a contractor from the last date on which its final measurements are checked by
a competent authority, if such check is necessary otherwise from the last date of recording
the final measurements.

Clause 2.— The time allowed for carrying out the work as entered in the tender shall
be strictly observed by the contractor and shall be reckoned from the date on which the order
to commence work is given to the contractor. The work shall throughout the stipulated period
of the contract be proceeded with, with all due diligence (time being deemed to be of the essence
of the contract on the part of the contractor) and the contractor shall pay as compensation
an amount equal to one per cent or such smaller amount as the Vice-Chancellor (whose
decision in writing shall be final) may decide, of the amount of the estimated cost of the whole
work as shown by the tender for every day that the work remains uncommenced, or unfinished,
after the proper dates. And further to ensure good progress during the execution of the work,
the contractor shall be bound, in all cases in which the time allowed for any work exceeds
one month, to complete,

b of the work in** of the time
do. do.
do. do.

**Note-The quantity of the work to be done within a particular time to be specified
above shall be fixed and inserted in the blank space kept for the purpose by the Officer
competent to accept the contracts after taking into consideration the circumstances
of each case.

and abide by the programme of detailed progress laid down by the Executive Engineer.
The following proportions will usually be found suitable:-

In 1/4 1/2 3/4 of the time
Reasonable progress of earth work 1/6 1/2 3/4 of the total value of work to be done.
Reasonable progress of masonary work 1/10 4/10 8/10 do. do.

* This will be same percentage as that in the tender at (e).

9 The amount of this percentage not exceeding 10% will be fixed in every case to
suit requirements e.g if it is fixed at 80% and the security deposit only amounts to 5% of
the estimated cost of the work, only amounts to 60% should be deducted and on.

[

Security deposit.

Compensation for
elay.
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In the event of the contractor failing to comply with this condition he shall be liable to
pay as compensation an amount equal to one per cent or such smaller amount as the Vice-
Chancellor (whose decision in writing shall be final) may decide of the said estimated cost
of the whole work for every day that the due quantity of work remains incomplete: Provided
always that the total amount of compensation to be paid under the provisions of this clause
shall not exceed 10 per cent of the estimated cost of the work as shown in the tender.

Clause 3.- In any case in which under any clause or clauses of this contract the contractor
shall have rendered himself liable to pay compensation amounting to the whole of his
security deposit (whether paid in one sum or deducted by instalments) or in the case of
abandonment of the work owing to the serious illness or death of the contractor or any
other cause, the Executive Engineer, on behalf of the University of Sindh shall have power
to adopt any of the following courses, as he may deem best suited to the interests of the
University:

(a) to rescind the contract (of which rescission notice in writing to the contractor under
the hand of the Executive Engineer shall be conclusive evidence) and in that case the
security deposit of the contractor shall stand forfeited and be absolutely at the disposal
of the University.

(b) to employ labour paid by the University and to supply materials to carry out the work,
or any part of the work, debiting the contractor with the costs of the labour and the price
of the materials (as to the correctness of which cost and price the certificate of the Executive
Engineer shall be final and conclusive against the contractor) and crediting him with the
value of the work done, in all respects in the same manner and at the same rates as if
it had been carried out by the contractor under the terms of his contract; and in that case
the certificate of the Executive Engineer as to the value of the work done shall be final
and conclusive against the contractor.

(c) to measure up the work of the contractor and to take such part thereof as shall be
unexecuted out of his hands, and to give it to another contractor to complete it, in which
case any expenses which may be incurred in excess of the sum which would have been
paid to the original contractor, if the whole work had been executed by him (as to the amount
of which excess expenses the certificates in writing of the Executive Engineer shall be final
and conclusive) shall be borne and paid by the original contractor and shall be deducted
from any money due to him by the University under the contractor otherwise or from his
security deposit or the proceeds of sale thereof, or a sufficient part thereof.

In the event of any of the above courses being adopted by. the Executive Engineer, the
contractor shall have no claim to compensation for any loss sustained by him by reason
of his having purchased or procured any materials, or entered into any engagements, or
made any advances on account of, or with a view to the execution of the work or the
performance of the contract. And in case the contract shall be rescinded under the provision
aforesaid, the contractor shall not be entitled to recover or be paid any sum for any work
therefore actually performed by him under this contract unless and until the Executive
Engineer shall have certified in writing the performance of such work and the amount
payable in respect thereof, and he shall only be entitled to be paid the amount so certified.

Clause 4.~ If the progress of any particular portion of the work is unsatisfactory the Executive
Engineer shall, not withstanding that all the general progress of the work is in accordance
with the conditions mentioned in clause 2, be entitled to take action under clause 3 (b)
after giving the contractor 10 days' notice in writing. The contractor will have no claim
for compensation, for any loss sustained by him owing to such action.

Clause 5.-- In any case in which any of the powers conferred upon the Executive Engineer
by clauses 3 and 4 thereof shall have become exercisable and the same shall not have been
exercised, the non-exercise thereof shall not constitute a waiver of any of the condition hereof
and such powers shall notwithstanding be exercisable in the event of any future case of
default by the contractor for which under any clause or clauses hereof he is declared liable
to pay compensation amounting to the whole of his security deposit and the liability of
the contractor for past and future compensation shall remain unaffected. In the event of
the Executive Engineer taking action under sub-clause (a) or (c) of clause 3, he may, if he
so desires, take possession of all or any tools, plant, materials and stores in or upon the
works, or the site thereof or belonging to the contractor, or procured by him and intended
to be used for the execution of the work or any part thereof, paying or allowing for the
same in account at the contract rates, or in the case of contract rates not being applicable,
at current market rates, to be certified by the Executive Engineer whose certificate thereof
shall be final. In the alternative the Executive Engineer may, after giving notice in writing
to the contractor or his clerk, of the works, foreman or other authorized agent require him
to remove such tools, plant, materials, or stores from the premises within a time to be
specified in such notice; and in the event of the contractor failing to comply with any such
requisition, the Executive Engineer may remove them at the contractor's expense or sell them
by auction or private sale on account of the contractor and at his risk in all respects, and
the certificate of the Executive Engineer as to the expense of any such removal and the
amount of the proceeds and expense of any such sale shall be final and conclusive against
the contractor.
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. Clause 6.~ If the contractor shall desire an extension of the time for completion of the -

work on the ground of his having been unavoidably hindered in its execution or on any other
ground, he shall apply in writing to the Executive Engineer within 30 days from the date
on which he was hindered as aforesaid or on which the ground for asking for extension
arose and in any case before the date of completion of the work, and the Executive Engineer
may, if in his opinion there are reasonable grounds for granting an extension grant such
extension as the thinks necessary or proper. The decision of the Executive Engineer in this
matter shall be final.

Provided that where the contractor is hindered in the execution of the work on account
of any act or omission on the part of the University of any of its authorised officers, the
Executive Engineer may at any time before the date of completion and on his own initiative

extend the time for completion of the work for such period as he may think necessary or .

proper.

Where time has been extended under this or any other clause of this agreement, the
date for completion of the work shall be the date fixed by order giving the extension or by
the aggregate of all such orders made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the
contract and all clauses of the contract shall continue to be operative during the extended
period.

Clause 7.-- On completion of the work the contractor shall be furnished with a cer-
tificate by the Executive Engineer (hereinafter called the Engineer-in charge) of such comple-
tion, but no such certificate shall be given nor shall the work be considered to be complete
until the contractor shall have removed from the premises on which the work shall have been
executed all scaffolding, surplus materials and shall have cleaned off the dirt from all wood-
work, doors, windows, walls, floors, or other parts of any building in or upon which the
work has been executed, or of which he may have had possession of the purpose of executing
the work, not until the work shall have been measured by the Engineer-in-charge or where
the measurements have been taken by his subordinates until they have received the approval
of the Engineer-in-charge, the said measurements being binding and conclusive against the
contractor, If the contractor shall fail to comply with the requirements of this clause as to
the removal of scaffolding, surplus materials and rubbish, and cleaning off dirt on or before
the date fixed for the completion of the work, the Engineer-in-charge may, at the expense of
the contractor remove such scaffolding, surplus materials and rubbish, and dispose of the
same as the thinks fit and clean off such dirt as aforesaid; and the contractor shall forthwith
pay the amount of all expenses so incurred, but shall have no claim in respect of any such
scaffolding or surplus material as aforesaid except for any sum actually realized by the sale
thereof.

Clause 7-A.— In the case of silt clearance and other excavation works of channels after
the measurements are finally recorded and checked by a competent authority the Contractor
shall, on a notice in writing being given by the Engineer-in-charge or his subordinate and
within the time specified in the notice, remove "Bundhis’ and profile ridges within the designed
channel section. If the contractor makes default such work may be carried out departmentally
in which case the amount spent on removing such "Bundhis” and profile ridges shall be
deducted from any money due to the contractor or from his Security Deposit. The time taken
by the contractor in removing “Bundhis” and profile ridges shall not be counted towards the
period stipulated for the completion of the contract work.

Clause 8.~ No payment shall be made for any work, estimated to cost less than rupees
five hundred till after the whole of the work shall have been completed and a certificate of
completion given. But in the case of works estimated to cost more than rupees five hundred,
the contractor shall, on submitting bill therefore, as provided in Clause 10 be entitled to receive
payment proportionate to the part of the work then approved and passed by the Engineer-
in-charge, whose certificate to such approval and passing of the sum so payable shall be
final conclusive against the contractor. All such intermediate payments shall be regarded at
payments by way of advance against the final payments only and not as payments for work
actually done and completed, and shall not preclude the Engineer-in-charge from requiring
any bad, unsound, imperfect or unskillful work to be removed or taken away and recon-
structed, or erected, nor shall any such payment be considered as an admission of the due
performance of the contract or any part thereof in any respect or the accuring of any claim;
nor shall it conclude, determine, or affect in any other way the powers of the Engineer-in-
charge as to the final settlement and adjustment of the accounts or otherwise, or in any way
very or affect the contract. The final bill shall be submitted by the contractor within one month
of the date fixed for the completion of the work, otherwise Engineer-in-charge's certificate of
the measurements and of the total amount payable for the works shall be final and binding
on all parties.

Clause 9.— The rates for several times of works estimated to cost more than Rs. 1.000)
agreed to wlthin, shall be valid only when the item concerned is accepted as having been
completed fully in accordance with the sanctioned specifications. In cases where the items
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of work are not accepted as so completed the Engineer-in-charge may make payment on
account of such items at such reduced rates as he may consider reasonable in the preparation
of final or on account bills.

Clause 10.~ A bill shall be submitted by the contractor as frequently as the progress
of the work may justify for all the work executed and not included in any previous bill and
the Engineer-in-charge shall take or cause to be taken the requisite measurements for the
purpose of having the same verified and the claim, as far as admissible, adjusted if possible
before the expiry of ten days from the presentation of the bill. If the contractor does not submit
the bill as aforesaid, the Engineer-in-charge may at any time deputé a subordinate to measure
up the said work in the presence of the contractor or his authorised agents whose counter-
signature to the measurement list will be sufficient warrant and the Engineer-in-charge may
prepare a bill from such list which shall be binding on the contractor in all respects.

Clause 11- The contractor shall submit all bills on the printed forms to be had on
application at the office of the Engineer-in-charge. The charges to be made in the bills shall
always be entered at the rates specified in the tender or in the case of any extra work ordered
in pursuance of these conditions, and not mentioned or provided for in the tender at the rates
hereinafter provided for such works.

Clause 12~ If the specification or estimate of the work provides for the use of any
special description of materials to be supplied from the store of the University or if it is required
that the contractor shall use certain stores to be provided by the Engineer-in-charge (such
material and stores, and the prices to be charged therefore as hereinafter mentioned being
so far as practicable for the convenience of the contractor but not so in any way to control
the meaning or effect of this contract specified in the schedule or memorandum hereto
annexed) the contractor shall be supplied with such materials and stores as may be required
from time to time to be used by him for the purposes of the contract only, and the value of
the full quantity of the materials and stores so supplied shall be set off or deducted from
any sums then due, or thereafter to become due to the contractor under the contract, or
otherwise or from the security deposit, or the proceeds of sale thereof if the security deposit
is held in University securities, the same or a sufficient portion thereof shall in that case be
sold for the propose. All materials supplied to the contractor shall remain the absolute property
of the University and shall on no account be removed from the site of the work, and shall
at all times be open to inspection by the Engineer-in-charge. Any such materials unused and
in perfectly good condition at the time of completion or determination of the contract shall
be returned to the University store, if the Engineer-in-charge so requires by a notice in writing
under his hand, but the contractor shall not be entitled to return any such materials except
with the consent of the Engineer-in-charge and he shall have no claim for compensation on
account of any such materials supplied to him as aforesaid but remaining unused by him
or for any wastage in or damage to any such materials.

Clause 13- The contractor shall execute the whole and every part of the work in the
most substantial and workman-like manner, and both as regards materials and all other
matters in strict accordance with the specifications lodged in the office of the Executive
Engineer and initiated by the parties, the said specifications being a part of the contract. The
contract or shall also conform exactly, fully and faithfully to the designs, drawings, and
instructions in writing relating to the work signed by the Engineer-in-charge and lodged in
his office and to which the contractor shall be entitled to have acces of such office, or on
the site of the work for the purpose of inspection during office hours and the contractor shall,
if he so requires, be entitled at his own expense to make or cause to be made copies of the
specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause 14— The Engineer-in-charge shall have power to make any alterations in, or
additions to, the original specifications, drawings, designs, and instructions that may appear
to him to be necessary or advisable during the progress of the work, and the contractor shall
be bound to carry out the work, in accordance with any instructions in this connection which
may be given to him in writing signed by the Engineer-in-charge and such alterations shall
not invalidate the contract and any altered or additional work which the contractor may be
directed to do in the manner above specified subject to the limit laid down in clause 38 below
as part of the work shall be carried out by the contractor on the same conditions in all respects
on which he aggreed to do the main, work, and the same rates as are specified in the tender
for the main work. The time for the completion of the work shall be extended in the proportion
that the additional work bears to the original contract work, and the certificate of the Engineer-
in-charge as to such proportion shall be conclusive. And if the altered or additional work
includes any class of work for which no rate is specified in this contract, then such class
of work shall be paid for at* ( ) per cent, below/above the rate shown for such work in
the schedule of rates of the Division and if such last-mentioned class of work is not entered
in the sehedule of rates of the Division, then the contractor shall, within seven days of the
date of receipt by him of the order to carry out the work inform the Engineer-in-charge of

*Enter here percentage, shown in tender.
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the rate which it is his intention to charge for such class of work, and if the Engineer-in-
charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate
analysis, then he shall allow him that rate, but if the Engineer-in-charge does not agree to
this rate he shall by notice in writing be at liberty to cancel his order to carry out such class
of work, and arrange to carry it out in such manner as he may consider divisible, provided
always that if the contractor shall commence work or incur any expenditure in regard thereto
before the rates shall have been determined as lastly thereinbefore mentioned then in such
case he shall only be entitled to be paid in respect of the work carried out or expenditure
incurred by him prior to the date of determination of the rate as aforesaid according to such
rate or rates as shall be fixed by the Engineer-in-charge. In the event of a dispute, the decision
of the Vice-Chancellor will be final.

Clause 15.— If at any time after the execution of the contract documents the Engineer-
in-charge shall for any reason whatsoever not require the whole or any part of the work as
specified in the tender to be carried out at all or carried out by the contractor, he shall give
notice in writing of the fact to the contractor, who shall thereupon have no claim to any
payment or compensation whatsoever on account of any profit or advantage which he might
have derived from the execution of the work in full but which he did not so derive in
consequence of the full amount of the work not having been carried out, neither shall he have
any claim for compensation by reason of any alteration having been made in the original
specifications, drawings, designs and instructions, which may involve any curtailment of the
work as originally contemplated. Where materials have already been collected at site of the
work before the receipt of the said notice to stop or curtail the work, the contractor shall be
paid for such materials at the rates determined by the Engineer-in-charge provided they are
not in excess of requirements and are of approved quality.

Clause 16.— Under no circumstances whatever shall the contractor be entitled to any
compensation from the University on any account unless the contractor shall have submitted
a claim in writing to the Engineer-in-charge within one month of the cause of such claim
occurring,.

Clause 17— If at any time before the security deposit is refunded to the contractor,
it shall appear to the Engineer-in-charge or his subordinate in charge of the work, that any
work has been executed with unsound, imperfect or unskilful workmanship of with materials
of inferior quality, or that any materials or articles provided by him for the execution of the
work are unsound, or of a quality inferior to that contracted for, or are otherwise not in
accordance with the contract, it shall be lawful for the Engineer-in-charge to intimate this
fact in writing to the contractor and then notwithstanding the fact that the work, materials
or articles complained of may have been inadvertently passed, certified and paid for, the
contractor shall be bound forth-with to rectify or remove and reconstruct the work so specified
in whole or in part, as the case may require, or it so required, shall remove the materials
or articles so specified and provide other proper and suitable materials or articles at his own
proper charge and cost; and in the event of his failing to do so within a period to be specified
by the Engineer-in-charge in the writing intimation aforesaid, the contractor shall be liable
to pay compensation at the rate of one per cent, on the amount of the estimate for every day
not exceeding ten days, during which the failure so continues, and in the case of any such
failure the Engineer-in-charge may rectify or remove, and re-execute the work or remove and
replace the material or articles complained of as the case may be at the risk and expense
in all respects of the contractor. Should the Engineer-in-charge consider that any such inferior
work or materials as described above may be accepted or made use of, it shall be within his
discretion to accept the same at such reduced rates as he may fix therefor.

Clause 18.— All works under or in course of execution or executed in pursuance of
the contract shall at all times be open to the inspection and supervision of the Engineer-in-
charge and his subordinates, and the contractor shall at all times during the usual working
hours, and at all other times at which reasonable notice of the intention of the Engineer-in-
charge or his subordinate to visit the works shall have been given to the contractor, either
himself be present to receive orders and instructions, or have a responsible agent duly
accredited in writing present for that purpose. Orders given to the contractor's duly authorised
agent shall be considered to have the same force and effect as if they had been given to the
contractor himself.

Clause 19.— The contractors shall give not less than five day's notice in writing to
the Engineer-in-charge or his subordinate in charge of the work before covering up or oth-
erwise placing beyond the reach of measurement, any work in order that the same may be
measured, and correct dimensions thereof taken before the same is so covered up or placed
beyond the reach of measurement, and shall not cover up or place beyond the reach of
measurement any work without the consent in writing of the Engineer-in-charge or his
subbrdinate-incharge of the work; and if any work shall be covered up or placed beyond the
reach of measurement without such notice having or consent obtained, the same shall be
uncovered at the contractor's expense, and in default thereof no payment or allowance shall
be made for such work, or for the materials with which the same was executed.
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Clause 20.- If the contractor or his workmen, or servants shall break, defence, injure
or destroy any part of a building in which they may be working, or any building, road, fence
enclosure of grass land or cultivated ground contiguous to the premises on which the work
or any part thereof is being executed, or if any damage shall be done to the work, while it
is in progress from any cause whatever or if any imperfections become apparent in it within
three months of the grant of a certificate of completion, final or otherwise by the Engineer-
in-charge, the contractor shall make good the same at his own expense, or in default, the
Engineer-in-charge may cause the same to be made good by other workmen and deduct the
expenses (of which the certificate of the Engineer-in-charge shall be final) from any sums that
may then be due or may thereafter become due to the contractor, or from his security deposits
or the proceeds of sale thereof, or of a sufficient portion thereof.

Clause 21.— The contractor shall supply. at his own cost all material (except such

special materials, if any, as may, in accordance with the contract, be supplied from the -

University Stores), plant tools, appliances, implements, ladders, cordage, tackle, scaffolding,
and temporary works requisite or proper for the proper execution of the work, whether in
the original, altered or substituted form, and whether included in the specifications, or other
documents, forming part of the contract or referred to in these conditions or not, and which
may be necessary for the purpose of satisfying or complying with the requirements of the
Engineer-in-charge as to any matter as to which under these conditions he is entitled to be
satisfied, or which he is entitled to require together with carriage therefore, to and from work.
The contractor shall also supply without charge the requisite number of persons with the
means and materials necessary for the purpose of seting out works, and counting, weighing,
assisting in the measurement or examination at any time and from time to time of the work
or the materials. Failing this the same may be provided by the Engineer-in-charge at the
expense of the contractor and the expenses may be deducted from any money due to the
contractor under the contract, or from his security deposit or the proceeds of sale thereof, or
of a sufficient portion thereof. The contractor shall provide all necessary fencing and lights
required to protect the public from accident, and shall also be bound to bear the expenses
of defence of every suit, action or other legal proceedings, that may be brought by any person

- for injury sustained owing to neglect of the above precautions, and to pay any damages and

costs which may be awarded in any such suit, action or proceedings to any such person,
or which may with the consent of the contractor be paid for compromising any claim by any
such person. 4

Clause 22— The contractor shall not set fire to any standing jungle, trees, brushwood
or grass without a written permit from the Executive Engineer.

When such permit is given and also in all cases when destroying cut of dug up trees,
brushwood, grass, etc., by fire, the contractor shall take necessary measures to prevent such
fire from spreading to or otherwise damaging surrounding property.

The contractor shall make his own arrangements for drinking water for the labour
employed by him.

Clause 23~ Compensation for all damage done intentionally or unintentionally by
contractor's labour whether in or beyond the limits of the University property including any
damage caused by spreading of fire mentioned in clause 22 shall be estimated by the Engineer-
in-charge or such other officer as he may appoint and the estimates of the Engineer-in-charge
subject to the decision of the Vice-Chancellor on appeal shall be final and the contractor shall
be bound to pay the amount of the assessed compensation on demand failing which the same

will be recovered from the contractor as damages in the manner prescribed in clause I or

deducted by the Engineer-in-charge from any sums that may be due or become due from
University to the contractor under this contract or otherwise.

Clause 24.— The contractor shall bear the expenses of defending any action or other
legal proceedings that may be brought by any person for injury sustained by him owing to
neglect of precautions to prevent the spread of fire and he shall pay any damages and cost
that may by awarded be the court in consequence.

Clause 25.- No work shall be done on a Friday without the sanction in writing of
the Engineer-in-charge.

Clause 26.— The contract shall not be assigned or sublet without the written approval
of the Engineer-in-charge. And if the contractor shall assign or sublet his contract, or attempt
so to do, or become insolvent or commence any proceedings to be adjudicated an insolvent
or make any composition with his creditors, or attempt so to do, the Engineer-in-charge may
by notice in writing rescind the contract. The contractor shall keep full and true accounts
in respect of the contract works in the regular course of business and shall whenever called
upon by the Engineer-in-charge by notice in writing, produce them for inspection by him or
by any officer appointed by him in that behalf. Also if any bribe, gratuity, gift, loan, prerequisite
reward, or advantage pecuniary or otherwise, shall either directly be given, promised or offered
by the contractor or any of his servants or Agents to any public officer or person in the employ
of the University in any way relating to his officer or employment or if any such officer or
person shall become in any way directly or indirectly interested in the contract or
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if the contractor does not keep accounts or fails to produce them as aforesaid, the Engineer-
in-charge may by notice in writing rescind the contract. In the event of a contract being
rescinded the security deposit of the contractor shall thereupon stand forfeited and be ab-
solutely at the disposal of the University and the same consequences shall ensue as if the
contract had been rescinded under clause 3 hereof and in addition the contractor shall not
be entitled to recover or be paid for any work theretofore actually performed under the contract.

Clause 27~ All sums payable by a contractor by way of compensation under any
of these conditions shall be considered as a reasonable compensation to be applied to the
use of University without reference to the actual loss or damage sustained, and whether any
damage has or has not been sustained.

Clause 28.-In the case of a tender by partners any change in the constitution of a
firm shall be forthwith notified by the contractor to the Engineer-in-charge for his information.

Clause 29.— All works to be executed under the contract shall be executed under the
direction and subject to the approval in all respects of the Vice-Chancellor for the time being
who shall be entitled to direct at what point or points and in what manner they are to be
commenced, and from time to time carried on.

Clause 30.— Except where otherwise specified in the contract and subject to the powers
delegated to him by Government under the Code rules then in force, the decision of the Vice
Chancellor for the time being shall be final, conclusive, And binding on all parties to the
contract upon all questions relating to the meaning of the specifications, designs, drawings
and instructions here-in before mentioned and as to the quality of workmanship, or materials
used on the work, or as to any other question, claim, right, matter, or thing whatsoever, in
any way arising out of, or relating to the contract, designs, drawings, specifications, estimates,
instructions, order or these conditions, or otherwise concerning the works, or the execution,
or failure to execute the same, whether arising during the progress of the work or after the
completion or abandonment thereof.

Clause 31.-The coptractor shall obtain from the University stores all stores and articles
of European or American manufacture which may be required for the work, or any part thereof
or in making up any articles required therefor or in connection therewith, unless he has
obtained permission in writing from the Engineer-in-charge to obtain such stores and articles
elsewhere. The value of such stores and articles as may be supplied to the contractor by the
Engineer-in-charge will be debited to the contractor in his account at the rates shown in the
schedule in Form A attached to the contract and if they are not entered in the said schedule,
they shall be debited to him at cost price which for the purposes of this contract shall include
the cost of carriage and all other expenses whatsoever, which shall have been incurred in
obtaining delivery of the same at the stores aforesaid.

Clause 32.— When the estimate on which a tender is made includes lump sums in
respect of parts of the work, the contractor shall be entitled to payment in respect of the items
of work involved or the part of the work in question at the same rates as-are payable under
this contract for such items, or if the part of the work in question is not in the opinion of
the Engineer-in-charge capable of measurement, the Engineer-in-charge may at his discretion
pay the lump sum amount entered in the estimate, and the certificate in writing of the Engineer-
in-charge shall be final and conclusive against the contractor with regard to any sum payable
to him under the provisions of this clause.

Clause 33.— In the case of any class of work for which there is no such specification
as is mentioned in Rule 1 such work shall be carried out in accordance with the Division
Specification, and in the event of there being no Divisional Specification, then in such case
the work shall be carried out in all respects in accordance with the instructions and require-
ments of the Engineer-in-charge.

Clause 34— The expression "works" or -work” where used in these conditions shall
unless there be something in the subject or context repugnant to such construction, be con-
strued to mean the work or works contracted to be executed under or in virtue of the contract,
whether temporary or permanent and whether original, altered, substituted or additional.

Clause 35.—~ The percentage referred to in the tender shall be deducted from/added
to the gross amount of the bill before deducting the value of any stock issued.

Clause 36.— All quarry fees, royalties, octroi dues and ground rent for stacking
materials,

if any, should be paid by the contractor, who will, however, be entitled to a refund
of such of the charges as are permissible under the rules on obtaining a certificate from the
Engineer-in-charge that the materials were required for use on the University work.

Clause 37.— The contractor shall be responsible for and shall pay any compensation
to his workmen payable under the Workmen's Compensation Act, 1923 (VIII of 1923), (herein-
after called the said Act) for injuries caused to the workmen. If such compensation is paid
to the Uniwversity as principal under sub-section (1) of section 12 of the said Act on behalf

Sum payable by way
of kompensation to be
corfsidered as reasonable
cothpensation without
ref¢rence to actual loss.

Changes in the consti-
tutjon of firm to be noti-
fiedl.

Works to be under di-
rection of Vice-Chancellor

Decision of Vice-Chan-
cellor to be final.

Stores of European or
American manufacture to
bg obtained from Govern-
mpnt.

Lump sums in esti-
njate.

Action where no spec-
ificate on.

Defination of works.

Contractor’s percent-
3ge whether applied to net
¢r gross amounts of bill.
Refund of quarry fees
ind royalties.

Compensation under
the Workmen's Compen-
sation Act.




Claim for quantities
entered in the tender or es-
timate.

Employment of femi-
nine etc. labour.

Claim for compensa-
tion for delay in starting
the work.

Claim for compensa-
tion for delay in the execu-
tion of work.

Entering upon or com-
mencing any portion of
work.

Minimum age of pur-
son employed, the em-
ployment of donkeys or
other animals.

Pakistan Timbers to
be used.

Certificate for conces-
sionary freight charges
from the Railway.

Proceedure for accep-
tance of tenders when ten-
dered rates are same.

Recovery of dues from
contractor as arrears of
Land Revenue.

Partnership of M.L.
As, is forbidden.

Payment of Sales Tax.

Interest of shares of
University servant in the
work.

(10)

of the contractor, it shall be recoverable by the University from the contractor under
sub-section (2) of the said section. Such compensation shall be recovered in the manner laid
down in Clause I above.

Clause 38.— Quantities shown in the tender are approximate and no claim shall be
entertained for quantities of work executed being 30% more or less than those entered in the
tender or estimate.

Clause 39.— The contractor shall employ any feminine, convict or other labour of a
particular kind or class if ordered in writing to do so by the Engineer-in-charge.

Clause 40—~ No compensation shall be allowed for any delay caused in the starting
of the work on account of acquisition of land or in the case of clearance works, on account
of any delay in according sanction to estimates.

Clause 41.~ No compensation shall be allowed for any delay in the execution of the
work on account of water standing in barrow pits or compartments. The rates are inculsive
for hard or cracked soil, excavation in mud, sub-soil water or water standing in barrow pits
and no claim for an extra rate shall be entertained, unless otherwise expressly specified.

Clause 42— The contractor shall not enter upon or commence any portion of work
except with the written authority and instructions of the Engineer-in-charge or of his sub-
ordinate in charge of the work, Failing such authority the contractor shall have no claim to
ask for measurements of or payment for work.

Clause 43.~ (i) No contractor shall employ any person who is under the age of 12
years.

(ii) No contractor shall employ donkeys or other animals with breeching of string
or thin rope. The breeching must be at least three inches wide and should be of tape (Nawar).

(iii) No animal suffering from stores, lameness or emaciation or which is immature
shall be employed on the work.

Any contractor who does not accept these conditions shall not be allowed to tender
for works and his name shall be removed from the list of contractors.

(iv) The Engineer-in-charge or his Agent is authorised to remove from the work any
person or animal found working which does not satisfy these conditions and no responsibility
shall be accepted by the University for any delay caused in the completion of the work by
such removal.

Clause 44~ As for as possible Pakistan Timbers shall be used and where for any
reason this is not practicable preference shall be given first to Burma and then to other British
Timbers.

Clause 45.- If any materials, such as stones, metal, bajri, sand etc. are required to
be conveyed by rail,. the contractors will be granted certificates by the Engineer-in-charge of
the work to the effect that the materials are required for the University works thereby enabling
them to have the benefit of concessionary freight charges from the railway. In case, however,
such a concession is withdrawn by the railway at any time during the currency of the contract
no claim shall be preferable against the University on the account.'

Clause 46— When tendered rates are the same, preference will be given at the dis-
cretion of the accepting authority to those who tender for the carting of materials by vehicles
having pneumatic tyres.

Clause 47—~ Any sum due to the University by the contractor shall be liable for recovery
as arrears of Land Revenue.

Clause 48.— Certified that no member of Legislative Assembly is in partnership with
me and the University will have the right to terminate the contract at any stage if it is
discovered that a member of Legislative Assembly is a partner in the contract.

Clause 49.— 1/We hold myself/ourselves responsible to pay the Sales Tax levied in
accordance with Pakistan General Sales Tax Act, 1948, or any other law for the time being
in force.

Clause 50.~ Certified that no University servant has directly or indirectly a share or
interest in the work.

Additional Clause.— The contractor will not be allowed to withdraw his Tender or
ask for return of his Earnest Money before the expiry of the period commencing from the date
of opening of Tender and that if it is withdrawn in violation of this condition, the Earnest
Money will be forfeited when the sanctioning Authority of the Tender is:

(1) Executive Engineer One Month

3 (2) Project Director Two Months
(3) Vice-Chancellor Three Months
(4) Syndicate Six Months

Contractor Executive Engineer

Sindh University Construction Works
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SCHEDULE A

Schedule showing (approximately) the materials to be supplied from the University Stores for work
contracted to be executed and the rates at which they are to be charged| for

Rate at which the materials will
Particulars be charged to the
contractor.

Place af delivery.

Note:~The person or firm submitting the tender should see that the rates in the above are filled np by the
Engineer-in-charge on the issue of the form prior to the submission of the tender.
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SCHEDULE B

Memorandum showing Items of work to be carried out

Quantities

- Tendered rate s Total ar.nount
Item |estimated but Hetn. of Wock Uit according to
No. |may be more estimated
o Tane In figures In words quantities

" Note 1.- All work shall be carried out as per Public Works Department Handbook and other specifications
of the Division or as directed.

Note 2.- All the columns in the schedule should be filled in, in ink, and the total of the entries in the last
column should be struck by the contractor under his signature.
Note 3.-Rates quoted include clearance of site (prior to commencement of work and at its close) in all respects

and held good for work under all conditions, site, moisture, weather, etc.

(Signature of Contractor)

(Signature of Executive Engineer)
Note:- To be continued on additional sheets if found necessary.
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ADDITIONAL TERMS & CONDITIONS

The contractor will have to fill tender form carefully by filling all the entries properly, inco
tender form will not be accepted.

Signature of contractor must be stamped properly.

The Executive Engineer reserves the right to change any item specification during executio
work which will be acceptable.

The contractor will have to follow the instruction of Assistant Engineer as well as of Execu
Engineer at site.

The Contractor will have to do the work as per specification and in case of any complicatio
have to follow the instructions of Executive Engineer.

The contractor will have to arrange site order book at site of work with technical person.

The contractor will have to accept the decision of Procurement Committee and incase of ar
will to submit it before Procurement Committee at the time of opening tender after that no
contractor will be entertained.

The contractor will have to prepare his running bill by his own staff on pad of company &
to Assistant Engineer. The payment of 15 days from the date of Receipt will be released.

The contractor will have to accept correction/changes in bills which will be made by AssiJ‘
Engineer/Executive Engineer.

The Contractor will have to arrange his own security system for his material at site.

Competent Authority reserve the right to reject any or all bids subject to relevant provisio
Rules 2010.

All the material of approved quality will be used. Sample of all the material, fixture will be
approved in advance.

Water will be provided by University and 2% water charges will be deducted, in case the
fails to provide the water, the contractor will have to arrange the water from his own sour
which no deduction will be made on account of water charges.

The contractor will strictly bound with the quantity and items of B.O.Q. and in case of ex
payment will be made till the contractor obtain orders of Executive Engineer in Written.

The contractor will have to complete work within contract cost and payment nothing will
beyond the contract cost till the order of Executive Engineer are obtained

The contractor will have to pay cost stamps duty 0.30% of contract cost.

The contractor will quote his own rates for Non Schedule items and no premium will be a
same items.

Agreement will be signed at the time of issuing Work Order.
If work is not completed in stipulated completion period upto 10% penalty will be deduc

All Taxes will be deducted from bill as per Govt. policy.
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BIDDING DATA

(This section should be filled in by the Engineer/Procuring Agency before issuance
of the Bidding Documents).

a) Name & Address of the ; University of Sindh, Jamshoro
procuring agency
Establishment Of One Lecture Hall By Alteration
b) Brief Description of Works Providing Brick Masonry Walls With Plaster Both
The Sides I/C Aluminum Windows And Wdoden
Doors At Institute Of Physics

c) Estimated Cost : Rs. 998800.00

d) Amount of Bid Security : 2% (Rs.19976.00)

e) Period of Bid Validity : 03 months

f) Amount of Bid Security : 10% (Rs.99880.00, 2% at the time of Submissjon and 8%

deductible from the running bills)

g) Percentage if any, to be ; 8%  (Rs.79904.00)
deducted from bill

h) Deadline of submission of Bids along with time :  23-06-2016 upto 10:00 a.m.

i) Venue, Date & Time of Bid Opening : Office of the Executive Engineer,/23-06-2016
at 11:00 a.m.

1) Time for Completion from written order of commence : 02 months

k) Stamp Duty : 0.30% or notified by the Govt. of Sindh, will be

paid by successful bidder a stamp duty.
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UNIVERSITY OF SINDH ‘M.

JAMSHORO SINDH, PAKISTAN

SUBJECT: Establishment of One Lecture Hall by Alteration Providing Brick

Masonry Walls with Plaster both the Sides 1/C Aluminum| Windows

and Wooden Doors at Institute of Physics

GENERAL ABSTRACT

ClIvIL

1. Cost of Schedule Items
Add / Less % above / below

Cost of Non Schedule Items

ELECTRIC

2. Cost of Schedule Items
Add/ Less % above / below

Cost of Non Schedule Items

Total

Total

Total

Rs.
Rs.
Rs.

Rs.

Rs.
Rs.
Rs.

Rs.

CONTRACTOR




SUBJECT:ESTABLISHMENT OF ONE LECTURE HALL BY ALTE
PROVIDING BRICK MASONRY WALLS WITH PLASTE]
THE SIDES INCLUDING ALUMINUM WINDOWS AND W

SCHEDULE “B”

RATION

R BOTH

(OODEN

DOORS AT INSTITUTE OF PHYSICS.

ELECTRICAL

Sr,

I tems

oy

Rate

Unit

Amount

1:

Providing & laying (Main or Sub Main)

PVC insulated with size 2-3/.029 copper

conductor in ¥ dia PVC conduit on surface
P-1/1

30.0

Providing & layin@?MaTﬂ or Sub Main)

PVC insulated with size 2-3/.036 copper

conductor in %" dia PVC conduit on surface
P-1/2

32.22

121.0

P.Meter

3630.00

139.0

P.Meter

4478.00

Providing & laying (Main or Sub Main)

PVC insulated with size 2-7/.029 copper

conductor in %" dia PVC conduit on surface
P-1/3

15.0

171.0

P.Meter

2362.00

Wiring for light or fan point with 3/.029
PVC insulated wire in 20mm (3/4") PVC
conduit on surface as required  P-15/123

10.0

797.0

P.Point

7970.00

Providing & fixing junction box as per
following specification size of box
10"x87x5" MS plate size 16 SWG thick
clamp with nuts & bolts cover plate with
screw painting two coats of rust preventive
red oxide & two coats of ICI oil paint as per
site requirement & instruction of El
P-24/157

1020.0

Providing & fixing circuit breaker
6,10,15,20,30.40,50 & 63amp SP (TB-5S)
on prepared board as required P-31/203

n

916.0

Each

P.No.

2040.00

2748.00

Providing & fixing one way SP Samp
switch surface type P-33/216

15

34.0

P.No.

510.00

Providing & fixing Bakelite ceiling rose
with two terminals ~ P-33/228

10

72.0

P.No.

720.00

Providing & fixing brass ceiling fan 56~
(good quality) ~ P-34/236

10.0

3185.0

P.No.

31850.00

Rs.56308.00




10. | Supplying & fixing in position Aluminum
channels framing for slidding windows &
ventilators of Alcop made with 5 mm thick | 96.0 | 1394.69 Psft 133890.00
tined glass glazing (Belgium) etc complete
P-107/85-a
11. | Laying floors of approved coloured glazed
tiles 4" thick laid in white cement and | 1161.0 | 27747.06 %sft 322143.00
pigment on a bed of %" thick cement mortar '
i - P-42/25
12. | Distempering 3 coats P-53/24-c 4680.0 1079.65 %sft 50528.00
13. | Painting doors and windows any type 252.0 2116.41 %sft
3 coats P-69/5 ' ” S5
s. 100593 7.00
| Less: 20% below on Item No.11 (-) Rs.64428.00
- Rs.941509.00
Add: 10% above on Item No.3 (+) Rs.1085.00
Rs.942594.00




SCHEDULE “B”

SUBJECT:ESTABLISHMENT OF ONE LECTURE HALL BY ALTERATION
PROVIDING BRICK MASONRY WALLS WITH PLASTER BOTH
THE SIDES INCLUDING ALUMINUM WINDOWS AND WOODEN
DOORS AT INSTITUTE OF PHYSICS.

Sr, I tems Oty Rate Unit Amount

1. | Scraping ordinary distemper P-13/54-b 2700.0 226.88 Yosft 6126.00

2. Pacca brick work other than Euﬁding including
striking of joints upto 20 feet height in Cement
sand mortar (1:5) P-21/7

1110.0 | 12574.38 %cfi 139575.00

3. | Fabrication of mild steel reinforcement for
cement concrete including cutting, bending
laying in position making joints and | 295 4820.20 Pewt 10845.00
fastenings including cost of binding wire ‘

(also includes removal of rust from bars).
P-16/8

4. | Reinforced cement concrete work including
all labour and material except the cost of
steel reinforcement and its labour for
bending and binding which will be paid
separately. This rate also includes all Kinds
of forms moulds lifting shuttering curing

rendering and finishing the exposed surface | 54 337.00 Psfi 18198.00
(including screening and washing of '
shingle)

(a) RC work in roof slab, beams. columns
rafts, lintels and other structural members
laid in situ or precast laid in position in all
respects ratio 1:2:4 90 Lbs cement 2 Cfi
sand, single 1/8” to 4™ gauge P-15/6-a

5. | Cement plaster /2™ thick (1:5) P-51/12-c 1680.0 | 2241.80 %sft 37662.00

6. | Cement plaster 3/8” thick (1:3) P-51/13-c 1680.0 2225.12 Yosft 37382.00

7. | P/F G.I. frames / chowkhats of size 7°x2" or
4 '2" x 3" for door using 20 gauze G.l. sheet
i/c welded hinges and fixing at site with
necessary hold fasts, filling with cement | 650 228.90 Psfi 37769.00
sand slurry of ratio 1:6 and repairing the ’
Jjambs. The cost also i/c all carriage, tools
and plants used in making and fixing.
P-72-29

8. | First class deodar wood wrought, joinery in
doors and windows etc fixed in position
including chowkats hold fasts hinges, iron | 63.0 1336.59 Psft 84205.00
tower bolts, chocks cleats, handles and
cords with hooks etc 2" thick  P-57/7-a

9. | First class deodar wood wrought, joinery in
doors and windows etc fixed in position
including chowkats hold fasts hinges, iron | ¢g 0 1273.76 Psft 122281.00
tower bolts, chocks cleats, handles and ’
cords with hooks etc 2 thick  1-3/4” thick
P-57/7-b
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