



**KARACHI WATER & SEWERAGE BOARD**  
**OFFICE OF THE EXECUTIVE ENGINEER (WATER)**  
**NORTH KARACHI**

NO. KW&SB/EE/W/NKT/2016/01

DATED: 10/ // /2016

To,  
The Director,  
Capacity Building  
SPPRA  
Karachi

**SUBJECT: NOTICE INVITING TENDER FOR THE WORK OF**

REPLACEMENT OF 12" DIA (315MM) PE PIPE WATER LINE AND RE-LAYING CLEARING  
IN PIPE WATER LINE & REPAIR OF LEAKAGES ON PIPE WATER LINE FOR  
IMPROVEMENT OF WATER SUPPLY AT DIFFERENT SECTOR IN NORTH KARACHI.

REPLACEMENT OF WORN OUT DAMAGED WATER LINE & REPAIR OF LEAKAGES ON  
WATER LINE FOR IMPROVEMENT OF WATER SUPPLY IN VARIOUS SECTORS OF NORTH  
KARACHI

**ESTIMATE COST BELOW 1 MILLION**

The date of opening of tender is 02-12-2016.

Please find enclosed herewith the following information of the above noted work for uploading on the SPPRA Website.

Hard Copy & Soft Copy of the NIT (Attached) Published in the Website.  
Pay Order Vide No. 17106648 Dated: 09-11-2016 of Bank  
HBL Karachi Mushim Town for Rs.2000/= (Rupees Two Thousand Only) in F/O  
M/S, SPPRA.

You are therefore requested to please acknowledge the same.

9  
**EXECUTIVE ENGINEER**  
**(WATER) NORTH KARACHI**  
**KW&SB**  
Ghulam Muhammad Hub  
Executive Engineer  
New Karachi Div.(w)  
KW&SB

**Copy to:**

1. CE (Central), KW&SB
2. CE (IP&D), KW&SB
3. Director Accounts, KW&SB
4. SE (North Karachi), KW&SB
5. Office Copy.

SPPRA INWARD DIARY  
NO: 1986  
DATED: 10-11-16

**KARACHI WATER & SEWERAGE BOARD  
OFFICE OF THE EXECUTIVE ENGINEER NORTH KARACHI DIVISION (WATER)**

**NOTICE INVITING TENDER THROUGH WEBSITE  
(ON ITEM RATE BASIS)**

Sealed Tenders are invited (single stage one Envelope System) as per SPPRA Rules, 2010 (Amended 2013) for the works mentioned below.

S.No.	DETAIL	CONDITIONS
1.	Name of work	1. REPLACEMENT OF WORNOUT DAMAGED WATER LINE & REPAIR OF LEAKAGES ON WATER LINE FOR IMPROVEMENT OF WATER SUPPLY IN VARIOUS SECTORS OF NORTH KARACHI DIVISION 2. REPLACEMENT OF 12" DIA (315 MM) PE PIPE WATER LINE AND RE-LAYING CLEARING IN PIPE WATER LINE & REPAIR OF LEAKAGES ON PIPE WATER LINE FOR IMPROVEMENT OF WATER SUPPLY AT DIFFERENT SECTOR IN NORTH KARACHI DIVISION
2.	Name, Address & Phone No. DDO	Executive Engineer (Water) North Karachi Division New Karachi Cell No.0324-3036155
3.	Eligibility of Firm / Bidder	1. NTN Certificate 2. Valid Professional Tax 3. S.R.B Certificate 4. Relevant Experience Work last 3 years 5. Minimum Turnover last three years at least Rs.8,00,000 Lac Each Work
4.	Tender can be purchased	In charge revenue accounts section finance department KW&SB Head Office Annexy Building of KBCA at Civic Centre Karachi from 9:00 A.M to 05:00 PM in any working day except the date of opening of the tender.
5.	Bid Security	3% of quoted amount in shape of Pay Order/ Bank Draft from an schedule Bank of Pakistan in the favour of KW&SB must be accompanied with the tender otherwise the Tenders shall be treated as invalid & rejected.
6.	Tender Fee	Rs.1000/- in shape of Pay order in favour of KW&SB. (non-refundable)
7.	Start date of issuance of Tender / last date of Issuance of Tenders	w.e.f. date of 1 <sup>st</sup> publishing in the daily newspaper & SPPRA website upto the last date <u>01-12-2016</u> of issuing.
8.	Date of opening & submission of Tenders	Tender will be submitted on <u>02-12-2016</u> at 2:00 PM and will be opened on the same date at 2:30 PM.
9.	Un-responded Tender will be again issued / submitted/ opened on (2 <sup>nd</sup> Attempt)	2 <sup>nd</sup> attempt tender will be Issue from Date <u>03-12-2016</u> to <u>19-12-2016</u> Submission on <u>20-12-2016</u> at 2:00PM and will be opened at 2:30 PM.
10.	Submission / open venue	Tender will be opened by the Procurement Committee-I, at the Office of the Director Design KW&SB situated at Block-17, Gulshan-e-Iqbal, COD Filter Plan, Karachi.
11.	Source of Work	Improvement of Water Supply System in North Karachi Division.
12.	Estimated Cost	Rs.988773/- & Rs.983671/-
13.	Scope of Funding	KW&SB Funding.

**Note:-**

1. Tender and bidding documents can be seen & download from SPPRA website www.SPPRASindh.gov.pk
2. The participants must quote the rates both in words and figures along with telephone / Mobile numbers. Postal address, Fax Number must be mentioned in bids.
3. If any inconvenient situation created in the city or Govt. will announce any holiday on opening date of tender shall be submitted /opened on next working day at same time & venue.
4. The procuring agency may reject any bid to relevant provisions of SPPRA-2010 and may cancel the bidding process at any time prior to acceptance of bid or proposal as per Rule-25 of SPPRA-2010.
5. Conditional tender or tenders from debarred contractor shall not be accepted and shall be treated as rejected and invalid then & there.
6. Offers should be received in seal cover.
7. Bid must be in sealed cover and experience certificate for 03 year of similar nature of job turnover of at least last three years must be attached with the bid along with Electric License of GOS.
8. Debarred contractor's bid cannot be accepted.
9. In case of any required information work to the concerned offer as per Item No.01 may be contracted or his office may be visited.

Copy to:

1. Director, SPPRA. GOS.
2. Director (D&E), KW&SB
3. Superintending Engineer (West), KW&SB
4. Accounts Officer (Revenue), KW&SB
5. Accounts Officer (West), KW&SB
6. Office Copy

**EXECUTIVE ENGINEER (WATER)  
NORTH KARACHI DIVISION, KW&SB**  
Ghulam Muhammad Hub  
Executive Engineer  
New Karachi Div.(w)  
KW&SB


PROCUREMENT PLAN (Non Development)

S.No	Fund Head & Sub-head	Name of Work and break up	Allocation Funds and break up for different locations / sites	Items to be executed	Method of Procurement	Anticipated / Actual Date of Advertisement	Anticipated / Actual Date of Start	Anticipated / Actual Date of Completion	Remarks
a	b	c	d	f	h	i	j	k	l
1.	M013-17	Replacement of Worn out damaged water line & Repair of leakages on water line for improvement of water supply in various sectors of North Karachi Division	Rs. 20,00000/-	02	Through Web site Single Stage Envelop	-	-	-	-

Ghulam Muhammad Hub  
 Executive Engineer  
 New Karachi Div. (w)  
 KW&SB

PROCUREMENT PLAN (Non Development)

S.No	Fund Head & Sub-head	Name of Work and break up	Allocation Funds and break up for different locations sites	Items to be executed	Method of Procurement	Anticipated / Actual Date of Advertisement	Anticipated / Actual Date of Start	Anticipated / Actual Date of Completion	Remarks
a	b	c	d	f	h	i	j	k	l
1.	M013-16	REPLACEMENT OF 12" DIA (315 MM) PE PIPE WATER LINE AND RE-LAYING CLEARING IN PIPE WATER LINE & REPAIR OF LEAKAGES ON PIPE WATER LINE FOR IMPROVEMENT OF WATER SUPPLY AT DIFFERENT SECTOR NORTH KARACHI.	Rs. 30,00000/-	02	Through Web site Single Stage Envelop	-	-	-	-

  
 Ghulam Mubammad Hub  
 Executive Engineer  
 New Karachi Div.(w)  
 KW&SB



**KARACHI WATER & SEWERAGE BOARD**  
HUMAN RESOURCES, DEVELOPMENT & ADMINISTRATION DEPARTMENT  
PHONE NO. 021-99231464, 021-99231463


No: KW&SB/HRD&A/DMD/944

Dated: 30.10.2015

**CORRIGENDUM**

In pursuance of office order issued vide No.KW&SB/DMD//HRD&A/919 dated 22.10.2015 regarding of rules-31 of SPPR, A complaint redressal committee (CRC) is Constituted, requires appropriate correction as under:

Sr. No.04      May Be Read as      :      Sr. Director (HRM) KMC.  
  
                     Instead of                      :      Director Administration KMC.

  
( SYED SHAKEEL AHMED )  
DY. MANAGING DIRECTOR  
KW&SB

**Distribution**

1. Dy. Managing Director (TS) KW&SB.
2. Dy. Managing Director (Finance) KW&SB / Convener Committee.
3. Dy. Managing Director (Planning) KW&SB.
4. The Chief Engineer Korangi KW&SB / Member Secretary Committee.
5. The Chief Engineer Central KMC / Member of the Committee.
6. The Senior Director HR-II KMC / Member of the Committee.
7. The Divisional Account Officer (South), KW&SB.
8. The Director (IT), KW&SB.
9. The Director Administration, KW&SB.
10. The Asstt. Director (LFA), KW&SB.
11. The Accounts Officer (Estt), KW&SB.
12. Office Copy.
13. Master File.

  
Ghulam Muhammad Hub  
Executive Engineer  
New Karachi Div.(w)  
KW&SB

C.C. to Managing Director, KW&SB.

**KARACHI WATER & SEWERAGE BOARD**  
**OFFICE OF THE CHIEF ENGINEER (IPD)**  
Block-B, 9<sup>th</sup> Mile Karsaz, Shakra-e-Faisal, Karachi

Telephone # 99245161

Dated: /5-03-2013

W&SB/CE(IPD)/2013/236

**OFFICE ORDER**

In pursuance of Rule-07 of the Sindh Public Procurement Rules, 2010, instruction of SPPRA communicated vide No.Dir(Enf-1)/SPPRA/1-3/(GEN)/12-13/S001, dated: 26-02-2013 and with the approval of Managing Director, KW&SB, Procurement Committee is hereby re-constituted for performing the functions prescribed in Rule-08 of Rules ibid for the works for which evaluation report required to be hoisted on Sindh Public Procurement Authority's Web Site, as under:

S.No	Nominee	Position in P.C
1	Chief Engineer (IPD)	Convener
2	Chief Engineer (Concerned)	Member
3	Representative of D.G (TS) KMC	Member
4	Representative of Finance Advisor, KMC	Member
5	Accounts Officer (Concerned)	Member / Secretary


The office of the Convener / Chief Engineer (IPD), shall be headquarter for Procurement Committee.

The Concerned office of Chief Engineer shall maintain the record of procurement proceedings as required under Rule-9 of SPPRA 2010.

Uniform criteria for assessment of bids shall be used by all the Procurement Committees, to ensure uniformity of assessment of similar items and works.


This modifies the earlier order bearing No.MD/KW&SB/2011/197/L dated:18-06-2011.

This issue with the approval of Managing Director, KW&SB.

  
Chief Engineer (IPD) KW&SB

**Copy to:**

1. The Managing Director, KW&SB.
2. The All DMD's KW&SB.
3. The All C.E's KW&SB.
4. The Assistant Director (LFA), KW&SB.
5. The P.S to Chairman, KW&SB.
6. The All Accounts Officer, KW&SB.

  
Ghulam Muhammad Hub  
Executive Engineer  
New Karachi Div.(w)  
KW&SB

**Copy also to:**

1. The Administrator, KMC.
2. The Chief Officer / Municipal Commissioner, KMC.
3. The Director General (TS), KMC.
4. The Financial Advisor, KMC.
5. The Director (C.B) SPPRA, GOS.



**KARACHI WATER & SEWERAGE BOARD**  
HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT  
PHONE NO. 021 - 99231464 - 021 - 99231463

No. KW&SB/D.M.D/HRD&A/919


Dated: 22-10-2015

OFFICE ORDER

With immediate effect, for compliance of Rule-31 of SPPR, A Complaint Redressal Committee (CRC) is constituted comprising of the following:


- |    |  |                  |
|----|--|------------------|
| 1. | Dy. Managing Director (Finance), KW&SB     | Convener         |
| 2. | Chief Engineer (Korangi), KW&SB            | Member/Secretary |
| 3. | Chief Engineer (Central), KMC              | Member           |
| 4. | Director Administration, KMC               | Member           |
| 5. | Divisional Accounts Officer (South), KW&SB | Member           |

This issues on the recommendation of Dy. Managing Director (TS) KW&SB, Dy. Managing Director (Planning), KW&SB and with the approval of Managing Director, KW&SB.

  
(Syed Shakeel Ahmed)  
Dy. Managing Director (HRD&A)  
KW&SB

DISTRIBUTION

1. Dy. Managing Director (TS) KW&SB
2. Dy. Managing Director (Finance) KW&SB/Convener Committee
3. Dy. Managing Director (Planning) KW&SB
4. Chief Engineer, Korangi, KW&SB/Member/Secretary Committee.
5. Chief Engineer, Central, KMC/Member of the Committee.
6. Director Administration, KMC/Member of the Committee.
7. Divisional Accounts Officer (South) KW&SB
8. Director (IT) KW&SB
9. Director Personnel, KW&SB
10. Director Administration, KW&SB
11. AD (LFA) KW&SB
12. AO (ESTD) KW&SB
13. Office Copy
14. Master File.

  
Ghulam Muhammad Hub  
Executive Engineer  
New Karachi Div.(w)  
KW&SB

C.C. to Managing Director, KW&SB



# **TENDER DOCUMENTS**

**REPLACEMENT OF WORN OUT DAMAGED WATER  
LINE & REPAIR OF LEAKAGES ON WATER LINE FOR  
IMPROVEMENT OF WATER SUPPLY IN VARIUS  
SECTORS OF NORTH KARACHI.**

**KARACHI WATER & SEWERAGE BOARD**



# BIDDING DATA

- (a) Name of Procuring Agency KW&SB
- (b) Brief Description of Work REPLACEMENT OF WORN OUT DAMAGED WATER LINE & REPAIR OF LEAKAGES ON WATER LINE FOR IMPROVEMENT OF WATER SUPPLY IN VARIOUS SECTORS OF NORTH KARACHI.
- (c) Procuring Agency Address North Karachi
- (d) Estimate Cost On item rate basis
- (e) Period of Bid Validity 90 Days
- (f) Security Deposit (including Bid Security) 10%
- (g) Venue, Time and Date of Bid Opening The Tender in sealed cover super scribed with the name of the work should be dropped in the Tender Box kept in office of the Director Design C.O.D Filter Plant near Masjid Baitul Mukaram Gulshan-e-Iqbal, Karachi on 02/12/2016 at 2.30 PM by Procurement Committee
- (i) Deadline for submission of Bid along with time. 02/12/2016 at 2.00 PM
- (j) Time for completion from written order commence 20 Days
- (k) Liquidity damage Rs.1000/- per day of delay
- (l) Bid issued to Firm M/s. \_\_\_\_\_
- (m) Deposit Receipt No. & Date \_\_\_\_\_

Amount:

Rs. 1000/=



Executive Engineer (Water )  
North Karachi, KW&SB  
**Ghulam Muhammad Hub**  
Executive Engineer  
New Karachi Div.(w)  
KW&SB

Authority Issuing Bidding Document

**KARACHI WATER & SEWERAGE BOARD**  
**OFFICE OF THE EXECUTIVE ENGINEER NORTH KARACHI DIVISION (WATER)**

Estimate amount : Item Rate basis  
 Time limit : 20 days  
 Penalty for delay : 1000/- P/day  
 Tender Cost : 1000/-  
 Date of Opening : 02/12/2016

Name of Work:- **REPLACEMENT OF WORN OUT DAMAGED WATER LINE & REPAIR OF LEAKAGES ON WATER LINE FOR IMPROVEMENT OF WATER SUPPLY IN VARIUS SECTORS OF NORTH KARACHI.**

S. No	Description of Work	QTY	Rate		Per Unit / Item	Amount in Rupees
			Rupees in Figures	Rupees in Words		
1.	Excavation for pipe line in trenches & pits in all kind of soil murum i/c trimming and dressing sides to true alignment & shapes leveling of bed trenches to correct level and grade cutting joint holes & disposal of surplus earth within a one chain as directed by Engineer incharge. Providing fence guards lights, flags, and temporary crossing for non-vehicular traffic where ever required lift upto 5ft (1.52m) and lead upto one chain(30.5m).	6328.80 Cft			%0 Cft	
2.	Full hire charges of the pumping set per day i/c wages of driver and Assistant fuel electric energy plate from required for placing pump etc at lower depth with suction and delivery pipes for pumping out water at found at carious depth from trench including the cost of erection and dismantling after completion of the job Hire charges of pumping set of upto 10-HP Pumping and out water from 10 ft deep trench.	15 Days			P/Day	
3.	Providing Laying & fixing in trench i/c fitting Jointing & testing etc complete in all respect the light density polyethylene pipes (HDPE-100) for W/S confirming ISO-4427 Din 8074/8075 B.S 3580 & PSI 3051 (PN-10) 110mm PE pipe water line 160mm PE pipe water line 315mm PE pipe water line	100 Rft 100 Rft 100 Rft			P/Rft P/Rft P/Rft	
4.	Providing C.I. S/Valve heavy pattern (test pressure 21.0 Kg/Sq. Cm or 300 Lb/Sq. Inch) ( imported)  150mm 6" dia 300mm 12" dia	02 Nos. 02 Nos.			Each Each	

5.	Fixing of C.I sluice valve with 2 coat iron tail pieces one end flanged and other with socket i/c the cost of nuts bolts and rubber packing Labour etc complete. 6" dia Sluice Valve 12" dia Sluice Valve	02 Nos. 02 Nos.			Each Each
6.	Repair of leaking joints on A.C Pipe of various diameters including the cost of rubber tube labour/mistary, sand, cement, jute/spurn yarn etc complete. 04" dia 06" dia 08" dia	20 Nos. 20 Nos. 15 Nos.			Each Each Each
7.	Repair of leakages on PRCC pipe line main external vatta on various diameters. includes the cost of excavation, labour, sealing material, gunny bages, de-watering and refilling of the excavated stuff etc complete. 12" dia water pipe line 18" dia water pipe line	15 Nos. 08 Nos.			Each Each
8.	Construction of CC block Massonary chamber of size (inside dimension) with 24x24" CI Cover frame weight (65kg) fixed RCC 1:2:4 slabs 6" thick with steel ½" tor bar @6" C/C with bent up ¼" dia 8" C/C distribution bars C.C 1:3:6 B/M walls set 1:6: CM 6" thick C.C 1:4:8 in foundation 2" thick C.C 1:2:4 flooring ½" thick cement plster 1:3 to all in side wall surfaces top and bottom slab outer side walls surfaces 1-0 deep upto roof slab i/c M.S foot rest 5/8" dia bars at every 2-0 deep i/c curing de-watring excavation refilling & disposal of surplus of earth etc complete. Chamber Size. 4'-0"x4'-0"4'-0" 6'-0"x6'-0"6'-0"	02 Nos. 02 Nos.			Each Each
9.	Refilling of excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete	6328.80 Cft			%0Cft

Total Amount Rs. \_\_\_\_\_/=

  
Executive Engineer (Water)  
North Karachi, KW&SB  
GHULAM MUHAMMAD HUB  
Executive Engineer  
North Karachi Town  
K.W. & S.B

NOTE:- Contractor will abide all existing rules / terms & condition of SPPRA Rules-2010

I/We hereby Quoted an Amount of Rs. \_\_\_\_\_ On item rate basis.

In wards(\_\_\_\_\_)

Signature of Contractor \_\_\_\_\_

Address: \_\_\_\_\_

Cell No. \_\_\_\_\_

Name of Work:- **REPLACEMENT OF WORN OUT DAMAGED WATER LINE & REPAIR OF LEAKAGES ON WATER LINE FOR IMPROVEMENT OF WATER SUPPLY IN VARIOUS SECTORS OF NORTH KARACHI.**

**ELIGIBILITY AND EVALUATION CRITERIA OF THE TENDER BELOW 1 MILLION**

1. Contractor having NTN and copy must be available with tender in case of supply item the GST registration must be available with tender.
2. The Pay Order of Bid security as mentioned in NIT and must be available with tender.
3. 1 Years Experience certificate of similar nature of job must be available with the tender.
4. Turnover Statement last 3 Years.
5. Similar nature of Bidding Document form upto 2.5 Million of SPPRA with filling Bidding Data & Contractor Data must be available with BOQ otherwise the tender cannot be accepted
6. Rate must be quoted in figure & Words by contractor.
7. Bid shall be properly signed by contractor with stamped, address and contact No. #
8. If the estimate are based on Sch:2012 and premium can be allowed within allowable limit.
9. If the estimate are preparing on M.R and 10% profit is included in R.A & excess quoted cost cannot be concenter.
10. Conditional bid cannot be accepted.
11. Bid must be submitted in sealed cover.
12. Registration Certificate from S.R. B (Sindh Revenue Board) must be attached.

## **CONDITIONS OF CONTRACT**

**Clause-1: Commencement & Completion Dates of work.** The contractor shall not enter upon or commence any portion or work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorated basis.

**Clause-2: Liquidated Damages.** The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

### **Clause-3: Termination of the Contract.**

- (A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-
- (i) Contractor causes a breach of any clause of the Contract;
  - (ii) The progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
  - (iii) In the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
  - (iv) Contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;
- (B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-
- (i) To forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
  - (ii) To finalize the work by measuring the work done by the contractor.

(C) *In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-*

- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- (ii) However, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

**Clause-4: Possession of the site and claims for compensation for delay.** The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

**Clause-5: Extension of Intended Completion Date.** The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

**Clause -6: Specifications.** The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

### **Clause – 7: Payments.**

- (A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

- (B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

**Clause – 8: Reduced Rates.** In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

### **Clause – 9: Issuance of Variation and Repeat Orders.**

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work.

The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.
- (E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

**Clause-10: Quality Control:**

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
  - (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.



- (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

**Clause – 11:**

- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

**Clause – 12: Examination of work before covering up.**

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

**Clause – 13: Risks.** The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

**Clause-14: Measures for prevention of fire and safety measures.** The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labor shall be paid by him.

**Clause-15: Sub-Contracting.** The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

**Clause – 16: Disputes.** All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

**Clause –17: Site Clearance.** On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

**Clause –18: Financial Assistance / Advance Payment.**

(A) **Mobilization advance** is not allowed.

(B) **Secured Advance against materials brought at site.**

- (i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed / utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;
- (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

**Clause –19: Recovery as arrears of Land Revenue.** Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

**Clause –20: Refund of Security Deposit/Retention Money.** On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

*Sh*  
Sohail Khan  
Divisional Accounts Officer  
Karachi Div. (w)  
KW&SB  
**DIVISIONAL ACCOUNTANT**

*G*

**CONTRACTOR**

**EXECUTIVE ENGINEER/PROCURING AGENCY**

**GHULAM MUHAMMAD HUB**  
Executive Engineer  
North Karachi Town  
K.W. & S.B



# **TENDER DOCUMENTS**

**REPLACEMENT OF 12" DIA (315MM) PE PIPE WATER  
LINE AND RE-LAYING CLEARING IN PIPE WATER LINE &  
REPAIR OF LEAKAGES ON PIPE WATER LINE FOR  
IMPROVEMENT OF WATER SUPPLY AT DIFFERENT  
SECTOR IN NORTH KARACHI**

**KARACHI WATER & SEWERAGE BOARD**

# BIDDING DATA

- (a) Name of Procuring Agency KW&SB
- (b) Brief Description of Work REPLACEMENT OF 12" DIA (315MM) PE PIPE WATER LINE AND RE-LAYING CLEARING IN PIPE WATER LINE & REPAIR OF LEAKAGES ON PIPE WATER LINE FOR IMPROVEMENT OF WATER SUPPLY AT DIFFERENT SECTOR IN NORTH KARACHI .
- (c) Procuring Agency Address North Karachi
- (d) Estimate Cost On item rate basis
- (e) Period of Bid Validity 90 Days
- (f) Security Deposit (including Bid Security) 10%
- (g) Venue, Time and Date of Bid Opening The Tender in sealed cover super scribed with the name of the work should be dropped in the Tender Box kept in office of the Director Design C.O.D Filter Plant near Masjid Baitul Mukaram Gulshan-e-Iqbal, Karachi on 02/12/2016 at 2.30 PM by Procurement Committee
- (i) Deadline for submission of Bid along with time. 02/12/2016 at 2.00 PM
- (j) Time for completion from written order commence 20 Days
- (k) Liquidity damage Rs.1000/- per day of delay
- (l) Bid issued to Firm M/s. \_\_\_\_\_
- (m) Deposit Receipt No. & Date \_\_\_\_\_

Amount: Rs. 1000/=

Authority Issuing Bidding Document

9  
Executive Engineer (Water)  
North Karachi, KW&SB  
Ghulam Muhammad Hub  
Executive Engineer  
New Karachi Div.(w)  
KW&SB

**KARACHI WATER & SEWERAGE BOARD**  
**OFFICE OF THE EXECUTIVE ENGINEER NORTH KARACHI DIVISION (WATER)**

Estimate amount : Item Rate basis  
 Time limit : 20 days  
 Penalty for delay : 1000/- P/day  
 Tender Cost : 1000/-  
 Date of Opening : 02/12/2016

Name of Work:- **REPLACEMENT OF 12" DIA (315MM) PE PIPE WATER LINE AND RE-LAYING CLEARING IN PIPE WATER LINE & REPAIR OF LEAKAGES ON PIPE WATER LINE FOR IMPROVEMENT OF WATER SUPPLY AT DIFFERENT SECTOR IN NORTH KARACHI.**

S. No	Description of Work	QTY	Rate		Per Unit / Item	Amount in Rupees
			Rupees in Figures	Rupees in Words		
1.	Excavation for pipe line in trenches & pits in all kind of soil murum i/c trimming and dressing sides to true alignment & shapes leveling of bed trenches to correct level and grade cutting joint holes & disposal of surplus earth within a one chain as directed by Engineer incharge. Providing fence guards lights, flags, and temporary crossing for non-vehicular traffic where ever required lift upto 5ft (1.52m) and lead upto one chain(30.5m).	25599.43 Cft			%0 Cft	
2.	Full hire charges of the pumping set per day i/c wages of driver and Assistant fuel electric energy plate from required for placing pump etc at lower depth with suction and delivery pipes for pumping out water at found at carious depth from trench including the cost of erection and dismantling after completion of the job Hire charges of pumping set of upto 10-HP Pumping and out water from 10 ft deep trench.	18 Days			P/Day	
3.	Providing Laying & fixing in trench i/c fitting Jointing & testing etc complete in all respect the light density polyethylene pipes (HDPE-100) for W/S confirming ISO-4427 Din 8074/8075 B.S 3580 & PSI 3051 (PN-10) 160mm PE pipe water line 315mm PE pipe water line	50 Rft 30 Rft			P/Rft P/Rft	
4.	Labour taken for taking out old existing pipe from trenches than cleaning of pipe & Re-laying of pipe after cleaning.  i)Labour for taking out ii)Labour for Cleaning iii)Labour for Re-laying iv)Fitters	06 Labour 07 Labour 08 Labour 04 Fitter			P/Labour P/Labour P/Labour P/Fitter	

5.	Repair of leaking joints on A.C Pipe of various diameters including the cost of rubber tube labour/mistary, sand, cement, jute/spurn yarn etc complete.  04" dia 06" dia	15 Nos. 15 Nos.			Each Each
6.	Repair of leakages on PRCC pipe line main external vatta on various diameters. includes the cost of excavation, labour, sealing material, gunny bages, de-watring and refilling of the excavated stuff etc complete.  12" dia water pipe line 18" dia water pipe line 24" dia water pipe line	16 Nos. 08 Nos. 04 Nos.			Each Each Each
7.	Manufacturig Providing fixing stenless steel spindle and gun matel nut for C.I sluice valves i/c etc.  6" dia 12" dia 18" dia 24" dia	04 Nos. 06 Nos. 04 Nos. 02 Nos.			Each Each Each Each
8.	Refilling of excavated stuff in trenches 6" thick layer i/c watring ramming to full compaction etc complete	25599.43 Cft			%0Cft
8.	Construction of CC block Massonary chamber of size (inside dimension) with 24x24" CI Cover frame weight (65kg) fixed RCC 1:2:4 slabs 6" thick with steel ½" tor bar @6" C/C with bent up ¼" dia 8" C/C distribution bars C.C 1:3:6 B/M walls set 1:6: CM 6" thick C.C 1:4:8 in foundation 2" thick C.C 1:2:4 flooring ½" thick cement plster 1:3 to all in side wall surfaces top and bottom slab outer side walls surfaces 1-0 deep upto roof slab i/c M.S foot rest 5/8" dia bars at every 2-0 deep i/c curing de-watring excavation refilling & disposal of surplus of earth etc complete. Chamber Size. 4'-0"x4'-0"4'-0" 6"-0"x6"-0"6'-0"	01 Nos. 01 Nos.			Each Each

Total Amount Rs. \_\_\_\_\_/=

Executive Engineer (Water)  
North Karachi, KW&SB  
**GHULAM MUHAMMAD HUB**  
Executive Engineer  
North Karachi Town  
K.W. & S.B

NOTE:- Contractor will abide all existing rules / terms & condition of SPPRA Rules-2010

I/We hereby Quoted an Amount of Rs. \_\_\_\_\_ On item rate basis.

In wards(\_\_\_\_\_)

Signature of Contractor \_\_\_\_\_

Address: \_\_\_\_\_

Cell No. \_\_\_\_\_

Name of Work:- **REPLACEMENT OF 12" DIA (315MM) PE PIPE WATER LINE AND RE-LAYING CLEARING IN PIPE WATER LINE & REPAIR OF LEAKAGES ON PIPE WATER LINE FOR IMPROVEMENT OF WATER SUPPLY AT DIFFERENT SECTOR IN NORTH KARACHI.**

**ELIGIBILITY AND EVALUATION CRITERIA OF THE TENDER BELOW 1 MILLION**

1. Contractor having NTN and copy must be available with tender in case of supply item the GST registration must be available with tender.
2. The Pay Order of Bid security as mentioned in NIT and must be available with tender.
3. 1 Years Experience certificate of similar nature of job must be available with the tender.
4. Turnover Statement last 3 Years.
5. Similar nature of Bidding Document form upto 2.5 Million of SPPRA with filling Bidding Data & Contractor Data must be available with BOQ otherwise the tender cannot be accepted
6. Rate must be quoted in figure & Words by contractor.
7. Bid shall be properly signed by contractor with stamped, address and contact No. #
8. If the estimate are based on Sch:2012 and premium can be allowed within allowable limit.
9. If the estimate are preparing on M.R and 10% profit is included in R.A & excess quoted cost cannot be concenter.
10. Conditional bid cannot be accepted.
11. Bid must be submitted in sealed cover.
12. Registration Certificate from S.R. B (Sindh Revenue Board) must be attached.



(C) *In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-*

- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
- (ii) However, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

**Clause-4: Possession of the site and claims for compensation for delay.** *The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.*

**Clause-5: Extension of Intended Completion Date.** The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.

**Clause -6: Specifications.** The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

### **Clause – 7: Payments.**

- (A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

- (B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

**Clause – 8: Reduced Rates.** In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

### **Clause – 9: Issuance of Variation and Repeat Orders.**

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work.

The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.

- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.
- (E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.

**Clause-10: Quality Control:**

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
  - (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.

- (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

**Clause – 11:**

- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's *duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.*

**Clause – 12: Examination of work before covering up.**

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

**Clause – 13: Risks.** The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. if any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

**Clause-14: Measures for prevention of fire and safety measures.** The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labor shall be paid by him.

**Clause-15: Sub-Contracting.** The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.

**Clause – 16: Disputes.** All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, , the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

**Clause –17: Site Clearance.** On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in-charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

**Clause -18: Financial Assistance / Advance Payment.**

- (A) Mobilization advance is not allowed.
- (B) Secured Advance against materials brought at site.
- (i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed / utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;
- (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

**Clause -19: Recovery as arrears of Land Revenue.** Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

**Clause -20: Refund of Security Deposit/Retention Money.** On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

*21*  
Sohail Khan  
Divisional Accounts Officer  
New Karachi Div.(w)  
DIVISIONAL ACCOUNTANT

CONTRACTOR

*Q*  
EXECUTIVE ENGINEER/PROCURING AGENCY  
GHULAM MUHAMMAD HUB  
Executive Engineer  
North Karachi Town  
K.W. & S.B