
OFFICE OF THE CHIEF ENGINEER 
LOCAL GOVERNMENT PROJECT 

GOVERNMENT OF SINDII 
Address Ground Floor. Sindh Secretariat 13udding No.5. Tughlaci Housc Kama] Attatui •Avcnuc Kitiadll. Phone No 021 -00?. I 7.31.i 

No.C1 	 Liatcd: 

The Deputy Director (Enf-I), 
Sindh Public Procurement Regulatory Authority, 

	 • 
Government of Sindh, 
Karachi.  

Subject: 	PREQUALIFICATION OF CONTRACTORS / FIRMS / CONSORTIA FOR 
MEGA SCHEMES UNDER KARACHI PACKAGE (ROAD SECTOR-II) FOR 
THE FOLLOWING WORKS:  
a) Reconstruction / Rehabilitation of Mosamiyat Road Karachi. 

b) Construction of Storm Water Drain fron• ,linnah Terminal to 
Chakora Nallah to Natha Khan Bridge, Shahrah-e-Faisal. 

c) Construction of U-Turn at Natha Khan Bridge Karachi. 

d) Remodeling of Baloch Colony Flyover and Construction of Road. 

e) Construction of Road from Khairpur Town to Link Road National 
II4,-,Yhway including the portion connecting the Super Highway 
District Malir, Karachi. 	 • 

E01 Ref # Project Director(LGP)/Director Accounts/34/2016 	Received on: 07 — 09 — 2016 
Dated: 11-08-2016  

Method of Procurement: 	Prequalification Procedure. 	SPPRA Sr.# 29721  

Enclosed please find herewith the following documents pertaining to the subject 

prequalification for hoisting on SPPRA's website: 

I. Notice inviting Bid issued to the prequalilied firms. 

2. A cop. of Note Sheet bearing approval of !he competent authority for reduce 
response time. 

3. Bidding Documents alongwith BOQ. 	
1 

• 	CHIEF ENGINEER 
Local Government Project 

Government of Sind!' 

C.C. to-- 
1 Secretary Local Government Department, GOS 
2 Municipal Commissioner, KMC 
3 Project Director, Local Government Project, GOS 
4 Director Accounts, Local Government Project, GOS 



• 

OFFICE OF THE CHIEF ENGINEER 
LOCAL GOVERNMENT PROJECT 

GOVERNMENT OF SINDH 

Address: ( round 1 lour. Sindh Secretariat 13uilding No.5. 
Tughlaq I louse katnal Attaturk Avenue. Karachi. 
Phone No.021-99212311 

No. 

I o. 

Dated: 

1 Nts Samad !Khan Babar & Co. I 	I M's Friends Enterprises 
1<amran & Kampany 12 M/s Sherjan Moosa Khail & Sons 

3 M/s Shaheen Const. Co 13 M/s Kainat Enterprises 
M s Naseeb Khan & Bros. 14 M/s Kaim Khani & Brothers 

5 M/s Prime Const. Company 15 M/s Maqbool- SKC (.IV) 
6 M.'s Crystal Paramount Const. 16 timer Jan & Co. 
7 M/s Sultan Mehniood & Co. 17 M/s A.A. Quality Builders 
8 Mrs Flaji Syed Ameer & Bros. 18 M/s Fazal & Bros. 
9 M/s Qasim Khan & Co. 19 M/s Muhammad Ramzan k Bros. 
10 Mrs Muhammad Siddiq & Bros 20 M/s N.K & Company 

NOTICE INVITING TENDER 

Subject: PREQUALIFICATION OF CONTRACTORS / FIRMS / CONSORTIA FOR 
MEGA SCHEMES UNDER KARACHI PACKAGE (ROAD SECTOR-ID.  

F101 Ref # Project Director(LGP)/Director Accounts/34/2016 	SPPRA Sr.# 29720  
Dated: 11-08-2016  

We appreciate your participation in the prequalification under reference for the subject work. I am 
directed to inform you that as per evaluation recommendation of the Procurement Committee your firm has been 
qualified. 

You are required to collect Tender Documents from 23-11-2016  to 30-11-2016  from the office of the 
Director Accounts (Project). Local Government Project. GOS situated at St-04, Block-3, Scheme-5. Clifton, Karachi 
during office hours. on payment of Rs.3000/- in shape of pay order in favour of Project Director. local Government 
Project. GUS. 

• 
The 'lender Documents are to be dropped in the tender box kept in the Office of Project Director. Local 

Government Project. GUS, St-04. Block-3, Scheme-5. Clifton, Karachi on 05-12-2016 till 02:OOpm and the same \ vill 
he opened by Tender Opening Committee at 02:30pm. 

Please note that your financial hid should be accompanied with the Bid Security in line with the 
requirements of the bidding documents. 

It is further intbrined that a pre-bid meeting under the Chairmanship of the Project Director. Local 
Government Project, GUS is scheduled to be held on 28-11-2016  at 3:00pm in the office of Project Director. Local 
Government Project, GUS. St-04, Block-3, Scheme-5, Clifton, 
presence or through your authorized representative at the same. 

CC. to 
1 

2 

3 

4 

5 

Secretary Local Government Department, GOS 
Municipal Commissioner, KMC 
Project Director, Local Government Project, GOS 
Director Accounts, Local Government Project, GOS 
Deputy Director (Enf-I), SPPRA, GOS 

• 

Karachi. You are requested to entre yoto-  personal 

CIHEF  LAGINLER 
Local Government Project 
Government of Sindh 



Submitted please. 
• 

Pam 

NOTE SHEET 'I 
( or 

Reference 

Subject: PREQUALIFICATION OF CONTRACTORS / FIRMS / 
CONSORTIA FOR MEGA SCHEMES UNDER KARACHI  
PACKAGE (ROAD SECTOR-II) FOR THE FOLLOWING 
WORKS:  

i). Reconstruction / Rehabilitation of Mosamiyat Road Karachi. 

ii). Construction of Storm Water Drain from Jinnah Terminal to 
Chakora Nallah to Natha Khan Bridge, Shahrah-e-Faisal. 

iii). Construction of U-Turn at Natha Khan Bridge Karachi. 
iv). Remodeling of Baloch Colony Flyover and Construction of 

Road. 
v). Construction of Road from Khairpur Town to Link Road 

National Highway including the portion connecting the Super 
Highway District Malir, Karachi. 

The prequalification for the subject works was carried out under 
Prequalification Notice No.Project Director(LGP)/Director Accounts/34/2016 dated 
11-08-2016 and following firms were declared prequalified as per given criteria 
which was evaluated by M/s E.A. Consulting (Pvt.) Ltd. and subsequently signed by 
the Procurement Committee: 

1 
2 

M/s Muhammad Ramzan & Co. 11 M/s Kainatt Enterprises 
M/s Naseeb Khan & Brothers 12 M/s Crystal Paramount Construction 

3 M/s Sultan Mahmood & Co. 13 M/s Friends Enterprises 
4 M/s Maqbool Associates (Pvt) ltd 14 M/s Muhammad Siddique & Brothers 
5 M/s Umer Jan & Company 15 M/s Kamran & Kampany 
6 M/s Fazal & Brothers 16 M/s Prime Construction Company 

A.A. Quality Builders _7 _M/s 17 M/s Sherjan Mosakhail & Sons 
8 M/s Samad Khan Babar & Co. 18 M/s Shaheen Construction 
9 M/s N.K & Com_pany 19 M/s Kaim Khani & Brothers 

10  M/s Qasim Khan & Company 	 20 M/s Hali Syed Ameer & Brothers 

As per SPP Rules 2010 the qualified firms have to be invited to submit 
bids for the subject works. 

In this regard, considering the short limit of time "Emergency" to get 
these works started at the earliest as there is mounting pressure both from the public / 
media and from the High-ups, it is proposed that the response time for the Notice 
inviting bids from the qualified firms may be reduce to seven days instead of fifteen 
days as per provision of Rule 19(i) of SPP Rules 2010. If agreed Draft N.I.T. is 
placed on board for signature please. 

Executive Engineer (Projects) 
Local Govt. Project, GoS 

Chief Engineer, Local Governme t Projects, GOS 

Project Director ,ocal Government Pro 'ec s, GoS 

11/ 



Member 

Project Director, 
Local Government Project 

Government or Sind 11 

U1~1~IC1: U1 "I•111', 	 I ON 
LOCAL (;OVERNIENTP10.1EC"f* 

(;OV1.11tN11:.N.1. t)): tit tllll 
IddICSSi (;f01111d HOOT. . SlIldh Set:Id:111AI 	 Nt , 5I ti .10.1,1 1 lou 

PD/LGD/,3,aGra-no)-a16. 

tiobjcet: 	CONSTITUTION t)1,' l'Itt)(111t1,,\111,N1 	 t•t)p. \voi;ks 
PIZOCEEI)S UNDER 1(\11':(:,\ SC111.1A11,1ti 	t\- .\ 	(ITV.  

In compliance ols Rule 7 of . SPP Rules 2010 a Procurement Committee 

comprising the following Officers is hereby notified lOr procurinl: the procurement duties 

per rule S of the SPP Rules 2010. 

I. Mr. Rahim Box Shaikh 
Chief Engineer (Project). 

Local Government Project 

Mr. Nayyab Saced 
Director Accounts, Engineering Department. 

Karachi Metropolitan Corporation 

3. Mr. Naveed lzhar 
Superintending EnL;inecr (MT 1)cpartmcnt). 

!Karachi Development Authority 

Distribution:- 
All incumbents 

C.C. to: 
I. Secretary, Local Government Department, GUS 
2. Administrator, KMC 
3. Municipal Commissioner, IKrvIC 

ChicrEngineer, Local Government Project 
5. Sindh Public Procurement Regularity Authority (SPPR 

Chairman 

?.iernber 
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PROVINCIAL 
MEGA SCHEMES FOR KARACHI CITY 
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OFFICE OF THE PROJECT DIRECTOR  
LOCAL GOVERNMENT PROJECT 

GOVERNMENT OF SINDH 

BILL OF QUANTITIES 

RE-CONSTRUCTION / REHABILITATION OF MOSAMIYAT ROAD 
KARACHI (FROM MADARSA CHOWK TO SUPER HIGHWAY)  

Estimated Cost: 
Bid Security: 
Tender Cost: 

Rs.194,836,406/-
Rs.3,896,728/-
Rs.3000/- 

•• 

Issue to M/s. 

Dated: 

Bank: 

Q/ 

   

P.O. No. 

 

   

Amount 

 

     



RE-CONSTRUCTION / REHABILITATION OF MOSAMIYAT ROAD KARACHI 
(FROM MADARAS CriOvVK TO SUPER HIGIIVVAY) 

S.NO DESCRIPTION OF WORK QTY UNIT RATE AMOUNT 
A - 2012 SCHEDULE RATE ITEMS 

1 Dismantling and removing road metaling. 
13/51 (dismantling) 209040 %Cft 605.00 1264692 

2 Dismantling of Cement Concrete Plain & 
flooring situ in foundation and wall i/c 
disposal of surplus earth..10/19a 22936 % Cft 3327.50 763195 

3  Dismantling of R.C.0 1:2:4 Work i/c 
separation reinforcement disposal of surplus 
material with three chains. 10/19e 0 % Cft 5445.00 y 	 0 

4  Earth work Excavation in irrigation channels, 
drains etc, dressed to designed section grades 
and profiles excavated material disposed off 
and dressed within 50ft lead. 1/5a 448800 %0C-Ft 2420.00 1086096 

5 Extra for every 50ft. additional lead or part 
thereof chain or part therof. 
(a) For earth work ( Soft, ordinary, hard & 
very hard). 2/8a 442000 %OCft 100.78 44545 

6 Earth work Excavation in Hard Rock for 
irrigation channels, drains etc, dressed to 
designed section grades and profiles 
excavated material disposed off and dressed 
within 50ft lead. 1/5b 44880 %0Cft 24020.00 1078018 

7 Cartage of excavated material earth work wet 
silt building material rubbbish murrum earth 
including loading and unloading lead upto 10 
miles. 1/1/1 1175656 % cft 902.24 10607239 

8 

a 

Cement Concrete plain including placing 
compacting, finishing and curing, complete 
(including screening and washing at stone 
aggregate without shuttering. 
Concrete 1:4:8 16/5i 20807 %CFT 11288.75 

li 

2348828 

b Concrete 1:3:6 	16/5h 850 %CFT 12595.00 107058 

c  Concrete 1:2:4 	16/51 850 %CFT 14429.25 122649 

9  P/L. 2" thick flooring cement concrete 1:2:4 
i/c surfacing finishing and curing complete 
and dividing into panels (2" thick). 42/16c 28600 % 5ft 3275.5 936793 

10 providing and laying 4" thick dry stone metal 
etc complete. A/R 28600 % Sft 1200.00 343200 

11 R.C. work in roof slab, beams columns raft, 
lintals and other structural members laid in 
situ or precast laid in position complete in all 
respect. (ready mix concrete), ( i ) Ratio 
1:2:4 (not less than 3000 Psi) 50kg cement 
11/2 cft Sand 3 cft Shingle 1/8" to 1/4" 
gauge. 16/6a 74100 cft 337.00 24971700 

12 fabrication of mild steel reinfocement for 
cement concrete including cutting,bending, 
laying in position, making joints and 
fastenings including cost of binding wire. 
17/8b 3705.00 Cwt 5001.70 

• 

18531299 

62205310 

(Civil Works) 



RE-CONSTRUCTION / REHABILITATION OF MOSAMIYAT ROAD KARACHI 

(FROM IVIADARAS Cr!OvIim TO SUPER miGriv-VAT) 

S.NO DESCRIPTION OF WORK QTY UNIT RATE AMOUNT 

13 
Providing and laying RCC pipes of A.S.T.M. 
C-76-62, T/C-76-70 of Class II wall B and 
fixing and jointing with rubber ring i/c testing 
with water to a specified pressure. 

62205310 

(b) 24" Dia. R.C.C. Pipe 	17/1/f 5200 Rft 869 . 00 4518800 

(b) 48" Dia. R.C.C. Pipe 	17/1/k 100 Rft 2476.00 247600 
14 Constructing manhole for the required dia.of 

circular sewer and 7'-9" depth with walls of 
BB in cement mortar 1:3 cement plastered 
1:3 1/2" thick, inside of walls and 1" thick 
over benching and channel i/c fixing C.I. 
manhole cover with frame of clear opnennig 
2'x2' of 4.5 cwt embaded in palin C.C. 1:2:4 
and two way reinforced 6" thickness i/c 
fixing 1" dia. M.S. steps 6" wide projecting 
4" from the face of wall at 12" C/C duly 
painted etc. complete as per 
standard.specifition and drawing. 42/2e 10 each 52562 

* 

525620 
15 Providing and fixing Precast Edge Block 

3750 PSI Industrial made Size 6" inches 
thick x 12 inches long x 18 inches High 
including the cost of lean concrete 1:4 etc 
complete. 16/14 20800 Rft 297.01 6177808 

16 
Bailing or pumping out sub soil water during 
excavation, concreting, cost in situ cincrete 
or masonary work in found.etc. 75/18 

74100 %C FT 543.00 ., 	402363 

17 Earth for slush or Daldal including 
dewatering. 185600 %0Cft 2420.00 449152 

18 
P/L compacted granular sub base in confirm 
with lines, grades, thickness and typical 
cross section as shown in drawing for new 
pavement at grade / widening of existing 
pavement using well graded gravel or curve 
within a smooth gradation curve within the 
limits for grading "A" or "B" as per AASHTO M 
147 S-65 (1985) and compacting to 100% of 
the maximum dry density according to 
AASHTO T-180 method using approved 
mechanical means I/c watering with all lead 
and lift complete as per specification as 
directed by engineer in charge. 4/11d 

436800 %cft 3341.71 14596589 

89123242 

• 

(Civil Works) 



RE-CONSTRUCTION / REHABILITATION OF MOSAMIYAT ROAD KARACHI 
(FROM MADARAS CHOVVK TO SUPER HIGHWAY) 

'S.NO DESCRIPTION OF WORK QTY UNIT RATE AMOUNT 

89123242 

19  P/L aggregate base course over compacted 
granular sub base in confirm with lines, 
grades, thickness and typical cross section as 
shown in drawing for new pavement at grade 
/ widening of existing pavement using well 
graded gravel or curve within a smooth 
gradation curve within the limits for grading 
"A" or "B" as per AASHTO M-147 S-65 (1985) 
and compacting to 100% of the maximum dry 
density according to AASHTO T-180 method 
using approved mechanical means I/c 
watering with all lead and lift complete as 
per specification as directed by engineer in 
charge. 5/13b 254592 % c ft 5542.24 

le 

14110100 
20 providing and laying Plant mixed Asphalt 

Concrete Binder course compacted thicness 
3 thick (75mm thick) as per approved job mix 
formula using crush aggregate from approved 
sources. Using asphalt of grade 60/70 during 
laying temperature not less than 140c 
compacted by steel wheel & PTR roller. The 
procedure of laying binder course material & 
methodology shall fully comply with AASHTO 
and as directed by Engineer lncharge. 
Minimum bitumen content should 3.5% 
binder course shall be spreading, using paver 
machine. Rolling & Finishing to design proper 
grade line level and camber etc. (machinery 
with POLs cost of mateial carriage). 9/23a 374400 %Sft 10769.91 40322543 

21 providing and laying in single layer of 5 cm 

compacted thickness Wearing course on 

following job mix formula. 

US standard sieve % Passing by weight 

• 

• 

2" ( 50 mm) 

11/2" ( 38 mm ) 

3/8" ( 9.5 mm ) 	 56-70 

No. 4 ( 4.75 mm ) 	35-50 

No. 8 ( 2.38 mm ) 	23-35 

No. 50 ( 0.3 mm ) 	5-12 

No. 200 ( 0.75 mm) 	2-8 

Asphalt ( 60 / 70 grade ) content weight 

concrete , surface be clean from rubbish 

etc and must be sticky by virtue or prime 

coat to make un slippery boundage.During 

laying the temperature •of asphalts 

concrete shall not be less then 140 degree 

Asphalt concrete shall be laid with pave 

and compacted by steel and pneumatic 

tire roller at a 	density of 100 % 	of the 

dry density determines according to AAS-

HTO T - 180 method ( Modified ). Asphalt 

(Civil Works) 



S.NO DESCRIPTION OF WORK QTY AMOUNT RATE UNIT 
0 

concrete wearing course shall be 1000 kg 

(minimum) on stability and 20% (maximum) 

on loss of stability at Marshall test criteria . 

All the material and methodology shall fully 

comply to the test and specification of 

AASHTO & directed by engineer in charge. 

Rate includes Tack Coats with bitumen 
80/100 penetration and all cost material etc. 
10/24b 374400 % sft 8274.73 30980589 

174536474 

22 

70 Each 18820 1317400 

174536474 
Providing Chamber 3' x 2' inside dimension 
41/2' deep as per approved design for 15" to 
24" dia. Pipe with 24" inside dimension cast 
iron frame & RCC cover grating etc 
complete Add for extra depth beyond 4-1/2 
i/c cost of CI foot rest for every 1ft depth for 
depth less than 4-1/2' deduct at the same 
rates. 	(3x12=36 inch). 49/1 

24 Reflectorised pavement Stud ( Raised 
profile Type- Single). A/R 

Pavement Marking in Reflective Tharmo 
Plastic Paint for lines of 6" Width. 15/13 

23 

26334 Rft 41.24 

2400 Each 450 1080000 

• 1086014 

RE-CONSTRUCTION / REHABILITATION OF MOSAMIYAT ROAD KARACHI 

(FROM iViAOARAS Crt001K [0 SUPER HIGHWAY) 

S.NO DESCRIPTION OF WORK QTY UNIT RATE AMOUNT 

Total Cost of 2012 Schedule Rate Items 178019888 

  

S.NO DESCRIPTION OF WORK QTY UNIT RATE AMOUNT 

B - NON-SCHEDULE RATE ITEMS 

25  Repair of rcc pipe leakages 

6" dia 15 Each 

12" dia 10 Each 

18" dia 5 Each 

24" dia 5 Each 

TOTAL 

y 

(Civil Works) 



S.#. 
C- 

DESCRIPTION QTY. 

400 

UNIT RATE 
Part-C: Electrical Works (Schedule Rate) 

Mtr. 178 1 
Providing & laying (Main or Sub Main) PVC insulated PVC Sheeted with 
three core copper conductor 300/500 volts 2.5mm2.. 

2 
Providing & laying (Main or Sub Main) PVC insulated PVC Sheeted with 
4 core copper conductor 300/500 volts si/e 10mm2.. 

300 

80 

Mtr. 

Each 

• 

742 

37797 3,1 3 

Providing and fixing of M.S.tubular pole as per following Specification to 
be fixed on pre cast foundation with the help of hydraulic crane and 
mannual labour. 
6MTR (6" dia) x3 MTR (5" dia) x3 MTR (4" dia)=40ft. 
Wall thickness 8 SWG 
Base plate 18"x18"x3/4. 
Hole 4 Nos stiffeners 4 Nos 9-1/2"x4-1/2"x1/2" 
Making window in the pole required size with LN 
Key provision. 
Two coats red oxide ( 2 coat) as rust preventive and of required oil paint 
(2 coat) as per site. 
requirement and instruction of Engineer Incharge. 

4 

5 

Construction of RCC foundation as per following specification and 
instruction of Engineer Incharge for 31ft./40ft. Long tubular pole. 
Excavation of sofUhard soil 3'x3'x5.5ft. 
Stone soiling 3'x3'x6" making lean in the radio 1:4:8 
Length of MS bolts 6-1/2'(3/4" dia) 4 Nos and making 
thread on MS rod. 
Template 16"x16"x1/4" 
Rings 1/4" dia round bar 4 Nos to the welded with MS rod . 
RCC foundation radio 1:2:4 with appropriate size 2'x2'x6.5'. 

80 

2 

No. 

No. 

.41 

15168 

148360 

Total 

I 

1,: 

Supply and installation of 2000 Watts (HPIT) having 2000w lamp. 
Choke. Capacitor ignitor and internal wiring complete in all respect at the 
height upto 40ft with the help of hydraulic crame and mannual labour as 
per site requirement and instruction of E/I 

Reference mount 

Sr.No.65 71,200.0 

Sr.No.101 22,600.0 

Sr.No.133 23,760.0 

Sr No 139 13,440.0 

Sr.No.169 96,720.0 

,827,720.0 

SUBJECT : CONSTRUCTION/ REHABILATATION OF MOSAMIYAT ROAD KARACHI(ELECTRICAL WORK) 

• 



SUBJECT : CONSTRUCTION/ REHABILATATION OF MOSAMIYAT ROAD KARACHI(ELECTRICAL WORK) 

•• 

S.#. 	 DESCRIPTION  
D- 	 Part-D: Electrical Works (Non-Schedule Items)  

NON SCHEDULE ITEMS. Making Providing & Fixing of Gi pole single bracket as per 
approved design by the Engineer Incharge. The Brackets Should be consist of the 
following GI pipe 2" dia 10 gauge 4 R ft. 2. GI pipe 1.5" dia 10 gauge 5 R ft. 3. MS 
pipe Canopy 5" dia 1ft. long with nut bolts. 4. MS Ball 6" dia 1 No. The Bracket 
should be make frame above pipes be coat of bending. grinding cutting as per 
design and the be fixed the top of the pole as required i/e coat of painting ICI with 
the help of crane  

Providing and fixing of LED street light 140 watts 
Make Oslo/Pierlite /Philips with internal wiring complete 
in all respect at the height with the help of 
hydraulic Crame and instruction of Engineer Incharge.  
Cable termination / connection , testing and commissioning 4 core /3 
core/3-1/2 core PVC / armoured at both ends inside the junction box 
with suitable, 4x100 Amps PVC connector complete in all respect as 
required.  

Excavation and back filling hard/soft rock soil as required up to 3 ft as 
per site requirement and instruction of E/I i/e cost of shifting of debries  
P/L (Main or Sub Main) of PVC Insulated & PVC sheeted with single 

10 
	

core copper conductor 250/440 volts size 4mm2. 
P/F of following accessories for over head electric supply as per 
following specification with the help of lifter or crane and mannual 
labour. 
"u" Insulator clamps(GI) 
b) D Iron Clamps (GI) with nuts and bolts 
c) Shakle Insulator 
:c1) Bolts with Nuts and washeres (GI) for insulator.  

Providing /Hanging of Over head Almunium conductor for restoring 
electric supply as per following specification and requirement the help of 
motorzed lifter or crane and skilled labour proper safty /care of moving 

12 
	

vehicles complete as per instruction of Enir_gIncharge a) Goofer 

M/P/Installation the distribution board alongwith locking 
arrangement made from Ms.Sheet 16 SWG. 
The size of the box should be as per installed 
accessories.The board should be as powder quoted, 
water proof and dust proof with ICI primer coat.After 
fixing the floowing electric control system inside the box. the box should 
be installed at the given place with 	 clamps 
and nuts bolts. the following control accessories will be installed. 
1-100 Amps DP circuit breaker (Tersaski/LG/Muiller, or equalent ) 
1-Magnetic contractor.FC-80 Amps ((Green power/LG/Muiller). 

13 	1-10 Amps Photo Cell/Timer (National, Japan)  

P/F of earthing set following specification. 
Excavation 3'x3'x12' approximately 
(round or square shaped) Salt, Charcoal dust, Calcium 
di-oxide,Gl pipe in dia 12 SWG 13.5 ft.approx 
Copper wire 8 SWG 14 ft 	 Copper 
2'x2'x1/4" inch plate 	 Copper 

14 	nuts & bolts 2 Nos. 
P/I GI pipe 2" dia heavy duty for electric wiring purpose with special. The 
work should be carried out as per site requirement and instruction of 

15 	Engineer Incharge. 	  
P/I "U" PVC pipe 2inch dia heavy duty for electric wiring purpose with all 
allied accessories. The work should be carried out as per site 

16.  requirement and as per instruction of Engineer Incharge 
P/I of stay with stay wire including cost of making c.c. foundation and 

17 	excavation etc complete as required. 
P/L flexible PVC pipe to pass electric cable box complete required up to 

18 	2" dia size 

6 

11 

a) 

QTY. 

80 

80 

4500 

300 

400 
400 
400 
1200 

16400 

4 

50 	Meter 

4 	Job 

300 Meter 

24 	Meter 

Job 

No. 
No.  
Job 
Job 

Meter 

Meter  

UNIT 

Job 

No. 

Job 

Ctt 

RATE Amount Reference 



OFFICE OF THE PROJECT DIRECTOR  
LOCAL GOVERNMENT PROJECT 

GOVERNMENT OF SINDH  

   

SUBJECT: RE-CONSTRUCTION / REHABILITATION OF MOSAMIYAT ROAD 
KARACHI (FROM MADARSA CHOWK TO SUPER HIGHWAY). 

Tender 

I/We 

ESTIMATED 

Bid Security: 

COST: 	 RS. 194,836,406/= 

RS. 3,896,728/= 

Cost: 	 RS. 3000/= 

hereby quoted as follows: 

PART—A: (Civil Work) Item Based on S/R 
1 

1 Items Based on S/R amounting to Rs. 178,019,888/- 
Rs. 

% Above / Below the SIR 

2 PART—B: (Civil Work) Item Based on O/R Rs. 

PART—C: (Electrical Work) Item Based on S/R 

3 Items Based on SIR amounting to Rs. 4,827,720/- Rs. 

% Above / Below the S/R 

4 PART—D: (Electrical Work) Item Based on O/R Rs. 

GRAND TOTAL (A+B+C+D) RS. 

I he total amount is Rs. 

 

(Rupees 

 

  

    

(in Words) 

) for the complete job for all schedule of rates 

/ offer rates. 

I / We have attached a pay order bearing No: 	  

dated: 	 issued from 	  

(Name of Bank) 

Bank amounting to Rs. 	  as per NIT 

	

Penalty per day: 	Rs.3000/- 

Note: 

• Tender must be quoted in figure & in words both otherwise liable to be cancelled. 

• All over writing & correction if any must be initiated & stamped by the bidder. 

Checked By: 	 Signature of the Contractor with Stamp 

Address: 



Bidding Data  

(This section should be filled in by the Engineer / Procuring Agency before issuance of the 
Bidding Documents). 

Office of the Project Director,  Local Government Project 
Government of Sindh.  

RE-CONSTRUCTION / REHABILITATION OF 
MOSAMIYAT ROAD KARACHI (FROM MADARSA 
CHOWK TO SUPER HIGHWAY).  

Ground Floor, Sindh Secretariat Building  No.5, Tughlaq 
House Kamal Attaturk Avenue, Karachi. 

Rs.194,836,406/- 

e) Amount of Bid Security: 	 Rs.3,896,728/- 

f) Period of Bid Validity (days): 	90 Days  

g) Security Deposit (i/c bid security): 	10% of Quoted Amount  

h) Percentage, if any, to be deducted 5% to be deducted from Running Bills.  
from bills: 

i) Deadline for submission of bid along 05-12-2016 till 02:OOpm 
with time: 

j) Venue, Time and date of bid opening: Office of the Chief Engineer (Project), ST-04, Block-3. 
Scheme-5, Clifton Karachi on 05-12-2016 till 02:30pm, 

k) Liquidity damages: 	 Rs.3,000/- per day 

1) Deposit Receipt No. Date & Amount: 

a) Name of Procuring Agency: 

b) Brief Description of Work: 

c) Procuring Agency Address: 

d) Estimated Cost: 



OFFICE OF THE PROJECT DIRECTOR 
LOCAL GOVERNMENT PROJECT 

GOVERNMENT OF SIN DH 

BILL OF QUANTITIES 

ONSTRUCTION OF STORM WATER DRAIN FROM JINNAH 
TERMINAL TO CHAKORA NALLAH, NATHA KHAN BRIDGE,  

SHAHRAHE-FAISAL, KARACHI.  

Estimated Cost: 
Bid Security: 
Tender Cost: 

Rs.225,997,620/-
Rs.4,519,952/-
Rs.3000/- 

Issue to MSS. 	 P.O. No. 

Amount 



LOCAL GOVVIVNIKEMPX" PROJECT (0.0.5) 

CONSTRUCTION OF STORM WATER DRAIN FROM JINNAH TERMINAL TO CHAKORA 
NALLAH, NATHA KHAN BRIDGE, SHAHRAHE-FAISAL, KARACHI. 

TENDER DOCUMENTS / BILL OF QUANTITIES 

S.NO DESCRIPTION 
AMOUNT 

IN WORDS IN NUMBERS 

1 
BILL NO 1: CARRIAGEWAY - ROAD WORKS (SCHEDULE 
2012) 

Thirty One Million Eight Hundred Fifty 
 

Thousand Sixty Three Rupees and Nineteen 
Paisas 

31,850,063.19 

2 BILL NO 2: FOOTPATH / ISLAND / MEDIAN (SCHEDULE 2012) 

le--  

Five Hundred Thirty Seven Thousand Three 
Hundred Eighty Rupees 

_ - 

537,380.00 

3 BILL NO 3: DRAINAGE (SCHEDULE 2012) 
Eighty Three Million Seven Hundred Sixty 

Thousand Five Hundred Thirty Four Rupees and 
Twenty Five Paisas 

83,760,534.26 

4 BILL NO 4: ANCILLARY WORKS (SCHEDULE 2012) 
Five Hundred Eighty Eight Thousand Two 
Hundred Three Rupees and Fifty Paisas 

588,203.50 

TOTAL AMOUNT SINDH CSR-2012 
One Hundred Sixteen Million Seven Hundred 

Thirty Six Thousand One Hundred Eighty 
Rupees and Ninety Four Paisas 

116,736,180.95 

ABOVE / BELOW@ 	 % 

A= TOTAL AMOUNT SINDH CSR-2012 

5 BILL NO 5: DRAINAGE (Non Scheduled Item) 

6 BILL NO 6: CARRIAGEWAYE (Non Scheduled Item) 

7 BILL NO 7: FOOTPATH / ISLAND / MEDIAN (NON-SCHEDULE) 

ETOTAL NON-SCHEDULE ITEMS AMOUNT 

C= TOTAL COST OF PROJECT (A4-8) 

CONTRACTOR: 

Company Name: 	  

Signing Authority: 	  

Signature: 	  

Date 

   

   



LOCAL, 431.0VMERNTEENT' 11211041EICILI [0.0.M 

CONSTRUCTION OF STORM WATER DRAIN FROM JINNAH TERMINAL TO CHAKORA NALLAH, NATHA KHAN BRIDGE, SHAHRAHE-FAISAL, KARACHI. 

TENDER DOCUMENTS / BILL OF QUANTITIES 

BILL NO 1:CARRIAGEWAY - ROAD WORKS (SINDH CSR 2012) 

S.No Ǹom 
. 

ITEM DESCRIPTION Unit Quantity 
WORDS 

IN 
Rate (Rs.) 

IN 
WORDS  Amount (R;.) 

1 

2 

3 

4 

Sch/RW/ 
2.13b 

Sch/RW/ 
1.1 

Sch/RW/ 
12.4c 

Sch/RW/ 
2.11 

Dismantling of existing asphalt concrete 
road including base, sub base and disposal 
of dismantled materials to designated 
places. 
Clearing and Grubbing the site by cutting, 
uprooting and removing all rubbish shrubs 
including Disposal to designated places. 

Removal of Trees 150mm to 300mm girth 
including uprooting and disposal to 
designated places 

Preparing Sub-base course by supplying 
and spreading Stone metal 1-1/2"-2' guage 
of approved quality from approved quarry in 
required thickness to proper camber and 
grade including hand packing filling voids 
with 20CFT: of Pit / Canal sand having 
plasticity index not more than 6% of suitable 
quality, Watering and Compacting to 
achieve 98-100% density as per modified 

cost of material T&P and carriage upto 3 
chains) 

cu.m 

Sq.m 

Nos. 

Cu.m 

8,008.00 

462.80 

65.00 

1,462.50 

AASHTO specifications (Rate includes all 
 

Two Hundred Seventy 
Three Rupees and Forty 

Five Palsas 

Ten Rupees and Forty 
Four Paisas 

One Hundred Fifty One 
Rupees and Fifty Three 

Paisas 

One Thousand Five 
Hundred Forty Eight 

Rupees and Thirty Three 
Palsas Paisas 

 

273.45 

10.44 

151.53 

1,548.33 

Two Million One Hundred Eighty 
Nine Thousand Seven Hundred 
Eighty Seven Rupees and Sixty 

Paisas 

Four Thousand Eight Hundred 
Thirty One Rupees and Sixty 

Three Paisas 

Nine Thousand Eight Hundred 
Forty Nine Rupees and Forty Five 

Paisas 

Two Million Two Hundred Sixty 
Four Thousand Four Hundred 

Thirty Two Rupees and Sixty Two 

2,1.9,7,38 

1,812 

)8,I9 

2,26-,433 

3 OF 14 



LOCAL 01101/11ERNMENrer PIROMEECulm (0.0.111) 

CONSTRUCTION OF STORM WATER DRAIN FROM JINNAH TERMINAL TO CHAKORA NALLAH, NATHA KHAN BRIDGE, SHAHRAHE-FAISAL, KARACHI. 

TENDER DOCUMENTS / BILL OF QUANTITIES 

BILL NO 1:CARRIAGEWAY - ROAD WORKS (SINDH CSR 2012) 

S.No Item 
No. 

ITEM DESCRIPTION Unit Quantity 
IN 

WORDS 
Rate (Rs.) IN 

WORDS  Amount (R:i ) 

5 
Sch/RW 
/2.13b 

Providing  and laying Aggregate base 
course in proper grade and camber having 
CBR 80% as per AASHTO standard 
specifications i/c spreading and compacting 
by approved mechanical menas (Motor 
grader, Vibratory roller and Smooth wheel 
roller etc) watering to maintain the moisture 
content the compaction of each layer shall 
100 percent to the max dry density (Rate i/c 
all cost of materials T&P and carriage upto 
3 chains). 

Cu.m 975.00 

One Thousand Nine 
Hundred Fifty Eight Rupees 

and Thirty Nine Paisas 

1,958.39 

One Million Nine Hundred Nine 
Thousand Four Hundred Thirty 

Rupees and Twenty Five Paisas 

1,9(1 ),4:10 

4 OF 14 



a 

LOCAL 00 	 IV PROJTIECW [0.0.11) 

CONSTRUCTION OF STORM WATER DRAIN FROM JINNAH TERMINAL TO CHAKORA NALLAH, NATHA KHAN BRIDGE, SHAHRAHE-FAISAL, KARACHI. 

TENDER DOCUMENTS / BILL OF QUANTITIES 

BILL NO 1:CARRIAGEWAY - ROAD WORKS (SINDH CSR 2012) 

S.No 
Item 
No. 

ITEM DESCRIPTION Unit Quantity 
IN 

WORDS 
Rate (Re.) 

IN 
WORDS 

Amount (R t..) 
..- 

6 

7 

Sch/RW 
/5.23b 

Sch/RW/7.31 

Providing  and laying Asphalt concrete 
binder course compacted thickness 6 
Cm s (60mm thick) as per approved job 
mix formula using crush aggregate from 
hub sources or equivalent. Using asphalt of 
grade 60/70 during laying temperature not 
less than 1400° compacted by steel wheel 
& PTR roller. The procedure of laying 
binder course material & methodology shall 
fully comply with AASHTO and as directed 
by the Engineer Incharge. Minimum 
bitumen content should be 3.5% binder 
course shall be spread using paver 
machine. Rolling and finishing to design 
proper grade line level and camber etc: 
(machinery with POLs cost of material). 

Applying prime coat or Tack coat with 
approved binder at the required rate 
including cleaning the road surface 
thoroughly, heating to the required 
temperature and spraying the binder with 
pressure as directed etc. 

Sq.m 

Sq.m 

6,500.00 

17,550.00 

Eight Hundred Eighty Eight 
Rupees and Fourteen 

Paisas 

Six Rupees and Ninety 
Eight Paisas 

888.14 

6.98 

Five Million Seven Hundred 
Seventy Two Thousand Nine 

Hundred Ten Rupees 

One Hundred Twenty Two 

Thousand Four Hundred Ninety 
Nine Rupees 

5,7/2,910 

1:')/199 



LOCAL Ol.OVLIEMPIENNV PROJIMCIP (0-0.193) 

CONSTRUCTION OF STORM WATER DRAIN FROM JINNAH TERMINAL TO CHAKORA NALLAH, NATHA KHAN BRIDGE, SHAHRAHE-FAISAL, KARACHI. 

TENDER DOCUMENTS / BILL OF QUANTITIES 

BILL NO 1:CARRIAGEWAY - ROAD WORKS (SINDH CSR 2012) 

S.No Item 
No . 

ITEM DESCRIPTION Unit Quantity 
IN 

WORDS 
Rate (Rs.) IN 

WORDS  
Amount (R::.) 

8 

9 

Sch/HW/SR NO
tojob 

 24. 

Sch/HW/S.noi 

B
Eight 

50mm thick Asphalt Concrete wearing 
Course Plant Mix laying to proper line and 
grade plant mixed Asphalt Concrete paver 
finished (Hydraulic / Electronic Control) 
prepared to specified formula according 

mix formula approved by engineer 
incharge including rolling and finishing to 
proper line, grade level and camber etc: 
(Machinery with POLs Cost of material 
Carriage). 

Carriage of 100 cft / 5 tons of all materials 
like stone aggregate, spawl, coal, lime, 
surkhi etc: B. G Rail fastening points and 
crossing bridge, Girders, Pipes, Sheets 
Rail, M S Bars etc: or 1000 Nos bricks. 
10"x5"x3" or 1000 Nos: Tiles, 12"x6"x2" or 
150 cft of timber or 100 mauns of fuel 
wood by trucks or any other means by 
contracters. 

Sq.m 

cu.m 

11,050.00 

30,490.50 

Hundred Ninety Two 
Rupees and Thirty PaIsm 

Three Hundred Eighteen 
Rupees and Sixty Seven 

Paisas 

892.30 

318.67 

Seven Rupees and Sixty Three 
 

Nine Million Eight Hundred Fifty 
Nine Thousand Nine Hundred 

Fifteen Rupees 

Nine Million Seven Hundred 
Sixteen Thousand Four Hundred 

Paisas 

9,89,915 

9,7; 3,408 
_.--- 

TOTAL AMOUNT BILL NO.1 
Thirty One Million Eight Hundred 

Fifty Thousand Sixty Three 
Rupees and Nineteen Paisas 

31,850,063 

6 OF 14 



LOCAL GOVIEBEINIMENV PROJECW 110.0.211 

CONSTRUCTION OF STORM WATER DRAIN FROM JINNAH TERMINAL TO CHAKORA NALLAH, NATHA KHAN BRIDGE, SHAHRAHE-FAISAL, KARACHI. 

TENDER DOCUMENTS / BILL OF QUANTITIES 

BILL NO 2:FOOTPATH/ISLANDS/MEDIAN (SINDH CSR-2012) 

S.No. 
Item 
No, 

ITEM DESCRIPTION Unit Quantity IN WORDS Rate (Rs.) IN WORDS Amount (Rs.) 

Sch/8 71 

'Providing & fixing cement paving blocks 
flooring having size of 197x97x60 (mm) of 
city/quddra/cobble shape with natural 
colours, having strength between 5000 psi 
to 8500 psi including filling the joints with hill 
sand and laying in specified manner 
/pattern and design etc complete. 

Sq.m 250 

Paisas 
 

Two Thousand One 
Hundred Forty Nine 

Rupees and Fifty Two 

2,149.52 

Five Hundred Thirty Seven Thousand 
Three Hundred Eighty Rupees 

537,380 

TOTAL AMOUNT BILL NO.2 
Five Hundred Thirty Seven Thousand 

Three Hundred Eighty Rupees 
537,380 

7 OF 14 



LOCAL, C11.01711EUNIZIOEMBIND PIR01312CIP €0.0.13) 

CONSTRUCTION OF STORM WATER DRAIN FROM JINNAH TERMINAL TO CHAKORA NALLAH, NATHA KHAN BRIDGE, SHAHRAHE-FAISAL, KARACHI. 

TENDER DOCUMENTS / BILL OF QUANTITIES 

BILL NO 3: DRAINAGE (SINDH CSR-2012) 

S.No. Item 

No. 

ITEM DESCRIPTION Unit Quantity 
IN 

WORDS 
Rate (Rs.) 

IN 

WORDS 
Amount (Rs.) 

2 

3 

4 

1(a) 

Sch/2.19 

Sch/2.20 

Sch/1.18b 

Sch/18.102 

Dismantling cement concrete Plain 
1:4 : 8 

Dismantling cement concrete reinforced 
seperating reinforcement from concrete 
cleaning ang straightening the same 

Excavation in foundation of Buildings, 
bridges, drains and other structures 
including dagbelling, dressing, refilling 
arround structure with excavated earth 
watering and ramming lead upto 5 feet. 

Providing and laying reinforced cement 
concrete having 4000 PSI cylindrical 
strength (ready mixed concrete) 
including all kinds of formwork, hoisting, 
placing, compacting, finishing, curing 
complete in all respect as shown on the 
drawing.  

Cu.m 

Cu.m 

Cu.m 

Cu.m 

37,50 

75.00 

22,370 

7,235 

Five Hundred Eighty Eight 
Rupees  

One Thousand Nine Hundred 
Twenty Three Rupees and 

Seventeen Paisas 

One Hundred Twelve Rupees 
and Five Paisas 

Ten Thousand One Hundred 
Seventy Seven Rupees and 

Thirty Four Paisas 

588 

1,923.17 

112.05 

10,177.34 

Twenty Two Thousand Fifty Rupees 

One Hundred Forty Four Thousand Two 
Hundred Thirty Seven Rupees and 

Seventy Five Paisas 

Two Million Five Hundred Six Thousand 
Five Hundred Fifty Eight Rupees and Fifty 

Paisas 

Seventy Three Million Six Hundred 
Twenty Seven Thousand Nine Hundred 

Sixty Six Rupees and Twenty Three 
Paisas 

22,050 

144,238 

2,506,559 

73,627,966 

8 OF 14 



LOCAL IMOVISIEMINEIRIEW IPROJECT1  CO.0.613I 

CONSTRUCTION OF STORM WATER DRAIN FROM JINNAH TERMINAL TO CHAKORA NALLAH, NATHA KHAN BRIDGE, SHAHRAHE-FAISAL, KARACHI. 

TENDER DOCUMENTS / BILL OF QUANTITIES 

BILL NO 3: DRAINAGE (SINDH CSR-2012) 

S.No. Item 

No.  

ITEM DESCRIPTION Unit Quantity 
IN 

WORDS 
Rate (Rs.) 

, 

IN 

WORDS 
Amount (Rs.) 

5 

6 

Sch/18.98 

Sch/PHE/ii 
P-1 

Providing & laying Lean Concrete having 
1450 PSI cylindrical strength (Ready Mix 
Concrete) including placing, compacting, 
finishing, curing complete, screening and 
washing of crushed stone aggregate 
excluding the cost of shuttering. 

Consruction manholes or inspection 
chamber for the required diameter of 
circular sewar and 3'-6" (1067 mm) depth 
with walls of B.B in cement sand mortar 1:3 
cement plastered 1:3, 1/2" thick, inside of 
walls and 1" (25 mm) thick over benching 
and channel i/c fixing C.I manhole cover 
with frame of clear opening 1-1/2" x 1-1/2' 
(457x457mm) of 1.75 cwt (88.9 kg) 
embaded in plain C.0 1:2:4 and fixing 	1" 
(25 mm) dia M.S steps 6" (150 mm) wide 
projectting 4" (102 mm) from the face of 
wall at 12" (305 mm) C/C duly Standard 
specification and drawing. 
a) 4" to 12" dia 2'x2'x3'-6 

Cu.m 

EACH 

1,121 

20 

Six Thousand Sixty Seven 
Rupees and Ten Paisas 

Fourteen Thousand Seven 
Hundred Forty Eight Rupees 

Eighty Seven Paisas  

6,067.10 

14,748.00 

Six Million Eight Hundred Two Thousand 
Seven Hundred Thirty Five Rupees and 

Two Hundred Ninety Four Thousand Nine 
Hundred Sixty Rupees 

6,802,73e 

294,960 

n rlc A 



LAICAL ClittV1ZEUMNICEINIV INEt048Cir te.0.31 

CONSTRUCTION OF STORM WATER DRAIN FROM JINNAH TERMINAL TO CHAKORA NALLAH, NATHA KHAN BRIDGE, SHAHRAHE-FAISAL, KARACHI. 

TENDER DOCUMENTS / BILL OF QUANTITIES 

BILL NO 3: DRAINAGE (SINDH CSR-2012) 

S.No. Item 

No. 

ITEM DESCRIPTION Unit Quantity 
IN 

WORDS 
Rate (Rs.) 

IN 

WORDS 
Amount (Rs.) 

... 

7 

Sch/PHE 
/ii/A.1 

(L) 

Providing, Laying RCC pipes & Collars of 
Class A and fixing in trench i/e cutting 
fitting and jointing with maxphalt 
composition and cement mortar (1:1) lie 
testing with water to a head of 4.5 meter or 

115 ft. 
900 mm (36") 

M 90.00.  
Four Thousand Twenty Two 

Rupees and Fifty One Paisas 
4,022.51 

Three Hundred Sixty Two Thousand 
Twenty Five Rupees and Ninety Paisas 

362,02E 

. 

TOTAL AMOUNT BILL NO.3 
Eighty Three Million Seven Hundred Sixty 

Thousand Five Hundred Thirty Four 
Rupees and Twenty Five Paisas 

83,760,534 

10 OF 14 



LOCAL CIONTERBITIMIN'T PROJECT' (41.0.111)) 

CONSTRUCTION OF STORM WATER DRAIN FROM JINNAH TERMINAL TO CHAKORA NALLAH, NATHA KHAN BRIDGE, SHAHRAHE-FAISAL, KARACHI. 

TENDER DOCUMENTS / BILL OF QUANTITIES 

BILL NO 4: ANCILLARY (SINDH CSR-2012) 

S.No 
Item 
No . 

ITEM DESCRIPTION Unit Quantity 
IN 

WORDS Rate (Rs.) 
IN 

WORDS  

...— 

Amount (Rs.) 

1 

2 

3 

Sch/RW/ 
12.18 

a 

Sch/RW/ 
12.13 

ii 

Sch/RW/ 
12.12 

Traffic road sign 

Providing & Fixing traffic sign 3 Inch dia G.I.Pipe post 
and sign of equilateral triangle shape each side 3 feet 
long including painting, marking as directed each. 

Pavement Marking in Reflective Thermoplastic 
Paint for lines of 6" width 

(Yellow Color) 

Supplying and Fixing of Reflectorize Road Studs 
Double Face, Flush Surface Type. 

Each 

RM 

Each 

2.00 

3,250.00 

200.00 

Fourteen Thousand Six 
Hundred Rupees 

One Hundred Thirty Five 
Rupees and Thirty One 

Paisas 

Five Hundred Ninety Six 
Rupees and Twenty Three 

Paisas 

14,600 

135.31 

596.23 

Twenty Nine Thousand Two Hundred 
Rupees 

Four Hundred Thirty Nine Thousand 
Seven Hundred Fifty Seven Rupees and 

Fifty Paisas 

One Hundred Nineteen Thousand Two 
Hundred Forty Six Rupees 

29,206 

439,75i 

119,24 
..- 

TOTAL AMOUNT BILL NO.4 
Five Hundred Eighty Eight Thousand 

Two Hundred Three Rupees and Fifty 
Paisas 

588,204 

11 np. 



LOCAL OOVERiviyaaiwa. seratOJEIC9L1  (0.0.15) 

CONSTRUCTION OF STORM WATER DRAIN FROM JINNAH TERMINAL TO CHAKORA NALLAH, NATHA KHAN BRIDGE, SHAHRAHE-FAISAL, KARACHI. 

TENDER DOCUMENTS / BILL OF QUANTITIES 

BILL NO 5: CARRIAGE WAY (NON-SCHEDULE ITEMS) 

S.No. Item 

No. 

ITEM DESCRIPTION Unit Quantity 
IN 

WORDS 
Rate (Rs.) 

IN 

WORDS 
Amount (Rs.) 

_ 

1 
NON- 

SCHEDU 
LED 

Providing prime coat or tack coat 
with approved binder at the required  
rate including cleaning the road 
surface thoroughly, heating to the 
required temperature and spraying 
the binder with pressure as directed 
etc. 

Sq.m 17,550 

TOTAL AMOUNT 



LOCAL OOVIIIMUNDIEZZINIP PROJECT' COMM) 

CONSTRUCTION OF STORM WATER DRAIN FROM JINNAH TERMINAL TO CHAKORA NALLAH, NATHA KHAN BRIDGE, SHAHRAHE-FAISAL, KARACHI. 

TENDER DOCUMENTS / BILL OF QUANTITIES 

BILL NO 5: DRAINAGE (NON-SCHEDULE ITEMS) 

S.No. Item 

No. 

ITEM DESCRIPTION Unit Quantity 
IN 

WORDS 
Rate (Rs.) 

IN 

WORDS 
Amount (Rs.) 

NON- Providing & laying Stone soling 9" to 12" 

1 
SCHEDULE thick. including watering, leveling and 

D 
compacting to required density etc. 

Cu.m 1,828 
NON- 

SCHEDULE 
Providing, laying and compacting 300mm 
thick Granular Fill with material having CBR 

2 D 
value > 30% at 95% modified AASHTO 
density. Cu.rn 5,850 

Providing, cutting, bending and binding high 
tensile deformed horizontal ribbed billet 
steel round bars (60,000 psi) conforming to 

NON- 

ASTM 615 including the cost of binding 
wire, wastages, chairs, spacers block, 
hoisting and placing in position and such 

3 SCHEDULE 
D 

over laps as are not shown over the 
drawing, etc; at any level and any height 
complete in all respect as per drawings and 
instructions/ approval of the Engineer. 

Tons 772 

NON- 75mm PVC inlet pipe 

4 SCHEDILE 
D 

RM 200 

TOTAL AMOUNT BILL NO.5 



LOCAL GOVIMICIEEZEDVEL EIMONTIEECIP (MOM) 

CONSTRUCTION OF STORM WATER DRAIN FROM JINNAH TERMINAL TO CHAKORA NALLAH, NATHA KHAN BRIDGE, SHAHRAHE-FAISAL, KARACHI. 

TENDER DOCUMENTS / BILL OF QUANTITIES 

BILL NO 6:FOOTPATH/ISLANDS/MEDIAN (NON-SCHEDULE ITEMS) 

S.No. 
Item 
No. 

ITEM DESCRIPTION Unit Quantity IN WORDS Rate (Rs.) IN WORDS Amount (Rs.) 

NON- 
SCHEDU 

LED 

PRECAST KERB strength 3750 Psi) OF 
SIZE H=450 X Thk150 x 300mm long 
including the cost of cartage excavation , 
formwork for haunching ,1450 psi lean 
concrete , 2250 psi concrete for haunching 
, 1:4 cement sand mortar 

RM 558 

TOTAL AMOUNT BILL NO.6 

14 OF 14 



Bidding Data 

(This section should be filled in by the Engineer / Procuring Agency before issuance of the 
Bidding Documents). 

a) Name of Procuring Agency: 	Office of the Project Director. Local Government Project 
Government of Sindh. 

b) Brief Description of Work: CONSTRUCTION OF STORM WATER DRAIN  
FROM JINNAH TERMINAL TO CHAKORA 
NALLAH, NATHA KHAN BRIDGE, SHAHRAHE-
FAISAL, KARACHI.  

   

c) Procuring Agency Address: 

	

	Ground Floor, Sindh Secretariat Building No.5, Tughlaq 
House Kamal Attaturk Avenue, Karachi.  

d) Estimated Cost: 	 Rs.225,997,620/- 

e) Amount of Bid Security: 	 Rs.4,519,952/- 

f) Period of Bid Validity (days): 	90 Days  

g) Security Deposit (i/c bid security): 	10% of Quoted Amount  

it) Percentage, if any, to be deducted 5% to be deducted from Running Bills. 
from bills: 

i) Deadline for submission of bid along 05-12-2016 till 02:OOpm 
with time: 

j) Venue, Time and date of bid opening: Office of the Chief Engineer_   ST-04_,_ Block-3, 
Scheme-5, Clifton Karachi on 05-12-2016 till 02:30pm 

k) Liquidity damages: 	 Rs.3,000/- per day 

I) Deposit Receipt No. Date & Amount: 

• 



BILL OF QUANTITIES 

INSTRUCTION OF U-TURN AT NATHA KHAN BRIDGE, KARACI  it 

Estimated Cost: 
Bid Security: 
'fender Cost: 

Rs.174,679,740/-
Rs.3,493,595/-
Rs.3000/- 

P.O. No. 

Amount 

OFFICE OF THE PROJECT DIRECTOR 
LOCAL GOVERNMENT PROJECT 

GOVERNMENT OF SIND11 



LOCIL coovmurannire PROJECV (0.0.15) 
CONSTRUCTION OF U-TURN AT NATHA KHAN BRIDGE, KARACHI 

TENDER DOCUMENTS / BILL OF QUANTITIES 

BILL 

NO. 
ITEMS OF WORKS 

AMOUNT (RS.) 

IN WORDS IN NUMBERS 

1 CARRIAGEWAY (SINDH SCHEDULE 2012 ITEMS) 
Forty Three Million Seven Hundred Thirty Four Thousand 

Eight Hundred Ninety Two Rupees and Fifty Seven Paisas 
43,734,892.5 

2 DRAINAGE WORK (SINDH SCHEDULE 2012 ITEMS) 
One Million Seven Hundred Eighty Thousand Nine 

Hundred Eighty One Rupees and Fifty Paisas 
1,780,981.51 

3 FOOTPATH / ISLAND / MEDIAN (SINDH SCHEDULE 2012 ITEMS) 
Five Million Seven Hundred Forty Five Thousand Two 

Hundred Forty Two Rupees and Sixty Paisas 
5,745,242.61 

4 ANCILLARY WORKS (SINDH SCHEDULE 2012 ITEMS) 
One Million Nine Hundred Forty Four Thousand Eighty 

Nine Rupees and Twenty One Paisas 
1,944,089.2" 

5 ELECTRIFICATION (SINDH SCHEDULE 2012 ITEMS) 
Seven Million Eight Hundred Seventy Six Thousand Two 

Hundred Twenty Five Rupees 
7,876,225.0( 

TOTAL AMOUNT SINDH SCHEDULE 2012 ITEMS 
Sixty One Million Eighty One Thousand Four Hundred 

Thirty Rupees and Eighty Eight Paisas 
61,081,430.8' 

ABOVE / BELOW@ 	 % 

A= TOTAL AMOUNT SINDH SCHEDULE 2012 ITEMS 

6 DRAINAGE WORK (NHA CSR-2014 ITEMS) 
Seventy Eight Million Four Hundred Fifty Two Thousand 

Two Hundred Eighty Four Rupees and Twenty Nine Paisas 
78,452,284.2!. 

TOTAL AMOUNT NHA CSR-2014 ITEMS 
Seventy Eight Million Four Hundred Fifty Two Thousand 

Two Hundred Eighty Four Rupees and Twenty Nine Paisas 
78,452,284-211 

ABOVE / BELOW@ 	 % 

B= TOTAL AMOUNT NHA CSR-2014 ITEMS 

7 CARRIAGEWAY (NON SCHEDULE ITEMS) 

8 DRAINAGE WORK (NON SCHEDULE ITEMS) 

9 FOOTPATH / ISLAND / MEDIAN (NON SCHEDULE ITEMS) 

10 ELECTRIFICATION (NON SCHEDULE ITEMS) 

C= TOTAL AMOUNT NON-SCHEDULE ITEMS 

13= TOTAL CONSTRUCTION COST OF PROJECT (A+B+C) 

CONTRACTOR: 

Company Name: 	  

Signing Authority: 	  

Signature: 

Date: 

  

  

    



• 

LOCAL CIOVERNIVEENT PROJECT (0.0.11) 
CONSTRUCTION OF U-TURN AT NATHA KHAN BRIDGE, KARACHI 

TENDER DOCUMENTS / BILL OF QUANTITIES 

BILL NO. 01 CARRIAGEWAY ROAD WORKS (SINDH SCHEDULE 2012 ITEMS) 

S.No. Item Item Description Unit Quantity 
RATE (RS.) AMOUNT (RS.) 

IN WORDS IN NUMBERS IN WORDS IN NUMBERS 

1 
Sch/RW/1. 

1 

Clearing and Grubbing the site by cutting, 

uprooting and removing all rubbish shrubs 

including Disposal to designated places. 

Sq.m 9,679.00 
Ten Rupees and Forty 

Four Paisas 
10.44 

One Hundred One Thousand 

Forty Eight Rupees and Seventy 

Six Paisas 

101,048.76 

2 
Sch/RW/12 

.4c 

Removal of Trees 150mm to 300mm girth 

including uprooting and disposal to designated 

places. 

Nos. 30.00 

One Hundred Fifty One 

Rupees and Fifty Three 

Paisas 

151.53 
Four Thousand Five Hundred 

Forty Five Rupees and Ninety 

Paisas 

4,545.90 

33 

Sch/g/18.1. Jungle clearance and removing within 

100 feet. sq.m 5,373.51 
One Rupee and Sixty 

Two Paisas 
1.63 

Eight Thousand Seven Hundred 

Forty Two Rupees and Sixty Nine 

Paisas 

8,742.70 

4 Sch/1.20 

Earth work Excavation in ashes, sand soft soil, 

or silt clearence undressed lead upto 50 feet 

Cu.m 

10,679.00 
Fifty Eight Rupees and 

Sixty Nine Paisas 
58.69 

Six Hundred Twenty Six Thousand 

Seven Hundred Fifty Rupees and 

Fifty One Paisas 

626,750.51 



LOCAL GOVERNMENT PROJECT (0.0.8) 
CONSTRUCTION OF U-TURN AT NATHA KHAN BRIDGE, KARACHI 

TENDER DOCUMENTS / BILL OF QUANTITIES 

BILL NO. 01 CARRIAGEWAY ROAD WORKS (SINDH SCHEDULE 2012 ITEMS) 

S.No. Item Item Description Unit Quantity 
RATE (RS.) AMOUNT (RS.) 

IN WORDS IN NUMBERS IN WORDS IN NUMBERS 

5 
Sch/RW/2. 

11 

Preparing sub-base course by supplying and 

spreading stone metal 1-1/2-2" guage of 

approved quality vfrom approved quarry in 

required thickness to proper camber and grade 

including hand packing filling voids with 20CFT: 

of pit / canal sand having pasticity index not 

more than 6 %of suitable quality. Watering and 

Compacting to achive 98-10% density as per 

modified AASHTO specifications (Rate includes 

all cost of material T&P and carriage upto 3 

chains) 

Cu.m 3,203.70 

One Thousand Five 

Hundred Forty Eight 

Rupees and Thirty Three 

Paisas 

1,548.33 

Four Million Nine Hundred Sixty 

Thousand Three Hundred Eighty 

Four Rupees and Eighty Two 

Paisas 

4,960,384.82 

6 
Sch/RW/2. 

13b 

Dismantling of existing asphalt concrete road 

including base, sub base and disposal of 

dismantled materials to designated places. 
Cu.m 1,620.00 

Two Hundred Seventy 

Three Rupees and Forty 

Five Paisas 

273.45 

Four Hundred Forty Two 

Thousand Nine Hundred Eighty 

Nine Rupees 

442,989.00 

7 
Sch/RW/2. 

9 

Subgrade Preparation including earth excavation 

or filling to an average depth of 9" dressing to 

camber and consolidation with power roller. 
sq.m 10,679.00 

Fifty Six Rupees and 

Sixty Six Paisas 
56.66 

Six Hundred Five Thousand 
 

Seventy Two Rupees and 

Fourteen Paisas 

605,072.14 



LOCAL GOVERNMENT PROJECT (0.0.11) 

CONSTRUCTION OF U-TURN AT NATHA KHAN BRIDGE, KARACHI 

TENDER DOCUMENTS / BILL OF QUANTITIES 

BILL NO. 01 CARRIAGEWAY ROAD WORKS (SINDH SCHEDULE 2012 ITEMS) 

S.No. Item Item Description Unit Quantity 
RATE (RS.) AMOUNT (RS.) 

IN WORDS IN NUMBERS IN WORDS IN NUMBERS 

8 
Sch/RW/2. 

13 

Providing and laying Aggregate Base Course in 

proper grade and camber having CBR 80% as per 

AASHTO standard specifications i/c spreading 

and compacting by approved mechanical means 

(Motor grader, Vibratory roller and smooth 

wheel roller etc ) watering to maintain the 

moisture content the compaction of each layer 

shall 100 percent to the max dry density (Rate 

i/c all cost of materials T&P and carriage upto 3 

chains) 

Cu.m 2,669.75 

One Thousand Nine 

Hundred Fifty Eight 

Rupees and Thirty Nine 

Paisas 

1,958.39 

Five Million Two Hundred Twenty 

Eight Thousand Four Hundred 

Eleven Rupees and Seventy 

Paisas 

5,228,411.70 



LOCAL GOVERNMENT PROJECT (0.0.13) 

CONSTRUCTION OF U-TURN AT NATHA KHAN BRIDGE, KARACHI 

TENDER DOCUMENTS / BILL OF QUANTITIES 

BILL NO. 01 CARRIAGEWAY ROAD WORKS (SINDH SCHEDULE 2012 ITEMS) 

S.No. Item Item Description Unit Quantity 
RATE (RS.) AMOUNT (RS.) 

IN WORDS IN NUMBERS IN WORDS IN NUMBERS 

9 
Sch/RW/5. 

23b 

Providing and laying Asphalt concrete binder 

course compacted thickness 6 Cms (60mm thick) 

as per approved job mix formula using crush 

aggregate from hub sources or equivalent. Using 

asphalt of grade 60/70 during laying 

temperature not less than 140 C* compacted by 

steel wheel & PTR roller . The procedure of 

laying binder course material & methodology 

shall fully comply with AASHTO and as directed 

by the Engineer incharge. Minimum bitumen 

content should be 3.5% binder course shall be 

spread using paver machine. Rolling and 

finishing to design proper grade line level and 

camber etc: (machinery with POLs cost of 

material) 

Sq.m 10,679.00 

Eight Hundred Eighty 

Eight Rupees and 

Fourteen Paisas 

888.14 

Nine Million Four Hundred Eighty 

Four Thousand Four Hundred 

Forty Seven Rupees and Six Paisas 
9,484,447.06 

10 
Sch/RW/7. 

31 

Applying prime coat & tack coat with approved 

binder at the required rate including cleaning 

the road surface thoroughly, heating to the 

required temperature and spraying the binder 

with pressure as directed etc. 

Sq.m 31,320.00 
Six Rupees and Ninety 

Eight Paisas 
6.98 

Two Hundred Eighteen Thousand 
 

Six Hundred Thirteen Rupees and 

Sixty 	Paisas 
218,613.60 



LOCAL 001TERNDILENT PROJECT (0.0.11) 

CONSTRUCTION OF U-TURN AT NATHA KHAN BRIDGE, KARACHI 

TENDER DOCUMENTS / BILL OF QUANTITIES 

BILL NO. 01 CARRIAGEWAY ROAD WORKS (SINDH SCHEDULE 2012 ITEMS) 

S.No. Item Item Description Unit Quantity 
RATE (RS.) AMOUNT (RS.) 

IN WORDS IN NUMBERS IN WORDS IN NUMBERS 

11 
Sch/RW/7. 

31 

Providing prime coat & tack coat with approved 

binder at the required rate including cleaning 

the road surface thoroughly, heating to the 

required temperature and spraying the binder 

with pressure as directed etc. 

Sq.m31,320.00 
Six Rupees and Ninety 

Eight Paisas 
6.98 

Two Hundred Eighteen Thousand 
 

Six Hundred Thirteen Rupees and 

Sixty 	Paisas 

218,613.60 

12 
Sch/RW/5. 

24 

50mm thick Asphalt Concrete wearing course 

Plant Mix laying to proper line and grade plant 

mixed Asphalt Concrete paver finished 

(Hydraulic / Electronic Control0 prepared to 

specified formula according to job mix formula 

approved by engineer incharge including rolling 

and finishing to proper line, grade level and 

camber etc: (Machinery with POLs cost of 

material Carriage) 

Sq.m 20,639.00 

Eight Hundred Ninety 

Two Rupees and Thirty 

Paisas 

892.30 

Eighteen Million Four Hundred 

Sixteen Thousand One Hundred 

Seventy Nine Rupees and Seventy 

Paisas 

18,416,179.70 

13 Sch/2.19 
Dismantling cement concrete plain 1:4:8 

Cu.m 725.00 
Five Hundred Eighty 

Seven Rupees and Sixty 

Three Paisas 

587.63 
Four Hundred Twenty Six 

Thousand Thirty One Rupees and 

Seventy Five Paisas 

426,031.75 

147 

Sch/RW/39 
Making diagonal grooves of 	1-1/2" * 1-1/2" at 

2 FT: centre to centre in road surface. Sq.m 5,160.00 
Fifteen Rupees and 

Seventy Four Paisas 
15.74 

Eighty One Thousand Two 

Hundred Eighteen Rupees and 

Forty 	Paisas 

81,218.40 



LOCAL GOVERNMENT PROJECT (0.0.111) 

CONSTRUCTION OF U-TURN AT NATHA KHAN BRIDGE, KARACHI 

TENDER DOCUMENTS / BILL OF QUANTITIES 

BILL NO. 01 CARRIAGEWAY ROAD WORKS (SINDH SCHEDULE 2012 ITEMS) 

S.No. Item Item Description Unit Quantity 
RATE (RS.) AMOUNT (RS.) 

IN WORDS IN NUMBERS IN WORDS IN NUMBERS 

15 

Sch/Vol- 
III/Part IV/ 

1(k) 

Carriage of 100 Cft 5 tons of all materials like 

stone aggregate, spawl, coal, lime, surkhl etc. 

B.G rail fastening points and crossing bridge, 

Girders, Pipes, Sheet rails, M.S bars etc or 1000 

Nos: bricks 10"x5"x3" or 1000 Nos: 12"x6"x2" or 

150 Cft of Timber or 100 Maunds of fuel wood 

by trucks or any other means owned by the 

contractors. 

Cu.m 10,679.00 

Two Hundred Seventy 

Two Rupees and Sixty 

Seven Paisas 

272.67 

Two Million Nine Hundred Eleven 

Thousand Eight Hundred Forty 

Two Rupees and Ninety Three 

Paisas 

2,911,842.93 

TOTAL AMOUNT BILL NO.1 

Forty Three Million Seven 

Hundred Thirty Four Thousand 

Eight Hundred Ninety Two Rupees 

and Fifty SRyen_Paisas_ 

43,734,892.57 



LOCAL GOVERNMENT PROJECT (0.0.11) 

CONSTRUCTION OF U-TURN AT NATHA KHAN BRIDGE, KARACHI 

TENDER DOCUMENTS / BILL OF QUANTITIES 

BILL NO. 02 DRAINAGE VVORK ( SINDH CSR 2012 Items ) 

S.N 

o. 
Item Item Description Unit Quantity 

RATE (RS) AMOUNT (RS ) 

IN WORDS IN NUMBERS IN WORDS IN NUMBERS 

1 Sch/2.20 

Dismantling cement concrete reinforced seperating 

reinforcement from concrete cleaning and straightening 

the same P.Cum 150.00 

One Thousand Nine 

Hundred Twenty 

Three Rupees and 

Seventeen Paisas 

Two Hundred Eighty Eight 
 

1,923.17 
Thousand Four Hundred 

Seventy Five Rupees and Fifty 

Paisas 

288,475.50 

2 Sch/1.18b 

Excavation in foundation of buildings, bridges, drains 

and other structures including dagbelling, dressing, 

refilling, arround structure with excavated earth 

watering and ramming lead upto 5 feet. 
P.Cum 13,320.00 

One Hundred Twelve 

Rupees and Five 

Paisas 

112.05 

One Million Four Hundred 

Ninety Two Thousand Five 

Hundred Six Rupees 

1,492,506.00 

TOTAL AMOUNT BILL NO.2 

One Million Seven Hundred 

Eighty Thousand Nine 

Hundred Eighty One Rupees 

and Fifty Paisas 

1,780,981.50 



LOCAL 001TERNIVIENT PROJECT (0.0.111) 

CONSTRUCTION OF U-TURN AT NATHA KHAN BRIDGE, KARACHI 

TENDER DOCUMENTS / BILL OF QUANTITIES 

BILL NO. 03 FOOTPATH WORK (SINDH CSR-2012) 

S.No. Item Item Description Unit Quantity 
RATE (RS.) AMOUNT (RS.) 

IN WORDS IN NUMBERS IN WORDS IN NUMBERS 

SCH/G/8 
.71 1Sq.m 

Providing & fixing cement paving 

blocks flooring having size of 197x97x60 (mm) of 

city /quddra/ cobble shape with natural colours, 

having strenght b/w 5000 psi to 8500 psi 

l/cfilling the joints with hill sand and laying in 

specified manner / pattern and designed etc. 

complete 

2,384.00 

Two Thousand Four 

Hundred Nine Rupees 

and Ninety One Paisas 

2409.92 

Five Million Seven Hundred 

Forty Five Thousand Two 

Hundred Forty Two Rupees and 

Sixty Paisas 

5,745,242.60 

TOTAL AMOUNT BILL NO.3 

Five Million Seven Hundred 

Forty Five Thousand Two 

Hundred Forty Two Rupees and 

Sixty Paisas 

5,745,242.60 



LOCAL 00111inzorzamilrer waitOJECT (0.0.8) 

CONSTRUCTION OF U-TURN AT NATHA KHAN BRIDGE, KARACHI 

TENDER DOCUMENTS / BILL OF QUANTITIES 

BILL NO. 04 ANCILLARY WORK (SINDH SCHEDULE 2012 ITEMS) 

S.No. Item Item Description Unit Quantity 

RATE (RS.) AMOUNT (RS.) 

IN WORDS 

IN 

NUMBE 

_RS 

IN WORDS IN NUMBERS 

1 

Sch/
,
RW 

/ 

12.18a 

Providing & Fixing traffic sign 3 inch dia G.I.Pipe post 

and sign of equilateral triangle shape each side 3 feet 

long including painting, marking as directed each. 
Each 3 

Fourteen Thousand Six 

Hundred Rupees 
14,600 

Forty Three Thousand Eight 

Hundred Rupees 
43,800.00 

2 

Sch/RW 

/ 

12.18b 

Providing & Fixing traffic sign 3 inch dia G.I.Pipe single 

post 	sign 	of 	circular 	shape 	3 	feet 	long 	including 

painting, marking as directed each. 

Each 3 
Fourteen Thousand Six 

Hundred Rupees 
14,600 

Forty Three Thousand Eight 

Hundred Rupees 
43,800.00 

3 

Sch/RW 

/ 

12.18 c- 

ii 

Providing & Fixing informatory sign rectangular shape 

41 xx3" 	comprizing 	2 	Nos: 	3 	inch 	dia 	G.I.Pipe 	post 

including painting, writing as directed each. 
Each 2 

Sixteen Thousand Nine 

Hundred Fifty Six 

Rupees 

16,956 
Thirty Three Thousand Nine 

Hundred Twelve Rupees 
33,912.00 

4 

Sch/RW 

/ 

12.13 

Pavement Marking in Reflective Thermoplastic Paint 

for lines of 6" width 

i) (White Color) + Arrows 

Rm 1,307 

One Hundred Thirty 

Five Rupees and Thirty 

One Paisas 

135.31 

One Hundred Seventy Six 

Thousand Eight Hundred Five 

Rupees and Six Paisas 

176,805.07 

ii) (Yellow Color) Edges 

Rm 2,624 

One Hundred Thirty 

Five Rupees and Thirty 

One Paisas 

135.31 

Three Hundred Fifty Five 

Thousand Fifty Three Rupees 

and Forty Four Paisas 

355,053.44 

A 



LOCAL 001Matzazazialer irlitOJECIP (0.0.8) 
CONSTRUCTION OF U-TURN AT NATHA KHAN BRIDGE, KARACHI 

TENDER DOCUMENTS / BILL OF QUANTITIES 

BILL NO. 04 ANCILLARY WORK (SINDH SCHEDULE 2012 ITEMS) 

S.No. Item Item Description Unit Quantity 

RATE (RS.) AMOUNT (RS. 

IN WORDS 
IN 

NUMBS 

_RS 

IN WORDS IN NUMBERS 

5 

Sch/RW 

/ 

12.12 

Supplying 	and 	Fixing 	of 	Reflectorize 	Road 	Studs 

Double Face, Flush Surface Type. 
Each 2,165 

Five Hundred Ninety 

Six Rupees and Twenty 

Three Paisas 

596.23 

One Million Two Hundred 

Ninety Thousand Seven 

Hundred Eighteen Rupees and 

Seventy Paisas 

1,290,718.70 

TOTAL AMOUNT BILL NO.4 

One Million Nine Hundred 

Forty Four Thousand Eighty 

Nine Rupees and Twenty One 

Paisas 

1,944,089 



LOCAL 00'V ERNDREWP PROJECT (0.0.15) 
CONSTRUCTION OF U-TURN AT NATHA KHAN BRIDGE, KARACHI 

TENDER DOCUMENTS / BILL OF QUANTITIES 

BILL NO. 05 ELECTRIFICATION (LED LIGHTS) WORKS (SINDH CSR-2012) 

S.No. Item Item Description Unit Quantity 
RATE (RS.) AMOUNT (RS.) 

IN WORDS IN NUMBERS IN WORDS IN NUMBERS 

1 

Sch/Ew/ 

Item# 

133 

Page:16 

Providing 	& 	fixing 	of 	MS 	tabular 	pole 	as 	following 

specification to be fixed on pre-cast foundation with the 

help of hydraulic 

crane & manual labour. 6Mtr-(6" dia) x 3Mtr (5" dia) x 

3Mtr (4" dia) = 40ft wall thickness 8 SWG Base plate 18-  

x 18" x 3/4  ' Hole 4 no's stiffeners 4 nos. 9 1/2"x 4 1/2" x 1/2 ' 

Making window in the pole required size with LN key 

provision Two coats red oxide (2 coat) as rust preventive 

& Of required powder coated paint (2 coat) as per site 

requirement & instruction of El. 

Nos 98.00 

Thirty Seven Thousand 

Seven Hundred Ninety 

Seven Rupees 

37,797.00 

Three Million Seven 

Hundred Four Thousand 

One Hundred Six Rupees 
3,704,106.00 

2 

Sch/Ew/ 

Item# 

143 

Page:21 

Manufacturing providing & fixing GI single Arm WELDED 

with the help of Hydraulic crane & manual labour as per 

site requirement instruction of Engineer Incharge with 

following specification GI Pipe 2" dia 10 SWG 5' long. 

__ 

Each 98.00 

__ 

One Thousand Five 

Hundred Forty Six 

Rupees 

1,546.00 

One Hundred Fifty One 

Thousand Five Hundred 

Eight Rupees 
151,508.00 



LOCAL GOVERNMENT PROJECT (0.0.8) 
CONSTRUCTION OF U-TURN AT NATHA KHAN BRIDGE, KARACHI 

TENDER DOCUMENTS / BIUL. OF QUANTITIES 

BILL NO. 05 ELECTRIFICATION (LED LIGHTS) WORKS (SINDH CSR-2012) 

S.No. Item Item Description Unit Quantity 
RATE (RS.) AMOUNT (RS.) 

IN WORDS IN NUMBERS IN WORDS IN NUMBERS 

3 

Sch/Ew/ 

Itern# 

139 

Page:19 

Construction 	of 	RCC 	foundation 	as 	per 	following 

specification & instruction of El for 31ft/40ft long tubular 

pole Excavation of soft /hard soil 3x3x6.5" making lean in 

the ratio fo 1:4:8 Length of MS bolts 6 1/2(3/4 dia)4 nos 

& making thread on ms rod template 16x16 x1/4 	rings 

1/4" dia round bar 4 nos to the welded with ms rod RCC 

foundation ratio 1:2:4 with appropriate size 2x2x6.5 

Nos 98.00 

Fifteen Thousand One 

Hundred Sixty Eight 

Rupees 

15,168.00 

One Million Four 

Hundred Eighty Six 

Thousand Four Hundred 

Sixty Four Rupees 

1,486,464.00 

DISTRIBUTION BOARD 

4 

SCH/ 

ELE 

/157 

Providing & fixing junction box as per following 

specification size of box 10" x 8" x 5" 

MS plate size 16 SWG thick 

Clamp with nuts & bolts 

Cover plate with screw 

Painting two coats of rust preventive 

red oxide & two coats of ICI oil 

paint as per site requirment & 

instructions of El 

Per 

No . 
2.00 

One Thousand Twenty 

Rupees 
1,020.00 

Two Thousand Forty 

Rupees  
2,040.00 

5 

SCH/ 

ELE 

/207 

Providing & fixing circuit breaker 15,20,30,40,50,60,75 & 

100 amp TP (XS-100N5) on prepared board as required.
No.  

Per 
2.00 

Nine Thousand Two 

Hundred Sixty One 

Rupees 

9,261.00 

Eighteen Thousand Five 

Hundred Twenty Two 

Rupees 
18,522.00 



LOCAL GOVERNMENT PROJECT (0.0.111) 
CONSTRUCTION OF U-TURN AT NATHA KHAN BRIDGE, KARACHI 

TENDER DOCUMENTS / BILL OF QUANTITIES 

BILL NO. 05 ELECTRIFICATION (LED LIGHTS) WORKS (SINDH CSR-2012) 

S.No. Item Item Description Unit Quantity 
RATE (RS.) AMOUNT (RS.) 

IN WORDS IN NUMBERS IN WORDS IN NUMBERS 

6 

SCH/ 

ELE 

/251 

Providing and fixing Magnetic Contactor FC 35N as 

required & as per instruction of El. 2.00 
Per 

No. 

Seven Thousand Six 

Hundred Fifty One 

Rupees 

7,651.00 
Fifteen Thousand Three 

Hundred Two Rupees 
15,302.00 

7 

SCH/ 

ELE 

/287 

P/F 10 Amps Photos cell (National Japan) after 

removing of existing burnt /damage/old photo cell after 

disconnection of main power supply & reconnection the 

same after fixing of photo cell as required per instruction 

of El. 

Per 

No. 
1.00 

Four Thousand Four 

Hundred Ninety Four 

Rupees 

4,494.00 

Four Thousand Four 

Hundred Ninety Four 

Rupees 

4,494.00 

8 

SCH/ 

ELE 

/288 

P/F Timer 500 hours power bad<up(National) after 

removing 	of 	existing 	burnt /damage/old 	timer 	after 

disconnection of main power supply and reconnection 

the 	same 	after 	fixing 	the 	timer 	as 	required 	as 	per 

Instruction of El. 

Per 

No. 
1.00 

Nine Thousand Six 

Hundred Nine Rupees 
9,609.00 

Nine Thousand Six 

Hundred Nine Rupees 
9,609.00 

9 

SCH/EW 

/J -65, 

Page:8 

Providing & laying (MAIN or SUB MAIN) 

PVC insulated & PVC Sheeted with three core copper 

conductor 300/500 volts size 2.5mm2. 

Mtr 610.00 
One Hundred Seventy 

Eight Rupees 
178.00 

One Hundred Eight 

Thousand Five Hundred 

Eighty Rupees 

108,580.00 

10 

SCH/EW 

/N-101, 

Page:12 

Providing & laying (MAIN or SUB MAIN) 

PVC insulated & PVC sheeted with 4 core Armoured 

copper conductor 600/1000 volts 

size lOmm2. 

Mtr 1,800.00 
Seven Hundred Forty 

Two Rupees 
742.00 

One Million Three 

Hundred Thirty Five 

Thousand Six Hundred 

Rupees 

1,335,600.00 



LOCAL GOVERNMENT PROJECT (0.0.8) 
CONSTRUCTION OF U-TURN AT NATHA KHAN BRIDGE, KARACHI 

TENDER DOCUMENTS / BILL OF QUANTITIES 

BILL NO. 05 ELECTRIFICATION (LED LIGHTS) WORKS (SINDH CSR-2012) 

S.No. Item Item Description Unit Quantity 
RATE (RS.) AMOUNT (RS.) 

IN WORDS IN NUMBERS IN WORDS IN NUMBERS 

11 

SCH/EW 

/0-102, 

Page:12 

Providing & laying (MAIN or SUB MAIN) 

PVC insulated & PVC sheeted with 4 core Armoured 

copper conductor 600/1000 volts 

s
i
ze 16mm2. 

Mtr 800.00 
One Thousand Three 

Hundred Rupees 
1,300.00 

One Million Forty 

Thousand Rupees 
1,040,000.00 

TOTAL AMOUNT BILL NO.5 

Seven Million Eight 

Hundred Seventy Six 

Thousand Two Hundred 

Twenty Five Runees 

7,876,225 



LOCAL GOVERZHVIENT PROJECT (0.0.6) 
CONSTRUCTION OF U-TURN AT NATHA KHAN BRIDGE, KARACHI 

TENDER DOCUMENTS / BILL OF QUANTITIES 

BILL NO. 06 DRAINAGE WORK ( NHA CSR 2014 Items ) 

S.No. Item Item Description Unit Quantity 
RATE (RS.) AMOUNT (RS.) 

IN WORDS IN NUMBERS IN WORDS IN NUMBERS 

1 NHA/107d 

Granular BackFill 

P.Cum 1,282.05 

One Thousand Five Hundred 

Eighty Nine Rupees and 

Thirty Four Paisas 

1,589.34 

Two Million Thirty Seven Thousand Six 

Hundred Thirteen Rupees and Thirty Four 

Paisas 

2,037,613.35 

2 NHA/404b 

Reinforcement As per AASHTO 

M.31 Grade 60 Ton 280.52 

One Hundred Fourteen 

Thousand Two Hundred 

Twenty One Rupees and 

Twenty Twn Paisac 

114,221 

Thirty Two Million Forty One Thousand 

Two Hundred Forty Five Rupees and 

Twenty Five Paisas 

32,041,245.26 

3 

NHA 

2014, 

401a3i 

CONCRETE 	CLASS 	A3 

(UNDERGROUND) Cu.m 3,596.40 

Ten Thousand Nine Hundred 

Sixty Nine Rupees and Fifty 

Eight Paisas 

10,969.58 

Thirty Nine Million Four Hundred Fifty 

Thousand Nine Hundred Ninety Seven 

Rupees and Fifty One Paisas 

39,450,997.51 

4 

NHA 

2014, 

401f 

LEAN CONCRETE 

Cu.m 724.28 

Six Thousand Three Hundred 

Seven Rupees and Sixty Nine 

Paisas 

6,307.69 

Four Million Five Hundred Sixty Eight 

Thousand Five Hundred Two Rupees and 

Seventeen Paisas 

4,568,502.17 

5 

NHA 

2014, 

501a 

R.C.0 PIPE AASHTO M 170 Class 

II dia 310 mm Rm 100.00 

Three Thousand Five 

Hundred Thirty Nine Rupees 

and Twenty Six Paisas 

3,539.26 
Three Hundred Fifty Three Thousand Nine 

Hundred Twenty Six Rupees 
 

353,926.00 

TOTAL AMOUNT BILL NO.6 
Seventy Eight Million Four Hundred Fifty 

Two Thousand Two Hundred Eighty Four 

Runees anti Twenty Nine Paisas 

78,452,284.29 



LOCAL GOVERNIVL.... 	 (0.0.111) 
CONSTRUCTION OF U-TURN AT NATHA KHAN BRIDGE, KARACHI 

TENDER DOCUMENTS / BILL OF QUANTITIES 

BILL NO. 07 CARRIAGEWAY ROAD WORKS (NON SCHEDULE ITEMS) 

S.No. Item Item Description Unit Quantity 
RATE (RS.) AMOUNT (RS.) 

IN WORDS IN NUMBERS IN WORDS IN NUMBERS 

1 

NON- 

SCHEDU 

LE 

Providing, Laying and Compacting 300mm thick 

Granular fill with material having CBR value > 30% 

at 95 % modified AASHTO density. 
Cu.m 4,839.50 

2 

NON- 

SCHEDU 

LE 

PRECAST KERB ( strength 3750 Psi) OF SIZE H=450 

X Thk150 x 300mm long INCLUDING the cost of 

cartage excavation, formwork for haunching , 1450 

Psi lean concrete 2250 psi cncr for lanching 1:4 

cementsand mortar 

PERM 3,030.00 

3 

NON- 

SCHEDU 

LE 

Providing and laying Stone soling 9" to 12" thick 
. 
Including 	watering, 	leveling 	and 	compacting 	to 

required density etc. 
Cu.m 1,765.50 

4 

NON- 

SCHEDU 

LE 

Providing 	and 	fixing 	Additional 	/ 	Extra 	G.I. 

corrugated sheet / Vision Barrier with 20 gauge, as 

per Engineers instruction 
Sq.m 1,500.00 

5 

NON- 

SCHEDU 

LE 

Removal and Relocation of steel Pedestrian Bridge 

with RCC foundations. Making extension to the 

steel deck as per design and approval of Engineer. 

The length of extension shall be 6 meters. 

Lump 

Sum 
1.00 

‘:\ 



 

LOCAL GOVERNNL.-- (0.0.13) 
CONSTRUCTION OF U-TURN AT NATHA KHAN BRIDGE, KARACHI 

TENDER DOCUMENTS / B111 OF QUANTITIES 

BILL NO. 07 CARRIAGEWAY ROAD WORKS (NON SCHEDULE ITEMS) 

S.No. Item Item Description Unit Quantity 
RATE (RS.) AMOUNT (RS.) 

IN WORDS IN NUMBERS IN WORDS IN NUMBERS 

6 

NON- 
SCHEDU 

LE 

Providing and installation of Steel Pipe Gantry 9.5 

meters in height with foundations etc complete as 

directed by the Engineer incharge 
Job 1.00 

 

TOTAL AMOUNT BILL NO.7 



LOCAL GOVERNMENT PROJECT (GALA) 

CONSTRUCTION OF U-TURN AT NATHA KHAN BRIDGE, KARACHI 

TENDER DOCUMENTS / BILL OF QUANTITIES 

BILL NO. 08 DRAINAGE WORK ( NON-SCHEDULE Items ) 

S.No 

• 
Item Item Description Unit Quantity 

RATE (RS.) AMOUNT (RS.) 

IN WORDS IN NUMBERS IN WORDS IN NUMBERS 

1 

NON- 

SCHEDU 

LE 

Providing and 	laying Stone soling 9" to 	12" thick 

including 	watering, 	leveling 	and 	compacting 	to 

required density etc. 
Cu.m 1,592.33 

TOTAL AMOUNT BILL NO.8 



 

 

..) 

LOCAL GOVERNMENT PROJECT (0.0,111) 
CONSTRUCTION OF U-TURN AT NATHA KHAN BRIDGE, KARACHI 

TENDER DOCUMENTS / BILL OF QUANTITIES 

BILL NO. 09 FOOTPATH WORK 

S.No. Item Item Description Unit Quantity 
RATE (RS.) AMOUNT (RS.) 

IN WORDS IN NUMBERS IN WORDS IN NUMBERS 

1 

NON- 

SCHEDUL 

E 

Providing, 	Laying and 	Compacting 	300mm 

thick Granular fill with material having CBR 

value > 30% at 95 % modified AASHTO 
density.  Cu.m 1,078 

TOTAL AMOUNT BILL NO.9 



LOCAL GOVERNMENT PROJECT (0.0.111) 

CONSTRUCTION OF U-TURN AT NATHA KHAN BRIDGE, KARACHI 

TENDER DOCUMENTS / BILL OF QUANTITIES 

BILL NO. 10 ELECTRIFICATION (LED LIGHTS) WORKS (NON-SCHEDULE ITEMS) 

S.No. Item Item Description Unit Quantity 

RATE (RS.) AMOUNT (RS.) 

IN WORDS 
IN 

NUMBERS 
IN WORDS 

IN 
NUMBERS 

1 

NON- 

SCHEDUL 

E 

Providing and Fixing LED Complete light fitting Power : 

140 watts BRP 372 Equivalent Luminous Flux, 12320, 

Life span > 50000 hours, IP Rating: 66, Led Chip Cree / 

Bridge Lux USA Guarantee saving on maintenance 

cost. Input Voltage 100-240 VAC frequency Range 50 

Hz Pwer Factor (PF) = as per Philips Total Harmonic 

Distoration (Thd) as per Philips Power Efficiency = as 

per Philips Working Voltage = as 	per Philips Color 

Rending = as per Philips, Colour Temperature: 4500 K 

Neutral saving of Electricity 50% low voltage cable 

required 10 KV search protector. 

Nos 98.00 

2 

NON- 

SCHEDUL 

E 

Cable 	termination 	/ 	connection, 	testing 	and 

commissioning 4 core / 3 core / 3-1/2 Core UPVC / 

armoured at both ends inside the junction box with 

suitable 4x100 Amp PVC connector complete in all 

respect as requried. 

Nos 98.00 



LOCAL GOVERNMENT PROJECT (MOM) 

CONSTRUCTION OF U-TURN AT NATHA KHAN BRIDGE, KARACHI 

TENDER DOCUMENTS / BILL OF QUANTITIES 

BILL NO. 10 ELECTRIFICATION (LED LIGHTS) WORKS (NON-SCHEDULE ITEMS) 

S.No. Item Item Description Unit Quantity 

RATE (RS.) AMOUNT (RS.) 

IN WORDS 
IN 

NUMBERS 
IN WORDS 

IN 
NUMBERS 

3 

NON- 

SCHEDUL 

E 

Providing 	and 	Fixing 	of 	earthing 	set 	as 	following 

specification. 	Excavation 3ftx3ftx12ft. 	Approximately 

(Round or square shaped) Salt, Charcoat dust calcium 

di oxide, GI pipe 1 Inch dia 12 SWG 13.5 ft copper wire 

85 SWG 12 ft copper plate 2ftx2ftxl/4 Inch copper nut 

and bolts 2 Nos. 

Job 2.00 

4 

NON- 

SCHEDUL 

E 

Providing and 	Laying 	PVC 	Flexible pipe 	2 	inch 	dia 

heavy duty for electric wiring purpose with all allied 

accessories. The work should be carried out as per site 

requirement 	and 	as 	per 	instruction 	of 	Engineer 

Incharge. 

Mtr 400.00 

5 

NON- 

SCHEDUL 

E 

Providing and Laying "U" PVC Flexible pipe 2 inch dia 

heavy duty for electric wiring purpose with all allied 

accessories. The work should be carried out as per site 

requirement 	and 	as 	per 	Instruction 	of 	Engineer 

Incharge. 

Mtr 100.00 



LOCAL GOVERN ENT PROJECT (0.0.11) 
CONSTRUCTION OF U-TURN AT NATHA KHAN BRIDGE, KARACHI 

TENDER DOCUMENTS / BILL OF QUANTITIES 

BILL NO. 10 ELECTRIFICATION (LED LIGHTS) WORKS (NON-SCHEDULE ITEMS) 

S.No. Item Item Description Unit Quantity 

RATE (RS.) AMOUNT (RS.) 

IN WORDS 
IN 

NUMBERS 
IN WORDS 

IN 
NUMBERS 

6 

NON- 

SCHEDUL 
E  

Providing and Laying GI pipe 2 inch dia heavy duty for 

electric wiring purpose with all allied accessories. The 

work should be carried out as per site requirement 

and as per instruction of Engineer Incharge. 
Mtr 10.00 

NON 

SCHEDUL 

E 

Providing and fIXING GI Clamp with nuts and bolts 6" 

dia as required dia 
Nos 45.00 

TOTAL AMOUNT BILL NO.10 



• 

Bidding Data 

(This section should be filled in by the Engineer / Procuring Agency before issuance of the 
Bidding Documents). 

a) Name of Procuring Agency: 	Office of the Project Director,  Local Government Proi.ct 
Government of Sindh. 

b) Brief Description of Work: 	 CONSTRUCTION OF U-TURN AT NATHA KHAN 
BRIDGE, KARACHI.  

c) Procuring Agency Address: 	Ground Floor, Sindh Secretariat Building No.5, 'Fiklilaq 
House Kamal Attaturk Avenue, Karachi.  

d) Estimated Cost: 	 Rs.174,679,740/- 

c) Amount of Bid Security: 	 Rs.3,493,595/- 

f) Period of Bid Validity (days): 	90 Days  

gj Security Deposit (i/c bid security): 	10% of Quoted Amount 

II) Percentage, if any, to be deducted 5% to be deducted from Running Bills. 
from bills: 

i) Deadline for submission of bid along 05-12-2016  till 02:OOpm 

with time: 

j) Venue, Time and date of bid opening: Office of the Chief Engineer jProject), ST-04,Block 
Scheme-5, Clifton Karachi on  05-12-2016  till 02:30pm 

k) Liquidity damages: 	 Rs.3,000/- per day 

1) Deposit Receipt No. Date & Amount: 

• 



Estimated Cost: 
Bid Security: 
fender Cost: 

Rs.112,255,951/-
Rs.2,245,119/-
Rs.3000/- 

s. 	 P.O. No. 

OFFICE OF THE PROJECT _!:!TREcTon 
LOCAL GOVERNMENT PROJECT 

GOVERNMENT OF on 

BILL OF QUANTITIES 

MODELLING OF BALOCH COLONY FLYOVER. 

Amount 



OFFICE OF THE PROJECT DIRECTOR I OCAI GOVERNMENT 

GOVERNMENT OF SINDH  
RE-MODELLING OF BALOCH COLONY FLYOVER 

ENGINEER'S ESTIMATE 

SUMMARY 

BILL 
NO. 

ITEMS OF WORKS 
COST 

(Rs.) 

I CARRIAGEWAY 62,899,250 

2 MEDIAN, FOOTPATH, ISLANDS 14,792,830 

3 DRAINAGE 16,225,661 

4 ANCILLARY WORKS 6,318,077 

5 ELECTRICAL WORKS 6,183,300 

6 TRAFFIC DIVERSION 1,345,755 

7 DISMANTLING OF EXISTING BRIDGE AND RAMPS 4,491,078 

8 Amount from Bill No. 1 to 7 , Total (A) 112,255,951 

9 	
Cost of Total Amount (A), 

after 	% Below\Above (1 %) 

10 	 GRAND TOTAL 

SEAL OF THE COMPANY 

 

 

INITIAL 
SIGNATURE OF BIDDER 

Summary Page 



LOCAL GOVERNMENT PROJECT (KM° 

RE-MODELLING OF BALOCH COLONY FLYOVER 

ENGINEER'S ESTIMATE  

1 

MIA, NO. 1 : CARRIAGE WAY 

Spec No 

No. 
Item Description Unit 

Estimated 

Quantity 

Rate 

(Rs.) 

Amount 

(Rs.) 

101 Clearing and grubbing Sq in 1,100 25.82 28,402 

104 Compaction of Natural Ground Sq m 1,100 27 83 30,613 

102a Removal of trees 150-300 mot girth Each II 421 25 4,634 

102b Removal of trees 301-600 min girth Hach II 1,023.68 11,260 

102c Removal of trees 601 mm or over girth Each 6 4,094.71 24,568 

106 Excavate unsuitable or Common Material Cu.in 3,820 363.29 1,387,768 

109a Sub Grade Preparation in Earth Cut Sq.m 8,008 77.41 619,899 

109bi Sub Grade Preparation in Existing Road without any Fill 

(For Service Road) 
Sq.m 17,072 51.85 885,183 

110 Improved Subgradc Cu.in 1,330 787.39 1,047,229 

201 Granular Subbase Cu.in 665 1,540.96 1,024,738 

202 Aggregate Base Course C1.1. III 5,017 1,740 12 8,730,182 

203b Asphaltic Base Course - Plant Mix (Class 13) Cwin 1,022 18,441.86 18,847,581 

209a Breaking of Existing Road Pavement Structure Gu.01 3.718 610 22 2,268,798 

302 Bituminous Prime Coat (Cut-Back) Sq.m 25.080 120.53 3,022,892 

303 Bituminous Tack Coat (Emulsified) Sq.m 25,080 41 98 1,052,858 

305a Asphaltic Concrete for Wearing Course (Class A) Cu.m 1,255 19,053 90 23,912,645 

TOTAL BRA, NO. I : CARRIAGE WAY 62,899,250 

   

SEM, OF THE COMPANY 

INITIAL 

 

SIGNATURE OF BIDDER 

EE Page 1 



LOCAL GOVERNMENT PROJECT' (KINK) 

RE-MODELLING OF BALOCII COLONY FLYOVER 

ENGINEER'S ESTIMATE  

BILL NO. 2 : MEDIAN,FOOTPATH ISLANDS 

Spec No 

No, 
Item Description Unit 

Estimated 

11 nantity 

Rate 

Rs 

Amount 

Rs. 

107e Common Backfill Cu.in 263 266.89 70,192 

2170 Installation olPaving Blocks 60mm thick (Including 30mm thick 

sand cushion) 
So.m 4,368 1,460.00 6,377,280 

510 Dismantling of 	& Obstructions (Footpath and Kerb) Cu m 1,838 1,645 87 3,025,109 

60 Idi Pre-Cast Edge Block In Place, Type IV M 112 953.29 106,768 

60Idn Envicrete or Equivalent Kerb In Place, Type III ( Incl 

Excavation, Edge Cutting, Bedding and (launching Complete in 

all Respect) 

M 4,592 1,135.34 5,213,481 

'Farm. BILL NO. 2 : MEDIAN, FOOTPATH, ISLANDS 14,792,830 

   

SEAL OF THE COMPANY 

IN ITIAL 

 

SIGNATURE OF BIDDER 
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LOCAL GOVERNMENT PROJECT (KMC) 

RE-MODELLING OF BALOCII COLONY FLYOVER 

ENGINEER'S ESTIMATE 

1311.1, NO. 3 : DRAINAGE 

Spec No 

No. 
Itern Description Unit 

Estimated 

Quantity 

Rate 

(Rs.) 

Amount 

(Rs.) 

107a Structural Excavation In Common Material CM 1,620 363 58 589,000 

107e Common Backfill CM 243 266 89 64,854 

401ali Concrete Class A I (Under Ground) CM 518 10,235.42 5,301,948 

401 gi Precast Concrete. Class A I CM 108 12,846.78 1,387,452 

401f Lean Concrete CM IC/8 6,307.69 681231 

4046 Reinforcement As Per Aashto M31: Grade 60 TON 63 105,000 00 6,573,000 

406dii PVC Water Stop 200mm Size M 1,600 729 01 1.166,416 

SIB IOT XI 	XA1OLN 1 P \RI A 15,763 901 

SPECIAL ITEMS 

SP-3I7 Steel Grating With Frame No 54 4,940.00 266,760 

Providing & fixing steel grating with frame orsize as shown in drawings 

Cc fabricating, epoxy coating, complete in all respect as per drawings, 

specifications and as directed by Engineer 

SP-3I8 Dewatering, (Provisional) Days 45 1,00000 45,000 

Providing, installing, designing, operating and maintaining a Dewatering 

system (in Storm drains and where required) including the cost of 

mobilization & demobilization or equipment/machinery/Pumps (10 IIP), 

Fuel, labour and materials for this work and stand by arrangements for 

keeping the water table to specified limit etc. complete in all respect as 

per drawings, specifications and as directed by Engineer 

SP-324 Connection with Existing Nala/Drain Job I 150,000.00 150,000 

Making connection with existing Nala including removing or debris & 

demolished material, excavation, stone pitching, RCC works re steel 

reinfoiecment, etc 	complete in all respect as pei drawings, specifications 

and as directed by EIngineer 

SUB TOTAL AMOUNT PART-13 461,760 

TOTAL 1311,1, NO. 3 : DRAINAGE 16,225,6671 

   

SEAL OF THE CONIPANY 

INITIAL 

 

SIGNATURE OF BIDDER 
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LOCAL GOVERNMENT PROJECT (I<VIC) 

RE-MODELLING OF BALOCH COLONY FLYOVER 

ENGINEER'S EsTimATE  

BILL NO. 4 : ANCILLARY WORKS 

Spec No 

No. 
Item Description LInit 

Estimated 

Quantity 

Rate 

(Rs.) 

Amount 

(Rs.) 

401 a I in Concrete Class  Al (Elevated) Cu m 8 11540 95,205 

(For Barrier Construction of Main Budge) 

404b Reinforcement as per AASI l'I'0 M. 31 Grade 60 Tons I 114225 113,083 

607 Traffic Road Sign 

a) Category I Each 5 15,414 84 77,074 20 

b) Category 2 Each 10 18,719.24 187,192 40 

c) Category, 3a Each 2 29,304.56 58,609.12 

d) Category 36 Each I 54,066.07 54,066.07 

c) Category 3c Sq m 3 24,463.84 73.391.52 

608h I Pavement Marking in Reflective TP Paint for Lines of 15 cm width 

I) Yellow Colour M 5,410 167.99 908,826 

2) White Colour M 2,330 167.99 391,459 

608j1 Pavement Marking in Reflective TP Paint for 4.0m Arrows Each 10 603 77 6,038 

609c Reflectoi iced Al umunium Pavement Stud (Raised Profile Type-Single) Each 298 696.61 207,822 

609ci Reflectorized Plastic Pavement Stud (Raised Profile Type-Single) (For Each 

Service Road) 
263 279.18 73,285 

6126 Furnishing and Planting Shrubs Including Maintenance Periods 

of one year. 
Sq. in 700 1,529.22 1,070,454 

613s Sprigging Sq in 2,100 484.20 1,016,820 

613b Sodding Sq.m 2,100 322 80 677,880 

6I3c Top Soil 

i) 	for Shrubs & Plants (60 cm deep) Sq in 2,100 41 1.55 864,255 

a) for Grass (25 cm deep) Sq.m 2,100 210.77 442,617 

TOTAL BILL NO. 4 : ANCILLARY WORKS 6,318,077 

   

SEAL OF THE CONIPANY 

INITIAL 

 

SIGNATURE OF BIDDER 
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LOCAL GOVERNMENT PROJECT (kW.) 

RE-MODELLING OF BALOCII COLONY FLYOVER 

ENGINEER'S ESTIMATE 

BILL NO. 5 : ELECTRIFICATION 

Spec No 

No. 
Item Description Unit 

Estimated 

Quantity 

Rate 

(Rs.) 

Amount 

(Rs.) 

a ) 8 al Double Alan Pole Nos 14 38,200.00 534,800 

b ) 8 m Triple Arm Pole Nos. 4 41,600.00 166,400 

2 Construction and installation of pole foundation in concrete class "A", 

reinforcement as per AASI ITO M31, lean concrete etc Excavation and 

Job. 

backfilling for the Pole foundation shall be included in this job. Complete 

in all respects 	as per specifications and drawings. 

8 6,700.00 120,600 

3 Providing, installation, testing and commissioning of 90 W LED street Nos. 

light fixture , complete in all respects,as per specification and drawing. 
4(1 89,640.00 3,585,600 

4 Providing, installation, testing and commissioning of SOW 1.ED Mood Nos. 

Light fixture, under Bridge. Complete in all respect, as per specification 

and drawing 

5 46,300 00 231,500 

5 Providing, installing, testing and commissioning of following sizes of 

600/1000 volts grade copper conductor armoured cables from Nearest 

LCP supply to Lighting Pole and Lighting Pole to Lighting Pole 	directly 

buried in already excavated trench of size as it may required.Complete in 

all respect,as per specification and drawing 

a.) 4c- 10 Sq,mm Cu.PVC/SWA/PVC -1- 1c-10 sq.mm PVC as FCC Rill 800 880 00 704,000 

6 Providing, installing, testing and commissioning of following sizes of 

600/1000 volts grade copper conductor unarmoured cables circuit from 

LCP to 1st Flood light point and flood light point to flood light point 	in 

50 mm dia Rigid PVC Conduit directly buried in already excavated 

trench of size as it may required. Complete in all respect,as per 

specification and drawing. 

a) 4c- 6 Sq.nim Cs PVC/PVC 41c-6 sq.mm PVC as FCC Rm 100 540 00 54,000 

EE Page 5 



Spec No 

No. 
Item Description Unit 

Estimated 

Quantity 

Rate 

(Rs.) 

Amount 

(Rs.) 

7 Excavation of trenches in hard / son soil and back filling after laying of 

cable, cost including providing fresh sand 6" above and 6" under cable, 

laying protection bricks on sand, warning tape and backtilling, 

compaction etc. as per drawing and specification, complete in all respect. 

Cum. 

500 390.00 195,000 

8 Providing and laying of 100 mm dia uPVC class "D" Pipes for Road 

crossing. Buried in ground as per drawing. Including excavation for 

Rm 

laying of pipe and backfilling.as per specification and drawing,complete 

in all respect. 

60 1,900.00 114,000 

9 Providing. installing, testing and commissioning of 3 Core 25 Sq null Rm 

PVC ! PVC, 450/750 volts grade cable for each light 	from cable terminal 

box to luminaries complete in all respect 

320 250 00 80,000 

10 Providing, installation, testing and commissioning of Terminal Box IP 65 Nos. 

including 2 No. 3A Circuit Breaker with terminals , complete in all 

respect 

14 4,301).00 60,200 

11 Providing, installation, testing and commissioning ot*Terminal Box IP 65 Nos 

including 3 No. 3A Circuit Breaker with terminals , complete in all 

respect. 

4 5,700 00 22,800 

12 Supply, installation, testing and commissioning of earthing pit with 3 

meter long 20 mm dia earth copper rod for end of every circuit directly 

Nos. 

driven to ground to obtain earth resistance not more than I ohm.as per 

thawing. complete in all respect 

2 33,200 00 66,400 

13 Providing, installation, testing & commissioning of following PVC 

insulated (yellow/green) earth continuity cable from earth pit to 

respective 1.CP, between pole to pole in already laid conduit. Complete m 

all respects,as per specification and drawing 

a.) Ic- 16 Sq mm as ECC Rm 700 240.00 168,000 

14 Dismantling & Removing of existing street Light poles, light fixture and 

other accessories from site and handover to handover to KMC 

Job 
I 80,1)00.00 80,000 

TOTAL BILL NO, 5 : ELECTRIFICATION 
	

6,183,3(10 

LOCAL GOVERNMENT PROJECT (KM('( 

RE-MODELLING OF BALOCII COLONY FLYOVER 

ENGINEER'S ESTIMATE  

BILL NO. S : ELECTRIFICATION 

SEAL OF THE COMPANY 

 

SIGNATURE OF BIDDER 

CE Page 6 



LOCAL GOVERNMENT PROJECT (KM° 

RE-MODELLING OF BALOCI1 COLONY FLYOVER 

ENGINEER'S ESTINIATE  

BILL NO. 6: TRAFFIC DIVERSION 

Spec No 

No. 
Item Description Unit 

_ 

Estimated 

Quantity 

Rate 

(Rs.) 

Amount 

(Rs.) 

601d( i) RCC NOV Jersey flamer Precast M 100 11,693 1,169,329 

607 Traffic Road Sign 

a) Category I Each 4 15,414.84 61,659.36 

b) Category 2 Each 3 18,719.24 56,157 72 

c) Category 3a Sq.m 2 29,304 56 58,609 12 

"TOTAL BILL NO. 6 : TRAFFIC DIVERSION 1,345,755 

   

SEAL OF THE Ca\ IPANI." 

INITIAL 

 

SIGNATURE OF BIDDER 

EE Page 7 



Spec No 

No. 
Item Description Unit 

Estimated 

Quantities 

Rate 

(Rs.) 

Amount 

(Rs.) 

1.0 General 

1.1) The Objective is to dismantle the existing Ramps olthe Baloch 

Colony Flyover by retaining the existing in place Girders without 

impacting the existing retainable Bridge Portion over Shahrah-e-Faisal. 

The Contractor Shall when quote the rates of the bills takes into 

consideration to include and allow for costs and expenses orall 

requirements stipulated in Preamble, Drawings and Specifications by 

keeping m mind that no envoirmental impact / pollution and traffic 

disturbance should 	occured during the dismantling. Operation 

1.2) All the Debris of the Dismantle portions i members shall be 

transported to the Location approved by the Client , Authority 	All the 

PSC Girders shall be removed safely and to transport by de-launching at 

the Client Approved Location. 

510 Dismantling / Removing of Structure and Obstructions Cu ni 1765 1,975 3,486,228 

The Work shall Include the dismantling of all the structural non- 

Structural members and debris of/ on the existing Bridge and Ramps 

and disposal of fill / debris of Ramps shown in drawing in Complete 

Respect; The Contractor should submit the Dismantling methodoligy 

prior to proceeed work for the Engineers Approval. 

NOTE: Before quotating the rates contractor should visit the site. 

A) Dismantling Items 

All the Structural Members and Obstructions but not limited to the 

following: 

il Barrirer with all Utility Pipes and Poles 

ii) Deck Slab with Wearing , Strands and Expansion Joints with all 

Connectors 

in) Diaphragms 

iv) Transoms 

v) Pier Shaft,pile cap and pile up to the required depth below FRI. of 

Shahrae Faisal ground to suit the new Road works 1approx 50cm) 

vii) Foot Path and other members which need to Cut or dismantle for the 

completion of work 

B) Removeable and Retainable Items 

i) The Pre-Cast Girders shall be removed and Placed in a manner that it 

can he re-used where required. 

Tons 630 1,595 1,004,850 

Pre-Stressed Girders with Stitch Slab upto the Engineers Specified 

Location (upto 15km) to be Placed on Compacted Firmed and Levelled 

Ground 	//C.. 

Revcovery of Steel 11010 Dismantling (Approx I 

SP-212 (Steel has to be stored at specific location as directed by the Tons 150 NA NA 

Engineer Incharge). 

MEAL 13ILL NO. 7 : OFFER RATE ( DISMANTLING OF EXISTING BRIDGE AND RAMPS) 4,49 I ,078 

   

SEAL OF THE COMPANY 

INITI 

 

SIGNATURE OF BIDDER 

• LOCAL GOVERNMENT PROJECT (I<NIC1 

RE-MODELLING OF BALOCII COLONY FLYOVER 

ENGINEER'S EST'IMA'TE 

BILL NO. 7 : OFFER RATE DISMANTLING OF EXISTING BRIDGE AND RAMPS 
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Bidding Data 

(This section should be filled in by the Engineer / Procuring Agency before issuance of the 
Ridding Documents). 

a) Name of Procuring Agency: 	 Office of the Project Director,  Local Government Project 
Government of Sindh.  

b) Brief Description of Work: 	 RE-MODELLING 	OF 	BALOCH 	COLONY 
FLYOVER.  

c) Procuring Agency Address: 

	

	 Ground Floor, Sindh Secretariat Building No.5,Tughlaq 
House Kamal Attaturk Avenue, Karachi.  

d) Estimated Cost: 	 Rs.112,255,951/- 

e) Amount of Bid Security: 	 Rs.2,245,119/- 

f) Period of Bid Validity (days): 	90 Days  

g) Security Deposit (i/c bid security): 	10% of Quoted Amount 

h) Percentage, if any, to be deducted 5% to be deducted from Running Bills. 
from bills: 

i) Deadline for submission of bid along 05-12-2016  till 02:OOpm 
with time: 

j) Venue, Time and date of bid opening: Office of the Chief Engineer (Project), ST-04, Block-3, 
Scheme-5, Clifton Karachi on 05-12-2016  till 02:30pm 

k) Liquidity damages: 	 Rs.3,000/- per day 

1) Deposit Receipt No. Date & Amount: 

i 



Rs.58,656,176/-
Rs.1,173,124/-
lis.3000/- 

• 

Estimated Cost: 
Bid Security: 
Tender Cost: 

OFF-WV OF THE PROJFCT lacTOR 
	

CR} 

LOCAL GOVERNMENT 
GOVERNMENT OF StNIM • 

BILL OF QUANTITIES 

CONSTRUCTION OF ROAD FROM KHAIRPUR TOWN TO LINK ROAD 
NATIONAL HIGHWAY INCLUDING THE PORTION CONNECTING THE 

SUPER HIGHWAY DISTRICT (MAUR), KARACHI.  

Issue to Mt's. 	 P.O. Na. 

Dated: 
	

Amount 



• 

c 

DIRECTORATE OF LOCAL GOVERNMENT PROJECT 

CONSTRUCTION OF ROAD FROM KHAIRPUR TOWN TO LINK ROAD NATIONAL HIGHWAY INCLUDING THE 

PORTION CONNECTING THE SUPER HIGHWAY DISTRICT (MALIR), KARACHI 
BILL OF QUANTITIES 

SR. # Description Unit Quantity Rate Amount ( Rs) 

CARRIAGEWAY / ROAD WORK 

1 Jungle 	clearance 	and 	removing 	within 	100 	ft. 0  
/DoSft 133,200.00 Rs. 	139.15 Rs. 	 18,535.00 

(b)Thick 	Jungle. 
(Vol-III, (Highway) Chap-39, Pg-13, Sr. 1-b) 

2 Preparing sub grade in eluding earth excavation or 
filling 	to 	an 	average 	depth 	of 	9" 	dressing 	to 
camber and consolidation with power Roller. 

% Sft 306,000.00 Rs. 	526.28 Rs. 	1,610,417.00 

(Vol-III, (Highway) Chap-2, Pg-2, Sr. 9) 

3 Preparing Sub-Base by supplying and spreading 
well graded pit or bed run gravel having a liquit 
limt not greater than 25 and plasticity index not 
greater 	than 	6 	in 	proper 	camber 	and 	grade 
including 	watering 	rolling 	and 	compacting 	in 
layers, thickness of each 	compacted 	layer not 
exceeding 6" compacted upto 98-100% density as 
per modified AASHO density (Rate i/c all cost of 
materials T&P and carriage upto 3 chanins). 

% Cft 176,880.00 Rs. 	3,341.71 Rs. 	5,910,817.00 

(Vol-III, (Highway) Chap-2, Pg-4, Sr. 11-d) 

4 Providing and laying Aggregate base course in 
proper grade and camber having CBR 80% as per 
AASHTO 	standard 	specifications 	i/c 	spreading 
and compacting by approved mechanical menas 
(Motor grader, Vibratory roller and Smooth wheel 
r  oiler 	etc) 	watering 	to 	maintain 	the 	moisture 
content the compaction of each layer shall 100 
percent to the max dry density (Rate i/c all cost of 
materials T&P and carriage upto 3 chains). 

% Cft 132,000.00 Rs. 	5,542.24 Rs. 	7,315,757.00 

(Vol-III, (Highway) Chap-2, Pg-5, Sr. 13-b) 
• 

5 Providing & fixing Precast Edge Block 3750 PSI 
Industrial Made Size 6 inches thick x 12 inches 
long 	x 	12 	inches 	high 	including 	the 	cost 	of 
Cartage, 	excavation, 	form Work for haunching, 
1450 PSI lean concrete, 2250 PSI concrete for 
haunching, 1:4 cement sand rnortor. 

P.Rft 17,950.00 Rs. 	297.01 Rs. 	5,331,330.00 

Vol-III, (Highway) Chap-39, Pg-15, Sr. 14) 

6 Laying 	to 	Proper 	line 	and 	grade 	plant 	mixed 
Asphalt 	concrete 	paver 	finished 	(Hydraulic 	/ 
Electronic control) 	Prepared 	to 	specified 	fomula 
according 	to 	job 	mix 	formula 	approved 	by 
Engineer incharge including rolling and finishing to % Sft 264,000.00 Rs. 	8,274.73 Rs. 	21,845,287.00 
Properline, 	grade 	level 	and 	camber 	etc: 
(Machinery with POL.s cost of material carriage). 
2" 	(50 	mm) 	Thick 	Asphalt 	Concrete 	Wearing 
Course Plant Mix 
(Vol-III, (Highway) Chap-5, Pg-9, Sr. 24-b) 

TOTAL AMOUNT OF SCHEDULE ITEMS Rs. 42,032,143.00 
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DIRECTORATE OF LOCAL GOVERNMENT PROJECT 

CONSTRUCTION OF ROAD FROM KHAIRPUR TOWN TO LINK ROAD NATIONAL HIGHWAY INCLUDING THE 

PORTION CONNECTING THE SUPER HIGHWAY DISTRICT (MALIR), KARACHI 

BILL OF QUANTITIES 

SR. # Description Unit Quantity Rate Amount 	Rs) 

RCC CULVERT WORK 

1 Excavation 	in 	hard 	rock 	requiring 	blasting 	but 
blasting 	prohibited 	and 	disposal 	of 	excavated 
material upto 50 ft. Lead 	(including dressing and 
levelling to designed section etc, complete. 

%oCft 161,796.00 Rs. 	6,662.00 Rs. 	1,077,885.00 

Vol-III, Part-II, Chap-1, Pg-2, Sr. 7-a) 

2 Filling, 	watering and 	ramming 	earth 	under floor 
with 	new earth 	(Excavated 	from 	outside) 	lead 
upto one chain and lift upto 5 feet. 

%oCft 762,150.00 Rs. 	3,630.00 Rs. 	2,766,605.00 

Vol-III, Part-II, Chap-1, Pg-4, Sr. 22) 

3 Cement 	concrete 	plain 	including 	placing 
compacting, 	finishing 	and 	curing, 	comlete 
(including 	screening 	and 	washing 	at 	stone 
aggregate without shuttering. Ratio 1:4:8 

% CS 5,448 00 Rs. 	11,288.75 Rs. 	615,011.00 

(Vol-III, Part-II, Chap-4, P9-16, Sr. 5-i) 

4 Reinforced 	cement 	concrete 	work 	including 	all 
labour 	and 	material 	except 	the 	cost 	of 	steel 
reinforcement 	and 	its 	labour 	for 	bending 	and 
binding which will be paid separately. 	This 	rate 
also 	includes 	all 	kinds 	of forms 	moulds: 	lifting 
shuttering 	curing 	rendering 	and 	finishing 	the 
exposed surface (including screening and washing 
of shingle.) 	(a) 	R.0 	work 	in 	roof 	slab, 	beams 
columns rafts, lintels and other structural members 
laid in situ or precast laid 	in position complete in 
all respects. (I) Ratio (1 	: 2: 4 ) 90 Lbs.cement 2 

P.Cft 17,629.00 Rs. 	258.61 Rs. 	4,559,036.00 

CO. Sand 4 Cft. Shingle 1/8" to 1/4" gauge. 

(Vol-III, Part-II, Chap-4, Pg-17, Sr. 6-a-i) 

5 Fabrication of mild steel reinforcement for cement 
concrete 	including 	culting,bending, 	laying 	in If 

position, 	making 	joints 	and 	fastenings 	including 
cost of binding wire (also includes removeal of rust 
from bars.) 

P.Cwt 1,187.46 Rs. 	5,001.70 Rs. 	5,939,319.00 

(Vol-III, Part-II, Chap-4, Pg-17, Sr. 8-B) 

6 Providing 	and 	laying 	2" 	thick 	topping 	cement 
concrete (1:2:4 ) including 	Surface finishing and 
dividing into panels: 

% Sft 8,496.00 Rs. 	3,275.50 Rs. 	278,286.00 

(Vol-III, Part-II, Chap-8, Pg-42, Sr. 16-c) 

7 Stone Pitching including sub-base with hammer 
dressed 	stone 	on 	surface 	laid 	-in 	courses 
including Carriage of materials Chains. 

% Sft 2,880.00 Rs. 	5,377.63 Rs. 	154,876.00 

(Vol-III, Part-II, Chap-6, Pg-32, Sr. 23) 

-,..7.-<---1->:  	,..f./ 
‘---C,-. 

• 
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DIRECTORATE OF LOCAL GOVERNMENT PROJECT 

SR. # Description Unit Quantity Rte Amount ( Rs) 

8 Providing, Laying RCC pipes & Collars of Class 'C' 
and fixing in trench 	i/c cutting, fitting and jointing 
with 	maxphalt composition 	and 	cement mortar P.Rft 711.00 Rs. 	330.00 Rs. 	234,630.00 
(1 1) i/c tsting with water to a head of 45 meter or 
150 ft. 12" Dia Pipe 
(Vol-IV, Part-VI, Ch-2, Pg-17, Sr. 1-d) 

9 Cement 	concrete 	plain 	including 	placing 
compacting, 	finishing 	and 	curing, 	comlete 
(including 	screening 	and 	washing 	at 	stone 
aggregate without shuttering. Ratio 1:2:4 

% C ft 3,797.00 Rs. 	14,429.25 Rs. 	547,879.00 

Vol-III, Part-II, Chap-4, Pg-16, Sr. 5-f) 

TOTAL AMOUNT OF SCHEDULE ITEMS Rs. 16,173,527.00 
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DIRECTORATE OF LOCAL GOVERNMENT PROJECT 

CONSTRUCTION OF ROAD FROM KHAIRPUR TOWN TO LINK ROAD NATIONAL HIGHWAY INCLUDING THE 
•• 

PORTION CONNECTING THE SUPER HIGHWAY DISTRICT (MALIR), KARACHI 

BILL OF QUANTITIES 
SR. # Description Unit Quantity Rate Amount ( Rs) 

1 

ANCILLARY WORK 

P.Rft 10,924.00 Rs. 41.24 Rs. 450,506.00 
Pavement marking in Reflective Tharmo Plastic 
Paint for Lines of 6" Width. 
(Vol-III, (Highway) Chap-39, Pg-14, Sr. 13) 

TOTAL AMOUNT OF SCHEDULE ITEMS Rs. 450,506.00 
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Bidding Data 	,, 

(This section should be filled in by the Engineer / Procuring Agency before issuance of the 
Bidding Documents). 

a) Name of Procuring Agency: 	Office of the Project Director, Local Government Project 
Government of Sindh. 

b) Brief Description of Work: 

c) Procuring Agency Address: 

CONSTRUCTION OF ROAD FROM KHAIRPUR 
TOWN TO LINK ROAD NATIONAL HIGHWAY 
INCLUDING THE PORTION CONNECTING THE 
SUPER HIGHWAY DISTRICT (MALIR), KARACHI.  
Ground Floor, Sindh  Secretariat Building  No.5Tughlaq 
House Kamal Attaturk Avenue, Karachi.  

   

d) Estimated Cost: 	 Rs.58,656,176/- 
	 ,, 

e) Amount of Bid Security: 	 Rs.1,173,124/- 

1) Period of Bid Validity (days): 	90 Days  

g) Security Deposit (i/c bid security): 	10% of Quoted Amount 

h) Percentage, if any, to be deducted 5% to be deducted from Running Bills. 
from bills: 

i) Deadline for submission of bid along 05-12-2016 till 02:OOpm 
with time: 

j) Venue, Time and date of bid opening: Office of the Chief Engineer (Project),51--0_4„Block-3, 
Scheme-5, Clifton Karachi on 05-12-2016 till 02:30pm, 

k) Liquidity damages: 	 Rs.3,000/- per day 

1) Deposit Receipt No. Date & Amount: 



(1) 



INSTRUCTIONS TO 
PROCUREMENT AGENCIES 



INSTRUCTIONS TO PROCURING AGENCY 

(Not to be included in bidding documents) 

As stated in Clause IB.7 of the Instructions to Bidders, the complete bidding documents 
shall comprise of eleven items listed therein and any Addenda issued in accordance with 
Clause 113.9. The Standard Bidding Documents, in addition to Invitation for Bids, includes 
the following: 

	

1 	Instructions to Bidders. 
2. Bidding Data. 
3. General Conditions of Contract, Part I (GCC). 
4. Special Conditions of Contract, Part II (SCC). 
5. Specifications 
6. Form of Bid and Appendices to Bid. 
7. Bill of Quantities. 
8. Form of Bid Security. 
9. Form of Agreement. 
10. Form of Performance Security, Mobilization Advance Guarantee, Indenture 

Security Bond and Integrity pact. 
11. Drawings. 

The Instructions to Bidders can be used as given. Procuring agency may have to make 
changes in the text under some special circumstances subject to provisions of Rules and 
Regulations. 

General Conditions of Contract shall not be changed. Procuring agency may carry out 
changes in General Conditions of Contract through Special Conditions of Contract, as per 
provisions of Sindh Public Procurement Rules 2010, updated from time to time, in 
Province of Sindh. However, such changes in General Conditions shall be made with due 
care. Completion of the Forms and preparation of Bill of Quantities should be made as 
suggested hereinafter. 

Procuring Agency is required to prepare the following documents for completion of the 
bidding documents: 
(i) Special Conditions of Contract Part-II (SCC) 
(ii) Specifications. 
(iii) Bill of Quantities. 
(iv) Drawings 

	

A. 	Notice Inviting Tender 

1. The "Notice Inviting Tender" is advertised in the newspapers shall appear in at 
least three widely circulated leading dailies of English, Urdu and Sindhi languages 
as well as on SPPRA Website as explained in the SPP Rules, 2010 (17) (2). All the 
blank spaces are to be filled in by the procuring agency. 

2. The eligible bidders are defined in Clause IB.3 of Instructions to Bidders. 

3. The notice shall be published so as to give the interested bidders, sufficient time 
for preparation and submission of bids which shall be minimum of 15 days for National 
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Competitive Bidding (NCB) and minimum of 45 days for International 
Competitive Bidding (ICB) SPP Rule 18. 

4. Non-refundable tender fee for the sale of bidding documents shall be nominal so as 
to cover cost of photocopying or printing only SPP Rule 20. However, cost of 
mailing the documents on request of the interested bidder may be charged 
separately. Last date for the sale of the bidding documents is mentioned in the 
Notice Inviting Tender. 

5. The procuring agency shall require the bidders to furnish a bid security not below 
one percent and not exceeding five percent of the bid price, which shall remain 
valid for a period of 28 days beyond the validity period for bids, in order to provide 
the procuring agency reasonable time to act, if the security is to be called, SPP 
Rule 37(1). 

6. The venue and time of receipt of bids and the venue and time of opening of bids 
are to be mentioned in Notice Inviting Tender. Last date for the receipt and 
opening of bids shall be the same SPP Rule 41(1). 

7. In IB 11.1 (b) of bidding data, procuring agency should list relevant information, 
which is considered vital at the time of post-qualification, when prequalification 
process is not followed. Subsequently, this information is required to be submitted 
along with bid and shall be verified by the procuring agency during evaluation 
process. 

8. All blank spaces in the bidding data are to be filled in by the procuring agency to 
complete this document. 

9. Referring to IB 19.2 (b) of bidding data, the Bid Reference Number should be the 
same as given in Notice Inviting Tenders and form of bid. 

B. 	Instructions to Bidders and Bidding Data 

1. If the works are not financed from a loan/credit, IB 2.1 of bidding data should be 
modified accordingly. 

2. Procuring agency shall prepare the documents listed at Serial Nos. b, d, e, f, g, 
and k of IB 7.1 of Instructions to Bidders in order to complete the bidding 
documents comprising the Bid. 

3. For completion of documents at Serial No. g and i, detailed instructions are given 
at Para C below. 

4. Referring to IB 7.1 of bidding data, the period should be inserted as given in the 
bidding documents and Notice Inviting Tender (NIT). 

5. In IB 11.1 (b) of bidding data, the bidder shall provide additional or updated 
information to the procuring agency regarding the post-qualification criteria as and 
when required. 

6. Referring to IB 14.1 of bidding data, a bid validity period shall be specified 
therein, keeping in view the nature of the procurement, it shall not exceed 90 days 
in case of National Competitive Bidding (NCB) and 120 days in case of 
International Competitive Bidding (ICB) SPP Rule 38(1). 
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7. 	Referring to IB 15.1 of bidding data, the amount is to be filled in by the procuring 
agency; bid security shall not be below than one percent and not exceeding five 
percent of the bid price SPP Rule 37(1). 

C. 	Form of Bid and Appendices to Bid 

1. 	Form of Bid: 

Only Bid Reference Number shall be filled in by the procuring agency (refer Para 
A.8 above). All other blanks spaces are to be filled in by the bidder. 

2. 	Appendix-A to Bid: 

(a) The minimum amount of third party insurance should be assessed by the 
procuring agency and entered at Sr. No. 3. 

(b) The time for completion of the whole of the works shall be entered by the 
procuring agency at Sr. No. 5. 

(c) The amount of Liquidated Damages per day of delay shall be entered by the 
procuring agency at Sr. No. 7. 

Amount of the Liquidated Damages for each day of delay in completion of 
the whole of the works, or if applicable, for any Section thereof, shall be (a 
sum equal to 10% of the estimated cost of the works divided by one-fourth 
of the number of days specified as completion time). 

Formula: LD (per day) = 10% of Estimated or Bid Cost ± [0.25 xTime for 
completion (days)]. 

(d) The Defects Liability Period is to be entered by the procuring agency 
keeping in view the nature and size of the work at Sr. No. 7. 

This is generally taken as 365 days/one year. 

(e) The minimum amount of Interim Payment Certificate should be determined 
by the procuring agency depending upon the size and duration of the works 
and to be entered at Sr. No 10. 

3. 	Appendix-B to Bid: 

Where foreign currency payments are foreseen; the entire Appendix-B to bid 
should be left blank to be filled in by the bidder. 

Where no foreign currency payments are foreseen, the procuring agency should 
stamp this Appendix-B as "Not Used" and, referring to 1.1.4.6 and 13.4 of GCC, 
and state in SCC that all payments shall be in local currency only. Clause I3-13 
should also be modified accordingly through the changes in bidding data. 
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4. 	Appendix-C to Bid: 

(a) National Competitive Bidding (NCB): 

Escalations on local funded projects/schemes shall be paid to the 
contractor only on following items with their base prices and sources 
shown in the bidding document at time of issuing NIT:- 

(i) Steel (ii) Cement (iii) Wood for Doors, windows & Partition walls 
(iv) Bitumen (v) Bricks. 

(b) International Competitive Bidding (ICB): 

(i) Contracts having duration of twelve months or more should be 
liable to price adjustment as per conditions of contract. Provided 
that the procuring agency may add or delete any item from the list 
given at the relevant appendix, as deemed appropriate. 

(ii) Blank spaces for weight-age of each cost item in column 3 of the 
table should be filled in by the procuring agency, while preparing 
the bidding documents. 

(iii) In case the price adjustable items are not covered in the Federal 
Bureau of Statistics, the base price and the source thereof shall be 
mentioned by the procuring agency and the corresponding column 
of the table should be amended accordingly. 

(iv) This mechanism shall be applicable only for price adjustment in 
local currency. 

(v) Price adjustment as mentioned above shall be applicable to all 
contracts including item rate, lump sum and %age quoted above or 
below on Composite Schedule of Rates (CSR), provided these 
provisions are part of the contract. 

	

5. 	Appendix-D to Bid: 

Bills for various items are given by way of example only. The procuring agency 
should prepare the Bill of Quantities (BoQs) appropriate to the works. In 
preparation of the Bill of Quantities, columns under (1), (2), (3) and (4) in item rate 
contract should be completed by the procuring agency, whereas, spaces under 
columns (5) and (6) as well as the totals at the bottom shall be left blank to be 
filled in by the bidder. But in case of Composite Schedule of Rates, all columns are 
to be filled by procuring agency, only percentage above or below are to be quoted 
by bidder. 

Referring to Schedule of Day Work Rates for labour, materials and constructional 
plant, types of labour, materials and constructional plant under column (2) as well 
as quantities under column (4) are given by way of example only. The procuring 
agency should determine the types of labour, materials and constructional plant as 
well as the quantities thereof, estimated to be utilized, on day work basis 
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depending upon the nature of the works. 
Percentage for overhead and profit on labour and materials, and the total amounts 
should be left blank to be filled in by the bidder. 

Day Work summary is to be left blank to be filled in by the bidder. 

6. Appendix-E to Bid: 

If the procuring agency requires partial completion of the works by sections (for 
example Parts-A, B, C etc.), these should be identified and time for completion 
thereof, are to be specified, and the blank spaces may be filled in by the procuring 
agency. 

7. Appendix-F to Bid: 

The procuring agency may expand the requirements as stated in this Appendix, 
keeping in view the requirements of the works. 

8. Appendix-G to Bid: 

It pertains to the list of major equipments to be provided by the bidder if 
applicable. All blank spaces are to be filled in by the bidder. 

9. Appendix-H to Bid: 

The bidder has to provide details about camps and housing facilities. Procuring 
agency may modify the requirements as stated in this Appendix, keeping in view 
requirements of the works. 

10. Appendix-I to Bid: 

The bidder has to provide list of sub-contractors along with the details of works 
assigned. The blank spaces are to be filled in by the bidder. 

11. Appendix-J to Bid: 

The bidder has to provide the estimated value of work to be executed in the period 
mentioned therein. The blank spaces are to be filled in by the bidder. 

12. Appendix-K to Bid: 

The bidder has to provide the organizational chart for supervisory staff and labour. 
The blank spaces are to be filled in by the bidder. 

13. Appendix-L to Bid: 

Procuring agency shall provide the Integrity Pact form duly signed, stamped and 
submit the same along-with the bid. 
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D. 	Forms 

1. 	Bid Security: 

Procuring agency, before issuing the bidding documents, should fill in following 
blank spaces: 

(a) Amount/ Percentage of bid security, in words as well as figures, which 
should be the same as provided at Sub-Para A.5 above. 

(b) Bid Reference Number should be the same as per Sub-Para B.7 above. 

(c) Standard Forms of Securities provided in this document are to be issued by a 
scheduled bank. 

E. 	Special Conditions of Contract 

1. Name and full address of the procuring agency as well as that of the Engineer in 
charge or in case a consultant is hired by the procuring agency, then Consultant's 
Engineer, as the case may be, should be filled in by the procuring agency in the 
blank spaces provided under Sub-Para (a) (i) and (iv) of Sub-Clause 1.1 of SCC. 

2. Referring to first paragraph of Sub-Clause 3.1 of GCC, information as applicable is 
provided there under. 

3. Referring to Sub-Clause 1.5 of GCC, the procuring agency may add, in the order of 
priority, such other documents which form part of the contract. 

4. Referring to 8.3 of GCC, the procuring agency should specify the form in which 
the programme is to be submitted by the bidder, e.g., Critical Path Method (CPM), 
Bar Chart or Programme Evaluation and Review Technique (PERT). 

5. (a) 	Referring to Sub-Clause 5.3 of GCC, if the procuring agency desires the 
Bidder to use the services of nominated subcontractor(s), the procuring 
agency should make necessary provisions of provisional sums and provide 
blank spaces to be filled in the percentage rate(s) and estimated amounts, 
resulting there from in Appendix-D to Bid. The blank spaces for the rate(s) 
and the estimated amount(s) shall be filled in by the bidder. 

(b) 	Suitable text referring to such provisions should be added in SCC. 

If provisional sums and Day Work are not to be provided, then same should be 
mentioned in special conditions of contract.  

6. Mobilization Advance/Advance Payment: 

Procuring agency shall extend mobilization advance to the contractor on submission of Bid 
Bond/ Bank Guarantee. 
7. Referring to 20.6 of GCC, the procuring agency should state the venue of 

Arbitration, which should be located within the province of Sindh and according to 
Arbitration Act, 1940 (up dated from time to time). 

8. Addresses of the procuring agency and the Engineer or in case a consultant is hired 
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by the procuring agency, then Consultant's Engineer, as the case may be, are to be 
entered by the procuring agency to completely fill in the blanks in Sub-Clause 1.3. 

F. Specifications. 

To be prepared and incorporated by the procuring agency. 

(Precise and clear specifications are prerequisite for bidders to respond realistically 
and competitively to the requirements of the procuring agency without qualifying 
or conditioning their bids. In the context of both national and international 
competitive bidding, the specifications must be drafted to permit the widest 
possible competition and, at the same time, present a clear statement of the 
required standards of materials, plant, other supplies, and workmanship to be 
provided. Only if this is done, the objectives of economy, efficiency and equality 
in procurement will be realized, responsiveness of bids be ensured, and the 
subsequent task of bid evaluation be facilitated. The specifications should require 
that all materials, plant, and other supplies to be incorporated in the works are new, 
unused, of the most recent or current models, and incorporate all recent 
improvements in design and materials unless provided otherwise in the contract. A 
clause setting out the scope of the works is often included at the beginning of the 
specifications, and it is customary to give a list of the drawings. Where the 
contractor is responsible for the design of any part of the permanent works, the 
extent of his obligations must be stated. 

Specification shall be generic and shall not include references to brand names, 
model numbers, catalogue numbers or similar classifications. However, if the 
procuring agency is convinced that the use of or a reference to a brand name or 
catalogue number is essential to complete an otherwise incomplete specification, 
such use or reference shall be qualified with the words "or equivalent". 

Care must be taken in drafting specifications to ensure that they are not restrictive. 
In the specification of standards for materials, plant, other supplies, and 
workmanship, recognized international standards should be used as much as 
possible. The specifications shall consider all site conditions, but not limited to 
seismic and weather conditions, and environmental impact. Where other particular 
standards are used, whether national or other standards, the specifications should 
state that materials, plant, other supplies, and workmanship meeting other 
recognised standards, and which ensure equal performance, to the mentioned 
standards, will also be acceptable.) 

G. Drawings 

To be prepared and incorporated by the procuring agency. 
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NOTICE INVITING TNDERS 
Date: 

Federal/Provincial/Local Government Funds/ Loans / Grant No: 
Bid Reference No: 

1. The 	 (the 
(Name of Procuring Agency) 

"Procuring Agency") has received/ applied for loan/grant/funds from the 
	 towards the cost of 	  
(Name of Funding Agency/GOP/Provincial Govemment/Any Other) 	 (Name of Project/Scheme) 
and it is intended that part of the proceeds of the loan/grant/funds will be applied to 
eligible payments under the contract for the 	  

(Brief description of the Works) 

Bidding is open to all interested bidders. 

2. Procuring agency invites sealed bids from interested firms or persons licensed by the 
Pakistan Engineering Council (PEC) in the category 	or above for the works 
and in discipline 	and registered with relevant tax authorities. A foreign bidder 
is entitled to bid only in a joint venture with a Pakistani Firm in accordance with the 
relevant provisions of PEC bye-laws. 

3.  

Bidders may obtain information by acquiring the bidding documents (BD) from the 
Office of the procuring agency, up to 	(Insert the date and time)___ at 

(Mailing Address) 

4. A complete set of BD may be purchased by an interested bidder on submission of a 
written application to the above office and upon payment of a non-refundable fee of 
Rs. 

(Insert Amount) 

5. All bids must be accompanied by a bid security in the amount of Rs. 	  
(Rupees 	 ) or an equivalent amount in a freely 
convertible 	currency, 	and 	must 	be 	delivered 
to 

(Indicate Address and Exact Location) 
at or before 	hours, on 	 (Date). Bids will be opened at 	hours 
on the same day, in the presence of bidder's representatives who choose to attend at 
the same address. (Indicate address and exact location if it differs). 

6. Procuring agency reserves right to annul the bidding process and reject all bids or 
proposals, as per SPP Rules 2010. 

[Note: the bids shall be opened not later than one hour after the deadline for submission of bids] 
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INSTRUCTIONS TO BIDDERS 

(Note: These Instructions to Bidders along with bidding data will not be part of the Contract 
and will cease to have effect once the contract is signed.) 

A. GENERAL 

IB.1 Scope of Bid 

	

1.1 	Procuring agency as defined in the bidding data hereinafter called "the procuring 
agency" wishes to receive bids for the construction and completion of works as 
described in these bidding documents, and summarized in the bidding data hereinafter 
referred to as the "Works". 

	

1.2 	The successful bidder will be expected to complete the works within the time 
specified in Appendix-A to Bid. 

IB.2 Source of Funds 

2.1 Procuring agency has received/allocated/I applied for loan/grant/ Federal/ 
Provincial/Local Government funds from the source(s) indicated in the bidding data 
in various currencies towards the cost of the project /scheme specified in the bidding 
data, and it is intended that part of the proceeds of this loan/grant/funds will be 
applied to eligible payments under the contract for which these bidding documents are 
issued. 

IB.3 Eligible Bidders 

	

3.1 	This Invitation for Bids is open to all interested bidders who are eligible under 
provisions of Sindh Public Procurement Rules as mentioned below and the criteria 
given in the Notice Inviting Tender (NIT)/ Bidding Document. 

Firms and individuals, national or international, may be allowed to bid for any project 
where international competitive bidding is feasible. Any conditions for participation 
shall be limited to those that are essential to ensure the bidder's capability to fulfill the 
contract in question. 

(a) 	Bidders may be excluded if; 

(i) as a matter of law or official regulations, commercial relations are 
prohibited with the bidder's country by the federal 

government in case of ICB, or 

(ii) a firm is blacklisted/ debarred by the procuring agency and the matter 
has been reported to the Authority, subject to Rule 30 of Sindh Public 
Procurement Rules 2010. 



(b) 	Government-owned enterprises or institutions may participate only if they can 
establish that they are; 

(i) legally and financially autonomous, and 

(ii) operate under commercial law. 

Provided that where government-owned universities or research centers in the 
country are of a unique and exceptional nature, and their participation is 
critical to project implementation, they may be allowed to participate; and 

Bidders shall include all those contractors who are registered or incorporated 
in Pakistan, irrespective of the nationality of their owners and professional 
staff, or 

(c) 	Bidders are:- 

(i) pre-qualified with procuring agency for particular project/scheme; 

(ii) registered with Pakistan Engineering Council in particular category 
and discipline, 

(iii) registered .with relevant tax authorities (income/sales tax, wherever 
applicable) 

IB.4 One Bid per Bidder 

	

4.1 	Each bidder shall submit only one bid either by himself, or as a partner in a joint 
venture. A bidder who submits or participates in more than one bid (other than 
alternatives pursuant to Clause 113.16) will be disqualified. 

IB.5 Cost of Bidding 

	

5.1 	The bidders shall bear all costs associated with the preparation and submission of 
their respective bids, and the procuring agency will in no case be responsible or liable 
for those costs, regardless of the conduct or outcome of the bidding process. 

IB.6 Site Visit 

	

6.1 	The bidders are advised to visit and examine the site of works and its surroundings 
and obtain all information that may be necessary for preparing the bid and entering 
into a contract for construction of the works. All cost in this respect shall be at the 
bidder's own expense. 

	

6.2 	The bidders and any of their personnel or agents will be granted permission by the 
procuring agency to enter upon his premises and lands for the purpose of such 
inspection, but only upon the express condition that the bidders, their personnel and 
agents, will release and indemnify the procuring agency, his personnel and agents 
from and against all liability in respect thereof and will be responsible for death or 
personal injury, loss of or damage to property and any other loss, damage, costs and 
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expenses incurred as a result of such inspection. 

B. BIDDING DOCUMENTS 

IB.7 Contents of Bidding Documents (SSP RULE 21) 

	

7.1 	The bidding documents, in addition to invitation for bids, are those stated below and 
should be read in conjunction with any addenda issued in accordance with 
Clause IB.9. 

a. Instructions to Bidders. 
b. Bidding Data. 
c. General Conditions of Contract, Part-I (GCC). 
d. Special Conditions of Contract, Part-II (SCC) 
e. Specifications. 
f. Form of Bid and Appendices to Bid. 
g. Bill of Quantities (Appendix-D to Bid). 
h. Form of Bid Security. 
i. Form of Contract Agreement. 
j. Forms of Performance Security, Mobilization Advance Guarantee, Integrity 

Pact and Indenture bond for secured advance. 
k. Drawings. 

	

7.2 	The bidders are expected to examine carefully the contents of all the above 
documents. Failure to comply with the requirements of bid submission will be at the 
bidder's own risk. Pursuant to Clause IB.26, bids which are not substantially 
responsive to the requirements of the BD will be rejected. 

IB.8 Clarification of Bidding Documents (SSP RULE 23(1)): 

Any interested bidder requiring any clarification(s) in respect of the bidding 
documents may notify the procuring agency in writing at the procuring agency's 
address indicated in the Invitation for Bids/NIT. Procuring agency will respond to any 
request for clarification provided they are received at least five calendar days prior to 
the date of opening of bid. 

Provided that any clarification in response to query by any bidder; shall be 
communicated to all parties who have obtained bidding documents. 

IB.9 Addendum/Modification of Bidding Documents: 

	

9.1 	At any time prior to the deadline for submission of bids, the procuring agency may, 
for any reason, whether at his own initiative or in response to a clarification requested 
by a interested bidder, modify the bidding documents by issuing addendum. 

	

9.2 	Any addendum thus issued shall be part of the bidding documents pursuant to sub- 
clause IB 7.1 hereof and shall be communicated in writing to all bidders. Interested 
bidders shall acknowledge receipt of each addendum in writing to the procuring 
agency. 

	

9.3 	To afford bidders reasonable time in which to take an addendum into account in 
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preparing their bids, the procuring agency may extend the deadline for submission of 
bids in accordance with IB.20 

C. PREPARATION OF BIDS 

IB.10 Language of Bid 

10.1 The bid and all correspondence and documents related to the bid exchanged by a 
bidder and the procuring agency shall be in the language stipulated in the bidding data 
and Special Conditions of the Contract. Supporting documents and printed literature 
furnished by the bidders may be in any other language provided the same are 
accompanied by an accurate translation of the relevant parts in the bid language, in 
which case, for purposes of evaluation of the bid, the translation in bid language shall 
prevail. 

IBM Documents Accompanying the Bid 

11.1 Each bidder shall: 

(a) 	submit a written authorization on the letterhead of the bidding firm, 
authorizing the signatory of the bid to act for and on behalf of the bidder; 

(b) 	update the information indicated and listed in the bidding data and previously 
submitted with the application for prequalification, and continue to meet the 
minimum criteria set out in the prequalification documents, which as a 
minimum, would include the following : 
(i) Evidence of access to financial resources along with average annual 

construction turnover; 
(ii) Financial predictions for the current year and the following two years, 

including the effect of known commitments; 

(iii) Work commitments since prequalification; 

(iv) Current litigation information; and 
(v) Availability of critical equipment. 

And 

(c) 	furnish a technical proposal taking into account the various Appendices to Bid 
specially the following: 
Appendix-E to Bid 	Proposed Construction Schedule 
Appendix-F to Bid 	Method of Performing the Work 
Appendix-G to Bid 	List of Major Equipment 
Appendix-K to Bid 	Organization Chart for Supervisory Staff 
and other pertinent information such as mobilization programme etc; 

11.2 Bids submitted by a joint venture of two (2) or more firms shall comply with the 
following requirements: 

(a) 	one of the joint venture partners shall be nominated as being in charge; and 
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this authorization shall be evidenced by submitting a power of attorney signed 
by legally authorized signatories of all the joint venture partners; 

(b) the bid, and in case of a successful bid, the Form of Contract Agreement shall 
be signed by the authorized partner so as to be legally binding on all partners; 

(c) the partner-in-charge shall always be duly authorized to deal with the 
procuring agency regarding all matters related with and/or incidental to the 
execution of works as per the terms and Conditions of Contract and in this 
regard to incur any and all liabilities, receive instructions, give binding 
undertakings and receive payments on behalf of the joint venture; 

(d) all partners of the joint venture shall at all times and under all circumstances 
be liable jointly and severally for the execution of the contract in accordance 
with the contract terms and a statement to this effect shall be included in the 
authorization mentioned under Sub-Para (a) above as well as in the Form of 
Bid and in the Form of Contract Agreement (in case of a successful bid); 

(e) a copy of the agreement entered into by the joint venture partners shall be 
submitted with the bid stating the conditions under which it will function, its 
period of duration, the persons authorized to represent and obligate it and 
which persons will be directly responsible for due performance of the contract 
and can give valid receipts on behalf of the joint venture, the proportionate 
participation of the several firms forming the joint venture, and any other 
information necessary to permit a full appraisal of its functioning. No 
amendments / modifications whatsoever in the joint venture agreement shall 
be agreed to between the joint venture partners without prior written consent 
of the procuring agency; 

(f) submission of an alternative Letter of Intent to execute a Joint Venture 
Agreement shall be mandatory. 

11.3 Bidders shall also submit proposals of work methods and schedule, in sufficient detail 
to demonstrate the adequacy of the bidders' proposals to meet the technical 
specifications and the completion time referred to sub- clause IB 1.2 hereof. 

IB.12 Bid Prices 

12.1 Unless stated otherwise in the bidding documents, the contract shall be for the whole 
of the works as described in IB 1.1 hereof, based on the unit rates or prices submitted 
by the bidder or percentage quoted above or below on the rates of Composite 
Schedule of Rates (CSR), as the case may be. 

12.2 The bidders shall fill in rates and prices for all items of the works described in the Bill 
of Quantities. Items against which no rate or price is entered by a bidder will not be 
paid for by the procuring agency when executed and shall be deemed to be covered by 
rates and prices for other items in the Bill of Quantities. In case of Composite 
Schedule of Rates, if th6 bidder fails to mention the percentage above or below, it 
shall be deemed to be at par with the rates of Composite Schedule of Rates. 

12.3 The bid price submitted by the contractor shall include all rates and prices including 



the taxes. All duties, taxes and other levies payable by the contractor under the 
contract, or for any other cause during the currency of the execution of the work or 
otherwise specified in the contract as on the date seven days prior to the deadline for 
submission of bids. 

Additional / reduced duties, taxes and levies due to subsequent additions or changes in 
legislation shall be reimbursed / deducted as per Sub-Clause 13.7 of the General 
Conditions of Contract Part-I. 

12.4 The rates and prices quoted by the bidders are subject to adjustment during the 
performance of the contract in accordance with the provisions of Clause 13.7of GCC. 
The bidders shall furnish the prescribed information for the price adjustment formulae 
in Appendix-C to Bid, and shall submit with their bids such other supporting 
information as required under the said Clause. Adjustment in prices quoted by bidders 
shall be allowed as per Sub-Para 4(ii) of Section C of Instructions to bidders and 
bidding data. 

IB.13 Currencies of Bid and Payment 

13.1 The unit rates and the prices shall be quoted by the bidder entirely in Pak rupees. A 
bidder expecting to incur expenditures in other currencies for inputs to the works 
supplied from outside the procuring agency's country (referred to as the "Foreign 
Currency Requirements") shall indicate the same in Appendix-B to Bid. The 
proportion of the bid price (excluding Provisional Sums) needed by him for the 
payment of such Foreign Currency Requirements either (i) entirely in the currency of 
the bidder's home country or, (ii) at the bidder's option, entirely in Pak rupees 
provided always that a bidder expecting to incur expenditures in a currency or 
currencies other than those stated in (i) and (ii) above for a portion of the foreign 
currency requirements, and wishing to be paid accordingly, shall indicate the 
respective portions in the bid. 

13.2 The rates of exchange to be used by the bidder for currency conversion shall be the 
selling rates published and authorized by the State Bank of Pakistan prevailing on the 
date, 07 (seven) days prior to the deadline for submission of bids. For the purpose of 
payments, the exchange rates used in bid preparation shall apply for the duration of 
the contract. 

IB.14 Bid Validity 

14.1 Bids shall remain valid for the period stipulated in the bidding data from the date of 
opening of bid specified in clause IB.23. 

14.2 In exceptional circumstances, prior to expiry of the original, the procuring agency 
may request the bidders to extend the period of validity for a specified additional 
period, which shall not be for more than one third of the original period of bid 
validity. The request and the responses thereto, shall be made in writing. A bidder 
may refuse the request without the forfeiture of the bid security. In case, a bidder 
agreed to the request, shall not be required or permitted to modify the bid, but will be 
required to extend the validity of the bid security for the period of the extension, and 
in compliance with Clause IB.15 in all respects. 

• 
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IB.15 Bid Security 

15.1 Each bidder shall furnish, as part of the bid, a bid security in the amount stipulated in 
the bidding data in Pak Rupees or an equivalent amount in a freely convertible 
currency. 

15.2 The bid security shall be at the option of the bidder, in the form of deposit at call, Pay 
order or a bank guarantee issued by a Scheduled Bank in Pakistan or from a foreign 
bank duly counter guaranteed by a Scheduled Bank in Pakistan in favour of the 
procuring agency, which should commensurate with the bid validity period. The bank 
guarantee for bid security shall be acceptable in the manner as provided at Annexure 
BS -1 

15.3 Any bid not accompanied by an acceptable bid security shall be rejected by the 
procuring agency as non-responsive. 

15.4 Bid security shall be released to the unsuccessful bidders once the contract has been 
signed with the successful bidder or the validity period has expired. 

15.5 The bid security of the successful bidder shall be returned when the bidder has 
furnished the required Performance Security and signed the Contract Agreement. 

15.6 The bid security may be forfeited: 

• (a) 	if the bidder withdraws his bid except as provided in sub- clause IB 22.1; 

(b) if the bidder does not accept the correction of his bid price pursuant to sub-
clause IB 27.2 hereof; or 

(c) In the case of successful bidder, if he fails within the specified time limit to: 

(i) furnish the required Performance Security; or 
(ii) sign the Contract Agreement. 

IB.16 Alternate Proposals/Bids 

16.1 Each bidder shall submit only one bid either by himself, or as a member of a joint 
venture, until and unless they have been requested or permitted for alternative bid, 
then he has to purchase separate bidding documents and alternate bid shall be treated 
as separate bid. 

16.2 Alternate proposals are allowed only for procurement of works where technical 
complexity is involved and more than one designs or technical solutions are being 
offered. Two stage two envelope bidding procedure will be appropriate when alternate 
proposal is required. 

16.3 Alternate bid(s) shall contain (a) relevant design calculations; (b) technical 
specifications; (c) proposed construction methodology; and (d) any other relevant 
details / conditions, provided that the total sum entered on the Form of Bid shall be 

• 
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that which represents complete compliance with the bidding documents. 

IB.17 Pre-Bid Meeting 

17.1 Procuring agency may, on his own motion or at the request of any bidder, hold a pre-
bid meeting to clarify issues and to answer any questions on matters related to the 
bidding documents. The date, time and venue of pre-bid meeting, if convened, shall 
be communicated to all bidders. All bidders or their authorized representatives shall 
be invited to attend such a pre-bid meeting at their own expense. 

17.2 The bidders are requested to submit questions, if any, in writing so as to reach the 
Procuring agency not later than seven (7) days before the proposed pre-bid meeting. 

17.3 Minutes of the pre-bid meeting, including the text of the questions raised and the 
replies given, will be transmitted without delay to all bidders. Any modification of the 
bidding documents listed in sub- clause IB 7.1 hereof, which may become necessary 
as a result of the pre-bid meeting shall be made by the procuring agency exclusively 
through the issue of an Addendum pursuant to Clause I13.9 and not through the 
minutes of the pre-bid meeting. 

17.4 Absence at the pre-bid meeting will not be a cause for disqualification of a bidder. 

IB.18 Format and Signing of Bid 

18.1 Bidders are particularly directed that the amount entered on the Form of Bid shall be 
for performing the contract strictly in accordance with the bidding documents. 

18.2 All appendices to bid are to be properly completed and signed. 

18.3 Alteration is not to be made neither in the form of bid nor in the Appendices thereto 
except in filling up the blanks as directed. If any such alterations be made or if these 
instructions be not fully complied with, the bid may be rejected. 

18.4 Each bidder shall prepare by filling out the forms without alterations and shall provide 
an original copy along with photocopies as per the requirement of the procuring 
agency specified in the bidding data. The original as well as copies of the document 
shall be clearly marked as "ORIGINAL" and 'COPY", as the case may be. If there is 
any discrepancy between original and copy (ies) then the original shall prevail. 

18.5 The original and all copies of the bid shall be typed or written in indelible ink (in the 
case of copies, Photostats are also acceptable) and shall be signed by a person(s) duly 
authorized to sign on behalf of the bidder pursuant to sub- clause IB 11.1(a) hereof. 
All pages of the bid shall be initialed and stamped by the person(s) signing the bid. 

18.6 The bid shall contain no alterations, omissions or additions, except to comply with 
instructions issued by the procuring agency, or as are necessary to correct errors made 
by the bidder. Such corrections shall be initialed by the person(s) signing the bid. 

18.7 Bidders shall indicate in the space provided in the Form of Bid their full and proper 
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postal addresses at which notices may be legally served on them and to which all 
correspondence in connection with their bids and the contract is to be sent. 

18.8 Bidders should retain a copy of the bidding documents as their file copy. 

D. SUBMISSION OF BIDS 

IB.19 Sealing and Marking of Bids 

19.1 Each bidder shall submit his bid as under: 

	

(a) 	ORIGINAL and 	COPIES of the bid shall be separately sealed and put in 
separate envelopes and marked as such. 

	

(b) 	The envelopes containing the ORIGINAL and COPIES shall be put in one 
sealed envelope and addressed as given in sub — clause IB 19.2 hereof. 

19.2 The inner and outer envelopes shall: 

(a) be addressed to the procuring agency at the address provided in the bidding 
data; 

(b) bear the name and identification number of the contract as defined in the 
bidding data; and . 

(c) provide a warning not to open before the time and date for bid opening, as 
specified in the bidding data. 

19.3 In addition to the identification required in sub- clause IB 19.2 hereof, the inner 
envelope shall indicate the name and postal address of the bidder to enable the bid to 
be returned unopened in case it is declared "late" pursuant to Clause IB.21 

19.4 If the outer envelope is not sealed and marked as above, the procuring agency will 
assume no responsibility for the misplacement or premature opening of the Bid. 

IB.20 Deadline for Submission of Bids 

	

20.1 (a) 	Bids must be received by the procuring agency at the address specified not 
later than the time and date stipulated in the bidding data, 

	

(b) 	Bids with charges payable will not be accepted, nor will arrangements be 
undertaken to collect the bids from any delivery point other than that specified 
above. Bidders shall bear all expenses incurred in the preparation and delivery 
of bids. No claims shall be entertained for refund of such expenses, 

	

(c) 	Where delivery of a bid is by mail and the bidder wishes to receive an 
acknowledgment of receipt of such bid, he shall make a request for such 
acknowledgment in a separate letter attached to but not included in the sealed 
bid package, 

• 
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(d) 	Upon request, acknowledgment of receipt of bids will be provided to those 
making delivery in person or by messenger. 

20.2 The Procuring Agency may, at its discretion, extend the deadline for submission of 
bids by issuing an amendment in accordance with IB 09. In such case, all rights and 
obligations of the procuring agency and the bidders shall remain the same as 
mentioned in the original deadline. 

IB.21 Late Bids 

(a) any bid received by the procuring agency after the deadline for submission of 
bids prescribed in to clause IB 20 shall be returned unopened to such bidder. 

(b) delays in the mail, person in transit, or delivery of a bid to the wrong office 
shall not be accepted as an excuse for failure to deliver a bid at the proper 
place and time. It shall be the bidder's responsibility to submit the bid in time. 

IB.22 Modification, Substitution and Withdrawal of Bids 

22.1 Any bidder may modify, substitute or withdraw his bid after bid submission provided 
that the modification, substitution or written notice of withdrawal is received by the 
procuring agency prior to the deadline for submission of bids. 

22.2 The modification, substitution, or notice for withdrawal of any bid shall be prepared, 
sealed, marked and delivered in accordance with the provisions of Clause IB.19 with 
the outer and inner envelopes additionally marked "MODIFICATION", 
"SUBSTITUTION" or "WITHDRAWAL" as appropriate. 

22.3 No bid may be modified by a bidder after the deadline for submission of bids except 
in accordance with to sub - clauses IB 22.1 and IB 27.2. 

22.4 Withdrawal of a bid during the interval between the deadlines for submission of bids 
and the expiration of the period of bid validity specified in the Form of Bid may result 
in forfeiture of the bid security in pursuance to clause IB 15. 

E. BID OPENING AND EVALUATION. 

IB.23 Bid Opening 

23.1 Procuring agency will open the bids, including withdrawals, substitution and 
modifications made pursuant to Clause IB.22, in the presence of bidders' 
representatives who choose to attend, at the time, date and location stipulated in the 
bidding data. The bidders or their representatives who are in attendance shall sign an 
attendance sheet. 

23.2 Envelopes marked "MODIFICATION", "SUBSTITUTION" or "WITHDRAWAL" 
shall be opened and read out first. Bids for which an acceptable notice of withdrawal 
has been submitted pursuant to clause IB.22 shall not be opened. 

23.3 Procuring agency shall read aloud the name of the bidder, total bid price and price of 
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any Alternate Proposal(s), if any, discounts, bid modifications, substitution and 
withdrawals, the presence or absence of bid security, and such other details as the 
procuring agency may consider appropriate, and total amount of each bid, and of any 
alternative bids if they have been requested or permitted, shall be read aloud and 
recorded when opened. 

23.4 Procuring Agency shall prepare minutes of the bid opening, including the information 
disclosed to those present in accordance with the sub-clause IB.23.3. 

IB.24 Process to be Confidential. (SPP Rule 53) 

24.1 Information relating to the examination, clarification, evaluation and comparison of 
bid and recommendations for the award of a contract shall not be disclosed to bidders 
or any other person not officially concerned with such process before the 
announcement of bid evaluation report in accordance with the requirements of Rule 
45, which states that Procuring agencies shall announce the results of bid evaluation 
in the form of a report giving reasons for acceptance or rejection of bids. The report 
shall be hoisted on website of authority and that of procuring agency if it website 
exists and intimated to all bidders at least seven (7) days prior to the award of contract 
The announcement to all bidders will include table(s) comprising read out prices, 
discounted prices, price adjustments made, final evaluated prices and 
recommendations against all the bids evaluated. Any effort by a bidder to influence 
the procuring agency's processing of bids or award decisions may result in the 
rejection of such bidder's bid. Whereas, any bidder feeling aggrieved, may lodge a 
written complaint as per Rule 31; however mere fact of lodging a complaint shall not 
warrant suspension of the procurement process. 

IB.25 Clarification of Bid (SPP Rule 43) 

25.1 To assist in the examination, evaluation and comparison of bids, the procuring agency 
may, at its discretion, ask any bidder for clarification of the bid, including breakdowns 
of unit rates. The request for clarification and the response shall be in writing but no 
change in the price or substance of the bid shall be sought, offered or permitted except 
as required to confirm the correction of arithmetic errors discovered by the procuring 
agency in the evaluation of the bids in accordance with clause IB 28. 

IB.26 Examination of Bids and Determination of Responsiveness 

26.1 Prior to the detailed evaluation of bids, the procuring agency will determine whether 
the bidder fulfills all codal requirements of eligibility criteria given in the tender 
notice such as registration with tax authorities, registration with PEC (where 
applicable), turnover statement, experience statement, and any other condition 
mentioned in the NIT and bidding doCument. If the bidder does not fulfill any of these 
conditions, it shall not be evaluated further. 

26.2 Once found to be fulfilling the eligibility criteria, as mentioned in sub- clause 26.1, 
the bids of eligible bidders will be evaluated for technical responsiveness as per 
specification and criteria given in the bidding documents. Technical and financial 
evaluations may be carried out in accordance with single stage-single one envelope, 
single stage-two envelopes, two stage or two stage-two envelopes bidding procedures, 
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depending on the selection procedure adopted by the procuring agency. 

26.3 A bid will be considered technically responsive if it (i) has been properly signed; (ii) 
is accompanied by the required bid security; and (iii) conforms to all the terms, 
conditions and specifications of the bidding documents, without material deviation or 
reservation. A material deviation or reservation is one (i) which affect in any 
substantial way the scope, quality or performance of the works; (ii) which limits in 
any substantial way, inconsistent with the bidding documents, the procuring agency's 
rights or the bidder's obligations under the contract; or (iii) adoption/rectification 
whereof would affect unfairly the competitive position of other bidders presenting 
substantially responsive bids. 

26.4 If a bid has major deviations to the commercial requirements and technical 
specifications will be considered technically non responsive. As a general rule, major 
deviations are those that it accepted, would not fulfill the purposes for which the bid 
is requested, or would prevent a fair comparison or affect the ranking of the bids that 
are compliant with the bidding documents. 

(A). Major (material) Deviations include:- 
(i) has been not properly signed; 
(ii) is not accompanied by the bid security of required amount and manner; 
(iii) stipulating price adjustment when fixed price bids were called for; 
(iv) failing to respond to specifications; 
(v) failing to comply with Mile-stones/Critical dates provided in Bidding 

Documents; 
(vi) sub-contracting contrary to the Conditions of Contract specified in Bidding 

Documents; 
(vii) refusing to bear important responsibilities and liabilities allocated in the 

Bidding Documents, such as performance guarantees and insurance coverage; 
(viii) taking exception to critical provisions such as applicable law, taxes and duties 

and dispute resolution procedures; 
(ix) a material deviation or reservation is one : 

(a) which affect in any substantial way the scope, quality or performance of 
the works; 

(b) adoption/rectification whereof would affect unfairly the competitive 
position of other bidders presenting substantially responsive bids. 

(B) Minor Deviations 
Bids that offer deviations acceptable to the Procuring Agency and 

which can be assigned a monetary value may be considered substantially 
responsive at least as to the issue of fairness. This value would however be added 
as an adjustment for evaluation purposes only during the detailed evaluation 
process. 

26.5 If a bid is not substantially responsive, it will be rejected by the procuring agency, and 
may not subsequently be made responsive by correction or withdrawal of the non-
conforming deviation or reservation. 
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IB.27 Correction of Errors before Financial Evaluation 

27.1 Bids determined to be substantially responsive will be checked by the procuring 
agency for any arithmetic errors. Errors will be corrected by the procuring agency as 
follows: 

(a) where there is a discrepancy between the amounts in figures and in words, the 
amount in words will govern; and 

(b) where there is a discrepancy between the unit rate and the line item total 
resulting from multiplying the unit rate by the quantity, the unit rate as quoted 
will govern, unless in the opinion of the procuring agency there is an 
obviously gross misplacement of the decimal point in the unit rate, in which 
case the line item total as quoted will govern and the unit rate will be 
corrected. 

27.2 The amount stated in the Form of Bid will be adjusted by the procuring agency in 
accordance with the above procedure for the correction of errors and with the 
concurrence of the bidders. The amount thus corrected shall be considered as binding 
upon the bidder. If the bidder does not accept the corrected bid price, his bid will be 
rejected, and the bid security shall be forfeited in accordance with sub- clause IB 
15.6(b) hereof. 

IB.28 Financial Evaluation and Comparison of Bids 

28.1 The procuring agency will evaluate and compare only the Bids determined to be 
substantially responsive in accordance with clause IB 26. 

28.2 In evaluating the Bids, the procuring agency will determine for each bid the evaluated 
bid price by adjusting the bid price as follows: 

(a) making any correction for errors pursuant to clause IB 27; 
(b) excluding provisional sums (if any), for contingencies in the Summary Bill of 

Quantities, but including competitively priced Day work; and 
(c) making an appropriate adjustment for any other acceptable variation or 

deviation. 

28.3 The estimated effect of the price adjustment provisions of the conditions of contract, 
applied over the period of execution of the contract, shall not be taken into account in 
bid evaluation. 

28.4 If the bid of the successful bidder is seriously unbalanced in relation to the procuring 
agency's estimate of the cost of work to be performed under the contract, the 
procuring agency may require the bidder to produce detailed price analyses for any or 
all items of the Bill of Quantities to demonstrate the internal consistency of those 
prices with the construction methods and schedule proposed. After evaluation of the 
price analyses, the procuring agency may require that the amount of the Performance 
Security set forth in clause IB.32 be increased at the expense of the successful bidder 
to a level sufficient to protect the procuring agency against financial loss in the event 
of default of the successful bidder under the contract. 

(19) 



28.5 	Bidders may be excluded if involved in "Corrupt and Fraudulent Practices" 
means either one or any combination of the practices given below SPP Rule2(q); 

(i) "Coercive Practice" means any impairing or harming, or threatening to impair or 
harm, directly or indirectly, any party or the property of the party to influence the 
actions of a party to achieve a wrongful gain or to cause a wrongful loss to another 
party; 

(ii) "Collusive Practice" means any arrangement between two or more parties to the 
procurement process or contract execution, designed to achieve with or without 
the knowledge of the procuring agency to establish prices at artificial, 
noncompetitive levels for any wrongful gain; 

(iii) "Corrupt Practice" means the offering, giving, receiving or soliciting, directly 
or indirectly, of anything of value to influence the acts of another party for 
wrongful gain; 

(iv) "Fraudulent Practice" means any act or omission, including a 
misrepresentation, that knowingly or recklessly misleads, or attempts to mislead, a 
party to obtain a financial or other benefit or to avoid an obligation; 

(v) "Obstructive Practice" means harming or threatening to harm, directly or 
indirectly, persons or their property to influence their participation in a 
procurement process, or affect the execution of a contract or deliberately 
destroying, falsifying, altering or concealing of evidence material to the 
investigation or making false statements before investigators in order to materially 
impede an investigation into allegations of a corrupt, fraudulent, coercive or 
collusive practice; or threatening, harassing or intimidating any party to prevent it 
from disclosing its knowledge of matters relevant to the investigation or from 
pursuing the investigation, or acts intended to materially impede the exercise of 
inspection and audit rights provided for under the Rules. 

28.6 Evaluation Report (SPP Rule 45) 

After the completion of evaluation process, as described in clauses IB 27 and IB 28, 
the procuring agency shall announce the results of bid evaluation in the form of report 
(available on the website of the authority) giving reasons for acceptance and rejection 
of bid. The report shall be hoisted on website of the authority and that of procuring 
agencies if its website exists and intimated to all bidders at least seven (7) days prior 
to the award of contract. 

F. AWARD OF CONTRACT 

IB.29 Award (SPP Rule 49) 

29.1 Subject to clauses IB 30 and IB 34 and provision of the rule: The procuring agency 
shall award the contract to the bidder whose bid has been determined to be 
substantially responsive to the bidding documents, and who has offered the lowest 
evaluated bid, but not necessarily the lowest submitted price, within the original or 
extended period of bid validity. Provided that such bidder has been determined to be 
eligible in accordance with the provisions of clause IB 03 and qualify pursuant to sub-
clause IB 29.2. 
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29.2 Procuring agency, at any stage of the bid evaluation, having credible reasons for or 
having prima facie evidence of any deficiency(ies) in contractor's capacities, may 
require the contractor to provide information concerning their professional, technical, 
financial, legal or managerial competence whether already pre-qualified or not for the 
said project. 

Provided, that such qualification shall only be laid down after recording reasons 
thereof, in writing. They shall form part of the records of that bid evaluation report. 

IB.30 Procuring Agency's Right to reject all Bids or Annul/Cancellation the Bidding 
Process (SPP Rule 25) 

Notwithstanding clause IB 29 and provision of the rule: (1) A procuring agency 
reserves may cancel the bidding process at any time prior to the acceptance of a bid or 
proposal; (2) The procuring agency shall incur no liability towards bidders solely by 
virtue of its invoking sub —rule (1); (3) Intimation of the cancellation of bidding 
process shall be given promptly to all bidders and bid security shall be returned along 
with such intimation; (4) The procuring agency shall, upon request by any of the 
bidders, communicate to such bidder, grounds for cancellation of the bidding process, 
but is not required to justify such grounds. 

IB.31. Notification/Publication of the Award of Contract (SPP Rule 25). 

31.1 Prior to expiry of the period of bid validity, including extension, prescribed by the 
procuring agency, the procuring agency shall notify the successful bidder in writing 
("Letter of Acceptance") that his bid has been accepted. This letter shall mention the 
sum which the procuring agency will pay to the contractor in consideration of the 
execution and completion of the works by the contractor as prescribed by the contract 
(hereinafter and in the conditions of contract called the "Contract Price"). 

31.2 No negotiation with the bidder having evaluated as lowest responsive or any other 
bidder shall be permitted, however, procuring agency may hold meetings to clarify 
any item in the bid evaluation report. 

31.3 The notification of award and its acceptance by the bidder will constitute the 
formation of the contract; binding the procuring agency and the bidder till signing of 
the formal Contract Agreement. 

31.4 Upon furnishing by the successful bidder of a Performance Security and signing of 
the contract, the procuring agency will promptly notify the name of the successful 
bidder to all bidders and return their bid securities accordingly. 

31.5 	Within seven days of the award of contract, procuring agency shall publish on the 
website of the Authority and on its own website, if such a website exists, the results of 
the bidding process, identify the bid through procurement identifying numbers, and 
the following information: 
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(1) Evaluation Report; 
(2) Form of Contract and letter of Award; 
(3) Bill of Quantities or Schedule of Requirement. 

31.6 Debriefing (SPP Rule 51). 

(a) A bidder may ask the procuring agency for reasons for non acceptance of his 
bid and may request for a debriefing meeting and procuring agency shall give 
him the reasons for such non acceptance, either in writing or by holding a 
debriefing meeting with such a bidder. 

(b) The requesting bidder shall bear all the costs of attending such a debriefing. 

IB.32 Performance Security (SPP Rule 39) 

32.1 The successful bidder shall furnish to the procuring agency a Performance Security in 
the form of pay order or demand draft or bank guarantee, and the amount stipulated in 
the bidding data and the Conditions of Contract within a period of 28 days after the 
receipt of Letter of Acceptance. 

32.2 Failure of the successful bidder to comply with the requirements of Sub-clause 
IB.32.1 or clauses 113 33 or IB 35 shall constitute sufficient grounds for the annulment 
of the award and forfeiture of the bid security. 

32.3 Validity of performance security shall extend at least ninety says beyond the date of 
completion of contract, or as mentioned in the bidding data to cover defects liability 
period or maintenance period subject to final acceptance by the procuring agency. 

IB.33 Signing of Contract Agreement (SPP Rule 39) 

33.1 Within 14 days from the date of furnishing of acceptable Performance Security under 
the Conditions of Contract, the procuring agency will send the successful bidder the 
Contract Agreement in the form provided in the bidding documents, incorporating all 
agreements between the parties. 

33.2 The formal Agreement between the procuring agency and the successful bidder shall 
be executed within 14 days of the receipt of the Contract Agreement by the successful 
bidder from the procuring agency. 

33.3 A procurement contract shall come into force when the procuring agency requires signs 
contract, the date on which the signatures of both the procuring agency and the 
successful bidder are affixed to the written contract. Such affixing of signatures shall 
take place within the time.  prescribed in the bidding documents. 

Provided that the procuring agency may reduce the maximum time limit for signing of 
contract, as and when required, and shall be mentioned in the bidding documents. 

33.4 Stamp Duty. 

The formal Agreement between the Procuring Agency and the successful bidder shall 
be duly stamped at rate of ----% of bid price (updated from time to time) stated in 
Letter of Acceptance 
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IB.34 General Performance of the Bidders 

Procuring agency may in case of consistent poor performance of the contractor and 
his failure to remedy the underperforming contract may take such action as may be 
deemed appropriate under the circumstances of the case including the rescinding the 
contract and/or black listing of such contractor and debarring him from participation 
in future bidding process. 

IB35 Integrity Pact (SPP Rule 89) 

The bidder shall sign and stamp the Integrity Pact provided at Appendix-L to the 
bidding documents for all Provincial/Local Government procurement contracts 
exceeding Rupees ten million. Failure to provide such Integrity Pact shall make the 
bidder non-responsive. 

IB.36 Instructions not Part of Contract 

Bids shall be prepared and submitted in accordance with these Instructions which are 
provided to assist bidders in preparing their bids, and do not constitute part of the 
bid or the Contract Documents. 

IB.37 Arbitration (SPP Rule 34) 

Any dispute that is not amicably resolved shall be finally settled, unless otherwise 
specified in the Contract, under the Arbitration Act 1940 updated from time to time 
and would be held anywhere in the Province of Sindh at the discretion of procuring 
agency. 
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NOTES ON BIDDING DATA 

This Section is intended to assist the procuring agency in providing the specific information 
in relation to corresponding clauses in Instructions to Bidders and should be prepared to suit 
each individual contract. 

The procuring agency should provide in the bidding data information and requirements 
specific to the circumstances of the procuring agency, the processing of the bid, the 
applicable rules regarding bid price and currency, and the bid evaluation criteria that will 
apply to the bids. In preparing this section, the following aspects should be checked: 

(1) Information that specifies and complements the provisions of section; Instruction to 
Bidders must be incorporated. 

(2) Amendments and/or supplements, if any, to the provisions of Instructions to Bidders, 
necessitated by the circumstances of each individual contract, can be introduced only 
in this section since Instructions to Bidders will remain unchanged. 
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Contact/Bidding Data 

(This section should be filled in by the procuring agency before issuance of the bidding 
documents.) The following specific data for the works to be tendered shall complement, 
amend, or supplement the provisions in the Instructions to Bidders. Wherever there is a 
conflict, the provisions herein shall prevail over those in the Instructions to Bidders. 

[Instructions are provided, as needed, in italics.] 

Instructions to Bidders 

Clause Reference 

1.1 	Name and address of the procuring agency: 

1.2 	Name of the Project and Summary of the works: 

[Insert brief summary, including relationship to other contracts under the Project. If 
the works are to be tendered in separate contracts, describe all the contracts.] 

2.1 	Name of the Borrower/Squrce of Financing/Funding Agency/Funding Source: 

[Insert the ADP No: (in case of PSDP) / name of Borrower and statement of 
relationship with the procuring agency, if different from the Borrower. This insertion 
should correspond to the information provided in the Invitation for Bids.] 

2.1 	Amount and Type of Financing/Scheme Cost and Allocated Funds. 

8.1 	Time limit for clarification: 

[Minimum number of days to seek clarification by the interested bidder may be 
inserted as no later than 5 working days prior to last date of submission.] 

10.1 Bid language: 

[The same language in which the bidding documents are written in English, should be 
used in National/ International Competitive Bidding.] 

11.1 (a) 	Prequalification Information to be updated (where applicable): 

[Indicate what items of information submitted with application for prequalification is 
to be updated. It may include but not limited to (i) Evidence of access to financial 
resources, (ii)latest status of financial resources commitment for two years (including 
the current year), (iii) works awarded during the interim period,(iv) availability of 
essential critical equipment, and(v) information about litigation presently in process.] 

11.1 (b) 	Furnish and Technical Proposal (in case of two envelope method) or Company 
Profile in single stage single envelope: 

The bidder has to submit a technical proposal in sufficient detail to demonstrate the 
adequacy of the bid in meeting requirements for timely completion of the works. 
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13.1 Bidders to quote entirely in Pak. rupees but specO,  the percentages of foreign 
currency they require, i f applicable. 

14.1 Period of Bid Validity: 

[Insert number of days after the deadline for bid opening. This period should be 
realistic, allowing sufficient time to evaluate the Bids, bearing in mind the complexity 
of works, and the time required for obtaining references, clarifications, clearances, 
and approvals (including the Financing Agency's "No Objection" if it is a bilateral or 
multilateral funding agency financed project) and for notification of the award. 
Normally the validity period should not exceed 90 days for NCB and 120 days for 
ICB.] 

15.1 Amount of Bid Security: 

[This amount should be the same as also quoted in the Invitation for Bids. To avoid 
disclosure of bid price, a fixed sum should be specified, in preference to a percentage 
of the bid price. The sum has to be within the limits of 5% of estimated cost. The 
percentage should be lower in case of larger works and higher in case of smaller 
works, but not less than 1% and not exceed the limit of 5%.] 

17.1 Venue, time, and date of the pre-Bid meeting: 

[Insert address of venue, or indicate that the meeting will not take place. The meeting 
should take place not later than 7days in case of NCB and no later than 15 days in 
case of ICB before the deadline for bid submission. It should take place concurrently 
with the site visit, if any (see Sub-Clause IB-6).] 

18.4 Number of copies of the bid to be completed and returned: 
[Usually one original and 	copies (number to be specified by the procuring 
agency)] 

	

19.2 (a) 	Procuring Agency's address for the purpose of bid submission: 

[Should match the receiving address provided in the Invitation for Bids.] 

	

(b) 	Name and Identification Number of the Contract: 

	

20.1 (a) 	Deadline for submission of bids: 

[The time and date should be the same as that given in the Invitation for Bids unless 
subsequently amended pursuant to IB.20.2.] 

	

(b) 	Venue, time, and date of bid opening: 

[Date should be the same as that given for the deadline for submission of Bids [IB.20] 
but time for opening of bids shall be at least thirty minutes after the time for the 
deadline for submission of bids, but not later than one hour]. 

32.1 Standard form and amount of Performance Security acceptable to the procuring 
agency: 
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[Select the kind of Performance Security (bank guarantee, call deposit, pay order), 
and indicate the amount/percentage. A bank guarantee has to be unconditional as 
given in the sample form given with the bidding document. An amount not more than 
10 percent of the contract price is commonly specified for bank guarantees. This 
percentage should match with that stipulated in Appendix-A to Bid.] 

32.3 Stamp duty 

	% will be paid by successful bidder as stamp duty. 
[% will depend upon the rules] 

I 
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FORM OF BID 
AND 

APPENDICES TO BID 
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FB-1 

FORM OF BID 

Bid Reference No. 	  
(Name of Contract/Work) 

To: 

1. Having examined the bidding documents including Instructions to Bidders, Bidding 
Data, and Conditions of Contract, Specifications, Drawings and Bill of Quantities and 
Addenda Nos. 	  for the execution of the 
above-named work, we/I, the undersigned, offer to execute and complete the work 
and remedy any defects therein in conformity with the Conditions of Contract, 
Specifications, Drawings, Bill of Quantities and Addenda for the sum of 
Rs. 	  (Rupees 
	 ) or such 
other sum as may be ascertained in accordance with the said conditions. 

2. We/I understand that all the Appendices attached hereto form part of this bid. 

3. As security for due performance of the undertakings and obligations of this bid, we/I 
submit herewith a bid security in the amount of Rupees 	  
(Rs. 	 ) drawn in your favour or made payable to procuring 
agency and valid for a period of 	days beginning from the date, bid is 
opened. 

4. We/I undertake, if our bid is accepted, to commence the works and to complete the 
whole of the works comprised in the contract within the time stated in Appendix-A to 
Bid. 

5. We/I agree to abide by this bid for the period of 	days from the date fixed for 
opening the same and it shall remain binding upon us and may be accepted at any 
time before the expiration of that period. 

6. Unless and until a formal Agreement is prepared and executed, this bid, together with 
your written acceptance thereof, shall constitute a binding contract between us. 

7. We do hereby declare that the bid is made without any collusion, comparison of 
figures or arrangement with any other bidder for the works. 

We understand that you are not bound to accept the lowest or any bid you may receive. 

9. We undertake, if our/my bid is accepted, to execute the Performance Security referred to in 
Clause 10 of Conditions of Contract for the due performance of the Contract. 

10. We confirm, if our bid is accepted, that all partners of the joint venture shall be liable 
jointly and severally for the execution of the Contract and the composition or the constitution 
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".‘ 

of the joint venture shall not be altered without the prior consent of the procuring agency. 
(Please delete this in case of Bid form a single bidder) 

in the capacity of 	duly authorized to sign Bids for and on behalf of 

Dated this 	day of 	 20 

Signature: 	  

(Name of Bidder in Block Capitals) 
(Seal) 

Address: 

Witness: 

Signature: 	  
Name: 	  

Address: 	  

Occupation: 	  
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Appendix-A to Bid 

SPECIAL STIPULATIONS 
Clause 

Conditions of Contract 
1.  Engineer representing Consulting Firm hired 

by the procuring agency to issue variation in 
case of emergency. 

3.1 Up to 2% of the contract price stated 
in the Letter of Acceptance. 

2.  Amount of Performance Security 4.2 Up to 10% of contract price. Total 
amount 	including 	performance 
security and retention money deducted 
from bills should not exceed 10% of 
contract price stated in the Letter of 
Acceptance. 

3.  Time for Furnishing Programme 8.3 Within 42 days from the date of 
receipt of Letter of Acceptance. 

4.  Minimum amount of Third Party Insurance 18.3 Rs. 	 per occurrence with 
number of occurrences unlimited. 

5.  Time for Commencement 8.1 Within 	14 days from the date of 
receipt 	of 	Engineer's 	Notice 	to 
Commence, this shall be issued within 
fourteen (14) days after signing of 
Contract Agreement. 

6.  Time for Completion (works & sections) 8.2 & 
10.2 

days from the date of receipt 
of Engineer's Notice to Commence. 

7.  Amount 	of 	Liquidity 	Damages/Delay 
Damages/Penalties 

8.7 	Damages per day (are to 
be mentioned) but total amount 
will not be more than 10% of 
contract Price. 

8.  Defects Liability Period 11.1 days 	from 	the 	effective 
date of Taking Over Certificate. 

9.  Percentage of Retention Money 14.2 10 	% 	of 	the 	amount 	of 
Interim/Running Payment Certificate. 

10.  Limit of Retention Money 14.2 5 % of Contract Price stated in the 
Letter of Acceptance. 

11.  Minimum 	amount 	of 	Interim/Running 
Payment Certificates 

14.2 Rs. 

12.  Time of Payment from delivery of Engineer's 
Interim/Running Payment Certificate to the 
procuring agency. 

14.7 30 days in case of local currency or 42 
days 	in 	case 	of 	foreign 	funded 
projects. 

13.  Mobilization Advance. 14.2 10% of Contract Price stated in the 
Letter of Acceptance. 
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BB-1 
Appendix-B to Bid 

FOREIGN CURRENCY REQUIREMENTS 

1. The bidder may indicate herein below his requirements of foreign currency (if any), 
with reference to various inputs to the works. 

2. Foreign Currency Requirement as percentage of the bid price excluding Provisional 
Sums 	%. 

3. Table of Exchange Rates 

Unit of Currency 

Australian Dollar 
Euro 
Japanese Yen 
U.K. Pound 
U.S. Dollars 

Equivalent in Pak. Rupees 
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BC-1 
Appendix-C to Bid 

PRICE ADJUSTMENT UNDER CLAUSE 70/13.8 
OF CONDITIONS OF CONTRACT 

A. Weight ages or coefficients are used for price adjustment. 

The source of indices and the weight ages or coefficients for use in the adjustment 
formula under Clause 13.8 shall be as follows: 

(To be filled by the procuring agency) 

Cost 
Element 

Description Weight ages Applicable index 

1 2 3 4 
(i)  Fixed Portion 0.350 
(ii)  Local Labor Government of Pakistan (GoP) Federal 

Bureau 	of 	Statistics 	(FBS) 	Monthly 
Statistical Bulletin. 

(iii)  Cement — in bags 46 	 46 	 44 

(iv)  Reinforcing Steel 64 	 66 	 46 

(v)  High Speed Diesel (HSD) ,, 	“ 	64 

(vi)  Bricks 46 	 66 	 64 

(vii)  Bitumen 44 	 64 	 66 

(viii)  
Total 1.000 

Notes: 
1) Indices for "(ii)" to "(vii)" are taken from the Government of Pakistan Federal Bureau 

of Statistics, Monthly Statistical Bulletin. The base cost indices or prices shall be 
those applying 15 days prior to the latest day for submission of bids. Current indices 
or prices shall be those applying 28 days prior to the last day of the billing period. 

2) Any fluctuation in the indices or prices of materials other than those given above shall 
not be subject to adjustment of the Contract Price. 

3) Fixed portion shown here is for typical road project, procuring agency to determine 
the weight age of Fixed Portion considering only those cost elements having cost 
impact of seven (7) percent or more on his specific project. 
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B 	When Escalation is allowed on the materials only. 
Price adjustment on following items shall be allowed: 

Cost Element Description Base price Applicable index 
1 2 3 4 
(i)  Cement — in bags Government of Pakistan (GoP) 

Federal 	Bureau 	of 	Statistics 
(FBS) 	Monthly 	Statistical 
Bulletin. 	" 	66 

(ii)  Reinforcing Steel " 64 	 46 

(iii)  Bricks 46 46 	 64 

(iv)  Bitumen 64 44 	 46 

(v)  Wood 	(Composite 
item) 

46 66 	 44 

Total five items. 

1 
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Appendix-D to Bid 

BILL OF QUANTITIES 

A. 	Preamble 

1. The Bill of Quantities shall be read in conjunction with the Conditions of Contract, 
Specifications and Drawings. 

2. The quantities given in the Bill of Quantities are estimated and provisional, and are 
given to provide a common basis for bidding. The basis of payment will be the actual 
quantities of work executed and measured by the Contractor and verified by the 
Engineer and valued at the rates and prices entered in the priced Bill of Quantities, 
where applicable, and otherwise at such rates and prices as the Engineer may fix as 
per the Contract ( in case of item not mentioned in Bill of Quantities). 

3. The rates and prices entered in the priced Bill of Quantities shall, except insofar as it 
is otherwise provided under the contract include all costs of contractor's plant, labour, 
supervision, materials, execution, insurance, profit, taxes and duties, together with all 
general risks, liabilities and obligations set out or implied in the contract. Furthermore 
all duties, taxes and other levies payable by the contractor under the contract, or for 
any other cause, as on the date 14 days prior to deadline for submission of Bids in 
case of ICB/NCB respectively, shall be included in the rates and prices and the total 
bid price submitted by the bidder. 

4. A rate or price shall be entered against each item in the priced Bill of Quantities, 
whether quantities are stated or not. The cost of items against which the contractor 
will have failed to enter a rate or price shall be deemed to be covered by other rates 
and prices entered in the Bill of Quantities and shall not be paid separately. 

5. The whole cost of complying with the provisions of the Contract shall be included in 
the items provided in the priced Bill of Quantities, and where no items are provided, 
the cost shall be deemed to be distributed among the rates and prices entered for the 
related items of the works. 

6. General directions and description of work and materials are not necessarily repeated 
nor summarised in the Bill of Quantities. References to the relevant sections of the 
bidding documents shall be made before entering prices against each item in the 
priced Bill of Quantities. 

7. Provisional sums included and so designated in the Bill of Quantities shall be 
expended in whole or in part at the direction and discretion of the Engineer in 
accordance with sub-clause 13.5 of Part I, General Conditions of Contract. 
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BD-1 

Append ix-D to Bid 

BILL OF QUANTITIES (SAMPLE) 

B. 	Work Items. (Road /PHE Work)* 

1. The Bill of Quantities contains the following Bills and Items: 

Bill No. 1 	 Earthworks 
Bill No. 2 	 Hard Crust and Surface Treatment 
Bill No. 3 	 Culverts and Bridges 
Bill No. 4 	 Subsurface Drains, Pipe Laying and Man holes 
Bill No. 5 	 Tube wells, Pump houses and Compound wall 
Bill No. 6 	 Miscellaneous Items 

Day work Schedule 
Summary Bill of Quantities 

2. Bidders shall price the Bill of Quantities in Pakistani Rupees only. 

*Procuring Agency can add and delete the Items as per its requirement. 
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Appendix-D to Bid 

BILL OF QUANTITIES (SAMPLE)* 

B. 	Work Items (Buildings) 

1. 	The Bill of Quantities contains the following Bills and Items: 

Bill No. 1 
Bill No. 2 
Bill No. 3 
Bill No. 4 
Bill No. 5 
Bill No. 6 
Bill No. 7 

Day work Schedule 
Summary Bill of Quantities 

Plinth and Foundation. 
Ground floor. 
First and Subsequent Floors. 
Internal Water Supply and Sanitary Fittings. 
Internal Electrification. 
Miscellaneous Items 
External Development 

2. 	Bidders shall price the Bill of Quantities in Pakistani Rupees only. 

* Procuring Agency can add and delete the Items as per its requirement 
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Appendix-D to Bid 

BILL OF QUANTITIES (SAMPLE) 

Bill No. 1 Earthworks/Plinth and Foundation 

Item Description Unit Quantity Rate Amount 

Rupees Rupees 	in 
figures 

Rupees in 
words 

1 2 3 4 5 6 

101 
• 

102 

103 

104 

105 

106 

Total for Bill No. 1 
(Carried forward to Summary Page) 
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Appendix-D to Bid 

BILL OF QUANTITIES (SAMPLE) 

Bill No. 2 Hard Crust and Surface Treatment /Ground Floor. 

Item Description Unit Quantity Rate Amount 

Rupees Rupees 	in 
figures 

Rupees 	in 
words 

1 2 3 4 5 6 

201 

202 

203  

204 

205 

206 

Total for Bill No. 2 
(Carried forward to Summary Page) 

(40) 



BD-5 

Appendix-D to Bid 

BILL OF QUANTITIES (SAMPLE) 

Bill No. 3 Culverts and Bridges/First and Subsequent Floors 

Item Description Unit Quantity Rate Amount 

Rupees Rupees in 
figures 

Rupees 
in words 

1 2 3 4 5 6 

301 

302 

303 

304 

305 . 

306 

Total for Bill No. 3 
(Carried forward to Summary Page) 
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Appendix-D to Bid 

BILL OF QUANTITIES (SAMPLE) 

Bill No. 4 Subsurface Drains/ Pipe Laying and Man holes/Internal water Supply 
and Sanitary Fittings 

Item Description *Unit Quantity Rate Amount 

Rupees Rupees in 
figures 

Rupees 
in words 

1 2 3 4 5 6 

401 

402 

403 

404 

205 

406 

Total for Bill No. 4 
(Carried forward to Summary Page) 
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BILL OF QUANTITIES (SAMPLE) 

Bill No. 6 - Miscellaneous Items 
Item Description Unit Quantity Rate Amount 

Rupees - 

tot 

-- - Rupees 
in 
Ogures 

Rupees 
in words 

1 2 3 4 5 6 

601 Mobilization Cost 

602 

603 

604 

605 

606 

Total for Bill No. 6 
Carried forward to Summary Page ) 
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Appendix-D to Bid 

BILL OF QUANTITIES (SAMPLE) 

Bill No. 7 
	

External Development 
Item Description Unit Quantity Rate Amount 

Rupees Rupees 
in 
figures 

Rupees 
in words 

1 2  3 4 5 6 

601 Items of 
water supply & drainage 

602 Paths & parks 

603 External electrification 

604 

605 

606 

Total for Bill No. 7 
Carried forward to Summary Page ) 
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Appendix-D to Bid 

BILL OF QUANTITIES 

C. 	Day work Schedule 

General 

1. Reference is made to Sub-Clause 13.6 of the General Conditions of Contract. Work 
shall not be executed on a day work basis except by written order of the Engineer. 
Bidders shall enter basic rates for day work items in the Schedules, which rates shall 
apply to any quantity of day work ordered by the Engineer. Nominal quantities have 
been indicated against each item of day work, and the extended total for day work 
shall be carried forward to the bid price. 

Day work Labour 

2. In calculating payments due to the contractor for the execution of day work, the actual 
time of classes of labour directly doing the day work ordered by the Engineer and for 
which they are competent to perform will be measured excluding meal breaks and rest 
periods. The time of gangers (charge hands) actually doing work with the gang will 
also be measured but not the time of foreman or other supervisory personnel. 

3. The contractor shall be entitled to payment in respect of the total time that labour is 
employed on day work, calculated at the basic rates entered by him in the Schedule of 
day work Rates for labour together with an additional percentage, payment on basic 
rates representing the contractor's profit, overheads, etc., as described below: 

a) the basic rates for labour shall cover all direct costs to the contractor, including 
(but not limited to) the amount of wages paid to such labour, transportation 
time, overtime, subsistence allowances and any sums paid to or on behalf of 
such labour for social benefits in accordance with Pakistan law. The basic 
rates will be payable in local currency only; and 

b) the additional percentage payment to be quoted by the bidder and applied to 
costs incurred under (a) above shall be deemed to cover the contractor's profit, 
overheads, superintendence, liabilities and insurances and allowances to 
labour timekeeping and clerical and office work; the use of consumable stores, 
water, lighting and power; the use and repair of staging's, scaffolding, 
workshops and stores, portable power tools, manual plant and tools; 
supervision by the contractor's staff, foremen and other supervisory personnel; 
and charges incidental to the foregoing. 
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Appendix-D to Bid 

SCHEDULE OF DAYWORK RATES 

I. 	Labour 

Item 
No. 

Description Unit Nominal 
Quantity 

Rate (Rs) 
in Figure 

Rate (Rs) 
in Words 

Extended 
Amount 

.) 
1 2 3 4 5 6 7 

D101 Ganger Hr 500 

D102 Labourer Hr 5,000 

D103 Brick layer 
• 

Hr 500 

D104 Mason Hr 500 

D105 Carpenter Hr 500 

D106 Steel work Erector Hr 500 

	etc 	 Hr 500 

D113 Driver for vehicle up to 10 
tons 

Hr 1,000 

D114 Operator 	for 	excavator, 
dragline, shovel or crane 

Hr 500 

D115 Operator 	for 	tractor, 
(tracked) with dozer blade or 
ripper 

Hr 500 

D122 
Allow 	 ' percent of subtotal for Contractor's 

of Day work Schedule 

Sub Total 
overhead, profit, etc, in 

accordance with Paragraph 3(b) 
Total for Day work: Labour : 
(Carried forward to Day work Summary) 
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Appendix-D to Bid 

Day work Material 

4. 	The contractor shall be entitled to payment in respect of materials used for day work 
(except for materials for which the cost is included in the percentage addition to 
labour costs as detailed heretofore), at the basic rates entered by him in the Schedule 
of Day work Rates for materials together with an additional percentage payment on 
the basic rates to cover overhead charges and profit, as follows: 

a) the basic rates for materials shall be calculated on the basis of the invoiced 
price, freight, insurance, handling expenses, damage, losses, etc., and shall 
provide for delivery to store for stockpiling at the site. The basic rates shall be 
stated in local currency but payment will be made in the currency or 
currencies expended upon presentation of supporting documentation; 

b) the additional percentage payment shall be quoted by the bidder and applied to 
the equivalent local currency payments made under Sub-Para(a) above; and 

c) the cost of hauling materials used on work ordered to be carried out as Day 
work from the store or stockpile on the site to the place where it is to be use d 
will be paid in accordance with the terms for Labour and Constructional Plant 
in this Schedule. 
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Appendix-D to Bid 

SCHEDULE OF DAYWORK RATES 

II. 	Materials 

Item 
No. 

Description Unit Nominal 
Quantity 

Rate (Rs) 
in Figure 

Rate (Rs) 
in Words) 

Extended 
Amount 

.) 
1 2 3 4 5 6 7 

D201 Cement, ordinary Portland or 
equivalent in bags 

M:Ton 200 

D202 Mild Steel reinforcing bar up 
to 	16mm diameter to BS 
4449 or equivalent 

M:Ton 100 

D203 Fine aggregate for concrete 
as 	specified 	in 
Clause 

Cu: M 1,000 

D204 	 etc 	 

D222 Gelignite 	(Noble 	Special 
Gelatine 60 % or equivalent) 
including 	caps, 	fuse, 	wire 
and requisite accessories 

M:Ton 10 

D223 
Allow 	 percent of subtotal for Contractor's 

of Day work Schedule 

Summary) 

Sub Total 
overhead, profit, 	etc., 	in 

accordance with Paragraph 4(b) 
Total for Day work: Materials 
(Carried forward to Day work 
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Appendix-D to Bid 

Day Work Constructional Plant 

5. The contractor shall be entitled to payments in respect of constructional plant already 
on site and employed on Day work at the basic rental rates entered by him in the 
Schedule of Day work Rates for constructional plant. The said rates shall be deemed 
to include complete allowance for depreciation, interest, indemnity and insurance, 
repairs, maintenance, supplies, fuel, lubricants, and other consumables, and all 
overhead, profit and administrative costs related to the use of such equipment. The 
cost of drivers, operators and assistants will be paid for separately as described under 
the section on Day work Labour. 

6. In calculating the payment due to the Contractor for constructional plant employed on 
Day work, only the actual number of working hours will be eligible for payment, 
except that where applicable and agreed with the Engineer, the travelling time from 
the part of the site where the constructional plant was located when ordered by the 
Engineer to be employed on Day work and the time for return journey thereto shall be 
included for payment. 

7. The basic rental rates for constructional plant employed on Day work shall be stated 
in Pakistani Rupees. 
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Appendix-D to Bid 

SCHEDULE OF DAYWORK RATES 

III. 	Constructional Plant 

Item 
No. 

Description Unit Nominal 
Quantity 

Rate (Rs.) 
in Figure 

Rate Rs.) 
in Words 

Extended 
Amount 

(Rs.) 
1 2 3 4 5 6 

• 
D301 Excavator ,face shovel or dragline: 

1. Up-to 	and 	including 	1 
Cu.M. 

2. Over 1 Cu.M to 2 Cu. M. 
3. Over 2 Cu. M 

Hr 

Hr 

Hr 

500 

400 

100 
D302 Tractor (tracked) including bull or 

angle dozer: 

1. Up-to and including 150 
HP 

2. Over 150 to 200 HP 
3. Over 200 to 250 HP 

Hr 

Hr 
Hr 

500 

400 
200 

D303 Tractor with ripper: 

1. Up-to and including 200 
HP 	 . 

2. Over 200 to 250 HP 

Hr 

Hr 

400 

200 
D304 -----------etc 	 

Total for day work: Constructional Plant 
(Carried forward to day work summary) 
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Appendix-D to Bid 

DAYWORK 

Summary (Day work) 

Amount (Rs.) 

(I) Total for day work: Labour 
(II) Total for day work: Materials 
(III) Total for day work: Constructional Plant 

Total for day work 	. 
(Carried forward to summary page of Bill of Quantities) 
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■ Amount (Rs.) 

Bill No. 1: 
Bill No. 2: 
Bill No. 3: 
Bill No 4: 

Bill No. 5 
Bill No. 6 
Bill No. 7 

Earthworks/Plinth and Foundation 
Culverts and Bridges/Ground Floor 
Subsurface Drains/Internal Water Supply & Sanitary Fittings 
Subsurface Drains/ Pipe Laying and Man holes/Internal water Supply and 
Sanitary Fittings 
Tube wells and Pump-houses/Internal Electrification 
Miscellaneous Items 
External Development 

Sub-Total of Bills 

Day work 

Bid Price 

BD-17 

Appendix-D to Bid 

BILL OF QUANTITIES (SAMPLE) 

SUMMARY 

Note: All Provisional Sums are to be expended in whole or, in part at the direction and 
discretion of the Engineer in accordance with Sub-Clauses 52.4 and 58.2 of the General 
Conditions of Contract Part- I. 
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Appendix-E to Bid 

PROPOSED CONSTRUCTION SCHEDULE 

Pursuant to Sub-Clause 43.1 of the General Conditions of Contract, the works shall be 
completed on or before the date stated in Appendix-A to Bid. The bidder shall provide as 
Appendix-E to Bid, the Construction Schedule in the bar chart (CPM, PERT or any other to 
be specified herein) showing the sequence of work items and the period of time during which 
he proposes to complete each work item in such a manner that his proposed programme for 
completion of the whole of the works and parts of the works may meet procuring agency's 
completion targets in days noted below and counted from the date of receipt of Engineer's 
Notice to Commence (Attach sheets as required for the specified form of Construction 
Schedule): 

Description Time for Completion 

1)  Whole works days 

2)  Part-A days 

3)  Part-B days 

4)  days 

5)  	 days 
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BF-1 

Appendix-F to Bid 

METHOD OF PERFORMING THE WORK 

[The bidder is required to submit a narrative outlining the method of performing the work. 
The narrative should indicate in detail and include but not be limited to: 

1. Organization Chart indicating head office and field office personnel involved in 
management and supervision, engineering, equipment maintenance and purchasing. 

2. Mobilization in Pakistan, the type of facilities including personnel accommodation, 
office accommodation, provision for maintenance and for storage, communications, 
security and other services to be used. 

3. The method of executing the works, the procedures for installation of equipment and 
machinery and transportation of equipment and materials to the site. 
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Appendix-G to Bid 

LIST OF MAJOR EQUIPMENT — RELATED ITEMS 

[The bidder will provide on Sheet 2 of this Appendix a list of all major equipment and related 
items, under separate heading for items owned, to be purchased or to be arranged on lease by 
him to carry out the works. The information shall include make, type, capacity, and 
anticipated period of utilization for all equipment which shall be in sufficient detail to 
demonstrate fully that the equipment will meet all requirements of the Specifications.] 
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Appendix-G to Bid 

LIST OF MAJOR EQUIPMENT (SAMPLE) 

Owned 
Purchased 
or Leased 

Description of Unit 
(Make, Model, 

Year) 

Capacity 
HP Rating 

Condition Present 
Location or 

Source 

Date of 
Delivery at 

Site 

Period of 
Work on 
Project 

1 2 3 4 5 6 7 

a. Owned 

b. To 	be 
Purchased 

c. To 	be 
arranged on 
Lease 

. 
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Appendix-H to Bid 

CONSTRUCTION CAMP AND HOUSING FACILITIES 

The Contractor in accordance with Clause 6 of the Conditions of Contract shall provide 
description of his construction camp's facilities and staff housing requirements. 

The contractor shall be responsible for pumps, electrical power, water and electrical 
distribution systems, and sewerage system including all fittings, pipes and other items 
necessary for servicing the contractor's construction camp. 

The bidder shall list or explain his plans for providing these facilities for the service of the 
contract as follows: 

	

1. 	Site Preparation (clearing, land preparation, etc.). 

	

2. 	Provision of Services. 

a) Power (expected power load, etc.). 
b) Water (required amount and system proposed). 
c) Sanitation (sewage disposal system, etc.). 

	

3. 	Construction of Facilities 

a) Contractor's Office. Workshop and Work Areas (areas required and proposed 
layout, type of construction of buildings, etc.). 

b) Warehouses and Storage Areas (area required, type of construction and 
layout). 

c) Housing and Staff Facilities (Plans for housing for proposed staff, layout, type 
of construction, etc.). 

	

4. 	Construction Equipment Assembly and Preparation (detailed plans for carrying out 
this activity). 

	

5. 	Other Items Proposed (Security services, etc.). 
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Appendix-I to Bid 

LIST OF SUBCONTRACTORS 

I/We intend to subcontract the following parts of the work to subcontractors. In my/our 
opinion, the subcontractors named hereunder are reliable and competent to perform that part 
of the work for which each is listed. 

Enclosed are documentation outlining experience of subcontractors, the curriculum vitae and 
experience of their key personnel who will be assigned to the contract, equipment to be 
supplied by them, size, location and type of contracts carried out in the past. 

Part of Works . 
(Give Details) 

Subcontractor 
(With Complete Address) 

1 2 
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Appendix-J to Bid 

ESTIMATED PROGRESS PAYMENTS (SAMPLE) 

Bidder's estimate of the value of work which would be executed by him during each of the 
periods stated below, based on his Programme of the works and the Rates in the Bill of 
Quantities, expressed in Pakistani Rupees: 

Quarter/ Year/ Period Amounts 
(in thousands) 

1 2 

1st Quarter 

2nd  Quarter 

3rd  Quarter 

4th  Quarter 

5th  Quarter 

6th  Quarter 

7th Quarter  

8th  Quarter 

9th  Quarter 

Bid Price 
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Appendix-K to Bid 

ORGANIZATION CHART 
FOR THE 

SUPERVISORY STAFF AND LABOUR 

(To be filled in by the bidder) 
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BL-1 
Appendix-L to Bid 

(INTEGRITY PACT) 

DECLARATION OF FEES, COMMISSION AND BROKERAGE ETC; PAYABLE BY 
CONTRACTORS. 

(FOR CONTRACTS WORTH RS. 10.00 MILLION OR MORE) 

Contract No. 	 
Contract Value: 
Contract Title: 

	  [name of Contractor] hereby declares that it has not obtained 
or induced the procurement of any contract, right, interest, privilege or other obligation or 
benefit from Government of Sindh (GoS) or any administrative subdivision or agency thereof 
or any other entity owned or controlled by it (GoS) through any corrupt business practice. 

Without limiting the generality of the foregoing, [name of Contractor] represents and 
warrants that it has fully declared the brokerage, commission, fees etc. paid or payable to 
anyone and not given or agreed to give and shall not give or agree to give to anyone within 
or outside Pakistan either directly or indirectly through any natural or juridical person, 
including its affiliate, agent, associate, broker, consultant, director, promoter, shareholder, 
sponsor or subsidiary, any commission, gratification, bribe, finder's fee or kickback, whether 
described as consultation fee or otherwise, with the object of obtaining or inducing the 
procurement of a contract, right, interest, privilege or other obligation or benefit in 
whatsoever form from, from Procuring Agency (PA) except that which has been expressly 
declared pursuant hereto. 

[name of Contractor] accepts full responsibility and strict liability that it has made and will 
make full disclosure of all agreements and arrangements with all persons in respect of or 
related to the transaction with PA and has not taken any action or will not take any action to 
circumvent the above declaration, representation or warranty. 

[name of Contractor] accepts full responsibility and strict liability for making any false 
declaration, not making full disclosure, misrepresenting facts or taking any action likely to 
defeat the purpose of this declaration, representation and warranty. It agrees that any contract, 
right, interest, privilege or other obligation or benefit obtained or procured as aforesaid shall, 
without prejudice to any other rights and remedies available to PA under any law, contract or 
other instrument, be voidable at the option of PA. 

Notwithstanding any rights and remedies exercised by PA in this regard, [name of 
Supplier/Contractor/Consultant] agrees to indemnify PA for any loss or damage incurred by it 
on account of its corrupt business practices and further pay compensation to PA in an amount 
equivalent to ten time the sum of any commission, gratification, bribe, finder's fee or 
kickback given by [name of Contractor] as aforesaid for the purpose of obtaining or inducing 
the procurement of any contract, right, interest, privilege or other obligation or benefit in 
whatsoever form from PA. 

[ Procuring Agency] 	 [Contractor] 

Dated 
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INDENTURE BOND FOR SECURED ADVANCE 

(63) 



BS-1 
BID SECURITY 

(Bank Guarantee) 

Security Executed on 
(Date) 

Name of Surety (Bank) with Address: 	  
(Scheduled Bank in Pakistan) 

Name of Principal (Bidder) with Address 	  

Penal Sum of Security Rupees. 	 (Rs. 	  
Bid Reference No. 	  
KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the bid and at 
the request of the said Principal (Bidder) we, the Surety above named, are held and firmly 
bound unto 	  
(hereinafter called the 'Procuring Agency') in the sum stated above for the payment of which 
sum well and truly to be made, we bind ourselves, our heirs, executors, administrators and 
successors, jointly and severally, firmly by these presents. 

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Bidder has 
submitted the accompanying bid dated 	for Bid No. 	for 	(Particulars 
of Bid) to the said Procuring Agency; and 

WHEREAS, the Procuring Agency has required as a condition for considering said bid that 
the bidder furnishes a bid security in the above said sum from a Scheduled Bank in Pakistan 
or from a foreign bank duly counter-guaranteed by a Scheduled Bank in Pakistan, to the 
procuring agency, conditioned as under: 

(1) that the bid security shall remain in force up to and including the date 28 days after 
the deadline for validity of bids as stated in the Instructions to bidders or as it may be 
extended by the procuring agency, notice of which extension(s) to the Surety is 
hereby waived; 

(2) that the bid security of unsuccessful bidders will be returned by the procuring agency 
after expiry of its validity or upon signing of the Contract Agreement; and 

(3) that in the event of failure of the successful bidder to execute the proposed Contract 
Agreement for such work and furnish the required Performance Security, the entire 
said sum be paid immediately to the said procuring agency pursuant to Clause 15.6 of 
the Instruction to bidders for the successful bidder's failure to perform. 

NOW THEREFORE, if the successful bidder shall, within the period specified therefore, on 
the prescribed form presented to him for signature enter into a formal Contract with the said 
procuring agency in accordance with his bid as accepted and furnish within twenty eight (28) 
days of his being requested to do so, a Performance Security with good and sufficient surety, 
as may be required, upon the form prescribed by the said procuring agency for the faithful 
performance and proper fulfilment of the said Contract or in the event of non-withdrawal of 
the said bid within the time specified for its validity then this obligation shall be void and of 
no effect, but otherwise to remain in full force and effect. 
PROVIDED THAT the Surety shall forthwith pay the procuring agency, the said sum upon 
first written demand of the procuring agency (without cavil or argument) and without 
requiring the procuring agency to prove or to show grounds or reasons for such demand, 
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notice of which shall be sent by the procuring agency by registered post duly addressed to the 
Surety at its address given above. 

PROVIDED ALSO THAT the procuring agency shall be the sole and final judge for deciding 
whether the Principal (Bidder) has duly performed his obligations to sign the Contract 
Agreement and to furnish the requisite Performance Security within the time stated above, or 
has defaulted in fulfilling said requirements and the Surety shall pay without objection the 
said sum upon demand from the procuring agency forthwith and without any reference to the 
Principal (Bidder) or any other person. 

IN WITNESS WHEREOF, the above bounden Surety has executed the instrument under its 
seal on the date indicated above, the name and seal of the Surety being hereto affixed and 
these presents duly signed by its undersigned representative pursuant to authority of its 
governing body. 

SURETY (Bank) 

Signature 	  

Name 	  

Title 	  

Corporate Secretary (Seal) 	 Corporate Guarantor (Seal) 

2. 

Name, Title & Address 

WITNESS: 

1. 
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PS-1 

FORM OF PERFORMANCE SECURITY 
(Bank Guarantee) 

Guarantee No. 	  
Executed on 	  

Expiry date 	  
[Letter by the Guarantor to the Procuring Agency] 

Name of Guarantor (Bank) with address: 	 

Name of Principal (Contractor) with address: 

 

(Scheduled Bank in Pakistan) 

Penal Sum of Security (express in words and figures) 

Letter of Acceptance No. 	 Dated 	  

KNOW ALL MEN BY THESE PRESENTS, that in pursuance of the terms of the bidding 
documents and above said Letter of Acceptance (hereinafter called the Documents) and at the 
request of the said Principal we, the Guarantor above named, are held and firmly bound unto 
the 	  (hereinafter called the 
procuring agency) in the penal sum of the amount stated above for the payment of which sum 
well and truly to be made to the said procuring agency, we bind ourselves, our heirs, 
executors, administrators and successors, jointly and severally, firmly by these presents. 
THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has 
accepted the procuring agency's above said Letter of Acceptance for 	 
	  (Name of Contract) for the 	  

	 (Name of Project). 

NOW THEREFORE, if the Principal (Contractor) shall well and truly perform and fulfill all 
the undertakings, covenants, terms and conditions of the said Documents during the original 
terms of the said Documents and any extensions thereof that may be granted by the procuring 
agency, with or without notice to the Guarantor, which notice is, hereby, waived and shall 
also well and truly perform and fulfill all the undertakings, covenants terms and conditions of 
the Contract and of any and all modifications of said Documents that may hereafter be made, 
notice of which modifications to the Guarantor being hereby waived, then, this obligation to 
be void; otherwise to remain in full force and virtue till all requirements of Clause 49, 
Defects Liability, of Conditions of Contract are fulfilled. 

Our total liability under this Guarantee is limited to the sum stated above and it is a condition 
of any liability attaching to us under this Guarantee that the claim for payment in writing 
shall be received by us within the validity period of this Guarantee, failing which we shall be 
discharged of our liability, if any, under this Guarantee. 

We, 	 (the Guarantor), waiving all objections and 
defenses under the Contract, do hereby irrevocably and independently guarantee to pay to the 
procuring agency without delay upon the procuring agency's first written demand without 
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cavil or arguments and without requiring the procuring agency to prove or to show grounds 
or reasons for such demand any sum or sums up to the amount stated above, against the 
procuring agency's written declaration that the Principal has refused or failed to perform the 
obligations under the Contract which payment will be effected by the Guarantor to Procuring 
Agency's designated Bank & Account Number. 

PROVIDED ALSO THAT the procuring agency shall be the sole and final judge for deciding 
whether the Principal (Contractor) has duly performed his obligations under the Contract or 
has defaulted in fulfilling said obligations and the Guarantor shall pay without objection any 
sum or sums up to the amount stated above upon first written demand from the procuring 
agency forthwith and without any reference to the Principal or any other person. 
IN WITNESS WHEREOF, the above-bounden Guarantor has executed this Instrument under 
its seal on the date indicated above, the name and corporate seal of the Guarantor being 
hereto affixed and these presents duly signed by its undersigned representative, pursuant to 
authority of its governing body. 

Witness: 
1.  

  

Guarantor (Bank) 

Signature 	  

Name 	  

Title 

     

  

Corporate Secretary (Seal) 

  

2.  

       

        

        

• Name, Title & Address 	 Corporate Guarantor (Seal) 
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CA-1 
FORM OF CONTRACT AGREEMENT 

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 
day 	of 	(month) 	20 	between 

(hereafter called the "Procuring Agency") of the one part and 
	 (hereafter called the "Contractor") of the other 
part. 

WHEREAS the Procuring Agency is desirous that certain works, viz 	  
should be executed by the Contractor and has accepted a bid by the Contractor for the 
execution and completion of such works and the remedying of any defects therein. 

NOW this Agreement witnesseth-- as follows: 

1. 	In this Agreement words and expressions shall have the same meanings as are 
respectively assigned to them in the Conditions of Contract hereinafter referred to. 

2. 	The following documents after incorporating addenda, if any, except those parts 
relating to Instructions to bidders shall be deemed to form and be read and construed 
as part of this Agreement, viz: 

(a) The Contract Agreement; 
(b) The Letter of Acceptance; 
(c) The completed Form of Bid; 
(d) Special Stipulations (Appendix-A to Bid); 
(e) The Special Conditions of Contract — Part II; 
(f) The General Conditions — Part I; 
(g) The priced Bill of Quantities (Appendix-D to Bid); 
(h) The completed Appendices to Bid (B, C, E to L); 

The Drawings; 
(j) The Specifications. 
(k) 	 (any other) 

3. 	In consideration of the payments to be made by the procuring agency to the 
Contractor as hereinafter mentioned, the Contractor hereby covenants with the 
procuring agency to execute and complete the works and remedy defects therein in 
conformity and in all respects with the provisions of the contract. 

4. 	Procuring agency hereby covenants to pay the contractor, in consideration of the 
execution and completion of the works as per provisions of the contract, the contract 
Price or such other sum as may become payable under the provisions of the contract 
at the times and in the manner prescribed by the contract. 
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CA-2 

IN WITNESS WHEREOF the parties hereto have caused this Agreement to be executed on 
the day, month and year first before written in accordance with their respective laws. 

Signature of the Contactor 	 Signature of Procuring Agency 

(Seal) 	 (Seal) 

Signed, Sealed and Delivered in the presence of: 

Witness: 	 Witness: 

(Name, Title and Address) 	 (Name, Title and Address) 
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MG-1 

MOBILIZATION ADVANCE GUARANTEE 

Bank Guarantee No. 	 Date 

WHEREAS 	 (hereinafter called the 'Procuring Agency') has entered into a 
Contract for 

(Particulars of Contract) 
with 	 (hereinafter called the "Contractor'). 

AND WHEREAS, the Procuring Agency has agreed to advance to the Contractor, at the 
Contractor's request, an amount of Rupees 	 (Rs 	 
which amount shall be advanced to the Contractor as per provisions of the Contract. 

AND WHEREAS, the Procuring Agency has asked the Contractor to furnish Guarantee to 
secure the mobilization advance for the performance of his obligations under the said 
Contract. 

AND WHEREAS, 
(Scheduled Bank in Pakistan) 

(hereinafter called the "Guarantor") at the request of the Contractor and in consideration of 
the procuring agency agreeing to make the above advance to the Contractor, has agreed to 
furnish the said Guarantee. 

NOW, THEREFORE, the Guarantor hereby guarantees that the Contractor shall use the 
advance for the purpose of above mentioned Contract and if he fails and commits default in 
fulfilment of any of his obligations for which the advance payment is made, the Guarantor 
shall be liable to the procuring agency for payment not exceeding the aforementioned 
amount. 

Notice in writing of any default; of which the procuring agency shall be the sole and final 
judge, on the part of the Contractor, shall be given by the procuring agency to the Guarantor, 
and on such first written demand, payment shall be made by the Guarantor of all sums then 
due under this Guarantee without any reference to the Contractor and without any objection. 

This Guarantee shall remain in force until the advance is fully adjusted against payments 
from the Interim Payment Certificates of the Contractor or until 

whichever is earlier. 
(Date) 

The Guarantor's liability under this Guarantee shall not in any case exceed the sum of Rupees 
	 (Rs 	 ). 

This Guarantee shall remain valid up to the aforesaid date and shall be null and void after the 
aforesaid date or earlier if the advance made to the Contractor is fully adjusted against 
payments from Interim Payment Certificates of the Contractor provided that the Guarantor 
agrees that the aforesaid period of validity shall be deemed to be extended if on the above 
mentioned date the advance payment is not fully adjusted. 
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GUARANTOR 

1. Signature 
2. Name 
3. Title 

WINES S 

1. 

Corporate Secretary (Seal) 

2. 
(Name Title & Address) • 	 Corporate Guarantor (Seal) 
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INDENTURE FOR SECURED ADVANCES. 

(For use in cases in which is contract is for finished work and the contractor has entered into 
an agreement for the execution of a certain specified quantity of work in a given time). 

This INDENTURE made the 	  day of 	  
	  20 	  BETWEEN (hereinafter called "the 
Contractor" which expression shall where the context so admits or implied be deemed 
to include his heirs, executors, administrators and assigns) of the one part and 
THE GOVERNOR OF SINDH (hereinafter called "the Government" of the other 
part). 

WHEREAS by an agreement, dated (hereinafter called the said agreement, the 
contractor has agreed to perform the under-mentioned works (hereinafter referred to as 
the said work):- 

(Here enter (the description of the works)) 

AND WHEREAS the contractor has applied to the 	  
	.for an advance to him of Rupees 	 

(Rs. 	) on the security of materials absolutely belonging to him and brought by 
him to the site of the said works the subject of the said agreement for use in the 
construction of such of the said works as he has undertaken to execute at rates fixed for the 
finished work (inclusive of the cost of materials and labour and other charge) AND 
WHEREAS the Government has agreed to advance to the Contractor the sum of Rupees, (Rs. 
	 ) on the security of materials the quantities and other particulars of which are 
detailed in Part II of Running Account Bill (B). the said works signed by the contractor 

Fin R.Form.17.A 

	

On   and on such covenants and conditions as are hereinafter 
contained and the Government has reserved to itself the option of marking any further 
advance or advances on the security of other materials brought by the Contractor to the site 
of the said works. 

NOW THIS INDENTURE WTTNESSETH that in pursuance of the said 
agreement and in consideration of the sum of Rupees 	  
(Rs. 	 ) on or before the execution of these presents paid to the Contractor 
by the Government (the receipt whereof the Contractor doth hereby acknowledge) and of such 
further advances (if any) as may be made to him as aforesaid (all of which advances are 
hereinafter collectively referred to as the said amount) the Contractor doth hereby assign 
unto the Government the said materials by way of security for the said amount 

And doth hereby covenant and agree with the Government and declare ay 
follow :- 

(1) That the said sum of Rupees. 	  Rs. 
	  ) so advanced by the Government to the Contractor as aforesaid 
and all or any further sum or sums which may be advanced as aforesaid shall be 
employed by the contractor in or towards expending the execution of the said works 
and for no other purpose whatsoever. 

(2) That the materials detailed in the said Running Account Bill (B) which have 
been offered to and accepted by (he Government as security for the said amount are 
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absolutely by the Contractors own property free from encumbrances of any kind and 
the Contractor will not make any application for or receive a further advance on the 
security of materials which are not absolutely his own property and free from 
encumbrances of any kind and the contractor hereby agrees, at all times, to 
indemnify and save harmless the Government against all claims whatsoever to 
any materials in respect of which an advance has been made to him as aforesaid. 

(3) 	That the said materials detailed in the said Running Account Bill (B) and all other 
materials on the security of which any further advance or advances may hereafter 
be made as aforesaid (hereinafter called the said materials) shall be used by the 
Contractor solely in the execution of the said works in accordance with the 
directions of the Divisional Officer 	(hereinafter called the Divisional 
Officer) and in the terms of the said agreement. 

(4) 	That the Contractor shall make at his own cost all necessary and 
adequate arrangement for the proper watch, safe custody and protection against all 
risks of the said material and that until used in construction as aforesaid the said 
materials shall remain at jthe site of the said works in the Contractor's custody and at 
his own risk and on his own responsibility and shall at all times be open to inspection 
by (he Divisional Officer or any officer authorized by him. In the event of the said 
materials of any part (hereof being stolen, destroyed or damaged or becoming 
deteriorated in a greater` degree than is due to reasonable use and wear thereof 
Contractor will forthwith replace the same with other materials of like qualify or 
repair and make good the same as required by the Divisional 
Officer and the materials so brought to replace the said materials so repaired and 
made good shall also be considered as security for the said amount. 

(5) 'Hurt the said materials shall not on any account be removed from the site of 
the said works except with the written permission of the Divisional Officer or an 
officer authorized by him in that behalf 

(6) That the said amount shall be payable in full when or before the 
Contractor receives payment, from the Government of the price payable to him for 
the said works under the terms and provisions of the said agreement PROVIDED 
THAT if any intermediate payments are made to the contractor on account of work 
done then on the occasion of each such payment the Government will be at liberty to 
make a recovery from the Contractors Bill for such payment by deducting there 
from in the value of the said materials (hen actually used in the construction and in 
respect of which recovery has not been made previously the value for this purpose 
being determined in respect of each description of material at (he rates at which the 
amount of the advances made under these presents were calculated. 

(7) at if the Contractor shall at any time make any default in the 
performance or observation in any respect of any of the terms and provisions of the 
said 
agreement or of these presents the total amount of the advance or advances that may 
still be owing to the Government shall immediately on the happening of such 
default be repayable by the Contractor to the Government together with interest 
thereon at twelve percent per annum from the date or respective dates of such 
advance or advances to the date or repayment and with all costs, charges, damages 
and expenses incurred by the Government in or for the recovery thereof or the 
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enforcement of this security or otherwise by reason of (he default of the Contractor 
and any moneys so becoming due and payable shall constitute a debt due from the 
Contractor to the Government and the Contractor hereby covenants and agrees with 
the Government to repay and the same respectively to it accordingly. 

(8) 	That the Contractor hereby charges all the said materials with the 
repayment to the Government of the said sum of Rupees 	  
(R.s. 	 ) and any further sum 
or sums which may be advanced as aforesaid and all costs charges damages and 
expenses payable under these present PROVIDED ALWAYS and it is hereby agreed 
and declared that not, withstanding anything in the said agreement and without prejudice 
to the powers contained therein if and whether the covenant for payment and 
repayment hereinbefore contained shall become enforceable and the money owing 
shall not be paid to accordingly. 
Once there with the Government may at any time thereafter adopt all or any of 
following courses as it may deem best ;- 
(a) 

	

	Seize and utilize the said materials or any part thereof in the completion of the 
said works on behalf of the Contractor in accordance with the 
provisions in that behalf contained in the said agreement debiting the 
Contractor with the actual cost of effecting such completion the amount due 
in respect of advances under these presents and crediting the 
Contractor with the value of work done as he had carried it out in 
accordance with the said agreement and at the rates thereby provided. If the 
balance is against the Contractor he is to pay the same to the 
Government on demand. 

(b) Remove and sell by public auction the seized materials or any part thereof 
and out of the moneys arising from the sale retain all the sums aforesaid repayable 
to the Government under these presents and pay over the surplus (if any) to the 
Contractor. 
(c) Deduct all or any part of the moneys owing out of the security deposit or any 
sum due to the Contractor under the said agreement. 

(9) That except as is expressly provided by the presents interest on the 
said advance shall not be payable. 

(10) That in the event of any conflict between the provisions of these presents and 
the said agreement the provisions of these presents shall prevail and in the event of 
any dispute or difference arising over the construction or effect of these presents the 
settlement of which has not been hereinbefore expressly provided for the same shall 
be referred to the Superintending Engineer/Executive District Officer/Officer one grade 
higher to officer signed the agreementCircle whose 	decision shall be final 
and the provisions of the Arbitration Act 1940 for the time being in force so far as 
they are applicable shall apply to any such reference. 

Singed, sealed and delivered by* 
In the presence of 

SEAL 11  witness 
rd  witness 
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Signed, sealed and delivered by* 
In the presence of 

SEAL 
1st  witness 
2nd  witness 
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Notes on the Conditions of Contract 

The Conditions of Contract comprise two parts: 

(a) Part I - 	General Conditions of Contract 
(b) Part II - 	Special Conditions of Contract 

Over the years, a number of "model" General Conditions of Contract have evolved. The one 
used in these Standard Bidding Documents was prepared by the International Federation of 
Consulting Engineers (Federation International des Ingenieurs-Conseils, or FIDIC), and is 
commonly known as the FIDIC Conditions of Contract. (The used version is the harmonized 
Edition March 2006). 

The FIDIC Conditions of Contract have been prepared for an ad measurement (unit price or 
unit rate) type of contract, and cannot be used without major modifications for other types of 
contract, such as lump sum, turnkey, or target cost contracts. 

The standard text of the General Conditions of Contract chosen must be retained intact to 
facilitate its reading and interpretation by bidders and its review by the procuring agency. 
Any amendments and additions to the General Conditions, specific to the contract in hand, 
should be introduced in the Particular Conditions of Contract. 

The use of standard conditions of contract for all civil works will ensure comprehensiveness 
of coverage, better balance of rights or obligations between procuring agency and Contractor, 
general acceptability of its provisions, and savings in time and cost for bid preparation and 
review, leading to more economic prices. 

The FIDIC Conditions of Contract are copyrighted and may not be copied, faxed, or 
reproduced. Without taking any responsibility of its being accurate, Pakistan Engineering 
Council with prior consent of FIDIC Secretariat, has reproduced herein the FIDIC General 
Conditions of Contract for reference purpose only which cannot be used by the users for 
preparing their bidding documents. The bidding document may include a purchased copy, the 
cost of which can be retrieved as part of the selling price of the bidding document. 
Alternatively, the FIDIC Conditions of Contract can be referred to in the bidding documents, 
and the bidders are advised to obtain copies directly from FIDIC.* 

* Add the following text if the bidding documents, as issued, do not include a copy: 
"Copies of the FDIC Conditions of Contract can be obtained from: 
To request such permission please contact: 

FIDIC CASE POSTALE, CH-1215 Switzerland; 
Tel. +41 22 799 49 00; 
Fax; +41 22 799 49 01 
E-mail: fidic@fidic.org.  

(76) 



Conditions of Contract 
for CONSTRUCTION 

FOR BUILDING AND ENGINEERING 
WORKS DESIGNED BY THE EMPLOYER 

Multilateral Development Bank Harmonised Edition 
March 2006 

General Conditions 

This publication is exclusive for use as provided under a Licence 
Agreement between a Participating Bank and FIDIC, and, consequently, 
no part of this publication may be reproduced, translated, adapted, stored 
in a retrieval system or communicated, in any form or by any means, 
whether mechanical, electronic, magnetic, photocopying, recording or 
otherwise, without prior permission in writing from FIDIC. To request such 
permission, please contact: FIDIC, Case Postale 311, CH-1215 Geneva 
15, Switzerland; Tel. +41 22 799 49 00; Fax +41 22 799 49 01; E-mail: 
fidic@fidic.org.  FIDIC is not responsible for the accuracy or completeness 
of translations of this publication unless such translation explicitly 
indicates otherwise. 

FEDERATION INTERNATIONALE DES INGENIEURS-CONSEILS 
INTERNATIONAL FEDERATION OF CONSULTING ENGINEERS 
INTERNATIONALE VEREINIGUNG BERATENDER INGENIEURE 
FEDERACION INTERNACIONAL DE INGENIEROS CONSULTORES 

(77) 



General Conditions 

CONTENTS 

Definitions listed alphabetically 

GENERAL PROVISIONS 

	

1.1 	Definitions 

	

1.2 	Interpretation 

	

1.3 	Communications 

	

1.4 	Law and Language 

	

1.5 	Priority of Documents 

	

1.6 	Contract Agreement 

	

1.7 	Assignment 

	

1.8 	Care and Supply of Documents 

	

1.9 	Delayed Drawings or Instructions 
1.10 Employer's Use of Contractor's Documents 

	

1.11 	Contractor's Use of Employer's Documents 

	

1.12 	Confidential Details 
1.13 Compliance with Laws 

	

1.14 	Joint and Several Liability 

	

1.15 	Inspections and Audit by the Bank 

2 THE EMPLOYER 

	

2.1 	Right of Access to the Site . 

	

2.2 	Permits, Licences or Approvals 

	

2.3 	Employer's Personnel 

	

2.4 	Employer's Financial Arrangements 

	

2.5 	Employer's Claims 

3 THE ENGINEER 

	

3.1 	Engineer's Duties and Authority 

	

3.2 	Delegation by the Engineer 

	

3.3 	Instructions of the Engineer 

	

3.4 	Replacement of the Engineer 

	

3.5 	Determinations 

4 THE CONTRACTOR 

	

4.1 	Contractor's General Obligations 

	

4.2 	Performance Security 

(78) 



4.3 Contractor's Representative 
4.4 Subcontractors 
4.5 Assignment of Benefit of Subcontract 
4.6 Co-operation 
4.7 Setting Out 
4.8 Safety Procedures 
4.9 Quality Assurance 
4.10 Site Data 
4.11 Sufficiency of the Accepted Contract Amount 
4.12 Unforeseeable Physical Conditions 
4.13 Rights of Way and Facilities 
4.14 Avoidance of Interference 
4.15 Access Route 
4.16 Transport of Goods 
4.17 Contractor's Equipment 
4.18 Protection of the Environment • 
4.19 Electricity, Water and Gas 
4.20 Employer's Equipment and Free-Issue Materials 
4.21 Progress Reports 
4.22 Security of the Site 
4.23 Contractor's Operations on Site 
4.24 Fossils 

5 NOMINATED SUBCONTRACTORS 

	

5.1 	Definition of "nominated Subcontractor' 
5.2 Objection to Nomination 
5.3 Payments to nominated Subcontractors 
5.4 Evidence of Payments 

6 STAFF AND LABOUR 

6.1 Engagement of Staff and Labour 
6.2 Rates of Wages and Conditions of Labour 
6.3 Persons in the Service of Employer 
6.4 Labour Laws 
6.5 Working Hours 

	

6.6 	Facilities for Staff and Labour 
6.7 Health and Safety 
6.8 Contractor's Superintendence 
6.9 Contractor's Personnel 
6.10 Records of Contractor's Personnel and Equipment 
6.11 Disorderly Conduct 
6.12 Foreign Personnel 
6.13 Supply of Foodstuffs 
6.14 Supply of Water 
6.15 Measures against Insect and Pest Nuisance 
6.16 Alcoholic Liquor or Drugs 
6.17 Arms and Ammunition 
6.18 Festival and Religious Customs 
6.19 Funeral Arrangements 
6.20 Prohibition of Forced or Compulsory Labour 
6.21 Prohibition of Harmful Child Labour 
6.22 Employment Records of Workers 

(79) 



7 PLANT, MATERIALS AND WORKMANSHIP 

7.1 	Manner of Execution 
7.2 	Samples 
7.3 	Inspection 
7.4 	Testing 
7.5 	Rejection 
7.6 	Remedial Work 
7.7 	Ownership of Plant and Materials 
7.8 	Royalties 

8 COMMENCEMENT, DELAYS AND SUSPENSION 	  

8.1 	Commencement of Works 
8.2 	Time for Completion 
8.3 Programme 
8.4 	Extension of Time for Completion 
8.5 	Delays Caused by Authorities 
8.6 	Rate of Progress 
8.7 	Delay Damages 
8.8 	Suspension of Work 
8.9 	Consequences of Suspension 
8.10 	Payment for Plant and Materials in Event of Suspension 
8.11 	Prolonged Suspension 
8.12 Resumption of Work 

9 TESTS ON COMPLETION 

9.1 	Contractors Obligations 
9.2 	Delayed Tests 
9.3 	Retesting 
9.4 	Failure to Pass Tests on Completion 

10 EMPLOYER'S TAKING OVER 

10.1 	Taking Over of the Works and Sections 
10.2 Taking Over of Parts of the Works 
10.3 	Interference with Tests on Completion 
10.4 	Surfaces Requiring Reinstatement 

11 DEFECTS LIABILITY 

11.1 	Completion of Outstanding Work and Remedying Defects 
11.2 Cost of Remedying Defects 
11.3 	Extension of Defects Notification Period 
11.4 	Failure to Remedy Defects 
11.5 	Removal of Defective Work 
11.6 	Further Tests 
11.7 	Right of Access 
11.8 	Contractor to Search 
11.9 	Performance Certificate 
11.10 Unfulfilled Obligations 
11.11 Clearance of Site 

(80) 



12 MEASUREMENT AND EVALUATION 

12.1 Works to be Measured 
12.2 Method of Measurement 
12.3 Evaluation 
12.4 Omissions 

13 VARIATIONS AND ADJUSTMENTS 

13.1 Right to Vary 
13.2 Value Engineering 
13.3 Variation Procedure 
13.4 Payment in Applicable Currencies 
13.5 Provisional Sums 
13.6 Daywork 
13.7 Adjustments for Changes in Legislation 
13.8 Adjustments for Changes in Cost 

14 CONTRACT PRICE AND PAYMENT 

14.1 The Contract Price 
14.2 Advance Payment 
14.3 Application for Interim Payment Certificates 
14.4 Schedule of Payments 
14.5 Plant and Materials intended for the Works 
14.6 Issue of Interim Payment Certificates 
14.7 Payment 
14.8 Delayed Payment 
14.9 Payment of Retention Money 
14.10 Statement at Completion 
14.11 Application for Final Payment Certificate 
14.12 Discharge 
14.13 Issue of Final Payment Certificate 
14.14 Cessation of Employers Liability 
14.15 Currencies of Payment 

15 TERMINATION BY EMPLOYER 

15.1 Notice to Correct 
15.2 Termination by Employer 
15.3 Valuation at Date of Termination 
15.4 Payment after Termination 
15.5 Employer's Entitlement to Termination for Convenience 
15.6 Corrupt or Fraudulent Practices 

16 SUSPENSION AND TERMINATION BY CONTRACTOR 

16.1 Contractors Entitlement to Suspend Work 
16.2 Termination by Contractor 
16.3 Cessation of Work and Removal of Contractor's Equipment 
16.4 Payment on Termination 

17 RISK AND RESPONSIBILITY 

17.1 Indemnities 
17.2 	Contractor's Care of the Works 

(81) 



	

17.3 	Employer's Risks 
17.4 Consequences of Employer's Risks 

	

17.5 	Intellectual and Industrial Property Rights 

	

17.6 	Limitation of Liability 

	

17.7 	Use of Employer's Accommodation/Facilities 

18 INSURANCE 

	

18.1 	General Requirements for Insurances 

	

18.2 	Insurance for Works and Contractor's Equipment 

	

18.3 	Insurance against Injury to Persons and Damage to Property 

	

18.4 	Insurance for Contractor's Personnel 

19 FORCE MAJEURE 

	

19.1 	Definition of Force Majeure 

	

19.2 	Notice of Force Majeure 

	

19.3 	Duty to Minimise Delay 
19.4 Consequences of Force Majeure 

	

19.5 	Force Majeure Affecting Subcontractor 

	

19.6 	Optional Termination, Payment and Release 
19.7 Release from Performance 

20 CLAIMS, DISPUTES AND ARBITRATION 

	

20.1 	Contractor's Claims 
20.2 Appointment of the Dispute Board 

	

20.3 	Failure to Agree on the Composition of the Dispute Board 

	

20.4 	Obtaining Dispute Board's Decision 
20.5 Amicable Settlement 
20.6 Arbitration 

	

20.7 	Failure to Comply with Dispute Board's Decision 

	

20.8 	Expiry of Dispute Board's Appointment 

APPENDIX: DISPUTE BOARD 

General Conditions of Dispute Board Agreement 
Annex: Procedural Rules 

INDEX OF SUB-CLAUSES 	 77 

(82) 



Definitions listed alphabetically 

1.1.4.1 Accepted Contract Amount 1.1.4.7 Interim Payment Certificate 

1.1.2.11 Bank 1.1.6.5 Laws 

1.1.3.1 Base Date 1.1.1.3 Letter of Acceptance 

1.1.1.9 Bill of Quantities 1.1.1.4 Letter of Tender 

1.1.2.12 Borrower 1.1.4.8 Local Currency 

1.1.3.2 Commencement Date 1.1.5.3 Materials 

1.1.1.1 Contract 1.1.2.1 Party 

1.1.1.2 Contract Agreement 1.1.4.9 Payment Certificate 

1.1.1.10 Contract Data 1.1.3.8 Performance Certificate 

1.1.4.2 Contract Price 1.1.6.6 Performance Security 

1.1.2.3 Contractor 1.1.5.4 Permanent Works 

1.1.6.1 Contractor's Documents 1.1.5.5 Plant 

1.1.5.1 Contractor's Equipment 1.1.4.10 Provisional Sum 

1.1.2.7 Contractor's Personnel 1.1.4.11 Retention Money 

1.1.2.5 Contractor's Representative 1.1.1.7 Schedules 

1.1.4.3 Cost 1.1.1.9 Schedule, Payment Currencies 

1.1.6.2 Country 1.1.5.6 Section 

1.1.2.9 DB 1.1.6.7 Site 

1.1.3.9 day 1.1.1.5 Specification 

1.1.1.9 Daywork Schedule 1.1.4.12 Statement 

1.1.3.7 Defects Notification Period 1.1.2.8 Subcontractor 

1.1.1.6 Drawings 1.1.3.5 Taking-Over Certificate 

1.1.2.2 Employer 1.1.5.7 Temporary Works 

1.1.6.3 Employer's Equipment 1.1.1.8 Tender 

1.1.2.6 Employer's Personnel 1.1.3.6 Tests after Completion 

1.1.2.4 Engineer 1.1.3.4 Tests on Completion 

1.1.2.10 FIDIC 1.1.3.3 Time for Completion 

1.1.4.4 Final Payment Certificate 1.1.6.8 Unforeseeable 

1.1.4.5 Final Statement 1.1.6.9 Variation 

1.1.6.4 Force Majeure 1.1.5.8 Works 

1.1.4.6 Foreign Currency 1.1.3.9 year 
1.1.5.2 Goods 

(83) 



General Conditions 

General Provisions 

1.1 
Definitions 

1.1.1 
The Contract 

In the Conditions of Contract ("these Conditions"), which include Particular Conditions, 
Parts A and B, and these General Conditions, the following words and expressions 
shall have the meanings stated. Words indicating persons or parties include 
corporations and other legal entities, except where the context requires otherwise. 

1.1.1.1 "Contract' means the Contract Agreement, the Letter of Acceptance, the 
Letter of Tender, these Conditions, the Specification, the Drawings, the 
Schedules, and the further documents (if any) which are listed in the 
Contract Agreement or in the Letter of Acceptance. 

1.1.1.2 "Contract Agreement" means the contract agreement referred to in Sub-
Clause 1.6 [ Contract Agreement j. 

1.1.1.3 "Letter of Acceptance" means the letter of formal acceptance, signed by 
the Employer, of the Letter of Tender, including any annexed memoranda 
comprising agreements between and signed by both Parties. If there is no 
such letter of acceptance, the expression "Letter of Acceptance" means the 
Contract Agreement and the date of issuing or receiving the Letter of 
Acceptance means the date of signing the Contract Agreement. 

1.1.1.4 "Letter of Tender" means the document entitled letter of tender or letter of 
bid, which was completed by the Contractor and includes the signed offer to the 
Employer for the Works. 

1.1.1.5 "Specification" means the document entitled specification, as included in 
the Contract, and any additions and modifications to the specification in accordance 
with the Contract. Such document specifies the Works. 

1.1.1.6 "Drawings" means the drawings of the Works, as included in the Contract, 
and any additional and modified drawings issued by (or on behalf of) the Employer in 
accordance with the Contract. 

1.1.1.7 "Schedules" means the document(s) entitled schedules, completed by the 
Contractor and submitted with the Letter of Tender, as included in the Contract. Such 
document may include the Bill of Quantities, data, lists, and schedules of rates and/or 
prices. 

1.1.1.8 "Tender" means the Letter of Tender and all other documents which the 
Contractor submitted with the Letter of Tender, as included in the Contract. 

1.1.1.9 "Bill of Quantities", "Daywork Schedule" and "Schedule of Payment 
Currencies" mean the documents so named (if any) which are comprised in the 
Schedules. 

1.1.1.10 	"Contract Data" means the pages completed by the Employer entitled 
contract data which constitute Part A of the Particular Conditions. 
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1.1.2 

Parties and Persons 	1.1.2.1 "Party" means the Employer or the Contractor, as the context requires. 

1.1.3 
Dates, Tests, Periods 
and Completion 

1.1.2.2 "Employer" means the person named as employer in the Contract Data 
and the legal successors in title to this person. 

1.1.2.3 "Contractor" means the person(s) named as contractor in the Letter of 
Tender accepted by the Employer and the legal successors in title to this 
person(s). 

1.1.2.4 "Engineer" means the person appointed by the Employer to act as the 
Engineer for the purposes of the Contract and named in the Contract Data, or 
other person appointed from time to time by the Employer and notified to the 
Contractor under Sub-Clause 3.4 [ Replacement of the Engineer ]. 

1.1.2.5 "Contractor's Representative" means the person named by the 
Contractor in the Contract or appointed from time to time by the Contractor under 
Sub-Clause 4.3 [ Contractor's Representative ], who acts on behalf of the 
Contractor. 

1.1.2.6 "Employer's Personnel" means the Engineer, the assistants referred to in 
Sub-Clause 3.2 [ Delegation by the Engineer ] and all other staff, labour and other 
employees of the Engineer and of the Employer; and any other personnel 
notified to the Contractor, by the Employer or the Engineer, as Employer's 
Personnel. 

1.1.2.7 "Contractor's Personnel" means the Contractor's Representative and all 
personnel whom the Contractor utilises on Site, who may include the staff, 
labour and other employees of the Contractor and of each Subcontractor, and 
any other personnel assisting the Contractor in the execution of the Works. 

1.1.2.8 "Subcontractor" means any person named in the Contract as a 
subcontractor, or any person appointed as a subcontractor, for a part of the 
Works; and the legal successors in title to each of these persons. 

1.1.2.9 "DB" means the person or three persons appointed under Sub-Clause 20.2 
[ Appointment of the Dispute Board ] or Sub-Clause 20.3 [ Failure to Agree on 
the Composition of the Dispute Board ]. 

1.1.2.10 "FIDIC" means the Federation Internationale des Ingenieurs-Conseils, the 
international federation of consulting engineers. 

1.1.2.11 "Bank" means the financing institution (if any) named in the Contract Data. 

1.1.2.12 "Borrower" means the person (if any) named as the borrower in the 
Contract Data. 

1.1.3.1 "Base Date" means the date 28 days prior to the latest date for submission 
and completion of the Tender. 

1.1.3.2 "Commencement Date" means the date notified under Sub-Clause 8.1 
[ Commencement of Works ]. 

1.1.3.3 "Time for Completion" means the time for completing the Works or a Section 
(as the case may be) under Sub-Clause 82 [ Time for Completion ], as stated in the Contract 
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Data (with any extension under Sub-Clause 8.4 [ Extension of Time for Completion ]), 
calculated from the Commencement Date. 

1.1.3.4 "Tests on Completion" means the tests which are specified in the Contract 
or agreed by both Parties or instructed as a Variation, and which are carded out 
under Clause 9 [ Tests on Completion ] before the Works or a Section (as the case 
may be) are taken over by the Employer. 

1.1.3.5 "Taking-Over Certificate" means a certificate issued under Clause 10 
[ Employer's Taking Over]. 

1.1.3.6 "Tests after Completion" means the tests (if any) which are specified in the 
Contract and which are carried out in accordance with the Specification after 
the Works or a Section (as the case may be) are taken over by the Employer. 

1.1.3.7 "Defects Notification Period" means the period for notifying defects in the 
Works or a Section (as the case may be) under Sub-Clause 11.1 
[ Completion of Outstanding Work and Remedying Defects ], which extends 
over twelve months except if otherwise stated in the Contract Data (with any 
extension under Sub-Clause 11.3 [Extension of Defects Notification 
Period ]), calculated from the date on which the Works or Section is 
completed as certified under Sub-Clause 10.1 [ Taking Over of the Works 
and Sections ]. 

1.1.3.8 "Performance Certificate" means the certificate issued under Sub-Clause 
11.9 [ Performance Certificate ]. 

1.1.3.9 "day" means a calendar day and "year" means 365 days. 
1.1.4 
Money and Payments 1.1.4.1 "Accepted Contract Amount" means the amount accepted in the Letter of 

Acceptance for the execution and completion of the Works and the 
remedying of any defects. 

1.1.4.2 "Contract Price" means the price defined in Sub-Clause 14.1 [The 
Contract Price ], and includes adjustments in accordance with the Contract. 

1.1.4.3 "Cost" means all expenditure reasonably incurred (or to be incurred) by the 
Contractor, whether on or off the Site, including overhead and similar 
charges, but does not include profit. 

1.1.4.4 "Final Payment Certificate" means the payment certificate issued under 
Sub-Clause 14.13 [ Issue of Final Payment Certificate ]. 

1.1.4.5 "Final Statement" means the statement defined in Sub-Clause 14.11 
[Application for Final Payment Certificate ]. 

1.1.4.6 "Foreign Currency" means a currency in which part (or all) of the Contract 
Price is payable, but not the Local Currency. 

1.1.4.7 "Interim Payment Certificate" means a payment certificate issued under 
Clause 14 [ Contract Price and Payment ], other than the Final Payment 
Certificate. 

1.1.4.8 "Local Currency" means the currency of the Country. 

1.1.4.9 "Payment Certificate" means a payment certificate issued under Clause 14 
[ Contract Price and Payment]. 

(86) 



1.1.5 
Works and Goods 

1.1.4.10 "Provisional Sum" means a sum (if any) which is specified in the Contract as 
a provisional sum, for the execution of any part of the Works or for the 
supply of Plant, Materials or services under Sub-Clause 13.5 [ Provisional 
Sums ]. 

1.1.4.11 "Retention Money" means the accumulated retention moneys which the 
Employer retains under Sub-Clause 14.3 [ Application for Interim Payment 
Certificates ] and pays under Sub-Clause 
14.9 	[ Payment of Retention Money j. 

1.1.4.12 "Statement" means a statement submitted by the Contractor as part of an 
application, under Clause 14 [ Contract Price and Payment ], for a payment 
certificate. 

1.1.5.1 	"Contractor's Equipment" means all apparatus, machinery, vehicles and 
other things required for the execution and completion of the Works and the 
remedying of any defects. However, Contractor's Equipment excludes 
Temporary Works, Employer's Equipment (if any), Plant, Materials and any 
other things intended to form or forming part of the Permanent Works. 

1.1.5.2 "Goods" means Contractor's Equipment, Materials, Plant and Temporary 
Works, or any of them as appropriate. 

1.1.5.3 "Materials" means things of all kinds (other than Plant) intended to form or 
forming part of the Permanent Works, including the supply-only materials (if 
any) to be supplied by the Contractor under the Contract. 

1.1.5.4 "Permanent Works" means the permanent works to be executed by the 
Contractor under the Contract. 

1.1.5.5 "Plant" means the apparatus, machinery and vehicles intended to form or 
forming part of the Permanent Works, including vehicles purchased for the 
Employer and relating to the construction or operation of the Works. 

1.1.5.6 "Section" means a part of the Works specified in the Contract Data as a 
Section (if any). 

1.1.5.7 "Temporary Works" means all temporary works of every kind (other than 
Contractor's Equipment) required on Site for the execution and completion 
of the Permanent Works and the remedying of any defects. 

1.1.5.8 "Works" mean the Permanent Works and the Temporary Works, or either of 
them as appropriate. 
1.1.6 
Other Definitions 	1.1.6.1 "Contractor's Documents" means the calculations, 
computer programs 
and other software, drawings, manuals, models and other documents of a 
technical nature (if any) supplied by the Contractor under the Contract. 

1.1.6.2 "Country" means the country in which the Site (or most of it) is located, 
where the Permanent Works are to be executed. 

1.1.6.3 "Employer's Equipment" means the apparatus, machinery and vehicles (if 
any) made available by the Employer for the use of the Contractor in the 
execution of the Works, as stated in the Specification; but does not include 
Plant which has not been taken over by the Employer. 
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1.1.6.4 "Force Majeure" is defined in Clause 19 [ Force Majeure ]. 

1.1.6.5 "Laws" means all national (or state) legislation, statutes, ordinances and other 
laws, and regulations and by-laws of any legally constituted public authority. 

1.1.6.6 "Performance Security' means the security (or securities, if any) under 
Sub-Clause 4.2 [ Performance Security ]. 

1.1.6.7 "Site" means the places where the Permanent Works are to be executed, 
including storage and working areas, and to which Plant and Materials are to be 
delivered, and any other places as may be specified in the Contract as forming 
part of the Site.. 

1.1.6.8 "Unforeseeable" means not reasonably foreseeable by an experienced 
contractor by the Base Date. 

1.1.6.9 "Variation" means any change to the Works, which is instructed or 
approved as a variation under Clause 13 [ Variations and Adjustments ]. 

1.2 

Interpretation 
	

In the Contract, except where the context requires otherwise: 

(a) words indicating one gender include all genders; 
(b) words indicating the singular also include the plural and words indicating the 
plural also include the singular; 
(c) provisions including the word "agree", "agreed" or "agreement" require the 
agreement to be record in writing; 
(d) "written" or "in writing' means hand-written, type-written, printed or 
electronically made, and resulting in a permanent record; and 
(e) the word "tender" is synonymous with "bid", and "tenderer" with "bidder" and 
the words "tender documents' with "bidding documents". 

The marginal words and other headings shall not be taken into consideration in 
the interpretation of these Conditions. 

In these Conditions, provisions including the expression "Cost plus profit" require 
this 
profit to be one-twentieth (5%) of this Cost unless otherwise indicated in the 
Contract 
Data. 

1.3 

Communications 	Wherever these Conditions provide for the giving or issuing of approvals, certificates, 
consents, determinations, notices, requests and discharges, these 
communications 
shall be: 

(a) in writing and delivered by hand (against receipt), sent by mail or courier, or 
transmitted using any of the agreed systems of electronic transmission as 
stated in the Contract Data; and 
(b) delivered, sent or transmitted to the address for the recipient's communications 
as stated in the Contract Data. However: 

(i) if the recipient gives notice of another address, communications shall 
thereafter be delivered accordingly; and 
(ii) if the recipient has not stated otherwise when requesting an approval or 
consent, it may be sent to the address from which the request was 
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issued. 

Approvals, certificates, consents and determinations shall not be unreasonably 
withheld or delayed. When a certificate is issued to a Party, the certifier shall send a copy 
to the other Party. When a notice is issued to a Party, by the other Party or the 
Engineer, a copy shall be sent to the Engineer or the other Party, as the case may be. 

1.4 
Law and Language 

The Contract shall be governed by the law of the country or other jurisdiction 
stated in the Contract Data. 

The ruling language of the Contract shall be that stated in the Contract Data. 

The language for communications shall be that stated in the Contract Data. If no 
language is stated there, the language for communications shall be the ruling 
language of the Contract. 

1.5 
Priority of Documents 

The documents forming the Contract are to be taken as mutually explanatory of 
one another. For the purposes of interpretation, the priority of the documents 
shall be in accordance with the following sequence: 

(a) the Contract Agreement (if any), 
(b) the Letter of Acceptance, 
(c) the Tender, 
(d) the Particular Conditions - Part A, 
(e) the Particular Conditions - Part B, 

these General Conditions, 
(g) the Specification, 

(h) the Drawings, and 

(1) 	the Schedules and any other documents forming part of the Contract. 

If an ambiguity or discrepancy is found in the documents, the Engineer shall issue any 
necessary clarification or instruction. 
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PART H - SPECIAL /PARTICULAR CONDITIONS OF CONTRACT 

1.1 	Definitions 

1.1.1.4 	"Form of Bid" is synonymous with "Letter of Tender". 

1.1.1.5 	"Bid" is synonymous with "Tender". 

1.1.1.10 "Bidding" is synonymous with "contract". 

The following paragraph is added: 

1.1.1.11"Programme" means the programme to be submitted by the contractor in accordance with 
Sub-Clause 8.3 and any approved revisions thereto. 

1.12.2 "Employer" is synonymous with "Procuring Agency" 

1.1.2.9 "DB" is synonymous with "Committee". 

1.1.3.1 Replace 28 days by 7 days in LCB and 15 days in ICB.. 

1.1.3.7 "Defects notification Period" is synonymous with "Defects liability Period". 

1.15 	Inspections and Audit by the Bank 
Deleted 
Procuring Agency can retain this clause with or without changes, in case of contracts 

under Project, Bank and donor's programme. 

3.1 Engineer's Duties and Authority. 

The following paragraph is added after duties: 

Procuring agency shall ensure that the Engineer's Representative/Staff is a professional 
engineer as defined in the Pakistan Engineering Council Act 1975 (V of 1976) 

43 	Contractor's Representative 
The following text is to be added after last line: 

The contractor's authorised representative and his other professional engineers working at site 
shall register themselves with the Pakistan Engineering Council. 

6.10 Records of Contractor's Personnel and Equipment 
The following paragraph is added: 

The Contractor shall, upon request by the Engineer at any time in relation to any item 

(91) 



of hired Contractor's Equipment, forthwith notify the Engineer in writing the name and address 
of the Owner of the equipment and shall certify that the agreement for the hire thereof contains 
a provision in accordance with the requirements set forth above. 

The following sub-clause 7.9 is added in (GCC): 

7.9 	Use of Pakistani Materials and Services 

The contractor shall, so far as may be consistent with the contract, make the maximum use of 
materials, supplies, plant and equipment indigenous to or produced or fabricated in Pakistan 
and services, available in Pakistan provided such materials, supplies, plant, equipment and 
services shall be of required standard. 

8.1 Commencement of Works 

The last para is deleted and substituted with the following: 

The contractor shall commence the works on site within the period named in Appendix-A to 
Bid from the date of receipt by him from the Engineer of a written Notice to Commence. 
Thereafter, the contractor shall proceed with the works with due expedition and without delay. 

8.11 Prolonged Suspension 
Replace 84 days by 120 days. 

• 8.3 Programme 
The following text is to be added after [Commencement of Works] 
The programme shall be submitted in the either form of: 

a) Bar Chart identifying the critical activities. 
b) Critical Path Method (CPM) identifying the critical path/activities. 
c) Program Evaluation and Review Techniques (PERT). 

(Procuring Agency to select appropriate one) 

13.1 Right to vary 
In the last line of Para, after the word "Variation", the word "in writing" is added. 

13.3 Variation procedure 
In the tenth line, after the words "as soon as practicable" following is added: 
"and within a period not exceeding one-eighth of the completion time" 

13.8 Adjustment for changes in cost 
This clause will be applicable for Foreign funded Project/ Schemes or 	ICB 
Contracts (locally & foreign funded) only. 

The following provision is added for Local funded Project/ Schemes/National Competitive 
Bidding Contracts: 

The amounts payable to the Contractor, pursuant to Sub-Clause 14.6, shall be adjusted in 
respect of the rise or fall in the cost of materials only, and will be paid to the contractor 
on those items mentioned in the Appendix —C (B). 
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Similarly reduction in the cost of these materials will also be recovered from the 
contractor accordingly 

14.1 The Contract Price 
Sub-para (d) is deleted. 

14.2 Advance Payment 
The Text is deleted and replaced with following: 

Advance Payment/Mobilization Advance shall be made available to the Contractor by 
the procuring agency on following conditions: 

Mobilization Advance/Advance Payment 
(i) 

	

	Mobilization advance up to 10 % of the Contract Price may be paid by the procuring 
agency to the Contractor on the works costing Rs2.5 million or above on following 
conditions: 

a. on submission by the Contractor of a mobilization advance guarantee for the 
full amount of the advance in the specified form, from a Scheduled Bank in 
Pakistan, acceptable to the procuring agency; 

b. contractor shall pay interest on the mobilization advance at the rate of 10% per 
annum on the advance; and 

(ii) 	This Advance including the interest shall be recovered in 5 equal installments 
from the 5 R.A bills and in case the number of bills is less than 5 then 1/5 of 
the advance inclusive of the interest thereon shall be recovered from each bill 
and the balance together with interest be recovered from the final bill. It may 
be insured that there is sufficient amount in the final bill to enable recovery of 
the Mobilization Advance. 

14.5 Plants and Materials intended for Works 
Add the following paragraph as sub-clause 14.5 (d) for Secured Advance on non — perishable 
materials and sub-clauses (a), (b) and (c) will be applicable for plants only :- 

(I) 	The Contractor shall be entitled to receive from the procuring agency Secured Advance against 
an INDENTURE BOND in Public Works Account Form No.31 (Fin. R. Form No. 2) 
acceptable to the procuring agency of such sum as the Engineer may consider proper in respect 
of non-perishable materials brought at the site but not yet incorporated in the Permanent Works 
provided that: 

The materials are in accordance with the specifications for the permanent works; 
Such materials have been delivered to the site and are properly stored and protecte 
against loss or damage or deterioration to the satisfaction and verification of th 
Engineer/Assistant Engineer but at the risk and cost of the Contractor; 

(iii) The Contractor's records of the requirements, orders, receipts and use of materials ar 
kept in a form approved by the Engineer, and such records shall be available fo 
inspection by the Engineer; 

(iv) The Contractor shall submit with his monthly statement the estimated value of th 
materials on site together with such documents as may be required by the Engineer fo 
the purpose of valuation of materials and providing evidence of ownership an 
payment therefore; 

• 
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(v) Ownership of such materials shall be deemed to vest in the procuring agency and these 
materials shall not be removed from the site or otherwise disposed of without written 
permission of the procuring agency; 

(vi) The sum payable for such materials on site shall not exceed 75 % of the (i) landed cost 
of imported materials, or (ii) ex-factory / ex-warehouse price of locally manufactured or 
produced materials, or (iii) market price of stands other materials; 

(vii) Secured Advance shall not be allowed unless and until the previous advance, if any, is 
fully recovered; 

(viii) Detailed account of advances must be kept in part II of running account bill or a 
separate statement; and 

(ix) Secured Advance may be permitted only against materials/quantities anticipated to be 
consumed / utilized on the work within a period of 3 months from the date of issue of 
secured advance and in no case for full quantities of materials for the entire 
work/contract. 

(II) Recovery of Secured Advance: 
Secured Advance paid on non-perishable materials to the Contractor under the above 
provisions shall be effected from the monthly payments on actual consumption basis, 
but not later than period specified in the rules not more than three months (even if 
unutilized); 

14.8 Delayed Payment 
Second Para is replaced with following text: 
In the event of the failure of the Procuring Agency to make the payment within the time 
stated, the procuring agency shall pay to the contractor in case of ICB contracts only, 
the compensation at rate of KIBOR+2% per annum in local currency and Libor+1% for 
foreign currency, upon all sums to be paid from the date of which the same would have 
been paid. 

	

15.2 	Termination by Employer 
The following Para is added at the end of the sub-clause: 

Provided further, that in addition to the action taken by the procuring agency 
against the Contractor under this Clause, the procuring agency may also refer the case 
of default of the Contractor to Pakistan Engineering Council for punitive action under 
the Construction and Operation of Engineering Works Bye-Laws 1987, as amended 
from time to time. 

	

15.6 	Corrupt and fraudulent Practices. 
The following text is to be added as 3rd  paragraph: 

Successful Contractor has to provide Integrity Pact (for contracts worth 
Rs.10.0 million and above). 
If the Contractor or any of his Subcontractors, agents or servants is found to have 
violated or involved in violation of the Integrity Pact signed by the Contractor as 
Appendix-L to his Bid, then the procuring agency shall be entitled to: 
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(a) recover from the Contractor an amount equivalent to ten times the sum of any 
commission, gratification, bribe, finder's fee or kickback given by the Contractor or 
any of his Subcontractors, agents or servants; 

(b) terminate the Contract; and 

(c) recover from the Contractor any loss or damage to the procuring agency as a result of 
such termination or of any other corrupt business practices of the Contractor or any of 
his Subcontractors, agents or servants. 

The termination under sub-para (b) of this Sub-Clause shall proceed in the manner prescribed 
under sub-clauses 15.2 & 15.5 and the payment under Sub-Clause 15.4 shall be made after 
having deducted the amounts due to the procuring agency under Sub-Para (a) and (c) of this 
Sub-Clause. 

16.4 Payment on Termination 
Sub-paragraph (c) is deleted. 

173 Employer's/ Procuring Agency's Risks 

Sub-Clause 17.3 (h) is deleted. 

The following text is added in Clause 18.1 (GCC): 

18.1 General Requirements for Insurance • 
The contractor shall be obliged to place all insurances relating to the contract (including, but 

• not limited to, the insurances referred to in Clauses 18.1,18.2,18.3,18.4) with Insurance 
Company having at least AA rating from PACRA/JCR in favour of the Employer//Procuring 
Agency valid for a period 28 days after beyond the Bid Validity date. 
Costs of such insurances shall be borne by the contractor. 

19.6 Optional Termination, Payment and release by the Employer 
Sub-clauses (c), (d) and (e) are deleted. 

20.6 Arbitration 

Text will be replaced as under; 

Any dispute in respect of which: 

(a) the decision, of the Dispute Board has not become final and binding pursuant to sub-
clause 20.2, and 

(b) amicable settlement has not been reached within the period stated in sub-clause 20.5, 
shall be finally settled, under the provisions of the Arbitration Act, 1940 as amended or any 
statutory modification/Rules of Conciliation And Arbitration PEC Islamabad or re-enactment  
thereof for the time being in force. 

The place of arbitration shall be 	 , in Sindh Province. 

Procuring Agency can retain this clause without changes, in case of contracts under Project 
• 
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Bank and donor's programme except the place of arbitration shall be ... ... ... ...... ... ..., in Sindh 
Province. 

Annex PROCEDURAL RULES 
Procuring Agency can retain these rules with or without changes, in case of contracts under 
Project, Bank and donor's programme. 

A 
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PART II —SPECIAL/PARTICULAR CONDITIONS OF CONTRACT 
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