



No. A.D/DP&DWS/CT&AD/PRE-Q/2016-17/5//

GOVERNMENT OF SINDH
CULTURE, TOURISM & ANTIQUITIES DEPARTMENT
DIRECTORATE OF PLANNING &
DEVELOPMENT WORKS SINDH,
BUNGLOW NO. C-82 BLOCK-2 CLIFTON

Karachi dated: 21st December, 2016

To

The Director (Advertisement),
Information & Archives Department,
Government of Sindh,
Karachi.

SUBJECT: **PUBLICATION OF NOTICE INVITING TENDER FOR PRE-QUALIFICATION OF CONTRACTORS.**

I am directed to enclose herewith Seven (7) copies of tender notice for Pre-Qualification of Contractors for different works/services etc. of Culture, Tourism & Antiquities Department, Government of Sindh.

You are requested to publish the same in Three (3) leading newspapers i.e. (Dawn, Jang & Kawish).

(REHMATULLAH RAJAR)
Assistant Director
DP & DWS

(REHMATULLAH RAJAR)
Assistant Director
Planning & Development Works Sindh
Culture, Tourism & Antiquities Deptt.
Government of Sindh

C.C to:

1. P.S to Secretary, Culture, Tourism & Antiquities Department, Government of Sindh, Karachi.
2. The Managing Director, Sindh Public Procurement Regulatory Authority, Karachi for hoist on SPPRA website.
3. Office File.

668

21-12-16

NOTICE INVITING TENDER FOR
PRE-QUALIFICATION OF CONTRACTORS

Culture, Tourism & Antiquities Department, Government of Sindh on receipt of funds from Province of Sindh is inviting prequalification under provisions of SPPRA Rules 27 (a) (b) (c) for capital construction and rehabilitation of typical nature of Culture Works of following schemes:

No.	Scope of Work	Estimated Cost in(M)
i	ii	iii
1	Conservation, Restoration and Rehabilitation and Face Lifting of Quaid-i-Azam Muhammad Ali Jinnah House at Karachi.	42.992
2	Improvement of Cultural Village & Sindh Provincial Museum at Hyderabad.	20.000
3	Rehabilitation of Wazir Mansion Karachi.	8.000
4	Conservation and Protection of Baloch Graveyard at Malir Karachi.	5.806
5	Restoration of Site, Rest House and Musafir Khana at Kai Taluka Sehwan.	5.000
6	Rehabilitation of Archeological Museum & missing facilities at Umerkot	50.000
7	Conservation of Masoom Shah Jo Minaro at Sukkur	40.000
8	Establishment of Sindh Art Gallery at Karachi	50.000
9	Cultural village at Bhit Shah at District Matiari	48.000
10	Restoration and Conservation of Kotdigi Fort and Other Heritage Buildings in District Khairpur	150.000
11	Construction of Rest House and Picnic Point for Tourist at River Side at Jamshoro	30.000
12	Establishment of Tourist Picnic Point of Sardhro at Karoonjhar hill at Nagarparkar	15.000
13	Restoration of Sir Jon Marshal Vehicle and making a replica of same vehicle	15.000
14	Establishment of Majid Bhurgari Institute of Language Engineering at Hyderabad	40.000
15	Provision of Fairy service at Sukkur and Keenjhar Lake to facilitate the Tourists.	40.000
16	Construction of Rest House at Rani Kot	40.000
17	Construction of Tourists Huts & Picnic Points at Nareri Lake, District Badin	8.000
18	Establishment of Culture Heritage Institute and Up-gradation of National Museum of Pakistan at Karachi	158.585
19	Conservation, Preservation and Rehabilitation of Mohen Jo Daro	10.000
20	Conservation, Preservation and Rehabilitation of Makli	10.000

Eligibility: Applicant should hold registered with income tax and sales tax and also with Pakistan Engineering Council in relevant Category along with field of specialization.

Pre-qualification documents: Interested contractors/operators can obtain the pre-qualification documents with nonrefundable payment of Rs.2000/= (Two Thousand Only) on request by hand and or through courier services on additional payment of Rs.300/= (Three Hundred only) for each. However, under no circumstances the procuring Agency will be responsible for late delivery or loss of the documents mailed.

Dead line of Issuance of Documents: Documents will be issued to interested firms up to **January 12, 2017 @ 1400 hrs.**

Dead line of Submissions: Documents duly filled and attached with relevant certificates must reach on the address mentioned herein below on or before **January 13, 2017 @ 10.00 hrs.** Wherein the same will be opened on same day at 1100 hrs. Interested firms should submit their inquires/applications/documents to the following address:

ASSISTANT DIRECTOR DP&DW SINDH
Culture, Tourism & Antiquities Department
Plot No. C-82, Block No. 02, Scheme-05, Clifton, Karachi
Phone: 021-99251392 Fax: 021-99251393

- Procuring Agency may reject any or all applications subject to the relevant provisions of Sindh Public Procurement Rules 2010.
- Applicants will be informed, in due course, of the result of the evaluation of applications.
- Only the firms prequalified under this process will be invited to bid.

Rajjar
(REHMANULLAH RAJJAR)
Assistant Director
Planning & Development Works Sindh
Culture, Tourism & Antiquities Deptt
Government of Sindh



GOVERNMENT OF SINDH
CULTURE, TOURISM &
ANTIQUITIES DEPARTMENT

NOTIFICATION

NO: SO(G)/CT&AD/2016: With the approval of Competent Authority Culture, Tourism & Antiquities Department, Government of Sindh, under Rules 7 & 8 of Sindh Public Procurement Rules 2010 (Amended 2013); the Procuring Committee is hereby constituted for the ADP schemes/ projects and regular budget of Culture, Archaeology, Tourism & Antiquities Wing with immediate effect.

- | | |
|--|------------------|
| 1. Mr. Roshan Ali Kanasro,
Director, DP&DW Sindh,
Culture, Tourism & Antiquities Department | Chairman |
| 2. Mr. Nazir Soomro
Managing Director, STDC
Culture, Tourism & Antiquities Department | Member |
| 3. Engr. Zafar Iqbal,
Executive Engineer, (S.C.U.G),
Local Government | Member |
| 4. Mr. Altaf Hussain Memon,
Section Officer, Information & Archives Deptt.
Govt. of Sindh, Karachi | Member |
| 5. Engr. Muhammad Tanweer,
Executive Engineer, DP&DW Sindh,
Culture, Tourism & Antiquities Department | Member/Secretary |

Terms of Reference:

- Preparing bidding documents.
- Carrying out technical as well as financial evaluation of the bids.
- Preparing evaluation report as provided in SPP Rules 45.
- Making recommendations for the award of contract to the competent authority.
- Perform any other function ancillary and incidental to the above.

SHAZIA RIZVI
Secretary to Government of Sindh

NO: SO(G)/CT&AD/2016/

Karachi dated: 5th June, 2016

A copy is forwarded for information and necessary action to:

- The Additional Chief Secretary (Dev). P&D Department, Govt. of Sindh, Karachi
- The Managing Director, SPPRA, Govt of Sindh, Karachi
- The Secretary, Finance Department, Govt. of Sindh, Karachi
- The Secretary, Local Govt. Department, Govt. of Sindh, Karachi
- The Secretary, Information & Archives Department, Govt. of Sindh, Karachi
- Director General Culture Sindh
- Accountant General, Sindh, Karachi.
- The Director, DP & DW Sindh, CT&AD, Karachi
- PS to Honorable Minister Culture & Tourism.
- PS to Secretary Culture, Tourism & Antiquities Department, Government of Sindh.
- Officer concerned.
- Notification file.

(R.A BUGHTI)

Section Officer (General)
For Secretary to Govt. of Sindh

Handwritten notes in the left margin: "The Additional Chief Secretary (Dev) P&D Department, Govt. of Sindh, Karachi." and "NO: SO(G)/CT&AD/2016/".



GOVERNMENT OF SINDH
CULTURE, TOURISM &
ANTIQUITIES DEPARTMENT

NOTIFICATION

No. SO(G)/CT&AD/7-5/2015(PT-III): With the approval of competent authority Culture, Tourism & Antiquities Department, Government of Sindh, under Rule-31(1)(2)(a)(b) & (c) of Sindh Public Procurement Rules 2010, a Redressal Committee to address the grievances and settlement of disputes, a committee is hereby constituted. The member of the Committee are as follows.

- | | |
|---|------------------|
| 1. Mr. Munzoor Ahmed Kanasro,
Director General,
Culture, Tourism & Antiquities Department. | Chairman |
| 2. Engr. Zafar Iqbal,
Executive Engineer (S.C.U.G),
Local Govt. Government of Sindh. | Member |
| 3. Representative of AG Office/DAO,
Office of the Accountant General Sindh,
Karachi. | Member |
| 4. Noor Ahmed Memou,
Chairman, Sindhica Academy,
B-24, National Auto Plaza,
Marston Road, Karachi. | Member |
| 5. Mr. Assistant Director Culture (Admin),
Director General Culture Sindh,
Culture, Tourism & Antiquities Department. | Member/Secretary |

Terms of Reference:

- To act as per procedure of SPPRA rule.
- Address the complaints of bidders.
- Prohibit or annul the process of procurement.
- Perform any other function ancillary and incidental related to complaints.

-DR. NIAZ ALI ABBASI-
Secretary to Government of Sindh

NO:SO(G)/CT&AD/7-5/2015(PT-III):

Karachi dated: 10th March, 2015

A copy is forwarded for information and necessary action, to:-

- Accounts General, Sindh Karachi.
- PS to Honorable Minister Culture & Tourism.
- PS to Secretary Culture, Tourism & Antiquities Department, Government of Sindh Karachi.
- PS to Secretary, Local Department, Government of Sindh.
- PS to Director General Culture / Managing Director STDC/Director PTHM/Special Secretary Antiquities.
- PS to Managing Director, SPPRA, Government of Sindh, Karachi.
- PA to Additional Secretary (Admin) Culture, Tourism & Antiquities Department, Government of Sindh,
- Officer concerned.
- Notification File.


(R.A BUGHTI) 10/3/2015

**Annual Procurement Plan of
Directorate of Planning & Development Works Sindh
Culture, Tourism & Antiquities Department
Works, Goods & Services
Financial Year 2016-17**

Sr. No.	Description of Procurement	Quantity (Where Applicable)	Estimated Unit Cost (Where Applicable)	Estimated Total Cost	Funds Allocation			Source of Funds (ADP # / Non ADP)	Proposed Procurement Method	Timing of Procurement				Remarks
					Cap:	Rev:	Total			1st Qtr:	2nd Qtr:	3rd Qtr:	4th Qtr:	
1		3	4	5	6	7	8	9	10	11	12	13	14	15
1	Establishment of Museum at Kotdiji Dist Khairpur			38,827	0,000	4,845	4,845	ADP-77	Single Stage One Envelope	1st Qtr				Rev: Furniture/Fixture
2	Establishment of Sindh Kashi Institute at Bhishah and Restoration & Conservation of Dabgeer Mosque at Thatta			120,025	15,027	2,000	17,027	ADP-78	NCB (Pre-Qualification / Single Stage One Envelope)	1st Qtr				Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture
3	Construction of Larkana Art Complex at Larkana			77,111	5,500	23,611	29,111	ADP-81	Single Stage One Envelope	1st Qtr				Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of Machinery/Equipment/Transportation
4	Establishment of Sindh Cultural Heritage Institute at Karachi & Upgradation of National Museum of Pakistan at Karachi			340,963	32,107	5,000	37,107	ADP-82	NCB (Pre-Qualification / Single Stage One Envelope)	2nd Qtr				Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of Machinery/Equipment/Transportation
5	Establishment of Public Libraries in Sindh			448,340	25,714	0,000	25,714	ADP-83	Single Stage One Envelope	2nd Qtr				Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of Machinery/Equipment/Transportation
6	Establishment of Abdul Aziz Public Library at Pano Akil			33,469	14,486	7,514	22,000	ADP-87	Single Stage One Envelope	1st Qtr				Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of Machinery/Equipment/Transportation
7	Promotion of Cultural Heritage of Sindh through Telecasts, Documentaries, Dramas, Music School & National and International Exchange Programs			59,320	0,000	54,298	54,298	ADP-88	Single Stage One Envelope	1st Qtr				Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of Machinery/Equipment/Transportation
8	Protection, Preservation & Promotion of Protected Archeological Sites & Monuments in Sindh			333,860	30,000	24,814	54,814	ADP-89	NCB (Pre-Qualification / Single Stage One Envelope)	1st Qtr				Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of Machinery/Equipment/Transportation
9	Protection, Preservation, Promotion & Development of World Heritage Sites of Moen Jo Daro			285,429	30,237	10,000	40,237	ADP-90	NCB (Pre-Qualification / Single Stage One Envelope)	1st Qtr				Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of Machinery/Equipment/Transportation
10	Protection, Preservation, Promotion & Development of World Heritage Sites of Makli Hills			471,882	30,052	20,000	50,052	ADP-91	NCB (Pre-Qualification / Single Stage One Envelope)	1st Qtr				Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of Machinery/Equipment/Transportation
11	Protection, Preservation, Promotion & Development of Bhamore Site at Gharo District Thatta			255,306	30,056	10,000	40,056	ADP-92	NCB (Pre-Qualification / Single Stage One Envelope)	1st Qtr				Rev: Machinery/Equipment & Hardware/Software, Purchase of General Items and Repair & Maintenance of Machinery/Equipment/Transportation
12	Documentation of Monuments & Archeological Sites in Lower Sindh Districts			29,270	0,000	29,270	29,270	ADP-93	NCB (Pre-Qualification / Single Stage One Envelope)	1st Qtr				Rev: General Items and Repair & Maintenance of Machinery/Equipment/Transportation
13	Research, Completion, Consolidation & Printing of History of Sindh			51,813	0,000	31,533	31,533	ADP-94	Single Stage One Envelope	1st Qtr				Rev: General Items and Repair & Maintenance of Machinery/Equipment/Transportation

M. Jaffer

14	Establishment of Sindhi Dictionary Board					35.103	0.000	20.478	20.478	ADP-95	Single Stage One Envelope				4th Qtr	Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of Machinery/Equipment/Transportation
15	Construction of Motel/Hotel at Gari Khuda Bux Bhutto Larkana					119.641	9.998	27.375	37.373	ADP-96	Single Stage One Envelope		2nd Qtr		Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of Machinery/Equipment/Transportation	
16	Establishment of Motels, Improvement / Renovation of Existing Motels / Resorts in Sindh at Sehwan, Thatta Including Umerkot					183.611	14.464	5.000	19.464	ADP-98	Single Stage One Envelope		1st Qtr		Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of Machinery/Equipment/Transportation	
17	Improvement / Renovation of Facilities at Mithi Rest House at Tharparkar					59.410	32.126	9.784	41.910	ADP-99	Single Stage One Envelope		1st Qtr		Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of Machinery/Equipment/Transportation	
18	Establishment of Archeological Museum at Sukkur					29.529	0.000	2.352	2.352	ADP-100	Single Stage One Envelope		1st Qtr		Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of Machinery/Equipment/Transportation	
19	Construction of Office of The Department of Antiquities at Karachi, & Sub Office at Jamshoro & Conservation and Rehabilitation of Shah Jahan Mosque Thatta					234.866	20.978	0.000	20.978	ADP-101	Single Stage One Envelope		1st Qtr		Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of Machinery/Equipment/Transportation	
20	Establishment of Cell of Scientific Investigation & Rehabilitation of Traditional Mural & Other Paintings					67.704	26.282	5.952	32.234	ADP-102	NCB (Pre-Qualification / Single Stage One Envelope)				Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of Machinery/Equipment/Transportation	
21	Rehabilitation of Board of Revenue Office Barrake No. 79 at Karachi					55.141	0.100	0.000	0.100	ADP-103	Single Stage One Envelope		2nd Qtr		Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of Machinery/Equipment/Transportation	
22	Conservation/Rehabilitation & Rescue of Jamia Mosque Zangipur District Jacobabad					60.000	0.000	18.790	18.790	ADP-104	NCB (Pre-Qualification / Single Stage One Envelope)		2nd Qtr		Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of Machinery/Equipment/Transportation	
23	Conservation/Rehabilitation & Rescue of Jamia Mosque Hyder Wagho District Jacobabad					32.056	0.000	3.741	3.741	ADP-105	NCB (Pre-Qualification / Single Stage One Envelope)		2nd Qtr		Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of Machinery/Equipment/Transportation	
24	Preservation & Restoration of Historical Towns & Villages in Sindh					28.338	0.000	0.614	0.614	ADP-106	NCB (Pre-Qualification / Single Stage One Envelope)		2nd Qtr		Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of Machinery/Equipment/Transportation	
25	Conservation/Restoration/Shifting of Dangerous Houses & Development of Paka Fort Hyderabad					199.786	40.546	15.000	55.546	ADP-107	NCB (Pre-Qualification / Single Stage One Envelope)		1st Qtr		Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of Machinery/Equipment/Transportation	
26	Construction of N.A Baloch Institute at Jamshoro					412.840	51.660	10.000	61.660	ADP-108	NCB (Pre-Qualification / Single Stage One Envelope)		2nd Qtr		Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of Machinery/Equipment/Transportation	
27	Preparation & Publication of Braille in Sindhi Language					129.408	30.681	0.000	30.681	ADP-109	Single Stage One Envelope		2nd Qtr		Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of Machinery/Equipment/Transportation	
28	Restoration of Two Vehicles of Mader-E-Millat Fatima Jinnah					7.499	0.000	7.499	7.499	ADP-110	Single Stage One Envelope		4th Qtr		Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of Machinery/Equipment/Transportation	
29	Re-Construction of Tomb of General Hosh Muhammad Sheedi at District Hyderabad					30.000	0.000	29.271	29.271	ADP-111	Single Stage Two Envelope		1st Qtr		Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of Machinery/Equipment/Transportation	
30	Renovation / Extension of Samabara Inn Larkana					20.000	12.000	3.000	15.000	ADP-112	Single Stage One Envelope		1st Qtr		Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of Machinery/Equipment/Transportation	
31	Preservation, Conservation & Restoration of Building of Jufel Hurst Public School					40.000	30.000	0.000	30.000	ADP-113	Single Stage One Envelope		1st Qtr		Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of Machinery/Equipment/Transportation	
32						30.000	17.000	0.000	17.000	ADP-114	NCB (Pre-Qualification / Single Stage One Envelope)		1st Qtr		Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of Machinery/Equipment/Transportation	

Handwritten signature

33	Conservation of Existing Building/JMB Girls Secondary School Karachi			40,000	27,000	3,000	30,000	ADP-115	NCB (Pre-Qualification / Single Stage One Envelope)	1st Qtr		Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture
34	Conservation / Restoration / Construction of Masjid Muhammad Bin Qasim Arrote District Sukkur		30,000	20,000	2,500	22,500	ADP-116	ADP-116	NCB (Pre-Qualification / Single Stage One Envelope)	1st Qtr		Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of
35	Re-Construction of Shah Abdul Latif Library Rato Dero		40,000	21,470	8,530	30,000	ADP-117	ADP-117	Single Stage One Envelope		2nd Qtr	Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture
36	Promotion of Tourism Activities & Festivals in Sindh		30,000	0,000	30,000	30,000	ADP-118	ADP-118	Single Stage One Envelope	1st Qtr		Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of
37	Interior & Exterior Conservation & Surface Decoration of Khudabad Mosque Dadu		40,000	27,884	2,116	30,000	ADP-119	ADP-119	NCB (Pre-Qualification / Single Stage One Envelope)	1st Qtr		Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of
38	Missing Allied Facilities at Motel Nangar Parkar		20,000	12,153	2,847	15,000	ADP-120	ADP-120	Single Stage One Envelope	1st Qtr		Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of
39	Establishment of Shaheed Mohiarma Benazir Bhutto Public Library at Taluka Gari Khairo		34,000	17,570	7,930	25,500	ADP-121	ADP-121	Single Stage One Envelope	1st Qtr		Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of
40	Preservation of Old Chief Court Session Court Khairpur		60,000	20,000	0,000	20,000	ADP-122	ADP-122	NCB (Pre-Qualification / Single Stage One Envelope)	1st Qtr		Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of
41	Construction of Museum, Library & Allied Facilities at Dargah Sharif Hazrat Allama Mian Ghulam Muhammad Mahessar Kamal Dero at Taluka Chhambat		60,000	20,000	10,000	30,000	ADP-123	ADP-123	Single Stage One Envelope		2nd Qtr	Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of
42	Establishment of Model Library at Orangi Town Karachi		25,000	14,972	3,528	18,500	ADP-124	ADP-124	Single Stage One Envelope	1st Qtr		Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture
43	Restoration of Miha Ram Hoshle Karachi		86,876	0,000	10,703	10,703	ADP-125	ADP-125	NCB (Pre-Qualification / Single Stage One Envelope)	1st Qtr		Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of
44	Establishment of Institute for Preservation of Tengible Heritage at Thatta		53,899	0,053	0,000	0,053	ADP-126	ADP-126	Single Stage One Envelope	1st Qtr		Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture
45	Sindh Film & Performing Art Complex at Karachi		428,000	107,000	0,000	107,000	ADP-127	ADP-127	NCB (Pre-Qualification / Single Stage One Envelope)		2nd Qtr	Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of
46	Conservation, Restoration & Rehabilitation & Face Lifting of Front Side Road of Quaid-e-Azam Muhammad Ali Jinnah House Museum at Karachi		55,000	13,750	0,000	13,750	ADP-128	ADP-128	NCB (Pre-Qualification / Single Stage One Envelope)		2nd Qtr	Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture
47	Rehabilitation of Archeological Museum & Missing Facilities at Umerkot		50,000	12,500	0,000	12,500	ADP-129	ADP-129	NCB (Pre-Qualification / Single Stage One Envelope)		2nd Qtr	Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of
48	Conservation of Masoom Shah Jo Minaro at Sukkur		40,000	10,000	0,000	10,000	ADP-130	ADP-130	NCB (Pre-Qualification / Single Stage One Envelope)		2nd Qtr	Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of
49	Cultural Village at Sindh Provincial Hyderabad Museum at Hyderabad		48,000	12,000	0,000	12,000	ADP-131	ADP-131	Single Stage One Envelope		2nd Qtr	Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of
50	Cultural Village at Bhrishah at District Matiari		48,000	12,000	0,000	12,000	ADP-132	ADP-132	Single Stage One Envelope		2nd Qtr	Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of
51	Conservation / Preservation of Mian Yar Muhammad Kalboro Tomb & Complex at Dadu		40,000	10,000	0,000	10,000	ADP-133	ADP-133	NCB (Pre-Qualification / Single Stage One Envelope)		2nd Qtr	Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of
52	Establishment of Sindh Art Gallery at Karachi		50,000	12,500	0,000	12,500	ADP-134	ADP-134	NCB (Pre-Qualification / Single Stage One Envelope)		2nd Qtr	Rev: Machinery/Equipment & Hardware/Software, Furniture/Fixture, Purchase of General Items and Repair & Maintenance of

Handwritten signature

53	Rehabilitation of Wazir Mansion			30,000	7,500	0,000	7,500	ADP-135	NCB (Pre-Qualification / Single Stage One Envelope)					
54	Restoration & Conservation of Kot Digi Fort & Other Heritage Buildings at District Khairpur		150,000	37,500	0,000	37,500	ADP-136	NCB (Pre-Qualification / Single Stage One Envelope)		2nd Qtr				
55	Conservation & Protection of Baloch Graveyard at Malir Karachi		30,000	7,500	0,000	7,500	ADP-137	NCB (Pre-Qualification / Single Stage One Envelope)		2nd Qtr				
56	Establishment of Ghulam Muaraza Public Library at Ghauthar, Taluka Kamber		30,000	7,500	0,000	7,500	ADP-138	Single Stage One Envelope		2nd Qtr				
57	Conservation, Preservation of Mirza Isa-Khan Turk Khan Tomb at Makli District Thatta		55,000	13,750	0,000	13,750	ADP-139	NCB (Pre-Qualification / Single Stage One Envelope)		1st Qtr				
58	Construction of Auditorium Hall, Rest House & Main Entrance Gate at Dargah Hazrat Sardar Ahmed Shah Luqmani Taluka Saecadabad, District Matian		100,000	25,000	0,000	25,000	ADP-140	Single Stage One Envelope			3rd Qtr			
59	Construction of Additional Academy Blocks of PITHM Karachi		59,200	14,800	0,000	14,800	ADP-141	Single Stage One Envelope			2nd Qtr			
60	Restoration of Site, Rest House & Musafir Khana at Kai Taluka Sehwan Sharif		22,000	5,500	0,000	5,500	ADP-142	Single Stage One Envelope			2nd Qtr			
61	Repair & Renovation of Directorate of Planning & Development Works Sindh, Culture, Tourism & Antiquities Department Government of Sindh Karachi		12,000	12,000	0,000	12,000	M&R	Single Stage One Envelope				1st Qtr		
62	Repair & Renovation of Shaheed Moltarima Bensaif Bhutto Library Sachal Goth Karachi		5,000	5,000	0,000	5,000	M&R	Single Stage One Envelope				1st Qtr		
63	Repair & Maintenance of Sachal Sarmaast Sindh Government Library Khairpur		10,000	10,000	0,000	10,000	M&R	Single Stage One Envelope				1st Qtr		
64	Repair & Maintenance of Library at Mirpur Khas		10,000	10,000	0,000	10,000	M&R	Single Stage One Envelope				1st Qtr		
65	Repair, Maintenance & Additional facilities at Shamul Ulema Daudpota Library Hyderabad		8,000	8,000	0,000	8,000	M&R	Single Stage One Envelope				1st Qtr		
66	Repair & Renovation of Khan Bhasdur Ahmed Khan Bhutto Memorial Library Naudero Larkana		5,000	5,000	0,000	5,000	M&R	Single Stage One Envelope				1st Qtr		
67	Repair & Renovation of Kadir Bakhsh Bedli Public Library Shikarpur		5,000	5,000	0,000	5,000	M&R	Single Stage One Envelope				1st Qtr		
68	Repair / Renovation of Lal Shabbaz Government Library Sehwan Sharif		6,000	6,000	0,000	6,000	M&R	Single Stage One Envelope				1st Qtr		
69	Repair & Renovation of Bilawal Institute of Historical Research Nawabshah		5,000	5,000	0,000	5,000	M&R	Single Stage One Envelope				1st Qtr		
70	Repair & Maintenance of Sachal Sarmaast Complex Daraza Sharif		9,000	9,000	0,000	9,000	M&R	Single Stage One Envelope				1st Qtr		
71	Protection / Preservation & Rehabilitation of Chowkandi Graveyard		30,000	30,000	0,000	30,000	M&R	Single Stage One Envelope				1st Qtr		
72	Repair & Renovation of Cultural Complex Mirpurkhas		10,000	10,000	0,000	10,000	M&R	Single Stage One Envelope				1st Qtr		
73	Repair & Maintenance of Sir Shahawaz Bhutto Memorial Library at Larkana		7,000	7,000	0,000	7,000	M&R	Single Stage One Envelope				1st Qtr		
74	Repair & Maintenance of Sindh Provincial Museum at Hyderabad		10,000	10,000	0,000	10,000	M&R	Single Stage One Envelope				1st Qtr		
75	Repair & Maintenance of Haarat Moham Library at Hyderabad		6,000	6,000	0,000	6,000	M&R	Single Stage One Envelope				1st Qtr		
76	Atta Muhammad Hami Library Khairpur		10,000	10,000	0,000	10,000	M&R	Single Stage One Envelope				1st Qtr		
77	Allama I I Qazi Library Dada		10,000	10,000	0,000	10,000	M&R	Single Stage One Envelope				1st Qtr		
78	Repair & Renovation of Sachal Academy Khairpur		8,000	8,000	0,000	8,000	M&R	Single Stage One Envelope				1st Qtr		
79	Repair & Maintenance of Bhitshah Culture Center at Bhitshah		10,000	10,000	0,000	10,000	M&R	Single Stage One Envelope				1st Qtr		
80	Repair & Renovation of Bhitshah Library at Bhitshah		4,000	4,000	0,000	4,000	M&R	Single Stage One Envelope				1st Qtr		
81	Repair, Maintenance & Improvement of Shaheed Benazir Bhutto Cultural Complex Mithi		10,000	10,000	0,000	10,000	M&R	Single Stage One Envelope				1st Qtr		
82	Repair & Maintenance of Marvi Cultural Complex Bhalwa		3,000	3,000	0,000	3,000	M&R	Single Stage One Envelope				1st Qtr		

Page 3

87	Zoo Garden Tando Muhammad Khan					10 000	10 000	0 000	10 000	M&R	NCB (Pre-Qualification / Single Stage One Envelope)	1st Qtr	
	Printing & Publicitation		27 000	0 000						Budgeted	Single Stage One Envelope	1st Qtr	
85	Cost of Other store		1 725	0 000						Budgeted	Single Stage One Envelope	1st Qtr	
86	Sationery		1 000	0 000						Budgeted	Single Stage One Envelope	1st Qtr	
87	Newspapers Periodical & Books		1 000	0 000						Budgeted	Single Stage One Envelope	1st Qtr	
88	Others		2 501	0 000						Budgeted	Single Stage One Envelope	1st Qtr	
89	Repair & Renovation of Basant Hall at Hyderabad		7 000	0 000	7 000					M&R	Single Stage One Envelope	1st Qtr	
90	External Development (Land Scapping) Mehran Art Council at Hyderabad		1 000	0 000	1 000					M&R	Single Stage One Envelope	1st Qtr	
91	Repair & Renovation of Open Air Theater Khairpur		3 000	0 000	3 000					M&R	Single Stage One Envelope	1st Qtr	
92	Repair & Renovation of Mukhi House Hyderabad		3 000	0 000	3 000					M&R	Single Stage One Envelope	1st Qtr	
93	Repair & Maintenance of Regional Offices at Larkana, Khairpur & Hyderabad		5 000	0 000	5 000					M&R	Single Stage One Envelope	1st Qtr	
94	Repair & Maintenance of Rest House in Umerkot Fort		5 000	0 000	5 000					M&R	Single Stage One Envelope	1st Qtr	
95	Repair & Maintenance of Folk Art & Craft Museum at Swahan		5 000	0 000	5 000					M&R	Single Stage One Envelope	1st Qtr	
96	Conservation, Preservation and Rehabilitation of Moen Jo Daro		10 000	0 000	10 000					Grant	NCB (Pre-Qualification / Single Stage One Envelope)	2nd Qtr	
97	Conservation, Preservation and Rehabilitation of Makli		10 000	0 000	10 000					Grant	NCB (Pre-Qualification / Single Stage One Envelope)	2nd Qtr	
98	Construction of Rest House & Picnic Point for Tourist at River Site at Jamshoro		30 000	0 000	30 000					ADP	NCB (Pre-Qualification / Single Stage One Envelope)	2nd Qtr	
99	Establishment of Tourist Picnic Point of Sardthro at Karoonjhar Hill at Nagarparkur		15 000	0 000	15 000					ADP	NCB (Pre-Qualification / Single Stage One Envelope)	2nd Qtr	
100	Restoration of Sir Jhon Marshall Vehicle and making Replica of same Vehicle		15 000	0 000	15 000					ADP	NCB (Pre-Qualification / Single Stage One Envelope)	2nd Qtr	
101	Establishment of Majeed Bhurgari Institute of Language Engineering at Hyderabad		40 000	0 000	40 000					ADP	NCB (Pre-Qualification / Single Stage One Envelope)	2nd Qtr	
102	Provision of Fairy Service at Sukkur & Keenjhar Lake to Facilitate the Tourist		40 000	0 000	40 000					ADP	NCB (Pre-Qualification / Single Stage One Envelope)	2nd Qtr	
103	Construction of Rest House at Rami Kot		40 000	0 000	40 000					ADP	NCB (Pre-Qualification / Single Stage One Envelope)	2nd Qtr	
103	Construction of Tourist Huts & Picnic Point Nareni Lake District Badin		8 000	0 000	8 000					ADP	NCB (Pre-Qualification / Single Stage One Envelope)	2nd Qtr	

(Rehmatullah Rajar)
Assistant Director

NOTICE INVITING TENDER FOR
PRE-QUALIFICATION OF CONTRACTORS

Culture, Tourism & Antiquities Department, Government of Sindh on receipt of funds from Province of Sindh is inviting prequalification under provisions of SPPRA Rules 27 (a) (b) (c) for capital construction and rehabilitation of typical nature of Culture Works of following schemes:

No.	Scope of Work	Estimated Cost in(M)
i	ii	iii
1	Conservation, Restoration and Rehabilitation and Face Lifting of Quaid-i-Azam Muhammad Ali Jinnah House at Karachi.	42.992
2	Improvement of Cultural Village & Sindh Provincial Museum at Hyderabad.	20.000
3	Rehabilitation of Wazir Mansion Karachi.	8.000
4	Conservation and Protection of Baloch Graveyard at Malir Karachi.	5.806
5	Restoration of Site, Rest House and Musafir Khana at Kai Taluka Sehwan.	5.000
6	Rehabilitation of Archeological Museum & missing facilities at Umerkot	50.000
7	Conservation of Masoom Shah Jo Minaro at Sukkur	40.000
8	Establishment of Sindh Art Gallery at Karachi	50.000
9	Cultural village at Bhit Shah at District Matiari	48.000
10	Restoration and Conservation of Kotdigi Fort and Other Heritage Buildings in District Khairpur	150.000
11	Construction of Rest House and Picnic Point for Tourist at River Side at Jamshoro	30.000
12	Establishment of Tourist Picnic Point of Sardhro at Karoonjhar hill at Nagarparkar	15.000
13	Restoration of Sir Jon Marshal Vehicle and making a replica of same vehicle	15.000
14	Establishment of Majid Bhurgari Institute of Language Engineering at Hyderabad	40.000
15	Provision of Fairy service at Sukkur and Keenjhar Lake to facilitate the Tourists.	40.000
16	Construction of Rest House at Rani Kot	40.000
17	Construction of Tourists Huts & Picnic Points at Nareri Lake, District Badin	8.000
18	Establishment of Culture Heritage Institute and Up-gradation of National Museum of Pakistan at Karachi	158.585
19	Conservation, Preservation and Rehabilitation of Mohen Jo Daro	10.000
20	Conservation, Preservation and Rehabilitation of Makli	10.000

Eligibility: Applicant should hold registered with income tax and sales tax and also with Pakistan Engineering Council in relevant Category along with field of specialization.

Pre-qualification documents: Interested contractors/operators can obtain the pre-qualification documents with nonrefundable payment of Rs.2000/= (Two Thousand Only) on request by hand and or through courier services on additional payment of Rs.300/= (Three Hundred only) for each. However, under no circumstances the procuring Agency will be responsible for late delivery or loss of the documents mailed.

Dead line of Issuance of Documents: Documents will be issued to interested firms up to **January 12, 2017 @ 1400 hrs.**

Dead line of Submissions: Documents duly filled and attached with relevant certificates must reach on the address mentioned herein below on or before **January 13, 2017 @ 10.00 hrs.** Wherein the same will be opened on same day at 1100 hrs. Interested firms should submit their inquires/applications/documents to the following address:

DIRECTOR DP&DW SINDH
Culture, Tourism & Antiquities Department
Plot No. C-82, Block No. 02, Scheme-05, Clifton, Karachi
Phone: 021-99251392 Fax: 021-99251393

- Procuring Agency may reject any or all applications subject to the relevant provisions of Sindh Public Procurement Rules 2010.
- Applicants will be informed, in due course, of the result of the evaluation of applications.
- Only the firms prequalified under this process will be invited to bid.

PREQUALIFICATION DOCUMENT



GOVERNMENT OF SINDH

CULTURE, TOURISM & ANTIQUITIES DEPARTMENT DIRECTORATE OF PLANNING & DEVELOPMENT WORKS SINDH

(1)

Conservation, Restoration and Rehabilitation and Face Lifting of
Quaid-i-Azam Muhammad Ali Jinnah House at Karachi

Document issued to

M/S _____

1.0 Introduction

The basic aim of the pre-qualification is intended to eliminate, early in procurement proceedings, constructors that are not suitably qualified to perform the contract. The pre-qualification specifically means selection of competent bidders prior to issuance of the invitations to bid. It is required for large and complex civil works contracts, turnkey contracts, and contracts for the fabrication of expensive and technically complex plant and equipment OR in typical nature. This is to ensure that only firms with appropriate experience, a proven track record, and necessary annual turnover and that, can provide all the equipment required in a timely manner and will be only invited to submit bids. Thus assessment by an implementing agency of the suitability of firms to carry out a particular contract **prior** to being invited to submit a bid is a process called **prequalification**.

2.0 Sindh Public Procurement Rules 2010

When and how to engage in the pre-qualification process, is clearly explained in SPP Rules 27 & 28, 2010 and same may be referred for further guidance.

3.0 The Prequalification Process

3.1 Advertisement and Notification

The Invitation for Prequalification (IFP)/Pre-qualification notice shall be advertised in the manner explained in the SPP Rules 15, 17 & 18 of 2010.

3.2 Preparing and Issuing of Prequalification Document

The Procuring Agency is responsible for preparing and issuing the Prequalification Document to all interested bidders. All information and data particular to each individual prequalification process must be provided by the agency in the following sections of the Prequalification Document:

4.0 Section I. Instructions to Bidders (ITB);

5.0 Section II. Eligibility & Evaluation/Qualification Criteria;

6.0 Section III. Application Forms;

7.0 Section IV. Scope of Contract

NOTICE INVITING TENDER FOR PRE-QUALIFICATION OF CONTRACTORS

Culture, Tourism & Antiquities Department, Government of Sindh on receipt of funds from Province of Sindh is inviting prequalification under provisions of SPPRA Rules 27 (a) (b) (c) for capital construction and rehabilitation of Culture Works of following schemes:

No.	Scope of Work	Estimated Cost in(M)	Completion Period
-	i	ii	iii
1	Conservation, Restoration and Rehabilitation and Face Lifting of Quaid-i-Azam Muhammad Ali Jinnah House at Karachi.	42.992	
2	Improvement of Cultural Village & Sindh Provincial Museum at Hyderabad.	20.000	
3	Rehabilitation of Wazir Mansion Karachi.	8.000	
4	Conservation and Protection of Baloch Graveyard at Malir Karachi.	5.806	
5	Renovation of Rest House and Musafir Khana at Kai Taluka Sehwan.	5.000	
6	Rehabilitation of Archeological Museum & missing facilities at Umerkot	50.000	
7	Conservation of Masoom Shah Jo Minaro at Sukkur	40.000	
8	Establishment of Sindh Art Gallery at Karachi	50.000	
9	Cultural village at Bhit Shah at District Matiari	48.000	
10	Restoration and Conservation of Kotdigi Fort and Other Heritage Buildings in District Khairpur	150.000	
11	Construction of Rest House and Picnic Point for Tourist at River Side at Jamshoro	30.000	
12	Establishment of Tourist Picnic Point of Sardhro at Karoonjhar hill at Nagarparkar	15.000	
13	Restoration of Sir Jon Marshal Vehicle and making a replica of same vehicle	15.000	
14	Establishment of Majid Bhurgari Institute of Language Engineering at Hyderabad	40.000	
15	Provision of Fairy service at Sukkur and Keenjhar Lake to facilitate the Tourists.	40.000	
16	Construction of Rest House at Rani Kot	40.000	
17	Construction of Tourists Huts & Picnic Points at Nareri Lake, District Badin	8.000	
18	Establishment of Culture Heritage Institute and Up-gradation of National Museum of Pakistan at Karachi	158.585	
19	Conservation, Preservation and Rehabilitation of Mohen Jo Daro	10.000	
20	Conservation, Preservation and Rehabilitation of Makli	10.000	

Eligibility: Applicant should hold registered with income tax and sales tax and also with Pakistan Engineering Council in relevant Category along with field of specialization.

Pre-qualification documents: Interested contractors/operators can obtain the pre-qualification documents with nonrefundable payment of Rs.2000/= (Two Thousand Only) on request by hand and or through courier services on additional payment of Rs.300/= (Three Hundred only) for each. However, under no circumstances the procuring Agency will be responsible for late delivery or loss of the documents mailed.

Dead line of Issuance of Documents: Documents will be issued to interested firms up to **January 12, 2017 @ 1400 hrs.**

Dead line of Submissions: Documents duly filled and attached with relevant certificates must reach on the address mentioned herein below on or before **January 13, 2017 @ 10.00 hrs.** Wherein the same will be opened on same day at 1100 hrs. Interested firms should submit their inquires/applications/documents to the following address:

ASSISTANT DIRECTOR DP&DWS
Culture, Tourism & Antiquities Department
Plot No. C-82, Block No. 02, Scheme-05, Clifton, Karachi
Phone: 021-99251392 Fax: 021-99251393

- Procuring Agency may reject any or all applications subject to the relevant provisions of Sindh Public Procurement Rules 2010.
- Applicants will be informed, in due course, of the result of the evaluation of applications.
- Only the firms prequalified under this process will be invited to bid.

4.0 Section I. Instructions to Bidders/Applicants (ITB).

Clause 1 The firm/contractor shall enclose the (one original and 02 copies) of the documents in a sealed envelope which shall:-

- (a) bear the name and address of the Applicant;
- (b) be delivered by hand or through courier/registered mail to address mentioned in advertisement for pre-qualification or in document; and
- (c) be clearly marked “Application for Pre-qualification for_____”
_____.

Clause 2 If the envelope is not sealed and marked as required, the procuring agency will assume no responsibility for the misplacement or pre-maturing opening of the document.

Clause 3 Document shall be prepared in the English language. In case of ICB, the information provided in any other language shall be accompanied by English translation also.

Clause 4 Firm/Contractor must respond to all questions and provide complete information as advised in this document. Any lapses to provide essential information may result in dis-qualification of the firm/contractor.

Clause 5 Clarification and Modification of Documents (SPP Rule 23).

Firm/Contractor, who has obtained documents, may request for clarification of contents of the bidding document in writing, and respond to such queries shall be made in writing within three calendar days, provided they are received at least five calendar days prior to the date of opening of bid.

Clause 6 Addendum: At any time prior to the deadline for submission of documents, the agency may amend the Prequalification Document by issuing addenda. Any addendum issued shall be part of the Prequalification Document and shall be communicated in writing to all who have obtained the prequalification document.

Clause 7 Deadline for submission of Documents (SPP Rule 22 & 24): Documents shall be received by the agency at the address; **Director, Directorate of Planning & Development Works Sindh, Culture, Tourism & Antiquities Department, PLOT NO. C-82, BLOCK-02, SCHEME-05 CLIFTON, KARACHI, Phone: 021-99251392 Fax: 021-99251393** not later than the **January 13, 2017 @ 10:00 hours**. The procuring agency may, at its discretion, extend the deadline for the submission of documents by amending the Prequalification Document, and in which case all rights and obligations of the Agency and the firms/contractors subject to the previous deadline shall thereafter be subject to the deadline as extended.

Clause 8 Evaluation (Rule 27 (2)): Firm's/Contractor's general and particular experience, personnel and equipment capabilities, and financial position, as demonstrated by the Applicant's responses in the prescribed forms will be evaluated as per evaluation criteria given in the document. The Procuring Agency reserves the right to waive minor deviations, if these don't materially affect the capability of an applicant to perform the contract. Sub-contractor's experience and resources shall not be taken into account in determining the firm/contractor compliance with the qualifying criteria. However, Joint Venture experience & resources shall be considered. Consortium or Association of firms will be considered for similar treatment as in case of Joint Venture.

Clause 9 Clarification of Prequalification Information (Rule 43): To assist in the evaluation of information, the agency may, at its discretion, ask any firm/contractor for a clarification of any information which shall be submitted within a stated reasonable period of time. Any request for clarification shall be in writing. If any firm/contractor does not provide clarifications of the information requested by the date and time set in the agency's request for clarification then application of the firm/contractor may be rejected.

Clause 10 Verification of Prequalification Information (Rule 28 (1d)): Verification of the information provided by the pre-qualified/shortlisted firms/contractors in the submissions for prequalification may be made. In case the information is found to be wrong or incorrect in any material way or firm/contractor is found to be lacking in the capability or resources to successfully perform the contract, then it shall not be pre-qualified.

5.0 Section II: Evaluation/Qualification Criteria.

In this section two evaluation criteria are being given for the benefit of the procuring agency. One is based on marks/score and the other is based on pass/fail criteria. Procuring agency may adopt any one of these selection methods while prequalifying the contractors/firms.

1. Criteria based on Marks/Score.

Mandatory Provisions/Eligibility: Firms/Contractors must possess (i) valid registration certificate of PEC in the category or above and in relevant discipline for year; (ii) valid registration certificate(s) from tax authorities; and (iii) is not black listed. *(Attach all certificates and affidavit of not black listing).*

Aggregate Qualifying Score is 60%, but it is mandatory to obtain at least 30% in each of the following sections.

(A) Company Profile.

- | | |
|---|-----------------|
| i. Period since Firm/Contractor is in construction business | 10 Marks |
| Up to 5 years | 02 Marks |
| Up to 10 years | 05 Marks |
| Above 10 years | 10 Marks |

(Attach PEC license for each year)

- | | |
|---------------------------------|-----------------|
| ii. Office facilities | 05 Marks |
| In Sindh province | 03 Marks |
| In any other province/Islamabad | 01 Marks |
| Outside Country | 01 Marks |

(B) General Experience Record **35 Marks**

- | | |
|--|-----------------|
| i. Projects of similar nature and complexity completed over last 05 years.
(4 Marks for each project) | 20 Marks |
|--|-----------------|

(Attach satisfactory completion certificates)

- | | |
|--|-----------------|
| ii. Projects of similar nature and complexity in hand.
(5 Marks for each project having cost Million or above). | 15 Marks |
|--|-----------------|

(Attach copies of work orders)

(C) Personnel Capabilities required for this project 20 Marks

Requirement of persons will vary from Project to Project.

Following factors may be used as a guideline:

Sr. No.	Description/Position with qualification & experience	Number Required	Marks assigned	Remarks
1.	BSc (Civil Engg.) /BE(Civil) Engineers registered with Pakistan Engineering Council (PEC) with experience of 5 years or above.	1 Nos.	10	03 Marks for experience of 5 to 10 years. 05 Marks for above 10 years. (Attach Tax payment challans showing at least 1 year continuous employment with firm. 1 additional Mark for MSc (Civil Engg.)/M.E.(Civil)
2.	Diploma in Architecture/ Drafting with experience of 2years or above.	01 Nos.	05	02 Marks for 02 years experience, 03 Marks for above 02 years.
3.	Diploma in Civil Engineering, with experience of 2years or above.	02 Nos.	05	02 Marks for 02 years experience, 03 Marks for above 02 years.

(D) Equipment Capability

20 Marks

- (a) *Critical equipment and number required for the Project shall be specified by the Procuring Agency.*
- (b) High value equipment should be an option to own, lease or hire.
- (c) Total equipment available with the applicant is to be listed along with its current mobilization on on-going projects.

(Details are to be provided in the attached form)

(E) Financial Soundness /Status

10 Marks

For Financial Status assessment, the Applicants may be required to submit Audited Financial Statements for the last five years or any other document which verifies their Financial Status. Where necessary, the Procuring Agency will make enquiries with the firm's/contractor's bankers.

Working Capital in hand for this project/work (Attach proof of Bank Statement/Credit Facilities)

- | | | |
|------|--|----------|
| i. | Less than 15% of Estimated Cost of this Work | 02 Marks |
| ii. | 16 - 25% of Estimated Cost of this Work | 04 Marks |
| iii. | 26 - 40% of Estimated Cost of this Work | 08 Marks |
| iv. | More than 40% of Estimated Cost of this Work | 10 Marks |

7.0 Section III. Application Forms;

A-I Application Submission Form *(The covering letter is to be submitted by the interested firm/contract or partner responsible for a joint venture, on appropriate company letterhead).*

Date: _____

To

[Name and address of the Procuring Agency]

Dear Sir,

Subject: Pre-qualification of -----

I the undersigned, being duly authorized to represent and act on behalf of..... applies to be prequalified for the project cited above and enclose one (1) original *(together with -----copies)* of pre-qualification documents and declare the following:

- (a) I have examined and have no reservations to the Prequalification Document, including Addenda No(s)....., issued in accordance with ITB Clause 6.
- (b) I understand that Procuring Agency may cancel the prequalification process at any time and that Procuring Agency is not bound either to accept any application that it may receive or to invite the prequalified applicants to bid for the contract subject of this prequalification, without incurring any liability to the Applicants.
- (c) Bids by prequalified applicants will be subject to verification of all information submitted for prequalification at the time of bidding;
- (d) Agency reserves the right to amend the scope and value of any contract under this project; in such event bids will only be called from prequalified bidders who meet the revised requirements;

2. The Procuring Agency and its authorized representative(s) may contact the following person(s) for further information, if needed;

Person to be contacted: Telephone:

3. The undersigned declares that the statements and the information provided are complete, true, and correct in every detail.

Signed:

Name:

A-II

1. Company Profile

Date: -----

Contract: -----

All individual firms and each partner of a joint venture applying for prequalification are requested to complete the information in this form.

1.	Name of firm (legal): <i>(In case of Joint Venture (JV), legal name of each partner:</i>
2.	Nature of Business: <i>(Whether the firm is a Corporation, Partnership, Trust etc.) (In case of Consortium; whether the Lead Consortium Member is a Corporation, Partnership, Trust etc.)</i>
3.	Head Office Address:
4.	Telephone Fax numbers: E-mail address:
5.	Place of Incorporation/Registration: Year of incorporation/registration:
6.	Applicant's authorized representative: Telephone Fax numbers: E-mail address:
7.	<u>NATIONALITY OF OWNERS.</u>
	Name: _____ Country: _____

A-III**2. General Experience Record**

(i) **Details of Contracts of Similar Nature and Complexity completed over the last 05 years**

Sr. No.	1	2	3	4	5
Name of Contract:					
Country:					
Name of Procuring Agency with Address, Tele, Fax.					
Contract Role (Mention: Sole, Sub Contractor or Partner in a Joint Venture)					
Value of the total contract in Pak/Rs:					
Date of Award:					
Date of Completion					

(ii) **Projects of similar nature and complexity in hand.**

Firms/ Contractors and each partner of the joint venture should provide information on their current commitments on all contracts that have been awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching completion, for which Completion Certificate has yet to be issued.

Name of Contract	Value of Contract	Name of Procuring Agency	Value of Outstanding work (Equivalent Pak Rs. Millions)	Estimated Completion Date
1.				
2.				
3.				

(ii) Projects executed in similar geographical conditions in last five (5) years.

Sr. No.	1	2	3	4	5
Name of Contract:					
Country & location					
Name of Procuring Agency With Address, Tele, Fax.					
Nature of works and special features relevant to the contract for which applied:					
Contract Role (Mention: Sole, Sub Contactor or Partner in a Joint Venture).					
Value of the total contract in Pak/Rs					
Date of Award:					
Date of Completion					

A-IV**4 (A) Personnel Capabilities**

Firm/Contractor should provide the names of suitably qualified personnel to meet the specified requirements stated in Section 3 (Evaluation and Qualification Criteria).

Sr. No.	Title of Position	Name
1		
2		
3		
4		
5		

A-V

The data regarding experience of the personnel mentioned at A-IV should be supplied separately using the Form below.

4(B) Curriculum Vitae (CV) for Proposed Experts

1. Proposed Position: _____

2. Name of Expert: _____

3. Name of Firm: _____

4. Current Residential Address: _____

Telephone No: _____ **Fax No:** _____

E-Mail Address: _____

5. Date of Birth: _____ **Citizenship:** _____

6. Qualification: _____

7. Work Experience: Summarize professional experience in reverse chronological order.
Indicate particular technical and managerial experience relevant to the project.

From	To	Company / Project / Position / Relevant technical and management experience

A-VI

5. Firm/Contractor shall provide adequate information to demonstrate clearly that it has the capability to meet the requirements for the key equipment whether owned/ leased/ rented listed in Section 3 (Evaluation and Qualification Criteria).

A. Equipment Capabilities (owned by the contractor/firm)

Sr. No.	Name of Equipment	Name of manufacturer	Model and power rating	Capacity	Year of manufacture	Current location
1						
2						
3						
4						
5						
6						
7						
8						
9						
10						

B. Equipment Capabilities (leased/ rented by the contractor/firm)

Sr. No.	Name of Equipment	Mention whether leased or rented	Name of owner	Address of owner	Contact name and title with Telephone Fax & E Mail of the owner	Agreements Details of rental / lease / manufacture agreements specific to the project
1						
2						
3						
4						
5						
6						
7						
8						
9						
10						

A-VII**6. Financial Resources.****A. Banker's Information:**

Sr. NO.	Name & Address of Bank	Contact name and title	Telephone, Fax & E- Mail Address

B. Financial Status: Summarize actual assets and liabilities in Pak Rupees for the previous three years.

Information from Balance Sheet/ Income Statement	Year 1:	Year 2:	Year 3:
1.Total Assets (TA)			
2.Total Liabilities (TL)			
3. Current Assets (CA)			
4. Current Liabilities (CL)			
5.Total Revenues (TR)			
6.Profits Before Taxes (PBT)			
7. Profits After Taxes (PAT)			

-
- C. **Source of Financing:** Contractor/ Firm shall provide documentary evidence for funding the project for which prequalification is being undertaken.

Section IV. Scope of Contract: (*Description of works and Period of completion*)

Annexure - I

(Procuring agency may opt types of equipments and their number as per requirement of project. It may also add any equipment as per requirement.)

- (i) Earth Moving Machinery
- (ii) Concrete Batching Plant (30cuM/hr Cap.)
- (iii) Shuttering (form work) 10,000 sq ft
- (iv) Concrete Pumps
- (v) Vibrator
- (vi) Crane Mobile (30 Ton Cap.)
- (vii) Crane Tower (30 M Boom)
- (viii) Dumper Trucks
- (ix) Shower/ Loader/ Backhoe
- (x) Steel cutting & Bending Machine
- (xi) Concrete Transit Mixer (6 cu M/hr)
- (xii) Cabin Hoist (1500 Kg Cap.)
- (xiii) Air Compressor (15 HP Cap.)
- (xiv) Scaffolding Pipe
- (xv) Wood craft machinery
- (xvi) Flooring Machinery

Note: The following formula is applicable to evaluation criteria based on marks/score only.

- a. *If the available quantity of each equipment is less than specified limit, give weight age as under:*

$$T = M \times (A / \text{Required Quantity})$$

- b. *If the available quantity of each equipment is more than the minimum equipment requirement full marks will be given.*

A = Available quantity of each equipment of each Item.

T = Marks obtained

M = Marks assigned