

MSDP



Planning & Development Department Government of Sindh

NOTICE INVITING TENDER

Date:	
Grant No:	
Bid Reference	No:EM-11
Procurement &	THE RESERVE OF THE PARTY OF THE PARTY.
of E&M Work	s at JCD.

- 1. The Program Management Unit (PMU), Sindh MSDP; Planning & Dev. Department, Government of Sindh has received a grant from the USAID towards the cost of improvement of water supply, waste water & solid waste infrastructure at Jacobabad and it is intended that part of the proceeds of the grant will be applied to eligible payments under the contract for Package EM-11 Procurement & Installation of Electrical & Mechanical Works at Jacobabad.
- 2. Procuring Agency invites sealed bids on item rate basis from Eligible Firms/Contractors licensed by the Pakistan Engineering Council (PEC) in the category C-3 or above for the works, necessarily having specialization in CE-09 or CE-10, EE-04, EE-05 and ME-06, having completed at least two (2) projects of Procurement & Installation of Pumps (having minimum capacity of 150 m₃/h_r.) in the past 10 years and registered with relevant tax authorities including Sindh Revenue Board (SRB).
- 3. The estimated cost of the works is Rs. 131.00 Million (approximately).
- 4. Bidders may purchase the Bidding Documents on payment of a non-refundable fee of **Rs.** 3000/- in shape of Call Deposit/Payee's Order/Demand Draft from the following office during working hours up to Monday 20th February,2017:

The Program Management Unit (PMU) USAID Sindh, Municipal Services Delivery Program House No. D-18, Block-2, Kehkashan, Clifton Karachi. Tel # 021-35810017-18

Please note that the Bidding Documents will not be sent through post/courier. Bidding Documents can be downloaded from website of SPPRA www.pprasindh.gov.pk for review purpose only.

5. All bids must be accompanied by a bid security for a minimum amount of **2% of Bid Price** in Pak Rupees, either in the shape of Call Deposit, Demand Draft/Pay Order or Bank Guarantee and must be delivered to the above address at or before **11:00 AM**, on Tuesday **21**st February, **2017**.

- 6. Bids will be opened at 11:30 AM on the same day, in presence of the bidders or their authorized representatives who choose to attend at the same address. In case of emergency or holiday, then bids will be received and opened on next working day at the same time.
- 7. Pre-bid meeting will be held on **Thursday 09th February,2017** in the PMU office at **10:00 AM**. Site visit will be held on **Friday 3rd February,2017 at 10:30 AM** at the Site office of M/s AAA-TCI, near Saint John Grammar School, District Council Road, Jacobabad.
- 8. National Competitive Bidding Method (NCB) with **Single Stage One Envelope Procedure** (**Post Qualification**) will be adopted. The Post-Qualification requirements are mentioned in Appendix-B to Instructions to Bidders, Schedule-A to Bid and Schedule-I to Bid.
- 9. Procuring agency reserves the right to annul the bidding process and reject all bids or proposals, as per SPP Rules 2010.

Program Director
MSDP Sindh-USAID
D-18, Block-2, Kehkashan, Clifton,
Karachi





GOVERNMENT OF SINDH PLANNING & DEVELOPMENT DEPARTMENT

NOTIFICATION

NO: SO(ADMN.I)(P&D)12(112)/2013: Procurement Committee for pre-qualification of contractors of Type-A. Type-B and Type-C Works and procurement of Works. Goods and Services for Jacobabad and other Towns i.e. Kamber. Shahdadkot "Mehar, Khairpur Nathan Shah and Johi under USAID Sindh MSDP constituted vide this department's Notification of even number, dated 10.09.2014 and modified vide Notification of even number, dated 01.07.2015 is hereby revised with following composition and ToRs:-

Director (Finance & Compliance),

Chairman

USAID-Sindh MSDP

2. Procurement Specialist, Sindh MSDP

Member

3. Representative of Public Health Engineering Department, Govt. of Sindh Member

(Not below the rank of BS-18)

Co-opted members:

Representative of SCIP / NSUSC for Procurement of Goods (Machinery & Equipment)

related to Jacobabad (Not below the rank of BS-18)

Representative of Concerned Consultants for Procurement of Works, Goods and Services for the Project.

Terms of References for the Procurement Committee:

- i) Prequalification of Suppliers and Contractors as per SPPRA Rule 27
- ii) Prepare Bidding Documents
- iii) Carryout Technical as well as financial evaluation of the bids
- iv) Prepare Evaluation reports as provided in SPRA Rules 45
- v) Make recommendations for the award of contract to the competent authority
- vi) Perform any other function ancillary and incidental to the above.

This department's notifications of even number, dated 10.09.2014 and 01.07.2015 stand superseded.

MUHAMMAD WASEEM ADDITIONAL CHIEF SECRETARY

NO: SO (ADMN.I) (P&D) 12(113)/2013:

Karachi, the 5th January, 2017.

A copy is forwarded for information & necessary action to:

- 1. The Secretary to Govt. of Sindh, Finance Department
- 2. The Secretary, Public Health Engg. Deptt. Government of Sindh. Karachi.
- 3. The Secretary, Works & Services Department, Government of Sindh, Karachi
- 4. Program Director, Municipal Services Delivery Program (MSDP) P&D Deptt.Govt. of Sindh.
- 5. The Deputy Commissioner, Jacobabad/ Kamber @ Shadadkot/Dadu
- 6. All members of the Committee.

PS ACS (Dev), P&D Department, Govt. of Sindh, Karachi.

PS to Secretary (P) P&D Deptt. Govt. of Sindh, Karachi.

(IMRAN SIBTAIN) SECTION OFFICER (ADMN.I

Ph: 021-99211926

CAM

Services Delivery Program

"Ward Register No. 6556

Oated: 06-01-2019 8 4 9 4 9 4 9



GOVERNMENT OF SINDH PLANNING & DEVELOPMENT DEPARTMENT

NOTIFICATION

NO: SO(ADMN.I)(P&D)12(97)/2014: In pursuance of Rule-31 of Sindh Public Procurement Rules, 2010 "Complaint Redressal Committee" for Sindh Municipal Services Delivery Program, Planning & Development Department, Government of Sindh, is hereby constituted with following composition / TORs:-

Program Director Sindh MSDP

Chairman

2. Director (Reforms), Sindh MSDP

Member

3. Representative of Office of A.G (Not below the rank of BS-18)

Member

TORs

• As provided under rule 31 of SPPRA Rules 2010 and to perform any other function ancillary and incidental to the above.

DR. SHEREEN MUSTAFA SECRETARY (PLANNING)

NO. SO(ADMN-I)(P&D)12(97)/2014

Karachi dated the 14th July, 2015

A copy is forwarded for information & necessary action to:

- 1. The Program Director, PMU-Sindh MSDP, P&D Deptt. Govt. of Sindh, Karachi.
- 2. The Accountant General Sindh.
- 3. The Deputy Commissioner, Jacobabad.
- 4. All members of the Committee.
- 5. PS to Additional Chief Secretary (Dev) P&D Deptt. Govt. of Sindh, Karachi.
- 6. PS to Secretary (P) P&D Deptt. Govt. of Sindh, Karachi.
- 7. Master /Personal File.

(IMRAN ŠIBTAIN)

SECTION OFFICER (ADMN.I)

Ph: 021-99211926



MSDP



Municipal Services Delivery Program P & D Department, Government of Sindh

No. PMU/MSDP/P&DD/APPlan/2016-17 / 1066 Karachi, dated the 31st August,2016

The Manager(CB), Sindh Public Procurement Regulatory Authority, Government of Sindh, Karachi

SUBJECT: PREOCURMENT PLAN (DEVELOPMENT/CAPITAL) OF SINDH MSDP FOR THE YEAR 2016-17

Enclosed please find herewith updated procurement Plan(Development/ Capital) of Sindh Municipal Services Delivery Program, Planning & Development Department, Government of Sindh for the financial year 2016-17 and 2017-18 for your information and hoisting on the SPPRA website, please.

This issue with the approval of competent authority.

DA/- As above

PROCUREMENT SPECIALIST PMU-Sindh MSDP

Copy for information;


1. P.S. to ACS (Dev), Planning & Development Department, Government of Sindh

2. P.S. to Chief Economist, Planning & Development Department, Government of Sindh

3. Mr. Z.A. Gorar, Advisor, USAID/Pakistan. Karachi

4. Mr. Latif-ur-Rehman, MSP Engineering Specialist, USAID/Pakistan, Peshawar

5. Planning Officer (PP&H & Foreign Aid), Planning & Development Department, Government of Sindh



ANNUAL PROCUREMENT PLAN (WORKS, GOODS & SERVICES)

Financial Year 2016-2017 and 2017-2018

Programme Management Unit (PMU) for Municipal Service Delivery Programme (MSDP) of Planning & Development, Government of Sindh

(II)	(E) 14	1A		Sr. No.
Package WS- 02 High lift Pumping Systems and Rising Mains	Package WS- 01 Water Intake & Storage Lagoons	Part-I Rehabilitation and Upgradation of Water Supply Scheme	Municipal Infrastructure Upgrade for Jacobabad City	Description of Procurement
				Quant ity (wher e applic able)
				Estima ted unit cost (where applic able)
640	333			Estimate d total cost (in Million Rs.)
539	260			Funds allocate d (in Million Rs.)
			USAID (grant)	Source of funds (ADP/Non ADP)
Restrictive Bidding (Pre- qualification	Restrictive Bidding (Pre- qualification)			Proposed procureme nt method
Ŷ				7st Ottr
ı	1			Timing of Procurement 2016-2017 2016-2017 4th Qtr Qtr Qtr Qtr
/	9			g of Procure 2016-2017 2016-2017 2nd 3rd Qtr Qtr
1	,			4m Qtr
Æ	,			Timi 1st Otr
	ì			ng of Procur 2017-2018 2017-3rd Qtr Qtr
	r			Timing of Procurement 2017-2018 2017-2018 1st 2nd 3rd 4 th Qtr Qtr Qtr Qtr
Ĩ	11.7			ment 4th Otr
Notice to Commence issued on March 13, 2014; execution expected to be	Notice to Commence issued on March 13, 2014; execution expected to be completed by September 2016.			Remarks

(SUSAID

1

1 1 2 3 37 No. 33 37 3 A & Installation of E&M Works Package WS-05 Water Water Supply 03 Procurement Description Package EM-Network Zone Loop Distribution Transmission Procurement Network Zone Distribution Water Package WS-Network Zone Distribution Package WS-Package WS-Water ity (wher applic able) Quant cost (where Estima ted applic able) unit Estimate d total Million cost Î 257 221 187 154 154 allocate d Million Funds 204 217 229 252 161 Source of funds (ADP/Non ADP) nt method Proposed Open (NCB)Comp qualification qualification Restrictive Bidding qualification qualification qualification Restrictive Bidding Restrictive Bidding Restrictive etitive Bidding Bidding (Post-(Pre-(Pre-(Pre-(Pre-Timing of Procurement 2016-2017 2017-2018 유 ts Q1 21 < Q 3 요 4 유술 Q 21 Q 31 Q 4 completed by September 2016. 2014; currently in September 2016 2014; currently in issued on March 13, 2014; 2014; currently in Tendering phase expected to be September 26, November 21, completed by November 21, Commence commence commence commence issued on execution underway. issued on execution. Remarks execution. execution. issued on Notice to Notice to Notice to Notice to currently

P