

DAWN SATURDAY JANUARY 28, 2017



# Karachi Water & Sewerage Board

OFFICE OF THE RESIDENT ENGINEER DHABEJI (PUMPING) DIVISION

Dhabeji Pumping Station, Tehsil Mirpur Sakro, Dhabeji Town, Distt. Thatta

Cell No. 0333-3019631

## NOTICE INVITING TENDERS (Through Press) (ON ITEM RATE BASIS)

Sealed Tenders are invited on single stage - Single Envelop System as per SPPRA Rules 2010 (Amended 2013) for the following works:

(Estimated Cost Below 2.5 Million)

1.	Name of works	1) P/F OF ANGULAR CONTACT BALL BEARING NO. 7324 BCBM AND REPAIR / REBUILDING & CORROSION PROTECTIVE COATING ON THE DOUBLE ENTRY IMPELLER FOR STANDBY 35 MGD WEIR PUMP ROTARY AT K-2 PUMP HOUSE, DHABEJI 2) P/F ROLLER BEARING NO.20232 REPAIR / RECONDITIONING OF MULTIDIMENSIONAL PUMP CASING OF PUMP NO. 5 OF 1st PUMP HOUSE, DHABEJI 3) REPAIR / MAINTENANCE OF 35 MGD KSB PUMP TYPE RDLV-700-820A PUMP SET NO.5 BY REPLACEMENT OF WORN OUT PARTS OF K-3 PUMP HOUSE, DHABEJI
2.	Eligibility of Contractor	Bidder / Contractor having NTN / Sales Tax and Contractor should be registered with Sindh Revenue Board in terms of Rule-46(1) (iii) of SPP Rules, 2010 (Amended 2014). Turnover at least Rs.2.5 Million of last Three years must be attached with the tender.
3.	Experience of Works	Three years Experience Certificate of similar job must be attached with the Tender.
4.	Tender can be purchased	Tender documents will be available for sale from the office of the Accounts Officer (Revenue), Finance Department, KW&SB having his office at 1st Floor, KW&SB Head Office, Civic Centre Annex. Building, Gulshan-e-Iqbal, Karachi 09:00 A.M to 01:00 P.M
5.	Bid Security	2% Of The Quoted Amount In shape of Pay Order / Bank Draft in favour of Karachi Water & Sewerage Board.
6.	Tenders Cost of works	1). Rs.1,500 2). Rs.2,000/- 3). Rs.2,500/- (Non-refundable in shape of Pay Order in favour of KW&SB)
7.	Last date of issuing	W.e.f. 1st Publication to Dated <b>20-02-2017</b> between 09-00 A.M. to 01:00 P.M.
8.	Date & Time of submission and opening of Tender.	Submission of Tender at <b>21-02-2017</b> at 2:00 PM and Opening of Tender at 2:30 PM on same day
9.	Un-responded Tender will be again issued / submitted / opened (2nd Attempt)	2nd Attempt tender will be issue from <b>22-02-2017</b> to <b>09-03-2017</b> and Submission on <b>10-03-2017</b> at 02:00 PM and will be opened on same day at <b>02:30 PM</b> .
10.	Place of Opening	The Procurement Committee-I, KW&SB at the Office of the Convener / Director (Design & Estimate), KW&SB, Gulshan-e-Iqbal, Block-18, Karachi.
11.	Source of Funding	KW&SB's own fund of current financial year 2016-2017.
12.	Scope of Works	For improvement, smooth & un-interrupted pumping of drinking water to the Karachi city from Dhabeji (Pumping) Division. KW&SB

### Note:

- Tender can be seen and download from SPPRA website [www.pprasinth.gov.pk](http://www.pprasinth.gov.pk).
- The participants must quote the rates both in words and figures. Incomplete / Conditional Tenders will not be accepted.
- In case of any undesirable circumstances arise on the submission / opening Date & Time or if Government declares the Holiday, the Tender shall be submitted / opened on next working day at the same time and venue.
- The procuring agency may reject any bid subject to relevant provision of SPP Rules-2010 and may cancel the bidding process at any time prior to acceptance of bid or proposal as per Rule-25 of said rules.
- Conditional bid cannot be accepted.
- Bid must be in sealed cover and experience certificate for Three years of similar nature of job must be attached with the bid.
- Specifications and details regarding above jobs can be seen and discussed with Resident Engineer, Dhabeji (Pumping) Div. in Division Office situated at Dhabeji Pumping Station, Tehsil Mirpur Sakro, Dhabeji Town, Distt. Thatta at any working day during office hours and **Contact No. 0333-3019631** at any working day during office hours.
- Debarred Contractors bid cannot be accepted.

KW&SB/DPR/2017/04

KARACHI WATER & SEWERAGE BOARD

# کراچی واٹر اینڈ سیوریج بورڈ



دفتر ریڈیڈنٹ انجینئر دھابھی (پمپنگ) ڈویژن

دھابھی پمپنگ اسٹیشن، تحصیل میرپور ساکرو، دھابھی ٹاؤن ضلع ٹھٹہ

ٹیل نمبر: 3019631-0333

## نوٹس طلبی ٹینڈرز

(بذریعہ پریس) (آئٹم ریٹ بنیاد پر)

درج ذیل کاموں کیلئے SPPRA رولز 2010 (ترمیم شدہ 2013) کے مطابق ایک مرحلہ۔ ایک لفافہ سسٹم کے تحت سربمہر ٹینڈرز مطلوب ہیں۔

(تخمینی لاگت 2.5 ملین سے کم)

1	کاموں کے نام	(1) فراہمی/کھنگ بابت ایکٹو کارڈنگ ہال بیئرنگ نمبر 7324 بی بی ایم اور مرمت/ری بلڈنگ و کوریڈن حفاظتی کوٹنگ ڈبل انٹری انٹری پر برائے اسٹیل پائی 135 ایم جی ڈی ویز پپ روٹری بمقام K-2 پپ ہاؤس دھابھی۔ (2) فراہمی/کھنگ رولر بیئرنگ نمبر 20232 مرمت/ری کڈریشنگ بابت پائی ڈاٹیکٹیل پپ کیڈنگ بابت پپ نمبر 5، بابت فرسٹ پپ ہاؤس دھابھی۔ (4) مرمت/مٹلی ٹینس بابت 135 ایم جی ڈی KSB پپ ہاؤس RDLV-700-820A پپ سٹ نمبر 5 بذریعہ پائی بوسیدہ پارٹس آف K-3 پپ ہاؤس دھابھی۔
2	کنٹرکٹوری اہلیت	NTN/ٹیلر ٹیکس کے حامل کنٹرکٹور/پیشکش دہندگان اور آئٹم SPP رولز 2010 (ترمیم شدہ 2014) کے رول (iii) 46 کی مطابقت میں سندھ ریجیو بورڈ میں رجسٹرڈ ہونا چاہئے؛ لازم ہے کہ گزشتہ تین سال کا ٹرن اوور کم از کم 2.5 ملین ہو جو ٹینڈر کے ممبروں کے لیے لازم ہے۔
3	کاموں کا تجربہ	مماس کاموں کے تین سال کے تجربے کے سرٹیفکیٹ ٹینڈر کے ممبروں کے لیے لازم ہے۔
4	ٹینڈر خرید اجاسکتا ہے	ٹینڈر دستاویزات دفتر اکاؤنٹس آفیسر (ریجیو)، ڈسٹرکٹ ڈپارٹمنٹ، KW&SB واقع بمقام پبلی منزل KW&SB ہیڈ آفس، سوک سینٹر ٹیکس بلڈنگ، گلشن اقبال کراچی میں صبح 09:00 بجے تا سہ پہر 01:00 بجے برائے فروخت دستیاب ہوں گی
5	بڈ سکورنگ	درج کردہ رقم کا 2% بٹھل ہے آرڈر/ایک ڈرافٹ بین کراچی واٹر اینڈ سیوریج بورڈ
6	کاموں کے ٹینڈر کی قیمت	(1) -/1500 روپے (2) -/2000 روپے (3) -/2500 روپے (نا قابل واپسی) بٹھل ہے آرڈر بین KW&SB
7	اجراء کی آخری تاریخ	پبلی اشاعت سے 20-02-2017 تک صبح 09:00 بجے تا سہ پہر 01:00 بجے
8	جمع کرانے اور ٹینڈر کھولنے کی تاریخ اور وقت	ٹینڈر جمع کرنا 21-2-2017 بوقت 02:00 بجے تا سہ پہر اور ای روز ٹینڈر کھولنا بوقت 2:30 بجے تا سہ پہر
9	عدم جواب والے ٹینڈر دوبارہ جاری/جمع کرانے/کھولے جائیگے (دوسری کوشش)	دوسری کوشش میں ٹینڈر 22-02-2017 تا 09-03-2017 جاری کے اور 10-03-2017 بوقت 2:00 بجے تا سہ پہر جمع کرانے ای روز بوقت 02:30 بجے تا سہ پہر کھولے جائیگے
10	کھولنے کا مقام	بدست پروکیورمنٹ مٹلی KW&SB، بمقام دفتر کنویئر/ڈائریکٹر (ڈیزائن اینڈ بسٹیسٹ) KW&SB گلشن اقبال بلاک 18 کراچی
11	فنانس کے ذرائع	مالی سال جاریہ 2016-2017 کے KW&SB کے اپنے فنڈ سے
12	کام کا اسکوپ	دھابھی (پمپنگ) ڈویژن KW&SB سے کراچی شہر کو پینے کے پانی کی جلاوطنی فراہمی میں بہتری لانا

### نوٹ:

- 1 ٹینڈر پورٹل SPPRA ویب سائٹ [www.pprasinindh.gov.pk](http://www.pprasinindh.gov.pk) پر ملاحظہ اور ویسے ڈاؤن لوڈ بھی کیا جاسکتا ہے
- 2 لازم ہے کہ شرکت کنندگان نرخ الفاظ واعداد دونوں میں درج کریں؛ نامکمل/اشتبہ ٹینڈر رد قبول نہیں کئے جائیگے
- 3 جمع کرانے/کھولنے کی تاریخ اور وقت پر ناموافق حالات پیدا ہو جانے یا حکومت کی جانب سے تعطیل کا اعلان کئے جانے کی صورت میں ٹینڈر انہی اوقات میں اسی مقام پر اسکے یوم کار جمع کرانے/کھولے جائیگے
- 4 پروکیورنگ ایجنسی SPP رولز 2010 کے متعلقہ مندرجات سے مشروط کوئی بھی پیشکش مسترد کر سکتی ہے اور مذکورہ رولز کے 2.5 کے مطابق پیشکش یا پروپوزل کی قبولیت سے قبل کسی بھی وقت بڈنگ پروپوزس منسوخ کر سکتی ہے
- 5 مشروط پیشکش قبول نہیں کی جاسکتی
- 6 لازم ہے کہ پیشکش سربمہر لگانے میں ہوا اور اسکے ساتھ ماسک نوٹیت کے کاموں کے تین سال تجربے کا سرٹیفکیٹ منسلک ہو
- 7 مذکورہ جانب کی تصریحات اور تفصیلات دفتر ریڈیڈنٹ انجینئر (دھابھی) پمپنگ ڈویژن واقع ڈویژن آفس واقع دھابھی پمپنگ اسٹیشن، تحصیل میرپور ساکرو، دھابھی ٹاؤن ضلع ٹھٹہ، ایڈریس کی پیم کار پر دوران دفتری اوقات ملاحظہ کی اور ان کے بارے میں معلومات حاصل کی جاسکتی ہیں اور ان سے رابطہ نمبر 3019631-0333 پر رابطہ بھی کیا جاسکتا ہے

# ڪراچي واٽر اينڊ سيوريج بورڊ



آفيس آف ڊي ريڊيڪنٽ انجنيئر ڏاڍيجي (پمپنگ) ڊويزن،  
ڏاڍيجي پمپنگ اسٽيشن، تعلقو ميرپور ساڪرو، ڏاڍيجي ٽائون، ضلعو ننگر

موبائيل نمبر: 0333-3019631

## ٽينڊرز گھرائڻ لاءِ نوٽيس

(پريس ذريعي)

(آئٽم ريت جي بنيادن تي)

SPPRA رولز-2010 (ترميم ڪيل 2013) جي مطابق هيٺ ڄاڻايل ڪمن لاءِ سنگل اسٽيج-سنگل انويٽ ب سسٽم تي مهربند ٽينڊرز گھرائجن ٿا.

(ڪٽيل رقم 2.5 ملين کان هيٺ)

1. ايلگيول ڪانٽريڪٽ بال بيرنگ نمبر 7324-BCBM جي P/F ۽ MGD35 ويئر پمپ روٽري ايٽ 2-K هائوس ڏاڍيجي کي اسٽينڊ باءِ جي لاءِ ڊبل انٽري امپيلٽر تي ڪروڙن پروٽيڪٽو ڪوٽنگ ۽ ريپٽر ري بلڊنگ	ڪمن جا نالا	1
2. P/F رولر بيرنگ نمبر 20232، پهرين پمپ هائوس، ڏاڍيجي جي ملڪي ڊايميشنل پمپ ڪيپنگ آف پمپ نمبر 5 جي ريپٽر / ري ڪنڊيشنگ		
3. K-3 پمپ هائوس ڏاڍيجي جي MGD-KSB35 پمپ ٽائيلڊ RDLV-700-820A پمپ سيٽ نمبر 5 جي خراب پيرز جي تبديلي سان گڏ ريپٽر / مينٽيننس		
بهر / ڪانٽريڪٽورن اين تي اين / سيلر ٽيڪس ۽ ڪانٽريڪٽريٽس پي پي رولز-2010 (ترميم ڪيل 2014) جي رول-16(1) جي ضابطن مطابق سنڌ روٽري بورڊ سان رجسٽرڊ هئڻ گهرجي ٽينڊر سان گڏ ٽن ملين جو گھٽ ۽ 2.5 ملين جو ٽوئن لوور لڳل هجي	ڪانٽريڪٽر جي اهليت	2
ٽينڊر سان گڏ ساڳئي نوعيت جي ڪم جو ٽن سالن جي تجربي جو سرٽيفڪيٽ لڳل هجي	ڪمن جو تجربو	3
ٽينڊر ڊاڪيومينٽر آفيس آف ڊي اڪائونٽنٽس آفيسر (روٽري) فنانس ڊپارٽمينٽ، ڪي ڊيلوي اينڊ ايس بي سندس آفيس پهرين ماڙ، ڪي ڊيلوي اينڊ ايس بي هيڊ آفيس، سوڪ سينٽر، اينڪسي بلڊنگ، گلشن اقبال، ڪراچي پر صبح 9:00 وڳي کان منجهند 1:00 وڳي تائين وڪري لاءِ موجود هوندا.	ٽينڊر خريد ڪري سگهجن ٿا	4
آچيل رقم جو 2% بئنڪ ڊرافٽ بحق ڪراچي واٽر اينڊ سيوريج بورڊ	بڊ سيڪيورٽي	5
(1) 1,500/- روپيه (2) 2000/- روپيه (ناقابل واپسي) بئنڪ ڊرافٽ بحق ڪي ڊيلوي اينڊ ايس بي (3) 2,500/- روپيه	ڪمن جي ٽينڊرز لاڳت	6
پهرين اشاعت جي تاريخ کان وٺي 20-02-2017 تائين صبح 9:00 وڳي کان منجهند 1:00 وڳي جي وچ ۾	جاري ڪرڻ جي آخري تاريخ	7
ٽينڊر جمع ڪرائڻ جي تاريخ 10-02-2017 منجهند 2:00 وڳي ۽ ٽينڊر ڪولڻ جي تاريخ وقت ساڳئي ڏينهن منجهند جو 2:30 وڳي ڪوليا ويندا	ٽينڊر جمع ڪرائڻ ۽ ڪولڻ جي تاريخ ۽ وقت	8
موٽر نه ملندڙ ٽينڊر ٻيو پيرو ٽينڊر 22-02-2017 کان 09-03-2017 تائين جاري ڪيا ويندا ۽ ٻهر جاري / جمع ۽ ڪوليا ويندا (ٻيو پيرو) 02:30 وڳي ڪوليا ويندا	موٽر نه ملندڙ ٽينڊر ٻهر جاري / جمع ۽ ڪوليا ويندا (ٻيو پيرو)	9
ڊي پروڪيورمينٽ ڪميٽي KW&BS-I واقع آفيس آف ڊي ڪنٽرولر / ڊائريڪٽر (ڊزائين اينڊ اسٽيمينٽ) KW&BS گلشن اقبال بلا ڪٽمير-18 ڪراچي	ڪولڻ جو هنڌ	10
KW&BS موجوده مالي سال 2016-2017 جو ذاتي فنڊ	فنڊن جو ذريعو	11
ڏاڍيجي پمپنگ ڊويزن ڪي ڊيلوي اينڊ ايس بي کان ڪراچي، شهري لاءِ سٽرل هموار ۽ بنا رکاوڊ جي پيٽ جي پاڻي جي فراهمي.	ڪمن جو معيار	12

نوٽ:-

- ٽينڊر ايس بي پي آر اي جي ويب سائيٽ [www.pprasindh.gov.pk](http://www.pprasindh.gov.pk) تي ڏسي ۽ ڏاڻو لوڊ ڪري سگهجن ٿا.
- شرڪتدارن کي اڪرن ۽ انگن ۾ واضح طور تي ريت ڄاڻاڻا پوندا. نامڪمل / مشروط ٽينڊر قبول نه ڪيا ويندا.
- جيڪڏهن ٽينڊر جمع ڪرائڻ ۽ ڪولڻ واري تاريخ تي ناخوشگوار حالتون هجن يا سرڪار پاران عام موڪل هجي ته ٽينڊر وري ايندڙ ڪم واري ڏينهن تي ساڳئي وقت ۽ هنڌ تي جمع ڪرايا ۽ ڪوليا ويندا.
- پروڪيورنگ ايجنسي ايس بي پي رولز 2010 جي لاڳاپيل شق مطابق ڪا به مسترد ڪري سگهي ٿي ۽ مٿي ڄاڻايل رول-25 تحت ڪا به بڊ يا تجويز قبول ڪرڻ کان اڳ بڊنگ عمل کي رد ڪري سگهي ٿي.
- مشروط بڊ قبول نه ڪئي ويندي.
- آج مهربند ڪور ۾ هجڻ گهرجن گڏ ساڳئي نوعيت جي ڪم جو تجربي جو سرٽيفڪيٽ لازمي لڳل هجي.
- مٿين ڪمن جي حوالي سان مڪمل تصريح ۽ تفصيل ريڊيڪنٽ انجنيئر، ڏاڍيجي (پمپنگ) ڊويزن، آفيس واقع ڏاڍيجي پمپنگ اسٽيشن، تعلقو ميرپور ساڪرو، ڏاڍيجي ٽائون، ضلعي ننگر جي آفيس ۾ ڪنهن به خط واري ڏينهن تي آفيس وقت تي ڏسي سگهجن ٿا ۽ ڳالهه بولڻ ڪري سگهجن ٿي ۽ آفيس وقت مطابق هن نمبر 0333-3019631 تي رابطو ڪري سگهجي ٿو.
- مٿي ڪيل ڪانٽريڪٽرز جون آڇون قبول نه ڪيون وينديون.

لاڳيتي اشاعت جا 70

عوام جو آواز

ڪراچي

**هلال پاڪستان**

جنر 28 جنوري 2017 ۽ 29 ربيع الثاني 1438ھ

31-01-2017



## ڪراچي واٽر اينڊ سيوريج بورڊ

آفيس آف ڊي ريڊيڪنٽ انجنيئر ڏاڍيجي (پمپنگ) ڊويزن،  
ڏاڍيجي پمپنگ اسٽيشن، تعلقو ميرپور ساڪرو، ڏاڍيجي ٽائون، ضلعو ننگر

## درستي

جيئن ته روزاني هلال پاڪستان ڪراچي ۾ 28-1-2017 تي شايع ٿيل KW&SB جي اشتها ۾ غلطيءَ سان ٽينڊر جمع ڪرائڻ ۽ ڪولڻ جي تاريخ 10-2-2017 لکجي وئي آهي جنهن کي درست ڪري 21-2-2017 ڏياريو وڃي.



# KARACHI WATER & SEWERAGE BOARD

## OFFICE OF THE RESIDENT ENGINEER DHABEJI (PUMPING) DIVISION

Cell No.0333-3019631

Dhabeji Pumping Station, Tehsil Mirpur Sakro, Dhabeji Town, Distt: Thatta

No. RE/Dhabeji(P)/NIT/2016-17/ 567

Dated: 26-12-2016


✓ The Director Public Relations,  
K.W.&S.B.

Subject: PUBLICATION OF NOTICE INVITING TENDERS  
(UNDER SPPRA-2010).

I am enclosing herewith 12 copies of N.I.T. of the following works for publication in leading daily Newspapers (English, Urdu & Sindhi etc.) of Karachi at an early date :-

S.NO.	NAME OF WORK
1.	P/F OF ANGULAR CONTACT BALL BEARING NO.7324 BCBM AND REPAIR / REBUILDING & CORROSION PROTECTIVE COATING ON THE DOUBLE ENTRY IMPELLER FOR STANDBY 35 MGD WEIR PUMP ROTARY AT K-2 PUMP HOUSE, DHABEJI
2.	P/F OF ROLLER BEARING NO.20232 REPAIR / RECONDITIONING OF MULTIDIMENSIONAL PUMP CASING OF PUMP NO.5 OF 1 <sup>ST</sup> . PUMP HOUSE, DHABEJI
3.	REPAIR / MAINTENANCE OF 35 MGD KSB PUMP TYPE RDLV-700-820A PUMP SET NO.5 BY REPLACEMENT OF WORN OUT PARTS OF K-3 PUMP HOUSE, DHABEJI

Approvals of Managing Director, KW&SB are enclosed.

  
Resident Engineer  
Dhabeji (Pumping) Div.  
K. W. & S. B

Copy to:-

1. The Chief Engineer (E&M)-W, KW&SB
2. The Director (Design & Estimate), KW&SB
3. The S.E.(P&F)-I, KW&SB
4. Work file
5. Office copy



# KARACHI WATER & SEWERAGE BOARD

## OFFICE OF THE RESIDENT ENGINEER DHABEJI (PUMPING) DIVISION

Cell No.0333-3019631

Dhabeji Pumping Station, Tehsil Mirpur Sakro, Dhabeji Town, Distt: Thatta

No. RE/Dhabeji(P)/NIT/2016-17/ 566

Dated 26-12-2016

### **NOTICE INVITING TENDERS**

**(Through Press)**

**(ON ITEM RATE BASIS)**

Sealed Tenders are invites single stage – single envelope system as per SPPRA Rules-2010 (Amended 2013) for the following works :-

**Estimated Cost below 2.5 Million**

1.	Name of Works	1). P/F OF ANGULAR CONTACT BALL BEARING NO.7324 BCBM AND REPAIR / REBUILDING & CORROSION PROTECTIVE COATING ON THE DOUBLE ENTRY IMPELLER FOR STANDBY 35 MGD WEIR PUMP ROTARY AT K-2 PUMP HOUSE, DHABEJI 2). P/F OF ROLLER BEARING NO.20232 REPAIR / RECONDITIONING OF MULTIDIMENSIONAL PUMP CASING OF PUMP NO.5 OF 1 <sup>ST</sup> . PUMP HOUSE, DHABEJI 3). REPAIR / MAINTENANCE OF 35 MGD KSB PUMP TYPE RDLV-700-820A PUMP SET NO.5 BY REPLACEMENT OF WORN OUT PARTS OF K-3 PUMP HOUSE, DHABEJI
2.	Eligibility of Contractor	Bidder / Contractor having NTN / Sales Tax and Contractor should be registered with Sindh Revenue Board in terms of Rule-46(1)(iii) of SPP Rules, 2010 (Amended 2014). Turnover at least Rs.2.5 Million of last Three years must be attached with the Tender.
3.	Experience of Works	Three years Experience Certificate of similar of job must be attached with the Tender
4.	Tender can be Purchased	Tender documents will be available for sale from the office of the Accounts Officer (Revenue), Finance Department, KW&SB having his office at 1 <sup>st</sup> . Floor, KW&SB Head Office, Civic Centre Annex. Building, Gulshan-e-Iqbal, Karachi between 09.00A.M. to 01.00P.M.
5.	Bid Security	02% of the Quoted Amount in shape of Pay Order / Bank Draft in favour of Karachi Water & Sewerage Board
6.	Tenders Cost of works	1). Rs.1,500/= 2). Rs.2,000/= (Non-refundable in shape of Pay order in 3). Rs.2,500/= favour of KW&SB)
7.	Last date of Issuing	W.e.f. 1 <sup>st</sup> . Publication to Dated : <u>20 / 12 / 2017</u> between 09.00A.M. to 01.00P.M.
8.	Date & Time of submission and Opening of Tender.	Submission of Tender at <u>21 / 12 / 2017</u> at 02:00 PM and Opening of Tender at 02:30 PM on same day.



9.	Un-responded Tender will be again issued / submitted / opened (2 <sup>nd</sup> . Attempt)	2 <sup>nd</sup> . Attempt Tender will be issue from <u>22 / 2 / 2017</u> to <u>09 / 3 / 2017</u> and Submission on <u>10 / 3 / 2017</u> at 02.00 PM and will be open on same day at 02.30 PM.
10	Place of opening.	The Procurement Committee-I, KW&SB at the Office of the Convener / Director (Design & Estimate), KW&SB, Gulshan-e-Iqbal, Block-18, Karachi.
11	Source of Funding	KW&SB's own fund of current financial year 2016-2017.
12	Scope of works	For Improvement, smooth & un-interrupted pumping of drinking water to the Karachi city from Dhabeji (Pumping) Division, KW&SB

**Note:-**

1. Tender can be seen and download from SPPRA website [www.pprasindh.gov.pk](http://www.pprasindh.gov.pk)
2. The participants must quote the rates both in words and figures. Incomplete / Conditional Tenders will not be accepted.
3. In case of any undesirable circumstances arise on the submission / opening Date & Time or if Government declares the Holiday, the Tender shall be submitted / opened on next working day at the same time and venue.
4. The Procuring agency may reject any bid subject to relevant provision of SPP Rules, 2010 and may cancel the bidding process at any time prior to acceptance of bid or proposal as per Rule-25 of said rules.
5. Conditional bid cannot be accepted.
6. Bid must be in sealed cover and experience certificate for Three years of similar nature of job must be attached with the bid.
7. Specifications and details regarding above jobs can be seen and discussed with Resident Engineer, Dhabeji (Pumping) Div. in Division Office situated at Dhabeji Pumping Station, Tehsil Mirpur Sakro, Dhabeji Town, Distt: Thatta at any working day during office hours and **Contact No.0333-3019631** at any working day during office hours.
8. Debarred Contractors bid cannot be accepted.

**KARACHI WATER AND SEWERAGE BOARD**



# KARACHI WATER & SEWERAGE BOARD

HUMAN RESOURCES, DEVELOPMENT AND ADMINISTRATION DEPARTMENT

PHONE NO. 021 - 231464 - 021 - 99231463

No. KW&SB/D.M.D/HRD&A/1259

Dated: 23<sup>rd</sup> November, 2016

## CORRIGENDUM

In pursuance of office order No. KW&SB/D.M.D/HRD&A/919, dated 22-10-2015 regarding constitution of Complaint Redressal Committee (CRC) for compliance of Rule-31 of SPPRA, and Corrigendum No. KW&SB/HRD&A/D.M.D/944, dated 30.10.2015, Syed Iftikhar-ul-Hassan, D.A.O., A.G. Sindh may be read as Member instead of Sr. Director (HRM), KMC as Member.

This issues with the approval of Managing Director, KW&SB.

*Mr. Faisal*  
*Keep in record.*  
*Sd/-*  
*28/11/16*  
*Dir (D&A)*

*[Signature]*  
Dy. Managing Director (HRD&A)  
KW&SB

## DISTRIBUTION

1. Dy. Managing Director (TS) KW&SB
2. Dy. Managing Director (Planning) KW&SB
3. Sr. Director (Finance), KW&SB / Convener Committee.
4. Chief Engineer, Korangi, KW&SB / Member/Secretary.
5. Chief Engineer, Central, KMC / Member.
6. Syed Iftikhar-ul-Hassan, D.A.O., A.G. Sindh / Member.
7. Divisional Accounts Officer (South), KW&SB / Member
8. Sr. Director (HRM), KMC.
9. S.E. East, KW&SB
10. Director (IT) KW&SB
11. Director Administration, KW&SB
12. Executive Engineer, (Sew-II), Jamshed Town, KW&SB
13. AD (LFA) KW&SB
14. AO (ESTT) KW&SB
15. Office Copy.
16. Master File.

c.c. to Managing Director, KW&SB



**KARACHI WATER & SEWERAGE BOARD**  
HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT  
PHONE NO. 021 - 99231464 - 021 - 99231463

No. KW&SB/D.M.D/HRD&A/919


Dated: 22-10-2015

OFFICE ORDER

With immediate effect, for compliance of Rule-31 of SPPR, A Complaint Redressal Committee (CRC) is constituted comprising of the following:

- |    |  |                  |
|----|--|------------------|
| 1. | Dy. Managing Director (Finance), KW&SB     | Convener         |
| 2. | Chief Engineer (Korangi), KW&SB            | Member/Secretary |
| 3. | Chief Engineer (Central), KMC              | Member           |
| 4. | Director Administration, KMC               | Member           |
| 5. | Divisional Accounts Officer (South), KW&SB | Member           |

This issues on the recommendation of Dy. Managing Director (TS) KW&SB, Dy. Managing Director (Planning), KW&SB and with the approval of Managing Director, KW&SB.

  
(Syed Shakeel Ahmed)  
Dy. Managing Director (HRD&A)  
KW&SB

DISTRIBUTION

1. Dy. Managing Director (TS) KW&SB
2. Dy. Managing Director (Finance) KW&SB/Convener Committee
3. Dy. Managing Director (Planning) KW&SB
4. Chief Engineer, Korangi, KW&SB/Member/Secretary Committee.
5. Chief Engineer, Central, KMC/Member of the Committee.
6. Director Administration, KMC/Member of the Committee.
7. Divisional Accounts Officer (South) KW&SB
8. Director (IT) KW&SB
9. Director Personnel, KW&SB
10. Director Administration, KW&SB
11. AD (LFA) KW&SB
12. AO (ESTT) KW&SB
13. Office Copy.
14. Master File.

c.c. to Managing Director, KW&SB



# KARACHI WATER & SEWERAGE BOARD

HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT

PHONE NO. 021 - 99231464 - 021 - 99231463



No. KW&SB/SR. DIR./HRD&A/397

Dated: 14<sup>th</sup> April, 2016

## OFFICE ORDER

The Procurement Committee-I is re-constituted as per Rule-07 of Sindh Public Procurement Rules-2010, for performing the functions prescribed in Rule-08 of Rules ibid for the works for which evaluation report required to be hoisted on Sindh Public Procurement Authority as under:

Sr. No.	Nominee	Position in P C
1.	Director Design & Estimate	Convener / Chairman
2.	Superintending Engineer (Concerned)	Member
3.	Representative of D.G. (TS), KMC	Member
4.	Representative of Finance Advisor, KMC	Member
5.	A.O. / D.A.O. / A.A.O. (Concerned)	Member/Secretary

The office of the Director Design shall be headquarter for Procurement Committee-I.

The Concerned Superintending Engineer shall maintain the record of Procurement proceedings as required under Rule-9 of SPPRA-2010

This issues on the recommendation of Chief Engineer (IPD)/D M D (Planning) KW&SB and with the approval of Managing Director, KW&SB vide para 5/N.

  
14/4/2016  
SR. DIRECTOR (HR)  
KW&SB

## DISTRIBUTION

1. Dy. Managing Director (TS) /C.E. (BT&D)/C.E. (WTM) KW&SB
2. Dy. Managing Director (Planning) / C.E. (IPD) KW&SB
3. Chief Engineer (W/S) KW&SB
4. Director Design & Estimate/Convener / Chairman Committee
5. All Members of the Committee.
6. Sr. Director (Finance) KW&SB
7. Director (IT) KW&SB
8. Director (I&C) M.D Sectt: KW&SB
9. Staff Officer to Vice Chairman, KW&SB
10. AD (LFA) KW&SB
11. AO (ESTT) KW&SB
12. AO (Budget) KW&SB
13. IAO-II KW&SB
14. Office Copy.
15. Master File.

c.c. to Managing Director, KW&SB

OO-2016

  
  
19/4/16

## KARACHI WATER & SEWERAGE BOARD.

### OFFICE OF THE RESIDENT ENGINEER DHABEJI DIVISION (PUMPING)

#### ANNUAL PROCUREMENT PLAN FOR THE YEAR 2016-17

S NO	Description of Procurement	Quantity where applicable	Estimated unit Cost where applicable	Estimated Total Cost (In Million Rs.)	Funds Allocated (In Millions Rs.)	Sources of Funds ADP/Non ADP	Proposed Procurement Method	Timing of Procurement (2016-2017)				Timing of Procurement (2017-2018)			
								Q 1	Q 2	Q 3	Q 4	Q 1	Q 2	Q 3	Q 4
1	P/L OF POWER FEEDER 300mm <sup>2</sup> 11KV, H.T AROUND CABLE ALONG WITH UP-GRADATION OF KESC SUB-STATION AT DHABEJI PUMPING STATION.	-	-	28.213229 Million	ADP Scheme 1252	ADP Scheme	Press/ Website	1 <sup>st</sup> Qrt	-	-	-	-	-	-	-
2	P/F BEARING NO.7324 BCBM, 23130 CCMV-33 FOR PUMP SET NO."A" ALONG WITH SERVICES AT K-2 P/H DHABEJI.	-	-	1.1362 Million	6123-27 13 Millions	KW&SB	Press/ Website	-	2 <sup>nd</sup> Qrt	-	-	-	-	-	-
3	R/M AND REPLACEMANET OF WORNOUT PARTS OF 35 MGD WIER P/SET "A" AT K-2 P/H DHABEJI.	-	-	2.069726 Million	6123-27	KW&SB	Press/ Website	-	2 <sup>nd</sup> Qrt	-	-	-	-	-	-
4	REPAIR / REBUILDING & CORROSION PROTECTIVE COATING OF BADLY DAMAGED AND ERODED DOUBLE ENTRY IMPELLER & CASING OF 35 MGD PUMP SET "A" AT K-2 PUMP HOUSE DHABEJI.	-	-	2.32 Million	6123-27	KW&SB	Press/Web site	-	2 <sup>nd</sup> Qrt	-	-	-	-	-	-
5	LOCAL MANUFACTURING OF 35 MGD STANDBY WIER PUMP ROTARY WITH ALL ACESSORIES AT K-2 PUMP HOUSE DHABEJI.	-	-	2.109684 Million	6123-27	KW&SB	Press/Web site	-	2 <sup>nd</sup> Qrt	-	-	-	-	-	-
6	R/R OF DOUBLE ENTRY IMPELLAR BEARING HOUSING BERING SLEEVE & P/F BEARING NO.7328 BCBM AND 6324 M/C-3 AT PUMP NO.2 OF 4TH PHASE PUMP HOUSE DHABEJI.	-	-	2.227475 Million	6123-26 4.5 Millions	KW&SB	Press/Web site	-	2 <sup>nd</sup> Qrt	-	-	-	-	-	-

S. NO	Description of Procurement	Quantity where applicable	Estimated unit Cost where applicable	Estimated Total Cost (In Million Rs.)	Funds Allocated (In Millions Rs.)	Sources of Funds ADP/Non ADP	Proposed Procurement Method	Timing of Procurement (2016-2017)				Timing of Procurement (2017-2018)			
								Q 1	Q 2	Q 3	Q 4	Q 1	Q 2	Q 3	Q 4
7	R/M OF 25 MGD KSB PUMP TYPE RDLV-600-830A, PUMP SET NO.2 BY REPLACEMENT OF WORN OUT PARTS OF 4TH PHASE PUMP HOUSE DHABEJI.	-	-	2.565338 Million	6123-27	KW&SB	Press/Web site	-	2 <sup>nd</sup> Qrt	-	-	-	-	-	-
8	REMETALLING OF BIG END BEARING FOR M.A.N ENGINE G7V-40/60 OF 1ST PHASE PUMP HOUSE DHABEJI.	-	-	2.167308 Million	6123-28 2.5 Millions	KW&SB	Press/Web site	-	2 <sup>nd</sup> Qrt	-	-	-	-	-	-
9	REMETALLING OF MAIN BEARING FOR M.A.N ENGINE G7V-40/60 OF 1ST PHASE PUMP HOUSE DHABEJI.	-	-	2.167344 Million	6123-26	KW&SB	Press/Web site	-	2 <sup>nd</sup> Qrt	-	-	-	-	-	-
10	REBUILDING AND PROTECTIVE COATING OF BADLY ERODED AND DAMAGED PORTION OF KSB PUMP CASING TYPE RDLV-700-820A WITH BELZONA PRODUCT OF PUMP NO.2 AT K-3 PUMP HOUSE DHABEJI.	-	-	1.8 Million	6024-16 75 Millions	KW&SB	Press/Web site	-	2 <sup>nd</sup> Qrt	-	-	-	-	-	-
11	P/F BEARING NO.7330 BCBM, 6326 C-3 & 22330 CC/W-33FOR PUMP SET NO.2 OF K-3 PUMP HOUSE DHABEJI.	-	-	2.1613 Million	6024-16	KW&SB	Press/Web site	-	2 <sup>nd</sup> Qrt	-	-	-	-	-	-
12	LOCAL MFG OF DRIVING SHAFT, INTERMEDIATE SHAFT & DRIVING SHAFT PULLY OF KSB PUMP TYPE RDLV-700-820A FOR PUMP SET NO.2 OF K-3 PUMP HOUSE DHABEJI.	-	-	2.289795 Million	6024-16	KW&SB	Press/Web site	-	2 <sup>nd</sup> Qrt	-	-	-	-	-	-
13	MFG & PROVIDING OF CARBON BRUSHES FOR 1635 KW, SLIP RING TYPE H.T MOTORS AT K-2 PUMP HOUSE DHABEJI.	-	-	2.45 Million	6123-45 10 Millions	KW&SB	Press/Web site	-	2 <sup>nd</sup> Qrt	-	-	-	-	-	-

S. NO	Description of Procurement	Quantity where applicable	Estimated unit Cost where applicable	Estimated Total Cost (In Million Rs.)	Funds Allocated (In Millions Rs.)	Sources of Funds ADP/Non ADP	Proposed Procurement Method	Timing of Procurement (2016-2017)				Timing of Procurement (2017-2018)			
								Q 1	Q 2	Q 3	Q 4	Q 1	Q 2	Q 3	Q 4
14	MFG OF MULTIPLE BOX CARBON BRUSH HOLDER AND ROCKER ARM SET FOR 1635KW, SLIP RING TYPE H.T MOTORS OF K-2 PUMP HOUSE DHABEJI.	-	-	1.81137 Million	6123-45	KW&SB	Press/Web site	-	2 <sup>nd</sup> Qrt	-	-	-	-	-	-
15	MFG AND PROVIDING OF SLIP RING SET FOR 1635 KW, H.T MOTORS AT K-2 PUMP HOUSE DHABEJI.	-	-	2.128275 Million	6123-45	KW&SB	Press/Web site	-	2 <sup>nd</sup> Qrt	-	-	-	-	-	-
16	R/M OF 35 MGD KSB PUMP TYPE RDLV-700-820A, PUMP NO.5 BY REPLACEMENT OF WORN OUT PARTS AT K-3 PUMP HOUSE DHABEJI.	-	-	2.79021 Million	6024-16	KW&SB	Press/Website	-	-	3 <sup>rd</sup> Qrt	-	-	-	-	-
17	P/F OF ANGULAR CONTACT BALL BEARING NO 7324 BCBM AND REPAIR /REBUILDING & CORROSION PROTECTIVE COATING ON THE DOUBLE ENTRY IMPELLER FOR STAND BY 35 MGD WIER PUMP SET ROTARY AT K-2 PUMP HOUSE DHABEJI.	-	-	1.5196 Million	6024-16	KW&SB	Press/Website	-	-	3 <sup>rd</sup> Qrt	-	-	-	-	-
18	REMAPELLING OF SUGMENT OF THRUST BLOCK & REPAIR / RECONDITIONING OF THRUST PLATE & BEVEL GEAR (PINION) OF RENK GEAR BOX OF ENGINE NO.3 OF 1ST PHASE PUMP HOUSE DHABEJI.	-	-	0.984046 Million	6024-16	KW&SB	Press/Website	-	-	3 <sup>rd</sup> Qrt	-	-	-	-	-
19	LOCAL MFG OF FUEL SUPPLY PUMP GEAR DRIVE, DRIVE AND R/R OF FUEL PUMP M.A.N ENGINE OF 1ST PHASE PUMP HOUSE DHABEJI.	-	-	1.3643 Million	6024-16	KW&SB	Press/Web site	-	-	3 <sup>rd</sup> Qrt	-	-	-	-	-
20	S/O OF 1600 KW, 11KV H.T MOTOR (SIEMENS MADE) NO.2 OF K-3 PUMP HOUSE DHABEJI.	-	-	2.484638 Million	6024-16	KW&SB	Press/Web site	-	-	3 <sup>rd</sup> Qrt	-	-	-	-	-

S. NO	Description of Procurement	Quantity where applicable	Estimated unit Cost where applicable	Estimated Total Cost (In Million Rs.)	Funds Allocated (In Millions Rs.)	Sources of Funds ADP/Non ADP	Proposed Procurement Method	Timing of Procurement (2016-2017)				Timing of Procurement (2017-2018)			
								Q 1	Q 2	Q 3	Q 4	Q 1	Q 2	Q 3	Q 4
21	SERVICING /OVERHAULING OF 1635 KW, H.T MOTOR "B"(MATHER & PLATTEE) UK SLIP RING TYPE OF K-2 PUMP HOUSE DHABEJI.	-	-	2.332945 Million	6123-45	KW&SB	Press/Web site	-	-	3 <sup>rd</sup> Qrt	-	-	-	-	-
22	SERVICING AND MAINTENANCE OF INLET & OUTLET VALVE OF MAN ENGINE G7V-40/60 OF 1 <sup>ST</sup> PHASE PUMP HOUSE DHABEJI.	-	-	1.68766 Million	6024-16	KW&SB	Press/Web site	-	-	3 <sup>rd</sup> Qrt	-	-	-	-	-
23	P / F OF ROLLER BEARING NO.20232 & REPAIR / RECONDITIONING OF MULTIDIMENTIONAL PUMP CASING OF PUMP NO.5. OF 1 <sup>ST</sup> PHASE PUMP HOUSE DHABEJI.	-	-	1.905408 Million	6024-16	KW&SB	Press/Web site	-	-	3 <sup>rd</sup> Qrt	-	-	-	-	-
24	REPAIR/RECONDITIONING OF CYLINDER LINER OF M.A.N ENGINE G7-V 40/60 NO.3 OF 1ST PHASE PUMP HOUSE DHABEJI.	-	-	1.47687 Million	6024-16	KW&SB	Press/Web site	-	-	3 <sup>rd</sup> Qrt	-	-	-	-	-
25	LOCAL MANUFACTURING OF RUBBER COUPLING MOTOR AND PUMP i/c REPAIR / RECONDITIONING S.S COUPLING STUD OF MOTOR & PUMP FOR 3RD & 4TH PHASE PUMP HOUSE DHABEJI.	-	-	1.41345 Million	6024-16	KW&SB	Press/Web site	-	-	3 <sup>rd</sup> Qrt	-	-	-	-	-
26	REPAIR/RECONDITIONING OF DOUBLE ENTRY IMPELLER, BEARING HOUSING, BEARING SLEEVE & PROVIDING / FIXING BEARING NO 7328 BCBM AND 6234 M/C-3 FOR PUMP SET NO.5 OF 3RD PHASE PUMP HOUSE DHABEJI.	-	-	2.227475 Million	6024-16	KW&SB	Press/Web site	-	-	3 <sup>rd</sup> Qrt	-	-	-	-	-




S. NO	Description of Procurement	Quantity where applicable	Estimated unit Cost where applicable	Estimated Total Cost (In Million Rs.)	Funds Allocated (In Millions Rs.)	Sources of Funds ADP/Non ADP	Proposed Procurement Method	Timing of Procurement (2016-2017)				Timing of Procurement (2017-2018)			
								Q 1	Q 2	Q 3	Q 4	Q 1	Q 2	Q 3	Q 4
27	REPAIR / MAINTENANCE OF 24 MGD KSB PUMP TYPE RDLV-600-830A, PUMP SET NO.5 BY REPLACEMENT OF WORN OUT PARTS OF 3RD PHASE PUMP HOUSE DHABEJI.	-	-	2.565338 Million	6024-16	KW&SB	Press/Web site	-	-	3 <sup>rd</sup> Qrt	-	-	-	-	-
28	P/F OF ANGULAR CONTACT BALL BEARING NO.7324 BCBM & 23130 CC/W-33 WITH ALL SERVICES FOR PUMP SET "E" AT K-2 PUMP HOUSE DHABEJI.	-	-	1.3372 Million	6024-16	KW&SB	Press/Web site	-	-	3 <sup>rd</sup> Qrt	-	-	-	-	-
29	LOCAL MANUFACTURING OF PUMP SHAFT FOR WEIR PUMP SET "E" AT K-2 PUMP HOUSE DHABEJI.	-	-	1.095563 Million	6024-16	KW&SB	Press/Web site	-	-	3 <sup>rd</sup> Qrt	-	-	-	-	-
30	REPAIR / MAINTENANCE AND REPLACEMENT OF WORNOUT PARTS OF 35 MGD WEIR PUMP SET "E" AT K-2 PUMP HOUSE DHABEJI	-	-	2.071376 Million	6024-16	KW&SB	Press/Web site	-	-	3 <sup>rd</sup> Qrt	-	-	-	-	-
31	LOCAL MANUFACTURING OF TURBO CHARGER PLAIN & GUIDE BEARING AND BEARING SLEEVE FOR M.A.N ENGINE OF 1ST PHASE PUMP HOUSE DHABEJI.	-	-	1.984182 Million	6024-16	KW&SB	Press/Web site	-	-	3 <sup>rd</sup> Qrt	-	-	-	-	-
32	RECONDITIONING OF COMPONENTS AND REPLACEMENT OF BEARING OF M.A.N PUMP TYPE RRS-7(SPL) NO.4 OF 2ND PHASE PUMP HOUSE DHABEJI.	-	-	1.25156 Million	6024-16	KW&SB	Press/Web site	-	-	3 <sup>rd</sup> Qrt	-	-	-	-	-
33	OVERHAULING OF M.A.N PUMP TYPE RRS-7 (SPL) NO 4 INSTALLED AT 2ND PHASE PUMP HOUSE DHABEJI.	-	-	1.986593 Million	6024-16	KW&SB	Press/Web site	-	-	3 <sup>rd</sup> Qrt	-	-	-	-	-

S. NO	Description of Procurement	Quantity where applicable	Estimated unit Cost where applicable	Estimated Total Cost ( In Million Rs.)	Funds Allocated (In Millions Rs.)	Sources of Funds ADP/Non ADP	Proposed Procurement Method	Timing of Procurement (2016-2017)				Timing of Procurement (2017-2018)			
								Q 1	Q 2	Q 3	Q 4	Q 1	Q 2	Q 3	Q 4
34	S/O OF 6.6 KV, 1050 KW, 114 AMPS A.E.G ELECTRIC MOTOR NO.2 OF 2ND PHASE PUMP HOUSE DHABEJI.	-	-	1.614388 Million	6024-16	KW&SB	Press/Web site	-	-	3 <sup>rd</sup> Qrt	-	-	-	-	-
35	REPLACEMENT OF BEARING OF H.T 6.6KV, 1050KW, 114 AMPS A.E.G ELECRTIC MOTOR NO.2 OF 2ND PHASE PUMP HOUSE DHABEJI.	-	-	1.1917 Million	6024-16	KW&SB	Press/Web site	-	-	3 <sup>rd</sup> Qrt	-	-	-	-	-
36	REPAIR RECONDITIOING OF ROCKER ARM CONTROL LEVER OF M.A.N ENGINE G-7V-40/60 NO.3 & 5 OF 1ST PHASE PUMP HOUSE DHABEJI.	-	-	2.7128 Million	6024-16	KW&SB	Press/Web site	-	-	3 <sup>rd</sup> Qrt	-	-	-	-	-
37	REPAIR/RECONDITIONING OF INJECTOR BODY & LOCAL MANUFACTURING OF INJECTOR BODY, INJECTOR NOZZLE WITH PRESSURE TESTING OF M.A.N ENGNE G7V-40/60 OF 1ST PHASE PUMP HOUSE DHABEJI.	-	-	1.355873 Million	6024-16	KW&SB	Press/ Website	-	-	3 <sup>rd</sup> Qrt	-	-	-	-	-
38	REPAIR / MAINTENANCE OF 24 MGD KSB PUMP TYPE RDLV-600-830A, PUMP SET NO.5 BY REPLACEMENT OF WORN OUT PARTS OF 1ST PHASE PUMP HOUSE DHABEJI.	-	-	2.881347 Million	6024-16	KW&SB	Press/ Website	-	-	3 <sup>rd</sup> Qrt	-	-	-	-	-
39	REPAIR / MAINTENANCE OF NON RETURN VALVE 1000 mm DIA OF PUMP SET "B" AT K-2 PUMP HOUSE DHABEJI.	-	-	2.677389 Million	6024-16	KW&SB	Press/ Website	-	-	3 <sup>rd</sup> Qrt	-	-	-	-	-
40	REPLACEMENT OF BEARING OF 11 KV, 1050KW, 69 AMPS A.E.G ELECRTIC MOTOR NO.2 OF 3RD PHASE PUMP HOUSE DHABEJI.	-	-	1.961 Million	6024-16	KW&SB	Press/Web site	-	-	3 <sup>rd</sup> Qrt	-	-	-	-	-

S. NO	Description of Procurement	Quantity where applicable	Estimated unit Cost where applicable	Estimated Total Cost (In Million Rs.)	Funds Allocated (In Millions Rs.)	Sources of Funds ADP/Non ADP	Proposed Procurement Method	Timing of Procurement (2016-2017)				Timing of Procurement (2017-2018)			
								Q 1	Q 2	Q 3	Q 4	Q 1	Q 2	Q 3	Q 4
41	SERVICE AND OVERHAULING OF 11 KV, 1050KW, 69 AMPS A.E.G ELECTRIC MOTOR NO 2 OF 3RD PHASE PUMP HOUSE DHABEJI.	-	-	1.642906 Million	6024-16	KW&SB	Press/Web site	-	-	3 <sup>rd</sup> Qrt	-	-	-	-	-
42	MANUFACTURING OF PUMP SHAFT FOR WEIR PUMP SET "B" AT K-2 PUMP HOUSE DHABEJI.	-	-	1.095563 Million	6024-16	KW&SB	Press/Web site	-	-	3 <sup>rd</sup> Qrt	-	-	-	-	-
43	P/F BEARING NO.7324 BCBM,6324 M/C-&23130 CC/W-33 FOR MODIFIED PUMP SET "B"ALONG WITH SERVICES AT K-2 PUMP HOUSE DHABEJI.	-	-	1.645518 Million	6024-16	KW&SB	Press/Web site	-	-	3 <sup>rd</sup> Qrt	-	-	-	-	-
44	REPAIR/MAINTENANCE OF 35 MGD MODIFIED WEIR PUMP SET "B" BY REPLACEMENT OF WORN OUT PARTS AT K-2 PUMP HOUSE DHABEJI.	-	-	1.952509 Million	6024-16	KW&SB	Press/Web site	-	-	3 <sup>rd</sup> Qrt	-	-	-	-	-
45	LOCAL MFG OF PUMP SHAFT OF MODIFIED WEIR PUMP SET "D" AT K-2 PUMP HOUSE DHABEJI.	-	-	1.095563 Million	6024-16	KW&SB	Press/Web site	-	-	3 <sup>rd</sup> Qrt	-	-	-	-	-
46	R/R & CORROSION PROTECTIVE COATING OF DOUBLE ENTRY IMPELLER & PUMP CASING OF 35 MGD WEIR PUMP SET "D" AT K-2 PUMP HOUSE DHABEJI.	-	-	2.32 Million	6024-16	KW&SB	Press/Web site	-	-	3 <sup>rd</sup> Qrt	-	-	-	-	-
47	R/M OF 35 MGD MODIFIED WEIR PUMP SET "D" BY REPLACEMENT OF WORN OUT PARTS AT K-2 PUMP HOUSE DHABEJI.	-	-	1.981109 Million	6024-16	KW&SB	Press/Web site	-	-	3 <sup>rd</sup> Qrt	-	-	-	-	-

S. NO	Description of Procurement	Quantity where applicable	Estimated unit Cost where applicable	Estimated Total Cost ( In Million Rs.)	Funds Allocated (In Millions Rs.)	Sources of Funds ADP/Non ADP	Proposed Procurement Method	Timing of Procurement (2016-2017)				Timing of Procurement (2017-2018)			
								Q 1	Q 2	Q 3	Q 4	Q 1	Q 2	Q 3	Q 4
48	REBUILDING AND PROTECTIVE COATING OF BADLY ERODED AND DAMAGED PORTION OF KSB PUMP CASING TYPE RDLV-700-820A WITH BELZONA PRODUCT OF PUMP NO.5 AT K-3 PUMP HOUSE DHABEJI.	-	-	1.8 Million	6024-16	KW&SB	Press/Web site	-	-	3 <sup>rd</sup> Qrt		-	-	-	-
49	P/F BEARING NO.7324 BCBM,6324 M/C3 FOR MODIFIED PUMP SET "D"ALONG WITH SERVICES AT K-2 PUMP HOUSE DHABEJI.	-	-	1.223918 Million	6024-16	KW&SB	Press/Web site	-	-	3 <sup>rd</sup> Qrt	-	-	-	-	-

  
 RESIDENT ENGINEER  
 DHABEJI DIVISION (PUMPING)