

KARACHI WATER & SEWERAGE BOARD
OFFICE OF THE EXECUTIVE ENGINEER(SEWERAGE) SITE TOWN

Treatment Plant No.1 Haroonabad Near Siemens Chowrangi Site, KW&SB Cell No.0314-3933661

No.KW&SB/EE/Site/Sew/2017/265

Dated: 08-02-2017

The Director (CB),
SPPRA,
Barrack No.08 Sindh Secretariat No.4-A,
Court Road,
Karachi.

SUBJECT:- SUBMISSION OF N.I.T FOR UPLOADING ON THE SPPRA WEBSITE FOR THE WORK "REHABILITATION OF DEFECTIVE / OUTLET 18" DIA & 15" DIA RCC RUBBER RING SEWER IN SULEH MUHAMMAD VILLAGE, MULADAD VILLAGE AND CENTRAL MUSLIMABAD OLD GOLIMAR UC-06 FOR SITE TOWN"

ESTIMATED COST: RS.17,36,378/-

Enclosed please find herewith the NIT of above **subjected work**, **published in** Daily Newspapers "Pakistan Observer" (English) Dated:26-01-2017, "Jahan-e-Pakistan" (Urdu) Dated:26-01-2017, "Daily Amn Karachi" (Urdu) Dated:26-01-2017 and "Daily Appeal Karachi" (Sindhi) Dated: 26-01-2017 and **Corrigendum published in** Pakistan Observer" (English) Dated:03-02-2017, "Roznama Amn" (Urdu) Dated: 03-02-2017, "Jahan-e-Pakistan" (Urdu) Dated: 03-02-2017 and "Roznama Appeal Karachi" (Sindhi) Dated: 03-02-2017 is being submitted for hoisting in Authority's website as per SPPRA Rule-2010 which will be open at **2:30 P.M** on dated: **19-02-2017** alongwith a Pay Order amounting to **Rs.2000/-** vide Pay Order **No.15772623** dated **04-01-2017** of Habib Bank Limited, Islamic Banking, Delhi Mercantile Society Branch Karachi, in favour of SPPRA.

EXECUTIVE ENGINEER(SEW)
SITE TOWN, KW&SB

Copy to:-
1-CE (W&S), KW&SB
2-SE(West), KW&SB
3-AO (West), KW&SB
4-AO (Revenue), KW&SB
5-Office copy

C.C
1-Director (I.T), KW&SB

NO: 1071
DATED: 09-02-17

Friday, February 03, 2017



Karachi Water & Sewerage Board
CORRIGENDUM

Reference N.I.T No. KWSB/2017/06 published in Daily Pakistan observer, Jahan Pakistan, Amn and Daily Appeal Dated 26-01-2017 and Daily Ausaf 27th January, 2017 in Sr. No.7, Date of Issuing last date of issuing of Tender is read as 20-02-2017 instead of 18-02-2017 and Date of Opening and Submission of Tender in Sr.No.8, read as 21-02-2017 instead of 19-02-2017. In Sr. No.9, Un-response Tender will be again issued submitted opened on (2nd attempt) from 22-02-2017 to 13-03-2017 instead of 20-02-2017 to 07-03-2017 and Submission/ opened on 14-03-2017 instead of 08-03-2017.

The other Terms and condition will remain same.

KARACHI WATER & SEWERAGE BOARD

KWSB/DPR/2017/12

کراچی واٹر اینڈ سیوریج بورڈ



تصحیح

ریفرنس N.I.T No.KWSB/2017/06 شائع شدہ روزنامہ پاکستان آبزور، جہان پاکستان، امن اور روزنامہ ایپل مورنہ 26-01-2017 اور روزنامہ اوصاف 27 جنوری 2017 کے سیریل نمبر 7 میں تاریخ اجراء نیٹڈر کے اجراء کی آخری تاریخ کو 18-02-2017 کے بجائے 20-02-2017 پڑھا جائے۔ سیریل نمبر 8 میں نیٹڈر کے کھلنے اور جمع کرانے کی تاریخ کو 19-02-2017 کے بجائے 21-02-2017 پڑھا جائے۔ سیریل نمبر 9 میں پذیرائی حاصل نہ کرنے والے نیٹڈر (دوسری مرتبہ) 20-02-2017 سے 07-03-2017 کے بجائے 22-02-2017 سے 13-03-2017 تک دوبارہ جاری، جمع اور کھولے جائیں گے اور 08-03-2017 کے بجائے 14-03-2017 کو جمع اور کھولے جائیں گے۔

دیگر شرائط و ضوابط حسب سابق برقرار رہیں گی

کراچی واٹر اینڈ سیوریج بورڈ KWSB/DPR/2017/12

روزنامہ امن کراچی جمعة 3 فروری 2017

کراچی واٹر اینڈ سیوریج بورڈ



تصحیح

بحوالہ امن۔ آئی۔ ٹی نمبر KWSB/2017/06 جو ڈیلی پاکستان آبزور، جہان پاکستان، روزنامہ امن اور ڈیلی ایپل میں تاریخ 26-01-2017 اور روزنامہ اوصاف میں 27 جنوری 2017 میں نمبر شمار 7 میں اجراء کی تاریخ نیٹڈر اجراء کی تھی تاریخ 18-02-2017 کے بجائے 20-02-2017 پڑھی جائے اور نمبر شمار 8 میں نیٹڈر جمع کرانے اور کھلنے کی تاریخ 19-02-2017 کے بجائے 21-02-2017 پڑھی جائے اور نمبر شمار 9 میں نیٹڈر ریزروڈ مل نہ ملنے کی صورت میں یہی نیٹڈر 20-02-2017 تا 07-03-2017 تک دوبارہ جاری کئے اور جمع کرانے کے بعد کھولے جانے کی تاریخ تبدیل/توسیحی کے بعد اب نیٹڈر 22-02-2017 تا 13-03-2017 تک جاری کئے اور جمع کرانے اور کھولے جائیں گے جبکہ نیٹڈر 08-03-2017 کو جمع کرانے اور کھلنے کے بجائے اب 14-03-2017 کو جمع کرانے اور کھولے جائیں گے۔

دیگر شرائط و ضوابط بغیر کسی تبدیلی کے وہی رہیں گے۔

کراچی واٹر بورڈ سیوریج بورڈ KWSB/DPR/2017/12



Karachi Water & Sewerage Board

OFFICE OF THE EXECUTIVE ENGINEER SITE TOWN (SEW)

NOTICE FOR INVITING TENDER

THROUGH WEBSITE ON ITEM RATE BASIS

Sealed tenders are invited (Single Stage One Envelope System) as per SPPRA Rules-2010 for the works mentioned below:-

S. NO	DETAIL	CONDITION
1	Name of Work	1. REHABILITATION OF DEFECTIVE / OUTLET 18" DIA & 15" DIA RCC RUBBER RING SEWER, IN SULEH MUHAMMAD VILLAGE, MULADAD VILLAGE AND CENTRAL MUSLIMABAD OLD GOLIMAR UC-06 SITE TOWN
2	Name, Address & Phone No of D.D.O.	Executive Engineer (Sew) SITE Division Address.: Treatment plant No. 1 Haroonabad Near Siemens Chowrangi SITE KW&SB Karachi Cell No. 0314-3933661
3	Eligibility of Firm / Bidder	1. Valid PEC IN ce-03 & relevant field of specialization 2. NTN Certificate 3. Valid Professional Tax 4. S.R.B. Certificate 5. Relevant Experience work in CE-03.
4	Tender can be purchased.	In charge revenue accounts section finance department KW&SB Head Office Annexy Building of KBCA at Civic Centre Karachi from 9:00 AM to 01:00 P.M in any working day except the date opening of the tender.
5	Bid Security	2% quoted amount in shape of Pay Order / Bank Draft from any schedule bank of Pakistan in the favour of KW&SB must be accompanied with the tender otherwise the tenders shall be treated as invalid & rejected.
6	Tender Fee	Rs. 1000/- in shape of Pay Order in the name of KW&SB (non refundable)
7	Start Date of issuance of tenders / last date of issuance of tenders.	w.e.f of 1st publication in newspapers upto the last date 18-02-2017 of issuing.
8	Date of opening & submission of tenders	Tender will be submitted on 19-02-2017 at 2:00 pm and will be opened on the same date at 2:30 pm
9	Un-response tender will be again issued / submitted / opened on (2nd attempt).	2nd attempt tender will be issue from date 20-02-2017 to 07-03-2017 Submission on 08-03-2017 at 2:00 PM and will be opened at 2:30 PM.
10	Submission / Opening Venue:	Tenders will be opened by the Procurement Committee-I, at the office of the Director Design KW&SB situated at Block-17, Gulshan-e-Iqbal, COD Filter Plant, Karachi.
11	Source of work	Improvement of Water Supply System In North Karachi Division
12	Estimated Cost	Rs. 17,36,378/-
13	Source of funding	KW&B Funding

Note:-

- 1 Tender and bidding documents can be seen & downloaded from SPPRA website www.spprasindh.gov.pk
- 2 The participants must quote the rates both in words & figures along with Telephone / Mobile numbers, postal address, fax number must be mentioned in bids.
- 3 If any inconvenient situation created in the city, or Govt will announce any holiday on opening date of tender, tender shall be submitted / opened on next working day at same time & venue.
- 4 The procuring agency may reject any bid subject to relevant provision of SPPRA Rules-2010 and may cancel the bidding process at any time prior to acceptance of bid proposal as per Rule-25 of SPPRA-2010.
- 5 Conditional tender or tenders from debarred contractor shall not be and shall be accepted treated as rejected and valid then & there.
- 6 Offers should be received in seal cover.
7. Debarred contractor's bid cannot be accepted.
- 8 In case of any required information regarding work to the concerned officer as per Item No. 01 may be contacted or his office may be visited.

EXECUTIVE ENGINEER(W)
SITE TOWN, KW&SB

کراچی واٹر اینڈ سیوریج بورڈ



دفتر ایگزیکٹو انجینئر سائٹ ٹاؤن (سیوریج)

نوٹس طلبی ٹینڈر

بذریعہ ویب سائٹ آن لائن ریٹ کی بنیاد پر

ذریعہ ذیل کاموں کے لیے ایس پی پی آر اے رولز 2010 پر (سنگل اسٹیج ون اینڈیلپ سٹم) کے تحت
سر بمبر ٹینڈرز مطلوب ہیں۔

سیریل نمبر	تفصیلات	کنڈیشن
1	کام کا نام	صالح محمد راجہ مولانا دادوچ اور سینٹرل مسلم آباد اولڈ گولبر ای سی 06 سائٹ ٹاؤن میں ٹاکارہ آؤٹ لیت 18 اور 15 ایچ قطر سے آری سی برزنگ سید کی بحالی
2	ڈی ڈی او کا نام، پتہ اور فون نمبر	ایگزیکٹو انجینئر (سیوریج) سائٹ ڈویژن پتہ: ٹریٹمنٹ پلانٹ نمبر 1، ہارون آباد نزد سکس چرنگی سائٹ KW&SB کراچی ٹیلی نمبر: 0314-933661
3	فرم ایوبی و بندوبست کی اجازت	1-CE-03 اور متعلقہ مہارت کی لٹلٹ میں قابل عمل PEC 2-NTN سرٹیفکیٹ 3-قابل عمل پروفیشنل انجینئر 4-ایس آر بی سرٹیفکیٹ 5-CE-03 میں متعلقہ کام کا تجربہ
4	ٹینڈر فریڈا جاسکتا ہے	انچارج ریجنیو اکاؤنٹس سیکشن فنانس ڈیپارٹمنٹ KW&SB اینڈ آفس انٹیکس بلڈنگ آف KBCA واقع سوک سینٹر کراچی سے سوائے ٹینڈر رکھولے جانے کی تاریخ کے تمام دفتری ایام میں 09:00 بجے سے 01:00 بجے تک فریڈا سے جاسکتے ہیں
5	زر ضمانت	تعمین لاگت کا 2 فیصد بیکل ہے آرڈر ایک ڈرافٹ پاکستان کے کسی بھی ٹیڈ وائلڈ بینک سے بنام KW&SB جو آرڈر ٹینڈر کے ساتھ منسلک کیا جائے۔ بصورت دیگر ٹینڈر بائیل اور مسٹر ورسور کیا جائے گا
6	ٹینڈر فیس	1000 روپے بیکل ہے آرڈر بنام KW&SB (قابل واپسی)
7	ٹینڈر کے اجراء کی کاپی اور تصدیق تاریخ	اخبارات میں اشتہار کی اشاعت کے پہلے دن سے 18-02-2017 تک
8	ٹینڈر کی وصولی اور رکھولے جانے کی تاریخ	ٹینڈر 19-02-2017 کی دوپہر 02:00 بجے وصول کیے اور ای روز 02:30 بجے رکھولے جائیں گے
9	توجہ دہنے پر ٹینڈر روہ بارہ جاری، وصول کیے اور رکھولے جائیں گے (دوسری بار)	دوسری بار ٹینڈر 20-02-2017 سے 07-03-2017 تک جاری کیے جائیں گے دوسری بار 08-03-2017 کی دوپہر 02:00 بجے تک ہوگی، ٹینڈر ای روز دوپہر 02:30 بجے رکھولے جائیں گے
10	دوسری ٹینڈر رکھولے جانے کا مقام	ٹینڈر پروویڈنٹ سکنٹی ون ڈائریکٹریز اینڈ KW&SB کے دفتر واقع بلاک 17، بکشن اقبال، COD فلور پلانٹ کراچی میں رکھولے جائیں گے۔
11	کام کا ذریعہ	بارتھ کراچی ڈویژن میں دائر سپلائی سٹم کی بہتری
12	تعمین لاگت	17,36,378 روپے
13	ڈرائنگ کا ذریعہ	KW&SB ڈرائنگ

نوٹس:

- 1- ٹینڈر اور یوبی کی دستاویزات SPPRA کی ویب سائٹ www.spprasindh.gov.pk پر دیکھی اور ڈاؤن لوڈ کی جاسکتی ہیں۔
- 2- یوبی ڈرائنگ یوبی کی دستاویز میں مندرجہ الفاظ اور نوٹس میں پیش کرنے کے ساتھ ٹیلی فون امور بائل نمبر، پوسٹل ایڈریس انجینئر سائٹ ٹاؤن کراچی۔
- 3- ٹینڈر رکھولے جانے کی تاریخ پر شہر میں آگرونی ناٹوشور اور اقد قش آ ہے یا حکومت کی جانب سے عام تعطیل کا اعلان کیا جاتا ہے تو یوبی ایس ایگے دفتری روز مقرر وقت اور مقام پر وصول کی جاسکتی ہیں۔
- 4- SPPRA 2010 کے ضابطے 25 کے تحت پروویڈنٹ سکنٹی ون ڈائریکٹریز سے عمل تمام یا کوئی بھی یوبی سٹر ڈر کرنے کی اجازت ہے۔
- 5- مشروط اور پابندی کا ڈیکلاریشن کے پیش کردہ ٹینڈر پروویڈنٹ سکنٹی ون ڈائریکٹریز سے وصول کر لی گیا تو مسٹر ڈیجیٹل ڈرائنگ کے۔
- 6- پیکٹیشن سر بمبر سٹم کراچی جائیں۔
- 7- پابندی کا ڈیکلاریشن کے پیش کردہ یوبی ایس ایگے دفتری روز مقرر وقت اور مقام پر وصول کی جاسکتی ہیں۔
- 8- آن لائن ٹینڈر کے لیے کام کے سلیٹ میں متعلقہ فرسٹ سے معلومات حاصل کی جاسکتی ہیں اور ان کے دفتر میں ملاقات کی جاسکتی ہے۔

ایگزیکٹو انجینئر (سیوریج)

سائٹ ٹاؤن، KW&SB

KW&SB/DPR/2017/06

کراچی واٹر اینڈ سیوریج بورڈ



**آفس برائے ایگزیکٹو انجینئر سائٹ ٹاؤن
ٹینڈرز طلبی کیلئے نوٹس**

(بذریعہ اخبارات اور ویب سائٹ) (آئٹم ریٹ بنیاد پر)

درج ذیل کاموں کیلئے سچے اقوامین 2010 (ترمیم شدہ 2013) کے تحت سنکھل اسٹیج سنکھل لٹائنٹ کی بنیاد پر سب سے کم قیمت پر ٹینڈرز طلب ہیں۔

نمبر	تفصیلات	شرائط
1	کام کا نام	1- صانع محمد گوٹھ، مولانا دادوچ اور سینٹرل مسلم آباد اولڈ گولیماری ہی-06 سائٹ ٹاؤن میں ٹینس شہد آؤٹ لیٹ 18 اینچ قطر اور 115 اینچ قطر آری سی ریزرنگ سیوریج کی آباد کاری
2	ڈی ڈی او کا نام پتہ اور فون نمبر	ایگزیکٹو انجینئر (سیوریج) سائٹ ڈویژن، پتہ: ٹریٹمنٹ پلانٹ نمبر 1، ہارون آباد نزد سیکڑ چورنگی سائٹ کے ڈیپو اینڈ ایس ٹی کراچی سٹیل نمبر 0314-3933661
3	فرم ایوب لی وہندہ کی اہلیت	1- کام کی مہارت کے متعلقہ شعبہ اور CE-03 میں پاکستان انجینئرنگ کونسل کے ساتھ مستند رجسٹریشن 2- این ٹی این فونکلیٹ 3- مستند پیشہ وارانہ ٹینس 4- سندھ ریونیو بورڈ کا فونکلیٹ 5- CE-03 میں متعلقہ کام کا تجربہ
4	ٹینڈرز فریڈ سے جاسکتے ہیں	انپراجریٹ ریونیو اکاؤنٹس سیکشن محکمہ مالیات کے ڈیپو اینڈ ایس ٹی ہیڈ آفس ایس ٹی بلڈنگ برائے کے لی سی اس واقع سوک سینٹر کراچی سے کسی بھی کام کے دن صبح 09.00 بجے تا ایک بجے دن علاوہ ٹینڈرز کھلنے کی تاریخ کو فریڈ سے جاسکتے ہیں۔
5	زر ضمانت	دی ٹی مالیات کے دو فیصد کے مساوی بٹھل ہے آؤٹ رائٹنگ ڈرافٹ کسی بھی پاکستانی شیڈول بینک سے بنام کے ڈیپو اینڈ ایس ٹی لی لازمی طور پر حاصل کر کے ٹینڈرز کے ہمراہ منسلک کرنا ہوگا۔
6	ٹینڈرز ٹینس	=/1000 روپے بٹھل ہے آؤٹ رائٹنگ کے ڈیپو اینڈ ایس ٹی لی (مقابلہ واپسی)
7	ٹینڈرز کے اجرائی تاریخ	اس ٹینڈرز کی اخبارات میں اشاعت کی پہلی تاریخ سے عملی اشاعت کی تاریخ 18-02-2017 تک جاری رکھے جائیں گے۔
8	ٹینڈرز جمع کرانے اور کھلنے کی تاریخ	ٹینڈرز 19-02-2017 کو دوپہر دو بجے تک جمع کرنا ہوں گے جو اسی دن دوپہر دو بجے کو کھلے جائیں گے۔
9	جن ٹینڈرز پر کوئی رد عمل نہ ملا وہ دوبارہ جاری اہل کرانے اور کھولے جائیں گے (دوسری مرتبہ)	دوسری مرتبہ ٹینڈرز 20-02-2017 تا 07-03-2017 تک جاری رکھے جائیں گے۔
10	تبع کرانے اور کھلنے کا مقام	ٹینڈرز پر ویکورمنٹ سٹی-1 کے ڈیپو اینڈ ایس ٹی لی کے ڈیپو اینڈ ایس ٹی لی واقع بلاک 17-گیشن اقبال ہی اوڈی فلٹر پلانٹ، کراچی میں کھولے جائیں گے۔
11	کام کے ذرائع	تازہ کراچی ڈویژن ٹیل پانی کی فراہمی کے نظام کی بہتری
12	قیمتیں لاگت	=/17,36,378 روپے
13	سرماے کا ذریعہ	کے ڈیپو اینڈ ایس ٹی لی کا سرمایہ

نوٹ:-

- 1- ٹینڈرز اور پالی کی دستاویزات کا معائنہ اور ڈاؤن لوڈ سہرا کی ویب سائٹ www.pprasinhd.gov.pk سے کی جاسکتی ہیں۔
- 2- شرکت کنندگان کو لازمی طور پر نرسنگ ٹیکرز اور تجربہ دونوں میں درج کرنا ہوں گے، مشروہ/نامکمل ٹینڈرز قبول نہیں کیے جائیں گے۔ پالی و ہندگان کو پیشکشوں میں اپنے ٹیلڈیوں، سوبائل نمبر اور مکمل ڈاک کا پتہ منگنیس نمبر درج کرنا ہوگا۔
- 3- اگر کسی ناگزیر وجوہ کے سبب مشروہ تاریخ کو ٹینڈرز جمع کرانے اور کھولنے نہ جاسکے یا سرکاری طور پر نام تکمیل کا اعلان ہو گیا تو یہی ٹینڈرز اگلے کام کے دن اسی وقت اور مقام پر کھولے جائیں گے۔
- 4- پرو ویکورمنٹ انجینئر، سہرا اقوامین 2010ء کی متعلقہ شعبوں کے تحت کسی بھی پیشکش کو مسترد کر سکتی ہے اور مذکورہ قوانین کی شق 25 کے تحت پالی کے طریقہ کار کو کسی بھی وقت باضابطہ منظوری کے کسی بھی پیشکش کو مسترد کر سکتی ہے۔
- 5- مشروہ پیشکشیں قبول نہیں کی جائیں گی۔ یا تاہم ہندہ ٹیکسٹائل کے ٹینڈرز قبول نہیں کیے جائیں گے بلکہ اسی وقت اور مقام پر مسترد کر دیے جائیں گے۔
- 6- پیشکشیں لازمی طور پر سب سے کم قیمتوں میں ہوں۔
- 7- اہل/ناہندہ ٹیکسٹائل کے پیشکشیں قبول نہیں کی جائیں گی۔
- 8- اس کی کسی قسم کی اطلاعات مطلوب ہوں تو متعلقہ دفتر سے آفس ٹیکسٹائل کے رابطہ کر کے یا ان کے آفس کا دورہ کر کے حاصل کی جاسکتی ہیں۔

ایگزیکٹو انجینئر (ڈیپو)

سائٹ ٹاؤن، کے ڈیپو اینڈ ایس ٹی لی

ڪراچي واٽر اينڊ سيوريج بورڊ



آفيس آف ڊي ايگزيڪيوٽو انجنيئر سائيٽ ٽائون (ايس ٽي ڊبليو)

ٽينڊر نوٽيس

ايترو ريت بيسڪ ٽي ويب سائيٽ ذريعي

هيٺ ڏنل ڪمن جي لاء ايس بي بي آر روز 2010 تحت (سنگل اسٽيج ون اينوليٽ) تحت مهربند ٽينڊر گھراجن ٿا

سيريل نمبر	تفصيلات	ڪنڊيشن
1	ڪر جو نالو	1. صالح محمد ڳوٺ، مولا داد ڳوٺ، ۽ سينٽرل مسلم آباد لولڊ، گوليمار پوسٽ، 06 سائيٽ ٽائون ۾ ريهابيليشن آف پيڪنگ / آئوٿريٽي 18، ڊايا اينڊ 15 ڊايا آر سي سي ريوڊ رنگ سيور
2	ڊي. ڊي. آر جو نالو، ايڊريس ۽ فون نمبر	ايگزيڪيوٽو انجنيئر (ايس ٽي ڊبليو) سائيٽ ڊويزن ايڊريس: ٽريٽمينٽ پلانٽ نمبر 1 هارون آباد ويجهو سائمن چورنگي سائيٽ ڪي ڊبليو اينڊ ايس بي ڪراچي سبيل نمبر: 0314-3933661
3	فرم / پڊر جي اهليت	1. ويلڊ هي ٽي سي سي ٽي-03 ڪيٽيگري ۽ لاڳاپيل فيلڊ آف اسپيشيفڪيشن 2. اين ٽي اين سرٽيفڪيشن 3. ويلڊ پروفيشنل ٽيڪس 4. ايس آر بي سرٽيفڪيشن 5. سي ٽي-03 جي لاڳاپيل ڪم جو تجربو
4	ٽينڊر خريد ڪري سگهجن ٿا.	چارچ روينيو اڪائونٽس سيڪشن ڦٽائس ڊپارٽمينٽ ڪي ڊبليو اينڊ ايس بي هيٺ آفيس ٽيڪس بلڊنگ آف ڪي بي سي اي ايس سوڪ سپرڪرپي 9 وڳي کان 1 وڳي آفيس ڪم دوران سواءِ ٽينڊر ڪولڊ واري ڏينهن کان
5	بڊ ميڪيوٽي	2 سيڪڙو ڪوٽنڊ امانٽن هي آرڊر / بئنڪ ڊرافٽ جي صورت ۾ ڪنهن به پاڪستان جي شيڊولڊ بئنڪ ۾ ڪي ڊبليو اينڊ ايس بي جي فيور ۾ لازمي طور تي جمع ٿيڻ گهرجي. بي صورت ۾ ٽينڊر غلط ۽ رد سمجهيو ويندو.
6	ٽينڊر في	1000/- روپيا هي آرڊر جي صورت ۾ ڪي ڊبليو اينڊ ايس بي جي فيور ۾ (ناقابل واپسي)
7	ٽينڊر جاري ڪرڻ جي شروعاتي تاريخ ۽ آخري تاريخ	هن ٽينڊر جي اخبارن ۾ اشاعت کان آخري تاريخ 2017-02-18
8	ٽينڊر جمع ڪرائڻ ۽ ڪولڊ جي تاريخ	ٽينڊر 2017-02-19 تي 2 وڳي جمع ڪيا ويندا ۽ ساڳئي تاريخ تي 2017-03-30 وڳي گوليا ويندا.
9	موت نه مليل ٽينڊرن جي ٻيهر جاري / جمع / ڪولڊ جي پيش ڪوشش	پيش ڪوشش دوران ٽينڊر 2017-02-20 کان 2017-03-07 تائين جاري ڪيا ويندا 2017-03-08 تي 2 وڳي جمع ڪيا ويندا ۽ 2:30 وڳي ڪوليا ويندا.
10	جمع / ڪولڊ جي جڳهه	ٽينڊر پروڪيورمينٽ ڪميٽي-1 آفيس آف ڊي پلٽر ڪنٽر ڊپارٽمنٽ ڪي ڊبليو اينڊ ايس واقع بلاڪ-17، گلشن اقبال سي لوڊي فلٽر پلانٽ، ڪراچي
11	سورس آف ورڪ	نارٿ ڪراچي ڊويزن ۾ واٽر سيلڊ مشن جي امپرومينٽ
12	ايسٽيميٽڊ ڪاسٽ	17,36,378/- روپيا
13	سورس آف فنڊنگ	ڪي ڊبليو اينڊ ايس بي فنڊنگ

نوٽ:

- ٽينڊر ۽ بڊنگ ڪاغذات ايس بي بي آر جي ويب سائيٽ www.spprasindh.gov.pk تي ڏسي ۽ ڊائون لوڊ ڪري سگهجن ٿا.
- حضور وٺندڙ ريت لفظن ۽ انگن پنهني پر لکن سان گڏ ٽيليفون / موبائيل نمبر، پوسٽل ايڊريس، فيڪس نمبر لازمي طور تي بڊنگ سان گڏ آڻائين.
- انجائنل سبب جي ڪري جمع / ڪولڊ جي تاريخ ۽ وقت تي يا گورنمينٽ طرفان موڪل ڪرڻ جي صورت ۾ پيش ڪم واري ڏينهن تي ساڳئي جڳهه ۽ ساڳئي ٽائيمر مطابق ٽينڊر جمع / ڪوليا ويندا.
- مجاز ٽائرس ايس بي بي آر روز 2010 مطابق ڪنهن به موقعي تي بڊنگ پرويس ڪي قبول يا رد ڪرڻ جو رول 25 تحت حق رکي ٿي.
- ڪنڊيشنل ٽينڊر يا ڪانٽريڪٽرز طرفان سفارش ڪيل ٽينڊر قبول نه ڪيا ويندا ۽ انهن کي رد ڪيو ويندو.
- آفريز سبيل ڪوڊ ۾ موصول ٿيڻ گهرجن.
- سفارشي ڪانٽريڪٽرز جو بڊ قبول نه ڪيو ويندو.
- مٿي ڏنل ڪمن جي وڌيڪ تفصيلات يا ڪنهن ڳالهه پراڻهه لاءِ لاڳاپيل آفيسر سان پرايٽر نمبر 01 جيڪو ان جي آفيس سان لاڳاپيل هجي سان رابطو ڪري سگهجي ٿو.

ايگزيڪيوٽو انجنيئر (ڊبليو)

سائيٽ ٽائون، ڪي ڊبليو اينڊ ايس



KARACHI WATER & SEWERAGE BOARD
OFFICE OF THE EXECUTIVE ENGINEER (SEW) SITETOWN


NOTICE INVITING TENDER THROUGH PRESS
(ON ITEM RATE BASIS)

Sealed Tenders are invited (single stage one Envelope System) as per SPPRA Rules.
2010 (Amended 2013) for the works mentioned below.

S.No.	DETAIL	CONDITIONS
1.	Name of work	REHABILITATION OF DEFECTIVE / OUTLET 18" DIA & 15" DIA RCC RUBBER RING SEWER IN SULEH MUHAMMAD VILLAGE, MULADAD VILLAGE AND CENTRAL MUSLIMABAD OLD GOLIMAR UC-06 FOR SITE TOWN
2.	Name, Address & Phone No. DDO	Executive Engineer (Sew) Site Town Address: Treatment Plant No.1 Haroonabad Near Siemens Chowrangi Site, KW&SB Cell No.0314-3933661
3.	Eligibility of Firm / Bidder	1. Valid PEC in CE-03 & relevant field of specialization 2. NTN Certificate 3. Valid Professional Tax 4. S.R.B Certificate 5. Relevant Experience Work in CE-03
4.	Tender can be purchased	In charge revenue accounts section finance department KW&SB Head Office Annexy Building of KBCA at Civic Centre Karachi from 9:00 A.M to 05:00 PM in any working day except the date of opening of the tender.
5.	Bid Security	2% of quoted amount in shape of Pay Order/ Bank Draft from an schedule Bank of Pakistan in the favour of KW&SB must be accompanied with the tender otherwise the Tenders shall be treated as invalid & rejected.
6.	Tender Fee	Rs.1000/- in shape of Pay order in the name of KW&SB. (non-refundable)
7.	Start date of issuance of Tender / last date of Issuance of Tenders	w.e.f. date of 1 st publication in newspapers upto the last date 18-02-2017 of issuing.
8.	Date of opening & submission of Tenders	Tender will be submitted on 19-02-2017 at 2:00 PM and will be opened on the same date at 2:30 PM.
9.	Un-responded Tender will be again issued / submitted/ opened on (2 nd Attempt)	2 nd attempt tender will be Issue from Date 20-02-2017 to 07-03-2017 Submission on 08-03-2017 at 2:00PM and will be opened at 2:30 PM.
10.	Submission / open venue	Tender will be opened by the Procurement Committee-I, at the Office of the Director Design KW&SB situated at Block-17, Gulshan-e-Iqbal, COD Filter Plant, Karachi.
11.	Source of Work	Improvement of Sew System in SiteTown.
12.	Estimated Cost	Rs.17,36,378/-
13.	Scope of Funding	KW&SB Funding.

Note:-

- Tender and bidding documents can be seen & download from SPPRA website www.SPPRASindh.gov.pk
- The participants must quote the rates both in words and figures along with telephone / Mobile numbers, Postal address, Fax Number must be mentioned in bids.
- If any inconvenient situation created in the city or Govt. will announce any holiday on opening date of tender shall be submitted /opened on next working day at same time & venue.
- The procuring agency may reject any bid to relevant provisions of SPPRA-2010 and may cancel the bidding process at any time prior to acceptance of bid or proposal as per Rule-25 of SPPRA-2010.
- Conditional tender or tenders from debarred contractor shall not be accepted and shall be treated as rejected and invalid then & there.
- Offers should be received in seal cover.
- Debarred contractor's bid cannot be accepted.
- In case of any required information work to the concerned offer as per Item No.01 may be contracted or his office may be visited.


EXECUTIVE ENGINEER (SEW)
SITE TOWN, KW&SB

Copy to:

- Director, SPPRA. GOS.
- Director (D&E), KW&SB
- Superintending Engineer (West), KW&SB
- Accounts Officer (Revenue), KW&SB
- Accounts Officer (West), KW&SB
- Office Copy



TENDER DOCUMENTS

**REHABILITATION OF DEFECTIVE / OUTLET 18" DIA & 15" DIA RCC RUBBER
RING SEWER IN SULEH MUHAMMAD VILLAGE, MULADAD VILLAGE AND
CENTRAL MUSLIMABAD OLD GOLIMAR UC-06 FOR SITE TOWN**

KARACHI WATER & SEWERAGE BOARD

EVALUATION CRITERIA OF THE TENDER UP TO 2.5 MILLION

1. Contractor having NTN and copy must be available with tender in case of supply item the GST registration must be available with tender.
2. The Pay Order of Bid security as mentioned in NIT and must be available with tender.
3. 3 Years Experience certificate of similar nature of job must be available with the tender.
4. Turnover Statement last 3 Years
5. Similar nature of Bidding Document form upto 2.5 Million of SPPRA with filling Bidding Data & Contractor Data must be available with BOQ otherwise the tender cannot be accepted
6. Rate must be quoted in figure & Words by contractor.
7. Bid shall be properly signed by contractor with stamped, address and contact No. #
8. If the estimate are based on Sch:2012 and premium can be allowed within allowable limit.
9. If the estimate are preparing on M.R and 10% profit is included in R.A & excess quoted cost cannot be concenter.
10. Conditional bid cannot be accepted.
11. Bid must be submitted in sealed cover.
12. Registration Certificate from S.R. B (Sindh Revenue Board) must be attached.

BIDDING DATA

- (a) Name of Procuring Agency KW&SB
- (b) Brief Description of Work REHABILITATION OF DEFECTIVE / OUTLET 18" DIA & 15" DIA RCC RUBBER RING SEWER IN SULEH MUHAMMAD VILLAGE, MULADAD VILLAGE AND CENTRAL MUSLIMABAD OLD GOLIMAR UC-06 FOR SITE TOWN
- (c) Procuring Agency Address _____
- (d) Estimate Cost On item rate basis
- (e) Amount of Bid Security ✓ 2% of Bid amount
- (f) Period of Bid Validity 90 Days
- (g) Security Deposit (including Bid Security) 10%
- (h) Venue, Time and Date of Bid Opening The Tender in sealed cover super scribed with the name of the work should be dropped in the Tender Box kept in office of The Procurement Committee-I KW&SB at the Director Design Office, Gulshan-e-Iqbal Near COD Filter Plant, Karachi on _____ at _____ PM by Procurement Committee.
- (i) Deadline for submission of Bid along with time. _____
- (j) Time for completion from written order commence _____ Days
- (k) Liquidity damage Rs.1000/- per day of delay
- (l) Bid issued to Firm M/s. _____
- (m) Deposit Receipt No. & Date _____
- Amount: Rs. _____/=

Executive Engineer (Sew)
Site Town, KW&SB

Authority Issuing Bidding Document

KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE EXECUTIVE ENGINEER SITE TOWN (SEW)


Estimate amount : Item Rate basis
 Time limit : 25 days
 Penalty for delay : 1000/- P/day
 Tender Cost : 1000/-
 Date of Opening : _____

Name of Work:- REHABILITATION OF DEFECTIVE / OUTLET 18" DIA & 15" DIA RCC RUBBER RING SEWER IN SULEH MUHAMMAD VILLAGE, MULADAD VILLAGE AND CENTRAL MUSLIMABAD OLD GOLIMAR UC-06 FOR SITE TOWN.

S. No	Description of Work	QTY	Rate		Per Unit / Item	Amount in Rupees
			Rupees in Figures	Rupees in Words		
1	Dismantling Cement concrete plain 1:4:8	5737 Cft			%Cft	
2	Excavation for pipe line in trenches and pits in all kind of soils of murum i/c trimming and dressing side to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge, Providing fence guard, lights, flags and temporary crossings for non vehicular traffic where ever requirement lift upto 5ft (1.52m) and lead upto one chain(30.5m) (0-5) depth (5-8) depth (8-11) depth	28685 Cft 13548 Cft 1940 Cft			%0Cft %0Cft %0Cft	
3	Providing laying RCC pipe with (Rubber Ring joint and fitting) in trench i/c cutting fitting and jointing with rubber ring i/c testing with water to specific pressure 18" dia Pipe 15" dia Pipe	485 Rft 736 Rft			P/Rft P/Rft	
4	Providing manhole 4ft inside without RCC manhole cover with C.I frame 15Kg 5ft clear depth 1:2:4 cost in situ in 9" thick wall 1:4:8 C.C in 6 ft dia & 6 inch thick foundation 1:2:4 C.C in bending ½" thick C.P 1:3 motor or inside walls & surface of channel/benching making required no's of main and branch channel ¾" dia bars M.S foot rest at 12" dia C/C i/c cost of excavation of all kinds of soil, back filling and disposal of excavated stuff etc. complete as per design & instruction of the Engineer Incharge	22 Nos			Each	
5	Add/ Deduct per ft depth	+73 Rft			P/Rft	
6	Full hire charges of the pumping set per day inclusive of wages of driver and Assistant fuel or electric energy plate form required for placing the pumps etc at lower depth with suction and delivery pipes for pumping out water found at various depth from trenches i/c the cost of erection and dismantling after completion of the jobs. Hire charges of pumping of upto 10HP pumping out water from 10 feet deep trench.	18 Days			P/Day	

7	Making Connection with the existing Manholes i/c the cost of cutting holes in wall making them good in cement concrete 1:2:4 and making the required channel etc complete.	30 Nos			Each
8.	Sand haro or any other sources.	2672.30 Cft			%Cft
9	Refilling the excavated stuff in trenches 6" thick layer i/c watering removing to full compaction etc.	38105.51 Cft			%0Cft
10.	Carriage of 100 Cft/5 tons of all materials like stone aggregate, spawl, coal, lime surkhi etc BG rail fastening points and crossing bridge, girders pipes, sheets rail, M.S Bras etc of 1000 Nos. bricks, 10"x5"x5" of 1000 Nos. tiles 12"x6"x2" or 150 Cft of timber or 100 maunds of fuels wood by trucks or any other means owned by the contractor. 5 th mile	8409.30.00 Cft			% Cft
11	Manufacturing and Supplying of 21" RCC Manhole cover cost in 1:2:4 concrete ratio 3" deep at center rain forced with 1/2" dia too steel bars at 4" C/C welded to a 3/10 thick 2" wide M.S plate two hook of 3/8" dia tor bar including compacting i/c curing and transportation within 10 miles. 21" dia cover	22 Nos.			Each

Total Amount Rs. _____/=


Executive Engineer (Sew)
Site Town, KW&SB

NOTE:- Contractor will abide all existing rules / terms & condition of SPPRA Rules-2010


I/We hereby Quoted an Amount of Rs. _____ On item rate basis.

In wards(_____)

Signature of Contractor _____

Address: _____

Cell No. _____



Conditions of Contract

Clause - 1: Commencement & Completion Dates of work. The contractor shall not enter upon or commence any portion of work except with the written authority and instructions of the Engineer-in-charge or of in subordinate-in-charge of the work. Failing such authority the contractor shall have no claim to ask for measurements of or payment for work.

The contractor shall proceed with the works with due expedition and without delay and complete the works in the time allowed for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall reckoned from the date on which the order to commence work is given to the contractor. And further to ensure good progress during the execution of the work, contractor shall be bound, in all in which the time allowed for completion of any work exceeds one month, to achieve progress on the prorate basis.

Clause - 2: Liquidated Damages. The contractor shall pay liquidated damages to the Agency at the rate per day stated in the bidding data for each day that the completion date is later than the Intended completion date; the amount of liquidated damage paid by the contractor to the Agency shall not exceed 10 per cent of the contract price. Agency may deduct liquidated damages from payments due to the contractor. Payment of liquidated damages does not affect the contractor's liabilities.

Clause - 3: Termination of the Contract.

- (A) Procuring Agency/Executive Engineer may terminate the contract if either of the following conditions exists:-
- (i) contractor causes a breach of any clause of the Contract;
 - (ii) the progress of any particular portion of the work is unsatisfactory and notice of 10 days has expired;
 - (iii) in the case of abandonment of the work owing to the serious illness or death of the contractor or any other cause.
 - (iv) contractor can also request for termination of contract if a payment certified by the Engineer is not paid to the contractor within 60 days of the date of the submission of the bill;
- (B) The Executive Engineer/Procuring Agency has power to adopt any of the following courses as may deem fit:-
- (i) to forfeit the security deposit available except conditions mentioned at A (iii) and (iv) above;
 - (ii) to finalize the work by measuring the work done by the contractor.
- (C) In the event of any of the above courses being adopted by the Executive Engineer/Procuring Agency, the contractor shall have:-
- (i) no claim to compensation for any loss sustained by him by reason of his having purchased or procured any materials, or entered into any engagements, or made any advances on account of, or with a view to the execution of the work or the performance of the contract,
 - (ii) however, the contractor can claim for the work done at site duly certified by the executive engineer in writing regarding the performance of such work and has not been paid.

Procuring Agency/Engineer may invite fresh bids for remaining work.

Clause 4: Possession of the site and claims for compensation for delay. The Engineer shall give possession of all parts of the site to the contractor. If possession of site is not given by the date stated in the contract data, no compensation shall be allowed for any delay caused in starting of the work on account of any acquisition of land, water standing in borrow pits/ compartments or in according sanction to estimates. In such case, either date of commencement will be changed or period of completion is to be extended accordingly.

Clause -5: Extension of Intended Completion Date. The Procuring Agency either at its own initiatives before the date of completion or on desire of the contractor may extend the intended completion date, if an event (which hinders the execution of contract) occurs or a variation order is issued which makes it impossible to complete the work by the intended completion date for such period as he may think necessary or proper. The decision of the Executive Engineer in this matter shall be final; where time has been extended under this or any other clause of this agreement, the date for completion of the work shall be the date fixed by the order giving the extension or by the aggregate of all such orders, made under this agreement.

When time has been extended as aforesaid, it shall continue to be the essence of the contract and all clauses of the contract shall continue to be operative during the extended period.



Clause -6: Specifications. The contractor shall execute the whole and every part of the work in the most substantial and work-man-like manner and both as regards materials and all other matters in strict accordance with the specifications lodged in the office of the Executive Engineer and initialed by the parties, the said specification being a part of the contract. The contractor shall also confirm exactly, fully and faithfully to the designs, drawing, and instructions in writing relating to the work signed by the Engineer-in-charge and lodge in his office and to which the contractor shall be entitled to have access at such office or on the site of work for the purpose of inspection during office hours and the contractor shall, if he so requires, be entitled at his own expense to make or cause to be made copies of the specifications, and of all such designs, drawings, and instructions as aforesaid.

Clause - 7: Payments.

(A) **Interim/Running Bill.** A bill shall be submitted by the contractor as frequently as the progress of the work may justify for all work executed and not included in any previous bill at least once in a month and the Engineer-in-charge shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the claim, as far as admissible, adjusted, if possible before the expiry of ten days from the presentation of the bill, at any time depute a subordinate to measure up the said work in the presence of the contractor or his authorized agent, whose countersignature to the measurement list will be sufficient to warrant and the Engineer-in-charge may prepare a bill from such list which shall be binding on the contractor in all respects.

The Engineer /Procuring Agency shall pass/certify the amount to be paid to the contractor, which he considers due and payable in respect thereof, subject to deduction of security deposit, advance payment if any made to him and taxes.

All such intermediate payment shall be regarded as payments by way of advance against the final payment only and not as payments for work actually done and completed, and shall not preclude the Engineer-in-charge from recoveries from final bill and rectification of defects and unsatisfactory items of works pointed out to him during defect liability period.

(B) **The Final Bill.** A bill shall be submitted by the contractor within one month of the date fixed for the completion of the work otherwise Engineer-in-charge's certificate of the measurements and of the total amount payable for the works shall be final and binding on all parties.

Clause - 8: Reduced Rates. In cases where the items of work are not accepted as so completed, the Engineer-in-charge may make payment on account of such items at such reduced rates as he may consider reasonable in the preparation of final or on running account bills with reasons recorded in writing.

Clause - 9: Issuance of Variation and Repeat Orders.

- (A) Agency may issue a Variation Order for procurement of works, physical services from the original contractor to cover any increase or decrease in quantities, including the introduction of new work items that are either due to change of plans, design or alignment to suit actual field conditions, within the general scope and physical boundaries of the contract.
- (B) Contractor shall not perform a variation until the Procuring Agency has authorized the variation in writing subject to the limit not exceeding the contract cost by of 15% on the same conditions in all respects on which he agreed to do them in the work, and at the same rates, as are specified in the tender for the main work. The contractor has no right to claim for compensation by reason of alterations or curtailment of the work.
- (C) In case the nature of the work in the variation does not correspond with items in the Bill of Quantities, the quotation by the contractor is to be in the form of new rates for the relevant items of work, and if the Engineer-in-charge is satisfied that the rate quoted is within the rate worked out by him on detailed rate analysis, and then only he shall allow him that rate after approval from higher authority.
- (D) The time for the completion of the work shall be extended in the proportion that the additional work bear to the original contract work.
- (E) In case of quantities of work executed result the Initial Contract Price to be exceeded by more than 15%, and then Engineer can adjust the rates for those quantities causing excess the cost of contract beyond 15% after approval of Superintending Engineer.
- (F) **Repeat Order:** Any cumulative variation, beyond the 15% of initial contract amount, shall be subject of another contract to be tendered out if the works are separable from the original contract.



Clause-10: Quality Control.

- (A) **Identifying Defects:** If at any time before the security deposit is refunded to the contractor/during defect liability period mentioned in bid data, the Engineer-in-charge or his subordinate-in-charge of the work may instruct the contractor to uncover and test any part of the works which he considers may have a defect due to use of unsound materials or unskillful workmanship and the contractor has to carry out a test at his own cost irrespective of work already approved or paid.
- (B) **Correction of Defects:** The contractor shall be bound forthwith to rectify or remove and reconstruct the work so specified in whole or in part, as the case may require. The contractor shall correct the notified defect within the Defects Correction Period mentioned in notice.
- (C) **Uncorrected Defects:**
- (i) In the case of any such failure, the Engineer-in-charge shall give the contractor at least 14 days notice of his intention to use a third party to correct a defect. He may rectify or remove, and re-execute the work or remove and replace the materials or articles complained of as the case may be at the risk and expense in all respects of the contractor.
 - (ii) If the Engineer considers that rectification/correction of a defect is not essential and it may be accepted or made use of; it shall be within his discretion to accept the same at such reduced rates as he may fix therefore.

Clause - 11:

- (A) **Inspection of Operations.** The Engineer and his subordinates, shall at all reasonable times have access to the site for supervision and inspection of works under or in course of execution in pursuance of the contract and the contractor shall afford every facility for and every assistance in obtaining the right to such access.
- (B) **Dates for Inspection and Testing.** The Engineer shall give the contractor reasonable notice of the intention of the Engineer-in-charge or his subordinate to visit the work shall have been given to the contractor, then he either himself be present to receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose, orders given to the contractor's duly authorized agent shall be considered to have the same force an effect as if they had been given to the contractor himself.

Clause - 12: Examination of work before covering up.

- (A) No part of the works shall be covered up or put out of view/beyond the reach without giving notice of not less than five days to the Engineer whenever any such part of the works or foundations is or are ready or about to be ready for examination and the Engineer shall, without delay, unless he considers it unnecessary and advises the contractor accordingly, attend for the purpose of examining and measuring such part of the works or of examining such foundations;
- (B) If any work is covered up or placed beyond the reach of measurement without such notice having been given, the same shall be uncovered at the contractor's expense, and in default thereof no payment or allowance shall be made for such work, or for the materials with which the same was executed.

Clause - 13: Risks. The contractor shall be responsible for all risks of loss of or damage to physical property or facilities or related services at the premises and of personal injury and death which arise during and in consequence of its performance of the contract. If any damage is caused while the work is in progress or become apparent within three months of the grant of the certificate of completion, final or otherwise, the contractor shall make good the same at his own expense, or in default the Engineer may cause the same to be made good by other workmen, and deduct the expenses from retention money lying with the Engineer.

Clause-14: Measures for prevention of fire and safety measures. The contractor shall not set fire to any standing jungle, trees, bush-wood or grass without a written permit from the Executive Engineer. When such permit is given, and also in all cases when destroying, cutting or uprooting trees, bush-wood, grass, etc by fire, the contractor shall take necessary measures to prevent such fire spreading to or otherwise damaging surrounding property. The contractor is responsible for the safety of all its activities including protection of the environment on and off the site. Compensation of all damage done intentionally or unintentionally on or off the site by the contractor's labour shall be paid by him.

Clause-15:Sub-contracting. The contractor shall not subcontract the whole of the works, except where otherwise provided by the contract. The contractor shall not subcontract any part of the works without the prior consent of the Engineer. Any such consent shall not relieve the contractor from any liability or obligation under the contract and he shall be responsible for the acts, defaults and neglects of any subcontractor, his agents, servants or workmen as if these acts, defaults or neglects were those of the contractor, his agents' servants or workmen. The provisions of this contract shall apply to such subcontractor or his employees as if he or it were employees of the contractor.



Clause - 16: Disputes. All disputes arising in connection with the present contract, and which cannot be amicably settled between the parties, the decision of the Superintending Engineer of the circle/officer/one grade higher to awarding authority shall be final, conclusive and binding on all parties to the contract upon all questions relating to the meaning of the specifications, designs drawings, and instructions, hereinbefore mentioned and as to the quality of workmanship, or materials used on the work or as to any other questions, claim, right, matter, or thing whatsoever in any way arising out of, or relating to the contract design, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works, or the execution, of failure to execute the same, whether arising, during the progress of the work, or after the completion or abandonment thereof.

Clause -17: Site Clearance. On completion of the work, the contractor shall be furnished with a certificate by the Executive Engineer (hereinafter called the Engineer in- charge) of such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and dirt at the site. If the contractor fails to comply with the requirements of this clause then Engineer-in-charge, may at the expense of the contractor remove and dispose of the same as he thinks fit and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause -18: Financial Assistance /Advance Payment.

(A) Mobilization advance is not allowed.

(B) Secured Advance against materials brought at site.

(i) Secured Advance may be permitted only against imperishable materials/quantities anticipated to be consumed/utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;

(ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected from the monthly payments on actual consumption basis, but not later than period more than three months (even if unutilized).

Clause -19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Revenue.

Clause -20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (a work should be considered as complete for the purpose of refund of security deposit to a contractor from the last date on which its final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defects notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments from his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Divisional Accountant


Executive Engineer/Procuring Agency

Contractor



No. KW&SB/DIR/AD/27/157

OFFICE ORDER

The Procurement Committee-I is constituted in pursuance of Rule-07 of Sindh Public Procurement Rules-2010, for performing the functions prescribed in Rule-08 of Rules ibid for the works for which invitation report required to be hoisted on Sindh Public Procurement Authority as under:

Sr. No.	Nominee	Position in P.C
1	Director Design & Estimate	Convener / Chairman
2	Superintending Engineer (Concerned)	Member
3	Representative of D.G. (TS), BMC	Member
4	Representative of Finance Ad/sr, BMC	Member
5	A.O. / D.A.O. / A.A.O. (Concerned)	Member Secretary

Director (W&S)
KW&SB
30/5/16
13/4/16

The office of the Director Design shall be headquarter for Procurement Committee-I.

The Concerned Superintending Engineer shall maintain the Procurement proceedings as required under Rule-8 of SPPRA-2010

This issues on the recommendation of Chief Engineer (IPD)/D-1/D (Planning) KW&SB and with the approval of Managing Director, KW&SB vide para 5/N.

- ① All S.E.s
- ② All District Account Officers
- ③ Ac. (Self file)

[Signature]
SR. DIRECTOR (W&S)
KW&SB

DISTRIBUTION

1. Dy. Managing Director (TS) /C.E. (BT&D)/C.E. (W/TM) KW&SB
2. Dy. Managing Director (Planning) /C.E. (IPD) KW&SB
3. Chief Engineer (W/S) KW&SB
4. Director Design & Estimate/Convener, Chairman Committee
5. All Members of the Committee.
6. Sr. Director (Finance) KW&SB
7. Director (IT) KW&SB
8. Director (I&C) M.D Sectt. KW&SB
9. Staff Officer to Vice Chairman, KW&SB
10. AD (LFA) KW&SB
11. AO (ESTT) KW&SB
12. AO (Budget) KW&SB
13. IAO-II KW&SB
14. Office Copy
15. Master File.

Mr. Mangwar
for all letters and
calculate all cases
Dfro 5. & record.

[Signature]

c.c to Managing Director, KW&SB

22



KARACHI WATER & SEWERAGE BOARD
 HUMAN RESOURCES DEVELOPMENT AND ADMINISTRATION DEPARTMENT
 PHONE NO. 021-59231464 - 021-59231463

Dated: 22-10-2015


No. KW&SB/D.M.D/HRD&A/919

OFFICE ORDER

With immediate effect, for compliance of Rule-31 of SPPR, A Complaint Redressal Committee (CRC) is constituted comprising of the following:


- | | | |
|----|--|------------------|
| 1. | Dy. Managing Director (Finance), KW&SB | Convener |
| 2. | Chief Engineer (Korangi), KW&SB | Member/Secretary |
| 3. | Chief Engineer (Central), KMC | Member |
| 4. | Director Administration, KMC | Member |
| 5. | Divisional Accounts Officer (South), KW&SB | Member |

This issues on the recommendation of Dy. Managing Director (TS) KW&SB, Dy. Managing Director (Planning), KW&SB and with the approval of Managing Director, KW&SB.


 (Syed Shakeel Ahmed)
 Dy. Managing Director (HRD&A)
 KW&SB

DISTRIBUTION

1. Dy. Managing Director (TS) KW&SB
2. Dy. Managing Director (Finance) KW&SB/Convener Committee
3. Dy. Managing Director (Planning) KW&SB
4. Chief Engineer, Korangi, KW&SB/Member/Secretary Committee.
5. Chief Engineer, Central, KMC/Member of the Committee.
6. Director Administration, KMC/Member of the Committee.
7. Divisional Accounts Officer (South) KW&SB
8. Director (HR) KW&SB
9. Director Personnel, KW&SB
10. Director Administration, KW&SB
11. Asst. Secy, KW&SB
12. Secy, KW&SB
13. Secy, HRD&A
14. Secy, Finance
15. Secy, Planning
16. Secy, Engineering
17. Secy, Administration
18. Secy, Accounts
19. Secy, Legal
20. Secy, Information
21. Secy, Training
22. Secy, Welfare
23. Secy, Health
24. Secy, Safety
25. Secy, Environment
26. Secy, Public Relations
27. Secy, Audit
28. Secy, Inspection
29. Secy, Quality
30. Secy, Research
31. Secy, Development
32. Secy, Extension
33. Secy, Evaluation
34. Secy, Monitoring
35. Secy, Reporting
36. Secy, Review
37. Secy, Assessment
38. Secy, Investigation
39. Secy, Analysis
40. Secy, Synthesis
41. Secy, Formulation
42. Secy, Implementation
43. Secy, Evaluation
44. Secy, Monitoring
45. Secy, Reporting
46. Secy, Review
47. Secy, Assessment
48. Secy, Investigation
49. Secy, Analysis
50. Secy, Synthesis
51. Secy, Formulation
52. Secy, Implementation
53. Secy, Evaluation
54. Secy, Monitoring
55. Secy, Reporting
56. Secy, Review
57. Secy, Assessment
58. Secy, Investigation
59. Secy, Analysis
60. Secy, Synthesis
61. Secy, Formulation
62. Secy, Implementation
63. Secy, Evaluation
64. Secy, Monitoring
65. Secy, Reporting
66. Secy, Review
67. Secy, Assessment
68. Secy, Investigation
69. Secy, Analysis
70. Secy, Synthesis
71. Secy, Formulation
72. Secy, Implementation
73. Secy, Evaluation
74. Secy, Monitoring
75. Secy, Reporting
76. Secy, Review
77. Secy, Assessment
78. Secy, Investigation
79. Secy, Analysis
80. Secy, Synthesis
81. Secy, Formulation
82. Secy, Implementation
83. Secy, Evaluation
84. Secy, Monitoring
85. Secy, Reporting
86. Secy, Review
87. Secy, Assessment
88. Secy, Investigation
89. Secy, Analysis
90. Secy, Synthesis
91. Secy, Formulation
92. Secy, Implementation
93. Secy, Evaluation
94. Secy, Monitoring
95. Secy, Reporting
96. Secy, Review
97. Secy, Assessment
98. Secy, Investigation
99. Secy, Analysis
100. Secy, Synthesis





KAPACS HUMAN RESOURCE DEVELOPMENT AND ADMINISTRATION DEPT. SINDH
HUMAN RESOURCE DEVELOPMENT AND ADMINISTRATION DEPT. SINDH
PHONE NO. 971-909-96612-9099454

No. KW&SB/D.M.D/HRD&A/1199

Dated 22nd November, 2015

CORRIGENDUM

In pursuance of office order No. KW&SB/D.M.D/HRD&A/910, dated 22-10-2015 regarding constitution of Complaint Redressal Committee (CRC) for compliance of Rule-31 of SPPRA and Corrigendum No. KW&SB/HRD&A/D.M.D/944, dated 30.10.2015, Syed Iflikhar-ul-Hassan D.A.O., A.G. Sindh may be read as Member instead of Sr. Director (HRM), KMC as Member.

This issues with the approval of Managing Director KW&SB.


By, Managing Director (HRD&A)
KW&SB

DISTRIBUTION

1. Dy. Managing Director (TS) KW&SB
2. Dy. Managing Director (Planning) KW&SB
3. Sr. Director (Finance), KW&SB / Convener Committee.
4. Chief Engineer, Korangi, KW&SB / Member/Secretary.
5. Chief Engineer, Central, KMC / Member.
6. Syed Iflikhar-ul-Hassan, D.A.O. A.G. Sindh / Member
7. Divisional Accounts Officer (South), KW&SB / Member
8. Sr. Director (HRM), KMC.
9. S.E. East, KW&SB
10. Director (IT) KW&SB
11. Director Administration, KW&SB
12. Executive Engineer, (Sew-II), Jamshed Town, KW&SB
13. AD (LFA) KW&SB
14. AO (ESTT) KW&SB
15. Office Copy.
16. Master File.

c.c. to Managing Director KW&SB.



KARACHI WATER & SEWERAGE BOARD

HUMAN RESOURCES, DEVELOPMENT & ADMINISTRATION DEPARTMENT

PHONE NO. 021-39231464, 021-39231493

No: KW&SB/HRD&ADMD/944

Dated: 30.10.2015

CORRIGENDUM

In pursuance of office order issued vide No.KW&SB/DMD//HRD&A/919 dated 22.10.2015 regarding of rules-31 of SPPR, A complaint redressal committee (CRC) is Constituted, requires appropriate correction as under:

Sr. No.04	May Be Read as :	Sr. Director (HRM) KMC.
	Instead of :	Director Administration KMC.

(Signature)
 (SYED SHAKEEL AHMED)
 DY. MANAGING DIRECTOR
 KW&SB

Distribution

1. Dy. Managing Director (TS) KW&SB.
2. Dy. Managing Director (Finance) KW&SB / Convener Committee.
3. Dy. Managing Director (Planning) KW&SB.
4. The Chief Engineer Korangi KW&SB / Member Secretary Committee.
5. The Chief Engineer Central KMC / Member of the Committee.
6. The Senior Director HR-II KMC / Member of the Committee.
7. The Divisional Account Officer (South), KW&SB.
8. The Director (IT), KW&SB.
9. The Director Administration, KW&SB.
10. The Asstt. Director (LFA), KW&SB.
11. The Accounts Officer (Estt) KW&SB.
12. Office Copy.
13. Master File.

Office to Managing Director KW&SB.

NOTE SHEET

()

DMD (TS) KW&SB
Dairy No. <u>1935/P</u>
Dated <u>18/12/16</u>

Paras

Reference

SUBJECT: REHABILITATION OF DEFECTIVE / OUTLET 18" DIA & 15" DIA RCC RUBBER RING SEWER IN SULEH MUHAMMAD VILLAGE, MULADAD VILLAGE AND CENTRAL MUSLIMABAD OLD GOLIMAR UC-06 FOR SITE TOWN.

14

An estimate amounting to Rs.17,36,378/- has been prepared by Sub-Engineer as per physical condition of Site. the estimate already been checked by Director Design, KW&SB at Para 7/N amounting to Rs.16,80,255/-.

15

The justification has already been given in Para-2/N. Hence the work is of very important nature.

16


It is therefore requested that necessary approval to calling the Tender through Press Website under SPPRA Rules-2010 may please be obtained from MD, KW&SB along with the permission to transfer of Funds by way of Re-appropriation from BG-No.6404-16 to B-023-18 for Rs.16,81,000/- may please be obtained from Hon'able MD, KW&SB.


EXECUTIVE ENGINEER (SEW)
SITE TOWN, KW&SB

SE(WEST), KW&SB

17

The case is forwarded and recommended for approval from competent authority please.


SUPERINTENDING ENGINEER
WEST, KW&SB

18

DMD (T/S), KW&SB

Submitted for necessary Administrative approval as recommended by SE(WEST), at para 17/N, plse

19

MD, KW&SB,

DMD(T/S)

Allowed as per recommendation of DMD (TS) vide Para 18/N -
DMD (TS)


MD, KW&SB

OFFICE OF THE EXECUTIVE ENGINEER (SEWERAGE)
SITE TOWN, KW&SB
ANNUAL PROCUREMENT PLAN FOR THE YEAR 2016-2017

S.NO.	Description of Procurement	Quantity where applicable	Estimated Unit Cost where applicable	Estimated total cost (Pak Rs.)	Funds Allocated	Sources of Funds ADP/ Non ADP	Proposed Procurement Method	Timing of Procurements				Remarks
								1st Qtr	2nd Qtr	3rd Qtr	4th Qtr	
1	REHABILITATION OF DEFECTIVE / OUTLET 18" DIA & 15" DIA RCC RUBBER RING SEWER IN SULEH MUHAMMAD VILLAGE, MULADAD VILLAGE AND CENTRAL MUSLIMABAD OLD GOLIMAR UC-06 FOR SITE TOWN	-	11 Items	Rs.1736378/-	KW&SB		Single Stage One Envelop through Press	-	-	3rd Qtr	-	

Approved and signed by the Head of Procuring Agency


 Executive Engineer(Sew)
 Site Town, KW&SB