



OFFICE OF THE EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION JAMSHORO

Phone No.022-9210353

NO: TC/ 383 OF 2017,
Jamshoro dated: - 23/02/17/2017.

To,

The Deputy Director (A & F),
Sindh Public Procurement Regulatory Authority Sindh,
Government of Sindh,
KARACHI.

SUBJECT: - TENDER NOTICE.

It is to inform a copy of Tender Inviting Notice No. TC/379
dated:-23/02/2017 (01 No) i/c Bid documents is submitted herewith for
putting it on Government of Sindh's Web Site for wide publicity.

Your kind co-operation will be highly appreciated.

D.A/As Above
NIT 01 No:& DD
Hard Copy/Procurement
Plan/Procurement Committee
&Redress Grievances/Complaints
Committee order.


(SHAFIQUE HUSSAIN MEMON)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGG: DIVISION
JAMSHORO

SIKANDA
NO: 1584
DATED: 24-02-17

**OFFICE OF THE EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION JAMSHORO**

Phone No. 022-9210330

E-Mail eephed2007jamshoro@gmail.com

NO.TC/ 379

OF 2017,

Jamshoro dated: -

23/02/2017.

NOTICE INVITING TENDER

Sealed Tenders for the following works on SPPR Standard Bidding documents are invited from the Bidders meeting the eligibility criteria of Sindh Public Procurement Regulatory Authority Rules 2010.

S. NO	NAME OF WORK	ESTIMATED COST (IN MILLIONS)	EARNEST MONEY 2%	TENDER FEE	TIME ALLOWED
Community Development Programme for Sustainable Development Goals (SDG) 2016-2017					
1	Water Supply Scheme at Koreja Muhalla (Mashooque Korejo House) at Sikandarabad Colony Taluka Kotri District Jamshoro	0.800	As per Bid Cost	1,000/-	02 Months
2	Trial Bore for Installation Tube Well Water Supply Scheme Amri, Taluka Manjhand District Jamshoro	0.0828	As per Bid Cost	300/-	02 Months
3	Trial Bore for Installation Tube Well Water Supply Scheme Wada Chhachhar Taluka Manjhand District Jamshoro	0.0828	As per Bid Cost	300/-	02 Months
Provincial Annual Development Programme 2016-2017					
1	Trial Bore for Installation of Tube Well Bore for Water Supply Scheme Village Gehl pur and adjoining villages (Karo Brohi, Sawan Panhwar, Ali Khanana, Butt Siyal Babar and Pir Bux Brohi etc) Taluka Sehwan District Jamshoro	0.0828	As per Bid Cost	300/-	02 Months
2	Trial Bore for Installation Tube Well for Water Supply Scheme Village Pacca Wara Radhan Taluka Sehwan District Jamshoro	0.0828	As per Bid Cost	300/-	02 Months
District Annual Development Programme 2016-2017					
1	Providing Laying Jointing and Testing 3" dia, PVC Pipe Distribution System for Otha Goth Kotri, Taluka Kotri District Jamshoro	0.680	As per Bid Cost	1,000/-	18 Months
2	Water Supply Scheme at village Meer Muhammad Khoso, Taluka Kotri District Jamshoro	0.792	As per Bid Cost	1,000/-	18 Months
3	Providing Laying Jointing and Testing 3" dia Distribution System for Brohi Muhalla Kotri, Taluka Kotri District Jamshoro	0.774	As per Bid Cost	1,000/-	18 Months
4	Distribution of Water Supply Scheme PVC Pipe Line at Village Mole, Taluka Thana Bula Khan District Jamshoro	0.977	As per Bid Cost	1,000/-	18 Months
5	Railway Crossing for Extension of Water Supply Scheme Khuda Ki Basti Taluka Kotri District Jamshoro	1.000	As per Bid Cost	1,000/-	18 Months
Operation and Maintenance Programme 2016-2017					
1	Repair of Pump and Rewinding of Electric Motor for Water Supply Schemes Taluka Manjhand District Jamshoro (O/M)	0.1023	As per Bid Cost	300/-	02 Months

The Blank Tender forms can be obtained from office of the undersigned on any working day during office hours upto 16/03/2017 on payment of tender fee, specified against each work.

The Tender will be received back on 17/03/2017 upto 01.00 P.M and opened on the same day at 2.00 P.M. in presence of the contractors or their authorized agents before **Procurement Committee** in this office. If the undersigned is out of Head Quarter, the tender will be opened on next working day.

Received Date & Time 2nd Attempt

In case of un-responded tenders or any other fact the next date of issue will be upto 03/04/2017 & will be received back on 04/04/2017 at 1.00 PM and opened at 2.00 PM, on the same day. In case of Public Holiday, the bids shall be submitted and opened as per schedule on the next working day" or intimated Local Corrigendum on the Notice Board, respectively at same time with similar conditions. Earnest Money shall be in favour of Executive Engineer, PHE Division Jamshoro. The documents will be required as per SPPRA Rules; otherwise the tender will not be entertained without 2% of Bid Cost. The contractors are not allowed to with draw their earnest money till the period as specified in agreement is exhausted. The programme for un-responded works will be as under.

Registration with PEC, Income Tax department (NTN Certificate), Professional Tax, Sindh Revenue Board (SRB) Certificate & copy of CNIC to be submitted.

Conditional or telegraphic tenders will not be entertained

"The Procuring Agency may reject all or any bids subjected to the relevant provisions as per rules (41)3 of SPPRA Rules 2010"

The work order of the successful contract will be issued on receipt of funds from the Government

Address: -
Behind Zubaida Girls College
Hyderabad

(SHAFIQUE HUSSAIN MEMON)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGG DIVISION
JAMSHORO

Copy forwarded with compliments to: -

01. The Chief Engineer, Public Health Engineering Department, Government of Sindh Hyderabad.
02. The Superintending Engineer, Public Health Engineering Circle, Hyderabad
03. The Superintending Engineer, Works & Services Jamshoro
04. The Director (C.B) Sindh Public Procurement Regulatory Authority Planning & Development Department, Government of Sindh Karachi.
05. Executive Engineer's (all) under Superintending Engineer, Public Health Engineering Circle, Hyderabad for information.
06. The Assistant Engineer, Public Health Engineering Sub-Division Jamshoro/Sehwan for information.
07. Copy to Notice board.


(SHAFIQUE HUSSAIN MEMON)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGG DIVISION
JAMSHORO

**OFFICE OF THE EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION JAMSHORO**

Phone No. 022-9210330

E-Mail eephed2007jamshoro@gmail.com

NO.TC/ 379

OF 2017,

Jamshoro dated: -

23/02/2017.

NOTICE INVITING TENDER

Sealed Tenders for the following works on SPPR Standard Bidding documents are invited from the Bidders meeting the eligibility criteria of Sindh Public Procurement Regulatory Authority Rules 2010.

S. NO	NAME OF WORK	ESTIMATED COST (IN MILLIONS)	EARNEST MONEY 2%	TENDER FEE	TIME ALLOWED
Community Development Programme for Sustainable Development Goals (SDG) 2016-2017					
1	Water Supply Scheme at Koreja Muhalla (Mashooque Korejo House) at Sikandarabad Colony Taluka Kotri District Jamshoro	0.800	As per Bid Cost	1,000/-	02 Months
2	Trial Bore for Installation Tube Well Water Supply Scheme Amri, Taluka Manjhand District Jamshoro	0.0828	As per Bid Cost	300/-	02 Months
3	Trial Bore for Installation Tube Well Water Supply Scheme Wada Chhachhar Taluka Manjhand District Jamshoro	0.0828	As per Bid Cost	300/-	02 Months
Provincial Annual Development Programme 2016-2017					
1	Trial Bore for Installation of Tube Well Bore for Water Supply Scheme Village Gehl pur and adjoining villages (Karo Brohi, Sawan Panhwar, Ali Khanana, Butt Siyal Babar and Pir Bux Brohi etc) Taluka Sehwan District Jamshoro	0.0828	As per Bid Cost	300/-	02 Months
2	Trial Bore for Installation Tube Well for Water Supply Scheme Village Pacca Wara Radhan Taluka Sehwan District Jamshoro	0.0828	As per Bid Cost	300/-	02 Months
District Annual Development Programme 2016-2017					
1	Providing Laying Jointing and Testing 3" dia, PVC Pipe Distribution System for Otha Goth Kotri, Taluka Kotri District Jamshoro	0.680	As per Bid Cost	1,000/-	18 Months
2	Water Supply Scheme at village Meer Muhammad Khoso, Taluka Kotri District Jamshoro	0.792	As per Bid Cost	1,000/-	18 Months
3	Providing Laying Jointing and Testing 3" dia Distribution System for Brohi Muhalla Kotri, Taluka Kotri District Jamshoro	0.774	As per Bid Cost	1,000/-	18 Months
4	Distribution of Water Supply Scheme PVC Pipe Line at Village Mole, Taluka Thana Bula Khan District Jamshoro	0.977	As per Bid Cost	1,000/-	18 Months
5	Railway Crossing for Extension of Water Supply Scheme Khuda Ki Basti Taluka Kotri District Jamshoro	1.000	As per Bid Cost	1,000/-	18 Months
Operation and Maintenance Programme 2016-2017					
1	Repair of Pump and Rewinding of Electric Motor for Water Supply Schemes Taluka Manjhand District Jamshoro (O/M)	0.1023	As per Bid Cost	300/-	02 Months

The Blank Tender forms can be obtained from office of the undersigned on any working day during office hours upto **16/03/2017** on payment of tender fee, specified against each work.

The Tender will be received back on **17/03/2017** upto **01.00 P.M** and opened on the same day at **2.00 P.M.** in presence of the contractors or their authorized agents before **Procurement Committee** in this office. If the undersigned is out of Head Quarter, the tender will be opened on next working day.

Received Date & Time 2nd Attempt

In case of un-responded tenders or any other fact the next date of issue will be upto **03/04/2017** & will be received back on **04/04/2017** at **1.00 PM** and opened at **2.00 PM,** on the same day. In case of Public Holiday, the bids shall be submitted and opened as per schedule on the next working day" or intimated Local Corrigendum on the Notice Board, respectively at same time with similar conditions. Earnest Money shall be in favour of Executive Engineer, PHE Division Jamshoro. The documents will be required as per SPPRA Rules; otherwise the tender will not be entertained without 2% of Bid Cost. The contractors are not allowed to with draw their earnest money till the period as specified in agreement is exhausted. The programme for un-responded works will be as under.

Registration with PEC, Income Tax department (NTN Certificate), Professional Tax, Sindh Revenue Board (SRB) Certificate & copy of CNIC to be submitted.

Conditional or telegraphic tenders will not be entertained

"The Procuring Agency may reject all or any bids subjected to the relevant provisions as per rules (41)3 of SPPRA Rules 2010"

The work order of the successful contract will be issued on receipt of funds from the Government

Address: -
Behind Zubaida Girls College
Hyderabad

(SHAFIQUE HUSSAIN MEMON)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGG DIVISION
JAMSHORO

Copy forwarded with compliments to: -

01. The Chief Engineer, Public Health Engineering Department, Government of Sindh Hyderabad.
02. The Superintending Engineer, Public Health Engineering Circle, Hyderabad
03. The Superintending Engineer, Works & Services Jamshoro
04. The Director (C.B) Sindh Public Procurement Regulatory Authority Planning & Development Department, Government of Sindh Karachi.
05. Executive Engineer's (all) under Superintending Engineer, Public Health Engineering Circle, Hyderabad for information.
06. The Assistant Engineer, Public Health Engineering Sub-Division Jamshoro/Sehwan for information.
07. Copy to Notice board.


(SHAFIQUE HUSSAIN MEMON)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGG DIVISION
JAMSHORO



**GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT**

Karachi dated the 5th October, 2016.

NOTIFICATION

No.E&A(W&S)3-9/91/2013 : In partial modification of this Department's Notification of even number dated 05-08-2014 and with the approval of Competent Authority, Procurement Committee, in terms of Rule-7 of Sindh Public Procurement Rules-2010 (Amended 2013), is hereby constituted for procurement of "Goods / Works" in the Office of Executive Engineer, Highways/Buildings Division JAMSHORO excluding, procurement involving foreign exchange, with the following composition:-

✓ 1.	Superintending Engineer (W&S), Jamshoro	Chairman ✓
2.	Executive Engineer (Highways/Buildings), Jamshoro	Member
3.	Executive Engineer, Public Health Engineering Division, Jamshoro	Member

2. The Functions & Responsibilities of the Committee will be same as specified in Rule-7 & 8 of Sindh Public Procurement Rules-2010.

SECRETARY TO GOVT. OF SINDH

No.E&A(W&S)3-9/2013

Karachi, dated the 5th October, 2016.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.
3. The Chief Engineer (Buildings), Hyderabad.
- ✓ 4. The Chairman / Members of the Committee.
5. The Deputy Director (Monitoring), PM&E Cell, W&SD.
6. P.S to Minister, Works & Services Sindh.
7. P.S to Secretary, W&S Department.
8. Notification file.

AD
5/10/2016
**SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH**

DR
14/11/2016
Ag. Comdt. of BII
W&S
For
Jamshoro

RC
14/11/2016



OFFICE OF THE CHIEF ENGINEER,
PUBLIC HEALTH ENGG: DEPARTMENT
GOVERNMENT OF SINDH,

NO: GM/PHED/1336 /2015.
Hyderabad dated 04/11/2015.

Ph: 022-9210410.
Fax: 022-9210411.
ce.phed.hyd@gmail.com

OFFICE ORDER:

In Exercise of the power confirmed under Rule 31 of the Sindh public procurement Rules 2010, the following committee is hereby constituted to redress grievances / complaints that may arise during procuring proceedings in PHE Division Jamshoro.

Syed Zahid Hussain Shah Superintending Engineer, PHE Circle Hyderabad	Chairman
Mr. Nazeer Ahmed Khokhar Divisional Accounts Officer PHE Division Jamshoro.	Member
Ghulam Murtaza Sahito Retired Civil Engineer PHED	Member

The Committee shall act in accordance with the rule 31 of Sindh public procurement rules 2010 (amended 2013).


(NAFEES AHMED SHAIKH)
CHIEF ENGINEER

PUBLIC HEALTH ENGG: DEPARTMENT
GOVT: OF SINDH HYDERABAD

C.C. to the:-

Manager (Assessment-IV) Sindh Public Procurement Regulatory Authority Govt: of Sindh Karachi for information.

Superintending Engineer, PHE Circle Hyderabad for information with reference to his letter No: GM/ 2159 dated 20-10-2015.

Executive Engineer Public Health Engineering Division Jamshoro for information.

Mr. Ghulam Murtaza Sahito Retired Civil Engineer PHE Department for information.

Vertical text on the left margin including: P/F C, 6.00 C, 304/03, Cement, 433.00 C, Ratio (L:), (including), Cement, 2134.00 ST, Removal, PART-D, 1939.0, 2024.0, Diem, 408.0 S, White washing, 119.0 St, of deco, wood, Erector and, 264.0 C, Rate (L:), sh, Cement, 48.0 St, 3.7 lbs per sq, of, approved design, Supplying & Fix, :071 C, on for making, fabrication of he, cement plaster (1), 60.0 S, 11/2015

Handwritten notes at the bottom: "for new file", "comple", "Nazeer", "Hussain", "Shah", "11/2015", and a signature.



GOVERNMENT OF SINDH
PUBLIC HEALTH ENGINEERING AND
RURAL DEVELOPMENT DEPARTMENT

Karachi dated the 27th January, 2017.

NOTIFICATION

NO. SO(T)/PHE/SPPRA-Rules/2013/(Pt-II):- In exercise of powers conferred by rule-7 & 8 of SPP Rules, 2010, the division wise procurement committees in Public Health Engineering Department are hereby re-constituted as under:-

S. NO.	NAME OF PHE DIVISION	PROCUREMENT COMMITTEE	CHAIRMAN/ MEMBER
01.	Hyderabad-I	Executive Engineer, Public Health Engineering Division No.I, Hyderabad-I Executive Engineer, Education Works Division, Hyderabad Section Officer(Admn.) PHE, Public Health Engineering & Rural Development Department	Chairman Member Member
02.	Hyderabad-II	Executive Engineer, Public Health Engineering Division No.II, Hyderabad Executive Engineer, Education Works Division, Hyderabad Section Officer(Admn.) PHE, Public Health Engineering & Rural Development Department	Chairman Member Member
03.	Jamshoro	Executive Engineer, Public Health Engineering Division, Jamshoro Executive Engineer, Education Works Division, Jamshoro Section Officer(Admn.), PHE, Public Health Engineering & Rural Development Department	Chairman Member Member

[Handwritten signature]

04.	Tando Mohammad Khan	<p>Executive Engineer, Public Health Engineering Division, Tando Mohammad Khan</p> <p>Executive Engineer, Education Works Division, Tando Mohammad Khan</p> <p>Section Officer(Admn.) PHE, Public Health Engineering & Rural Development Department</p>	<p>Chairman</p> <p>Member</p> <p>Member</p>
05.	Matiari	<p>Executive Engineer, Public Health Engineering Division, Matiari</p> <p>Divisional Accounts Officer, Hala Division, Irrigation Department, Hyderabad</p> <p>Section Officer(Admn.) PHE, Public Health Engineering & Rural Development Department</p>	<p>Chairman</p> <p>Member</p> <p>Member</p>
06.	Karachi-I	<p>Executive Engineer, Public Health Engineering Division, Karachi-I</p> <p>Executive Engineer, Local Govt. Department, Karachi</p> <p>Section Officer(Admn.) PHE, Public Health Engineering & Rural Development Department</p>	<p>Chairman</p> <p>Member</p> <p>Member</p>
07.	Karachi-II	<p>Executive Engineer, Public Health Engineering Division, Karachi-II</p> <p>Executive Engineer, Local Govt. Department, Karachi</p> <p>Section Officer(Admn.) PHE, Public Health Engineering & Rural Development Department</p>	<p>Chairman</p> <p>Member</p> <p>Member</p>

24.	Shikarpur		Executive Engineer Public Health Engineering Division, Shikarpur	Chairman
			Executive Engineer, Machinery & Maintenance Division, Khairpur @ Shikarpur	Member
			Section Officer (Tech.) PHE, Public Health Engineering & Rural Development Department	Member
25.	Kashmore Kandhkot	@	Executive Engineer, Public Health Engineering Division Kashmore @ Kandhkot	Chairman
			Executive Engineer, Roads, Kashmore @ Kandhkot	Member
			Section Officer (Tech.) PHE, Public Health Engineering & Rural Development Department	Member
26.	Thatta		Executive Engineer, Public Health Engineering Division Thatta	Chairman
			Executive Engineer, Highway Division, Thatta	Member
			Section Officer (Admn.) PHE, Public Health Engineering & Rural Development Department	Member
27.	Sujawal		Executive Engineer, Public Health Engineering Division Sujawal	Chairman
			Executive Engineer, Highway Division, Thatta/Sujawal	Member
			Section Officer (Admn.) PHE, Public Health Engineering & Rural Development Department	Member

28.	Badin	Executive Engineer, Public Health Engineering Division Badin	Chairman
		Executive Engineer, Highway Division, Badin	Member
		Section Officer(Admn.)PHE, Public Health Engineering & Rural Development Department	Member

Terms of reference of the Committees:-

01. Preparing bidding documents
02. Carrying out technical as well as financial evaluation of the bids
03. Preparing evaluation report as provided in Rule- 45
04. Making recommendations for the award of contract to the competent authority and
05. Perform any other function ancillary and incidental to the above

The Procurement Committees constituted vide this department Notification No. SO(T)/PHE/SPPRA-Rules/2013(pt-II) dated 16-05-2013 dated 05-05-201, dated September, 2015 & letter No. SO(T)/PHE/SPPRA-Rules/2013 dated 19-12-2016 are hereby repealed.

TAMEEZUDDIN KHERO
SECRETARY TO GOVERNMENT OF SINDH

NO. SO(T)/PHE/SPPRA-Rules/2013/(Pt-II):- Karachi dated the 27th January, 2017.

CC to:-

01. The Secretary, Works & Services Department, Govt. of Sindh, Karachi.
02. The Secretary, Local Government Department, Govt. of Sindh, Karachi.
03. The Secretary, Irrigation Department, Govt. of Sindh, Karachi.
04. The Secretary, School Education Department, Govt. of Sindh, Karachi
05. The Chief Engineers, Public Health Engineering Deptt. Hyderabad/Sukkur.
06. The Managing Director, Procurement Regulatory Authority, Sindh, Karachi.
07. The PS to Minister, Public Health Engineering & Rural Dev. Deptt. Sindh, Karachi.
08. The PS to Secretary, Public Health Engineering & Rural Dev. Deptt. Sindh, Karachi.
09. The Members concerned.

NO. E/GM/PHE/196 Hyd: dt. 3/2/2017

A copy is fax to the Superintending Engineers PHE circle Hyderabad and Muzaffargarh for information and necessary action.

(KHALIL AHMED JUMRO)
CHIEF ENGINEER
Public Health Engg: Department

(Annexure-A)
PROCUREMENT PLAN (Development)

Serial No/ ADP No:	Name of Scheme & Estimated Cost	Allocated Funds	Cost of ongoing works (Expenditure already incurred)	Funds ongoing works	Cost of new works (components)	Funds for New works	Nature of Procurement	Method of Procurement	Anticipated / Actual Date of Advertisement	Anticipated / Actual Date of Start	Anticipated/ Actual Date of Completion
1	2	3	4	5	6	7	8	9	10	11	12
Community Development Programme for Sustainable Development Goals (SDG's) 2016-2017											
1	Water Supply Scheme at Koreja Muhalla (Mashooque Korejo House) at Sikandarabad Colony Taluka Kotri District Jamshoro (0.800)	0.800		0.800	1. P.E Pipe 8" dia Rs:0.800	0.800	Execution of construction work	Single Stage Envelope	03/2017	After issue of Work Order in April 2017	Jun-17
2	Trial Bore for Installation Tube Well Water Supply Scheme Amri, Taluka Manjhand District Jamshoro (0.0828)	0.0828		0.0828	1. Trial Bore Rs:0.0828	0.0828	Execution of construction work	Single Stage Envelope	03/2017	After issue of Work Order in April 2017	Jun-17
3	Trial Bore for Installation Tube Well Water Supply Scheme Wada Chhachhar Taluka Manjhand District Jamshoro (0.0828)	0.0828		0.0828	1. Trial Bore Rs:0.828	0.0828	Execution of construction work	Single Stage Envelope	03/2017	After issue of Work Order in April 2017	Jun-17
Provincial Annual Development Programme 2016-2017											
1	Trial Bore for Installation of Tube Well Bore for Water Supply Scheme Village Gehl pur and adjoining villages (Karo Brohi, Sawan Panhwar, Ali Khanana, Butt Siyal Babar and Pir Bux Brohi etc) Taluka Sehwan District Jamshoro (0.0828)	0.0828		0.0828	1. Trial Bore Rs:0.828	0.0828	Execution of construction work	Single Stage Envelope	03/2017	After issue of Work Order in April 2017	Jun-17

Serial No/ ADP No:	Name of Scheme & Estimated Cost	Allocated Funds	Cost of ongoing works (Expenditure already incurred)	Funds ongoing works	Cost of new works (components)	Funds for New works	Nature of Procurement	Method of Procurement	Anticipated / Actual Date of Advertisement	Anticipated / Actual Date of Start	Anticipated/ Actual Date of Completion
1	2	3	4	5	6	7	8	9	10	11	12
2	Trial Bore for Installation Tube Well for Water Supply Scheme Village Pacca Wara Radhan Taluka Sehwan District Jamshoro (0.0828)	0.0828		0.0828	Rs:0.828 1. Trial Bore	0.0828	Execution of construction work	Single Stage Envelope	03/2017	After issue of Work Order in April 2017	Jun-17

District Annual Development Programme 2016-2017

1	Providing Laying Jointing and Testing 3" dia, PVC Pipe Distribution System for Otha Goth Kotri, Taluka Kotri District Jamshoro (0.680)	0.680		0.680	Rs:0.680 1. PVC Pipe 4" & 3" dia Distribution System	0.680	Execution of construction work	Single Stage Envelope	03/2017	After issue of Work Order in April 2017	Jun-19
2	Water Supply Scheme at village Meer Muhammad Khoso, Taluka Kotri District Jamshoro (0.792)	0.792		0.792	Rs:0.792 1. Construction of L.S.R 2. PVC Pipe 3" dia	0.792	Execution of construction work	Single Stage Envelope	03/2017	After issue of Work Order in April 2017	Jun-19
3	Providing Laying Jointing and Testing 3" dia Distribution System for Brohi Muhalla Kotri, Taluka Kotri District Jamshoro (0.774)	0.774		0.774	Rs:0.774 1. PVC Pipe 4" & 3" dia	0.774	Execution of construction work	Single Stage Envelope	03/2017	After issue of Work Order in April 2017	Jun-19
4	Distribution of Water Supply Scheme PVC Pipe Line at Village Mole, Taluka Thana Bula Khan District Jamshoro (0.977)	0.977	0.000	0.977	Rs:0.977 1. PVC Pipe 4" & 3" dia	0.977	Execution of construction work	Single Stage Envelope	03/2017	After issue of Work Order in April 2017	Jun-19
5	Railway Crossing for Extension of Water Supply Scheme Khuda Ki Basti Taluka Kotri District Jamshoro (1.000)	1.000	0.000	1.000	Rs: 1.000 1. P.E Pipe 16" dia	1.000	Execution of construction work	Single Stage Envelope	03/2017	After issue of Work Order in April 2017	Jun-19

Operation and Maintenance Programme 2016-2017

Serial No/ ADP No:	Name of Scheme & Estimated Cost	Allocated Funds	Cost of ongoing works (Expenditure already incurred)	Funds ongoing works	Cost of new works (components)	Funds for New works	Nature of Procurement	Method of Procurement	Anticipated / Actual Date of Advertisement	Anticipated / Actual Date of Start	Anticipated/ Actual Date of Completion
1	2	3	4	5	6	7	8	9	10	11	12
1	Repair of Pump and Rewinding of Electric Motor for Water Supply Schemes Taluka Manjhand District Jamshoro (O/M) (0.1023)	0.1023		0.1023	Rs:0.1023 1. Repair of K.S.B Pump and Repair of Rewinding Electric Motor	0.1023	Execution of construction work	Single Stage Envelope	03/2017	After issue of Work Order in April 2017	Jun-17


(SHAFIQUE HUSSAIN MEMON)
 EXECUTIVE ENGINEER
 PUBLIC HEALTH ENGG: DIVISION
JAMSHORO

ANNEXURE-II
PROCUREMENT PLAN (Non-Development)

S. No	Found Head & Sub head	Name of work and break up	Allocated Found and break up for different locations/sites	Items to be executed	Method of Procurement	Anticipated/Actual of Advertisement	Anticipated/Actual Date of Start	Anticipated/Actual Date of Completion	Remarks
1	2	3	4	5	6	7	8	9	10

-----NIL-----


(SHAFIQUE HUSSAIN MEMON)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGG: DIVISION
JAMSHORO

(Annexure-A)
PROCUREMENT PLAN (Development)

Serial No/ ADP No:	Name of Scheme & Estimated Cost	Allocated Funds	Cost of ongoing works (Expenditure already incurred)	Funds ongoing works	Cost of new works (components)	Funds for New works	Nature of Procurement	Method of Procurement	Anticipated / Actual Date of Advertisement	Anticipated / Actual Date of Start	Anticipated/ Actual Date of Completion
1	2	3	4	5	6	7	8	9	10	11	12
Community Development Programme for Sustainable Development Goals (SDG's) 2016-2017											
1	Water Supply Scheme at Koreja Muhalla (Mashooque Korejo House) at Sikandarabad Colony Taluka Kotri District Jamshoro (0.800)	0.800		0.800	1. P.E Pipe 8" dia Rs:0.800	0.800	Execution of construction work	Single Stage Envelope	03/2017	After issue of Work Order in April 2017	Jun-17
2	Trial Bore for Installation Tube Well Water Supply Scheme Amri, Taluka Manjhand District Jamshoro (0.0828)	0.0828		0.0828	1. Trial Bore Rs:0.0828	0.0828	Execution of construction work	Single Stage Envelope	03/2017	After issue of Work Order in April 2017	Jun-17
3	Trial Bore for Installation Tube Well Water Supply Scheme Wada Chhachhar Taluka Manjhand District Jamshoro (0.0828)	0.0828		0.0828	1. Trial Bore Rs:0.828	0.0828	Execution of construction work	Single Stage Envelope	03/2017	After issue of Work Order in April 2017	Jun-17
Provincial Annual Development Programme 2016-2017											
1	Trial Bore for Installation of Tube Well Bore for Water Supply Scheme Village Gehl pur and adjoining villages (Karo Brohi, Sawan Panhwar, Ali Khanana, Butt Siyal Babar and Pir Bux Brohi etc) Taluka Sehwan District Jamshoro (0.0828)	0.0828		0.0828	1. Trial Bore Rs:0.828	0.0828	Execution of construction work	Single Stage Envelope	03/2017	After issue of Work Order in April 2017	Jun-17


Serial No/ ADP No:	Name of Scheme & Estimated Cost	Allocated Funds	Cost of ongoing works (Expenditure already incurred)	Funds ongoing works	Cost of new works (components)	Funds for New works	Nature of Procurement	Method of Procurement	Anticipated / Actual Date of Advertisement	Anticipated / Actual Date of Start	Anticipated/ Actual Date of Completion
1	2	3	4	5	6	7	8	9	10	11	12
2	Trial Bore for Installation Tube Well for Water Supply Scheme Village Pacca Wara Radhan Taluka Sehwan District Jamshoro (0.0828)	0.0828		0.0828	1. Trial Bore Rs:0.828	0.0828	Execution of construction work	Single Stage Envelope	03/2017	After issue of Work Order in April 2017	Jun-17

District Annual Development Programme 2016-2017

1	Providing Laying Jointing and Testing 3" dia, PVC Pipe Distribution System for Otha Goth Kotri, Taluka Kotri District Jamshoro (0.680)	0.680		0.680	1. PVC Pipe 4" & 3" dia Distribution System Rs:0.680	0.680	Execution of construction work	Single Stage Envelope	03/2017	After issue of Work Order in April 2017	Jun-19
2	Water Supply Scheme at village Meer Muhammad Khoso, Taluka Kotri District Jamshoro (0.792)	0.792		0.792	1. Construction of L.S.R 2. PVC Pipe 3" dia Rs:0.792	0.792	Execution of construction work	Single Stage Envelope	03/2017	After issue of Work Order in April 2017	Jun-19
3	Providing Laying Jointing and Testing 3" dia Distribution System for Brohi Muhalla Kotri, Taluka Kotri District Jamshoro (0.774)	0.774		0.774	1. PVC Pipe 4" & 3" dia Rs:0.774	0.774	Execution of construction work	Single Stage Envelope	03/2017	After issue of Work Order in April 2017	Jun-19
4	Distribution of Water Supply Scheme PVC Pipe Line at Village Mole, Taluka Thana Bula Khan District Jamshoro (0.977)	0.977	0.000	0.977	1. PVC Pipe 4" & 3" dia Rs:0.977	0.977	Execution of construction work	Single Stage Envelope	03/2017	After issue of Work Order in April 2017	Jun-19
5	Railway Crossing for Extension of Water Supply Scheme Khuda Ki Basti Taluka Kotri District Jamshoro (1.000)	1.000	0.000	1.000	1. P.E Pipe 16" dia Rs: 1.000	1.000	Execution of construction work	Single Stage Envelope	03/2017	After issue of Work Order in April 2017	Jun-19

Operation and Maintenance Programme 2016-2017


Serial No/ ADP No:	Name of Scheme & Estimated Cost	Allocated Funds	Cost of ongoing works (Expenditure already incurred)	Funds ongoing works	Cost of new works (components)	Funds for New works	Nature of Procurement	Method of Procurement	Anticipated / Actual Date of Advertisement	Anticipated / Actual Date of Start	Anticipated/ Actual Date of Completion
1	2	3	4	5	6	7	8	9	10	11	12
1	Repair of Pump and Rewinding of Electric Motor for Water Supply Schemes Taluka Manjhand District Jamshoro (O/M) (0.1023)	0.1023		0.1023	Rs:0.1023 1. Repair of K.S.B Pump and Repair of Rewinding Electric Motor	0.1023	Execution of construction work	Single Stage Envelope	03/2017	After issue of Work Order in April 2017	Jun-17


(SHAFIQUE HUSSAIN MEMON)
 EXECUTIVE ENGINEER
 PUBLIC HEALTH ENGG: DIVISION
JAMSHORO

ANNEXURE-II
PROCUREMENT PLAN (Non-Development)

S. No	Found Head & Sub head	Name of work and break up	Allocated Found and break up for different locations/sites	Items to be executed	Method of Procurement	Anticipated/Actual of Advertisement	Anticipated/Actual Date of Start	Anticipated/Actual Date of Completion	Remarks
1	2	3	4	5	6	7	8	9	10

-----NIL-----


(SHAFIQUE HUSSAIN MEMON)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGG: DIVISION
JAMSHORO